### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FORM TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

1 NAME OF THE ORGANIZATION/DEPTT.	KARACHI WATER & SEWERAGE BOARD
2 PROVINCIAL/LOCAL GOVT/OTHER	
3 TITLE OF CONTRACT	PROVIDING INTERCONNECTION 6" DIA FROM 18" DIA PRCC WATER LINE AND REPLACEMENT OF OLD / CHOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN
4 TENDER NUMBER	SPPRA Sr No.18559 I.D /2014
5 BRIEF DESCRIPTION OF CONTRACT	Improvement of Water Supply System in Gulberg Town
6 FORUM THAT APPROVED <b>T</b> HE SCHEME	Managing Director KW&SB
7 TENDER ESTIMATED VALUE	Below 1 Million
8 ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.9,70,290/-
9 ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	30 (Days)
10 TENDER OPENED ON (DATE & TIME)	28-01-2014 at 2:30 P.M
11 NUMBER OF TENDER DOCUMENT SOLD (Attach list of buyers).	02 (Two)
12 NUMBER OF BIDS RECEIVED	02 (Two)
13 NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.	02 (Two)
14 BID EVALUATION REPORT (enclose copy).	Copy Attached
NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	M/S. S.O.H Construction Co.
16 CONTRACT AWARD PRICE	
	Rs.9,57,065/-

1	7 RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd , 3rd Evaluation Bid).	1st M/S. S.O.H Construction Co.
1	8 METHOD OF PROCUREMENT USED (Tick one)	
a)	Single Stage One Envelope Procedure.	Domestic / local
b)	Single Stage Two Envelope Procedure.	
c)	Two Stage Bidding Procedures.	
d)	Two Stage Two Envelope Bidding Procedure	
	PLEASE SPECIFY IF ANY OTHER METHOD OF PROC EMERGENCY, DIRECT CONTRACTING/NEGOTIATIO	CUREMENT WAS ADOPTED LE
19	APPROVING AUTHORITY FOR AWARD OF CONTRACT.	M.D KW&SB
20	WHETHER THE PROCUREMENT WAS INCLUDED IN	ANNUAL PROCUREMENT PLAN?
21	ADVERTISEMENT:	Yes V No
i) (If y	SPPRA Website res, give date and SPPRA's tender number	Yes V Sr No.18559 I.D /2014 No
ii)	News Papers yes, give names of newspapers and dates)	Yes No 🗸
22	NATURE OF CONTRACT	Local / Int.
23	WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING/TENDER DOCUMENT? (If yes, enclose a copy)	Yes No 🗸
24	WHETHER EVALUATION CRITERIA BID WAS INCLUDED IN BIDDING/TENDER DOCUMENTS? (If yes, enclose a copy).	Yes No 🗸

25	WHETHER APPROVAL OF COMPETENT AUTHORITY USING A METHOD OTHER THAN OPEN COMPETITIVE BID	WAS OBTAINED FOR DING?
		Yes No 🗸
26	WAS BID SECURITY OBTAINED FROM ALL THE BIDDI	ERS?
		Yes No
27	WHETHER THE SUCCESSFUL BID WAS LOWEST EVABID/BEST EVALUATED BID (in case of Consultancies).	
		Yes No
28	WHETHER THE SUCCESSFUL BIDDER WAS TECHNIC	CALLY COMPLIANT
		Yes No
29	WHETHER NAMES OF THE BIDDERS AND THEIR QUO READ OUT AT THE TIME OF OPENING OF BIDS?	
		Yes No
30	WHETHER COPY OF EVALUATION REPORT GIVEN TO (Attach copy of the bid evaluation report).	O ALL BIDDERS?
		Yes No
31	ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes No
32	ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TEN (If yes, give details).	IDER NOTICE / DOCUMENT.
		Yes No 🗸
33	WAS THE EXTENSION MADE IN RESPONSE TIME? (If yes, give detailed reasons).	Yes No
34	DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons).	Yes V
35	WAS IT ASSURED BY THE PROCURING AGENCY THA BLACK LISTED?	T THE SELECTED FIRM IS NOT
	BLACK LISTED?	Yes No

Signature & Official Stamp of

Authorized Officer

FOR OFFICE USE ONLY

Syed Muhammad Abmed Bjarl

Executive Engineer

Guib by John Officer

SPPRA, Block-No. 8, Sindh Secretariat No. 4-A, Court Road, Karachi. Tele: 021-9205356, 021-9205369 & Fax 021-9206291

### OFFICE OF THE EXECUTIVE ENGINEER (WATER) GULBERG TOWN, KW&SB

NO. EE/Gulberg /(Water)/201# 12/

DATED:-7 -1 -2014

M/s. S.O.H Construction Co, L-631 Sector 5A-4 North Karachi

### LETTER OF COMMENCEMENT / WORK ORDER

PROVIDING INTERCONNECTION 6" DIA FROM 18" DIA PRCC WATER LINE AND REPLACEMENT OF OLD / CHOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN.

This is to inform you that your tender for the above work has been approved being the 1<sup>st</sup> lowest and on amounting to Rs. 957,065/- (Rupces Nine Lacs Fifty Seven Thousand Sixty Five Only) on item rate basis, sanctioned letter has already conveyed vide letter No. CE (Central) KW&SB/2014/46 dated:- o3-o4-2014 expenditure is chargeable to B.G No. N-013-17 for the current financial year 2013-2014.

You are hereby directed to start the work immediately and complete the same within stipulated time period commencing from the date of issue of this work order. In ease the work is delayed or left unfinished within the stipulated time period, the penalty Rs.1000/-per day shall be imposed as per condition of contract work rules.

EXECUTIVE ENGINEER (WATER)
GULBERG-DIV., KW&SB

Maria de la societa de Caracteria de la constanta de la consta

Copy to:-

1-CF (Central), KW&SB, 2-SF (Gulberg), KW&SB, 3-ADFFA, KW&SB, 4-A.O. (Central), KW&SB, 5- Office Copy.

### KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

### **BID EVALUATION REPORT**

	· • · · · · · · · · · · · · · · · · · ·	
.1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
.`	Tender Reference No	SPPRA Serial No. 18559 I.D No. /2013
5	Tender Description/Name of Work/Item	PROVIDING INTERCONNECTION 6" DIA FROM 18" D.A PRCC WATER LINE AND REPLACEMENT OF OLD / CHOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN
71	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
13	i otal Bid Documents Sold	02 Nos
	Total Bid Received	02 Nos
13	Fechnical Bid Opening Date if applicable)	N/A .
si,	No of Bid Technically Qualified clif applicable)	N/A
ŢŢ.	Bid (s) rejected	Nil
1	Financial Bid Opening Date	28/01/2014
- 1	Bid Evaluation Report	

ும் Evaluation Report

NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
Strong Mil Constanting Co	Rs 957 065/-	1st Lowest	@ 1.3629% Below	Substantially Responsive	P O # 6578198 Dt 25-01-2014 Rs 19 500/- HBL Rizvia Society Br
Mis. Saferir Letterprises	Ks 964,210/-	2nd Lowest	@ 0 6266% Below	Substantially Responsive	P O # 6578208 Dt.27-01-2014 Rs 20.000/- HBI, Rizvia Society .Br

ne all concerned bidder are being informed accordingly.

the Fill Concerned for compliance of rule 45 of SPPRA 2010 M/s. SIO H Construction Co., declared as the lowest responsive issur by the Committee and recommended for Sanction from Competent Authority

(Abdul Jabbar Shaikh) Accounts Officer (Central) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Syed Fahim Akhtar Zaidi) Chief Engineer (Central) Member

التعصير أراه

(Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)

COMPARATIVE STATEMENT

M/s. S.O.H Construction M/s. Safeer Enterprises SOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN NAME OF WORK: PROVIDING INTERCONNECTION 6" DIA FROM 18" DIA PRCC WATER LINE AND REPLACEMENT OF OLD /

	unt	100 490.50	12.100.00			152,842.38	268,780.00	154,800.00 26,800.00	90,337.92	
	te Amount	7	605.00 12			4,650.00	00 68	258.00	2,760.00	
	Rate		12,100.00			152,842.38	265 760 00	154,200.00 27,000.00	90,337.92	
CO		<u>A</u>	1,663.75 10	\		4,650.00		257.00 135.00	2,760.00	y y
		Amount Rate		12,100.00		152,842.38		271.800.00 155,400.00 27,200.00	90,337.92	
	Engineer's Estimate	Unit Am	% Cft	% Cft		00 %0 Cft		90.00 P/Rft 259.00 P/Rft 136.00 P/Rft	2.760.00 % 0 Cft	V.
-	Engineer	Rate	1,663.75	-+		24 4,650.00				
		Quantity	ANAN Cft	2000 Cft		32869.33 Cft	L	$\tilde{\mathbb{R}}$	6" full 32731.13 Cft	
		Description of Work	Dismantling Cement Concrete plain 1:4:8.	Distriction book and all the second s	Dismantling and removing to a first and pits Excavation for pipe lines in trenches and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth with in a one chain as directed surplus earth with in a one chain as directed surplus and process.	by the engineer incharge providing remoderates, lights, flags and temporary crossings guards, lights, flags and temporary crossings for non-vehicular traffic where ever required for non-vehicular and lead upto one chain lift upto 5 ft (1.52m) and lead upto one chain	(30.5m).  4 Providing Laying UPVC Pipes of Class "B" Providing Laying UPVC Pipes of Class "B" Fixing in trenches i/c cutting fitting and fixing in trenches i/c cutting fitting with	jointing with solvent cerrors water to a head 61 meter or 300 ft 3". Dia	tuff in trenches	compaction etc complete
		Ω Ω	}		N 8					

NAME OF WORK: PROVIDING INTERCONNECTION 6" DIA FROM 18" DIA PRCC WATER LINE AND REPLACEMENT OF OLD / CHOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN

S. O.	Description of Work		Engineer's Estimate	imate		M/s. S.O.H	M/s. S.O.H Construction	M/s. Safee	M/s. Safeer Enterprises
! :		Quantity	Rate Unit	t Amount		Rate	Co.	Rate	Amount
T	. y					iaic	Alloant	Nale	AIIIOUIII
()	charges of pumping set per								
	inclusive of the wages of driver and								
	assistant, fuel and electric energy plate form								
	required for placing the pump etc, at lower				·				
	depth with suction and delivery pipe for								
	pumping out water pound at various depth								
•	from trenches including the cost of erection			<del></del>	•				
	and dismantling after completion of job of 10								
	HP pumping out water from 10 ft deep								
		43.00 Day	1,500.00 P/Day		64,500,00	1,450 00	62 350 00	1 475 00	63 425 00
ſ	C.I sluice valve heavy pattern test pressure		1						00.01
- 1	21.0Kg/sq or 300 lb/sq inch (imported)								
	6" Dia	- No	9.360.00 Each		9,360.00	9,000.00	9,000,00	9 300 00	9 300 00
	4" Dia	N C	5.460.00 Each		5.460.00	5.400.00	5.400.00	5 450 00	5 450 00
(()	Fixing of slice valve with 2 cost iron picese								)
	one flanged and other with socket including								
	the cost of nuts bolts and rubber packing.								
	labour etc.Complete.								
	6" Dia	L O N	1,886 00 Each		1.886.00	1,800.00	1,800,00	1 800 00	1 800 00
	4" Dia	N ON	1,532.00 Each		1.532.00	1,400.00	1,490,00	1 400 00	1 400 00
())	VIII upvc fitting (per Each) (Equivalent make)								
	(Class "B")								
	(i) Tee								
	6" D:a	5 Nos	1,446.00 Each	7	230.00	1 400 00	7 600 00	1 400 00	7 000 00
	(ii) Valves Socket 'B' Class		_					0	
	6" D:a	1 Nos	1,650 00 Each		1.650 00	1 650 00	1.650.00	1 650 00	1 650 00
	Recuing Bush "B" Class		1					0	
	6" Da	5 Nos	550 00 Each	0	300 00	500 00	3 000 00	550.00	3 300 00
	Encs Plugs "B" Class	The production of the state of		-				0	
	е С С	e Nes	175 CG   Farb		1 050 00	175 00	1.050 00	175 00	1.050.00
		12 1 1 1 1 1			( (	00000		U 0 0 0	00000

NAME OF WORK: PROVIDING INTERCONNECTION 6" DIA FROM 18" DIA PRCC WATER LINE AND REPLACEMENT OF OLD / CHOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN

S.No	Description of Work	n-du-d	Engineer's Estimate	≣stimat	Φ	M/s. S.O.F	M/s. S.O.H Construction Co.	M/s. Safee	M/s. Safeer Enterprises
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
<del>.</del>	Providing and fixing 0.9" long 3/8" thick M.S								
	itech to externing iving hipe to a split collar				<b>₽</b> -₩-+₩-				
	tee having a total weight as mentioned						-		
	against each item i/c cast of fabrication and								
	welding the split collar tee.								
	Weight-10.909 Kg6"Dia	NON T	1.984 60 F	Each	1 984 00	1 984 00	1 084 00	1 004 00	7000
-	Construction of C.C block masonary					00.1	500	00.400	1,804,00
	chamber of 4x4x4 (inside dimantion) with								
<del></del>	24"x24" C.i caver & frame (weight-65 Kg)								
<del> , ,</del>	fixed an RCC 1.2.4 slab 6" thick with steel								
<del></del>	1/2" Dia main bars 06" C/C & 1/4" dia @ 8"			-					
	C.C distribution bars 6" thick C.C 1:3:6 block								
	masonry wall set in 1:6 C.M 6" thick 1:4:8 in								
<del></del>	foundation 2" thick C.C 1.2:4 flooring 1/2"								
	thick C.Plaster 1:6 to all in side wall surface								
	top & bottom slab outer side wall sueface 1'-								
	0" deep up to roof slab MS foot rest 5/8" dia								
	bars every 2'-0" deep etc.	1 Nos	28.357.00 E	Each	28 357 00	27 000 00	00 000 22	00 000 80	
:2	Repair of leaking joints (external watta) on		_			0000	00.000.73	70.000.00	70.000.00
	PRCC pipe of various diametter i/c the cost								
	of execution de-watering, back filling sealing								
	metrial, geny bags sand spain yain, labours,								
	etc complete.								
	18" Dia	Nos	13.841 CO E	Each	13,841,00	13.000.00	13,000.00	13,800,00	13 800 00
	••								

) / NAME OF WORK: PROVIDING INTERCONNECTION 6" DIA FROM 18" DIA PRCC WATER LINE AND REPLACEMENT OF OLD / CHOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN

nterprises		Amount				-14	•	0 0 0 1	19,700.00	964,209.80	964.210	(C)
M/s. Safeer Enterprises	0.40				•				18,700.00	ח	•	med Shaikh) Engineer (KMI ber
M/s. S.O.H Construction Co.	Amount							10 000	19,500.00	337,004.00	957,065	(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member
M/s. S.O.H	Rate				S-1			10 500 00	00.000			Su Natti)
a	Amount							19 769 00	970 289 80	040 000	970,230	(Abdul Rahim Khatti) (Chief Engineer (IPD), (Convener)
Engineer's Estimate	Rate Unit					<del>v</del>		19.769 00 Fach				lue) or Internal ember Chief E
Eng	Quantity Ra			-		·		1 Nos   19				(Saif-ul-Haque) Additional Director Internal Audit - KMC Member
Description of Work		Providing and fixing split collar tee on "PRCC"	pipe 18" wide fabricated with 3/8" thick M.S plate	1 1/4" wide 3/8" thick ring at central 3/4" M.S	square bar on both ends 04 Nos 3/4" thick M.S	flanges i/c cost of nuts bolts, packing, labour.	and sealing material etc complete.	Wt=102 88 Kg 18" Dia	Total Quoted / Corrected Cost	Sav		(Abdul Jabbar Shaikh) Accounts Officer (Central) Member/Secretary  (Syed Fahim Akhtar Zaidi ) Chief Engineer (Central)
S.No		(n)		·····		<u> </u>	.υ					(A Acc



### KARACHI WATER & SEWERAGE BOARD

FINANCE DEPARTMENT
RECEIPT

CC	ipt No 👛 31	RECEIP	<u>' 1</u>
лk	No.:	50	Date: 23 - 01 - 26/19
C	vert Pay Order No	9096	
	7000	Umme TBank Buch	show-e- Oppola Granch
414			COUSAND ONLY
			gist, ev
	ount of cost of quotation /	tender documents for the work of	Providers bitercom
7	2000	consental del	chocked 3 Dianater
ار در میکا م	VILLE MITK	UPIC 3 Diagno	x but rough to water
3	Supply 112	Block-02. 800	s. Improvement of evater
	119	,	M col som cold
			TENT SUP MAININD
			K. W. & 3.B.

### **BIDDING DATA**

(:1)	Name of Procuring Agency	Karachi Water & Sewerage Board
(b)	Brief Description of Work	PROVIDING INTERCONNECTION 6" DIA FROM 18" DIA PRCC WATER LINE AND REPLACEMENT OF OLD / CHOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN.
( c)	Procuring Agency Address	T.M.A Gulberg Block 16 F.B Area Gulberg
(d)	Estimate Cost	<u>Karachi.</u> On <u>item rate basis</u>
(e)	Amount of Bid Security	2% of Bid amount
(1)	Period of Bid Validity	18 <u>0 Days</u>
(g)	Security Deposit (including Bid Security)	<u>1, )                                   </u>
(h)	Venue, Time and Date of Bid Opening	The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-"B" 9 <sup>th</sup> Mile Karsaz, Karachi on 28-01-2014 at 2:00 PM by Procurement Committee
(i)	Deadline for submission of Bid along with time.	28-01-2014 at 2:30 PM
(j)	Time for completion from written order commence	30 Days
(k)	Liquidity damage	0.5% of Bid Cost per day of delay
(1)	Bid issued to Firm	Ms. S. O. H. Constitutore
(m)	Deposit Receipt No. & Date	R. No. 3/ 27:23-0/-2-14
	Amount:	Rs. 1000/
1	Established =	Authority Issuing Bidding Documein
	e Engineer (W/D) Town KW&SR	

Gulberg Town, KW&SB

### OF THE EXECUTIVE ENGINEER (WATER) GULBERG DIVISION KW&SB T.M.A GULBERG BLOCK 16 F.B AREA GULBERG KARACHI

NAME OF WORK: PROVIDING INTERCONNECTION 61 DIA FROM 18" DIA PROCIWATER LINE AND REPLACEMENT OF OLI MEMOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN

Estimate:

On Item Rate Basis

Time Limit:

30 Days

Penalty:

1000/- Per Day

Tender Cost: Rs.1000/-

Date of Receiving 28-01-2014 at 2:00 P.M and Opened at 28-01-2014 2:30 P.M in the office of Chif Engineer (IP&D).

Block 'E' 9th Mile Shahrah-e-Faisal Karachi

	1		L	Rate		Ţ
S.No	- SOUNDARY OF WORK	Quantity	Rupees in Figures	Rs in Words	Per Unit/Item	Amount Rupees
1	Dismantling Cement Concrete			THE RIN DR NA SME		<del> </del>
2	plain 1:4:8.	6040 Cft	1663-35	Schen live.	% Cft	160416-
	Dismantling and removing road metalling	2000 Cft	G02-00	Dr hundred and five		13100-0
3	Excavation for pipe lines in				% Cft	
	trenches and pits in all kind of soil					
Ì	of murum i/c trimming and					
	dressing side to true alignment					
	and shape levelling of beds of					
ĺ	trenches to correct level and				[	
	grade, cutting joint holes and					
ļ	disposal of surplus earth with in a					
],	one chain as directed by the					
	engineer incharge providing				İ	
	fence guards, lights, flags and					
	temporary crossings for non-				j	
	vehicular traffic where ever				1	
	required lift upto 5 ft (1.52m) and			rill bousevall rue-		
П	000	00000	A600.00	hundred fifty.		
4 F	Providing Laying UPVC Pipes of	32869 33 Cft	7000	1110/-	750 Cft	<b>33843</b> 4
	Class "B" fixing in trenches i/c					
С	cutting fitting and jointing with				]	
s	olvent cement i/c testing with					
N	vater to a head 61 meter or 300					
ft			_			
	" Dia	3020 Rft	1 00-88	Thy on ophi	10.00	70.000
	" Dia		257-001	nd windred fifty how		ΣΕΙ <i>Σ</i> ας -, ΣΕΙΣ
	" Dia	200 Rft (	BS-000	ne handred thirty five	P/Rft	<u> </u>
R	efillng the excavated stuff in			11100	LAIXII	<u> </u>
tr	enches 6" layer i/c watering		1			
Jra	amming to full compaction etc	,	(1)	No thousand Some		
	omplete.	32731 13 OIL 🥻	7760 - Mr	undred Dixty exty	% 0 Clt	1033年底

Page 1 of 3

Description of Work  Full hire charges of pumping set per day inclusive of the wages of	Quantity	Rupees in Figures	Rate Rs in Words	Per	Amount in
Full hire charges of pumping set per day inclusive of the wages of		1	Rs in Words		
per day inclusive of the wages of	· · · · · · · · · · · · · · · · · · ·		1	Unit/Item	Rupees
per day inclusive of the wages of		rigures			<u> </u>
driver and assistant, fuel and				Ī	
electric energy plate form				ļ	
required for placing the pump etc.		}			İ
at lower depth with suction and					
water pound at various depth					
				!	
				ļ	! !
			A. Walland Con		
			Che Mariona (201)		
	40.00.0	1450-1	Summared fills only		63350:
	43.00 Day			P/Day	
	1 No	Trans	Salve Hausen	<u> </u>	- <del></del>
		Carc. d	Think House I have to	Each	100000
	1 100	37000	Di 100 WAGTORY TRAIL VEITH	Each	5.100 c
		-			
with socket including the cost of	: J	İ			
nuts bolts and rubber packing.					
	ļ				
	1 No	1800.000	ine thousand will the two dies		1800-00
	1 No	1400-000	ne thought four land or	<del></del>	TAC
			7 ( 47 ( ) 4 ( )	Laci	1.17
·				ļ [	
				<u></u>	
i) Volves Saskat ISLO	5 Nos	1400-cg/	bother who rough land only	Each	JCCC - 650
i) Valves Socket B. Class			<u> </u>		
	1 Nos ()	P.20-100 1	uxleon helly	Each	1650-10
	- <u>6 Nos</u>	S(0.00)	Five landred	Fach	300000
" Dia			) O		····
				Each	1920-00
	I NOS	1	IMO MINGREY	Each	*X85 + 56
ick M.S neck to existing M.S.				İ	; i
ipe to a Split Collar tee having at					i
tal weight as mentioned against:					}
ach item i/c cost of fabrication					İ
	İ			į	
				<u>!</u>	;
eight-10.909 Kg 6"Dia	1 No. (T	<u> १८५७ ल</u> ीत	troleen erglity four	acn T	121.60
	delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.  C.I sluice valve heavy pattern test pressure 21.0Kg/sq or 300 lb/sq inch (imported)  6" Dia  4" Dia  Fixing of slice valve with 2 cost iron picese one flanged and other with socket including the cost of nuts bolts and rubber packing. labour etc.Complete.  6" Dia  4" Dia	delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches.  C.I sluice valve heavy pattern test pressure 21.0Kg/sq or 300 lb/sq inch (imported)  6" Dia 1 No  Fixing of slice valve with 2 cost iron picese one flanged and other with socket including the cost of nuts bolts and rubber packing. labour etc Complete.  3" Dia 1 No  VIII upvc fitting (per Each) Equivalent make) Class "B")  1) Tee  3" Dia 5 Nos  Reduling Bush "B" Class "Dia 6 Nos  robia 7 Nos  Reduling Bush "B" Class "Dia 6 Nos  robia 6 Nos  robia 7 Nos  Providing and fixing 0.9" long 3/8" nick M.S neck to existing M.S  ripe to a Split Collar tee having a ptal weight as mentioned against ach item i/c cost of fabrication and welding the split collar tee.	delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches  C.T. sluice valve heavy pattern test pressure 21.0Kg/sq or 300 lb/sq inch (imported)  6" Dia 1 No 1966-6  Equivalent make) Class "B")  1) Tee  3" Dia 1 No 1966-6  Class "Dia 1 No 1966-6  Total 2 No 1966-6  Total 3 No 1966-6  Total 4 N	delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismantling after completion of job of 10 HP pumping out water from 10 ft deep trenches  C.I. sluice valve heavy pattern test pressure 21.0 kg/sq or 300 lb/sq inch (imported)  6. Dia  1. No.  1.	delivery pipe for pumping out water pound at various depth from trenches including the cost of erection and dismanting after completion of job of 10 HP pumping out water from 10 ft deep trenches  C.I sluce valve heavy pattern test pressure 21.0Kg/sq or 300 lb/sq inch (imported)  6" Dia  1 No

Page 2 of 3


1			T	Rate		<u> </u>
S.No	Description of Work	0	Rupees		Per	Amount I
	bescription of work	Quantity	in	Rs in Words	Unit/Item	Rupees
<u> </u>	7.5		Figures			•
1 11	Construction of C.C block					
,	masonary chamber of 4x4x4					
.	(inside dimantion) with 24"x24"					
	C.i cover & frame (weight-65 Kg)					
	fixed on RCC 1:2:4 slab 6" thick					
	with steel 1/2" Dia main bars 06"					
	C/C & 1/4" dia @ 8" C.C					
	distribution bars 6" thick C.C.					
	1:3:6 block masonry wall set in					
	1:6 C.M 6" thick 1:4:8 in foundation 2" thick C.C 1:2:4				•	
	flooring ½" thick C.Plaster 1:6 to				[	
	all in side wall surface top &					
	bottom slab outer side wall				!	
.	sueface 1'-0" deep up to roof slab			0		
	MS foot rest 5/8" dia bars every 2"			Eurosurall word Mousourd		
	0" deep etc.	1 Nos	9-000-cd	$\mathcal{O}$	Each	2+000FK
12	Repair of leaking joints (external				L-aGII	<u> </u>
	watta) on PRCC pipe of various					
	diametter i/c the cost of execution					
	de-watering, back filling sealing					
	metrial, geny bags sand spain					
Ì	yain, labours, etc complete.					
	18" Dia	1 Nos	13000-00	Thirteen Thomsend	Each	13000-0
	Providing and fixing split collar tee					
	on "PRCC" pipe 18" wide fabricated					
	with 3/8" thick M.S plate 1 1/4" wide					
	3/8" thick ring at central 3/4" M.S			,		
	square bar on both ends 04 Nos 3/4"					
	thick M.S flanges i/c cost of nuts,	i			-	
	bolts, packing, labour, and sealing			121-12	-	
	material etc complete.		19500-00	Minleen thousand fre	1,	7,500-1
<del> </del>	Wt=102 88 Kg 18" Dia	1 Nos		Mondaled.	Each-,	1,300.7

Total Rs =

( 9570GS

Executive Engineer (Water)
Gulberg Town, KW&SB

NOTE: All existing SPPRA Bule will be abide.	
I/we hereby quoted Rs. 757065) in word nline Lacs fifty	Teven thousand and linky
Contractor Signature	V
Address Cell No. 1-631 Sector SA/4 Hork Karachi,	
Seal.	



### Sanction Amount Rs-957,065/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of \_\_\_\_\_2014 between The Karachi Water & Sewerage Board represented by it's The Chief Engineer (Central), KW&SB (hereinafter called the "Employer") of the one part and M/s. S.O.H Construction & Co. (hereinafter called the "Contractor") of the other part.


WHEREAS the Employer is desirous that certain Works. viz PROVIDING INTERCONNECTION
6" DIA FROM 18" DIA PRCC WATER LINE AND REPLACEMENT OF OLD / CHOCKED
3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN
BLOCK-02 GULBERG TOWN. Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects the em

NOW This Agreement witness as follows:-

In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:

- a. The Letter of Acceptance;
- b. The completed Form of Bid along with Schedules to 3id:
- c. Conditions of Contract & Contract Data;
- d The priced Schedule of Prices;
- The Specifications; and
- f The Drawings



Page-2

- 3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- The Employer hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

M/s. S.O.H Construction & Co

**Proprietor** 

Witness

Kashing Shaird. Bros 178 - 18hry Square

2 A J. Associates A-20 Nougu Signature of the Employer

CHIEF ENGINEER, CENTRAL KW&SB


Witness

di 🖛

SUPERINTENDING ENGINEER
GULBERG TOWN
KW&SB

EXECUTIVE ENGINEER SEW
GULBERG TOWN

12/1/000



### PROVIDING INTERCONNECTION 6" DIA FROM 18" DIA PRCC WATER LINE AND REPLACEMENT OF OLD / CHOCKED 3" DIA WATER LINE WITH UPVC 3" DIA FOR IMPROVEMENT OF WATER SUPPLY IN BLOCK-02 GULBERG TOWN

BY M/s. S.O.H Construction & Co Rs.957,065/-

### SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY CONTRACT EVALUATION FROM TO BE FILLED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS SERVICES & GOODS

- NAME OF THE ORGANIZATION / DEPTT	<u>KARACHI WATER &amp; SEWERAGE BOARD</u>
2- PROVINCIAL / LOCAL GOVT/ OTHER	local Government
3- TUTLE OF CONTRACT	REMOVAL OF SILT / MUD FROM SUMP/SUCTION OF HUB PUMPING STATION KW&SB.
4- TENDER NUMBER	Through SPPRA Website vide S.No. 18859
5- BRIF DESCRIPTION OF CONTRACT	<u>AS ABOVE</u>
6- LORUM THAT APPROVED THE SCHEME	<u>MANAGING DIRECTOR KW&amp;SB</u>
7- TENDER ESTIMATE VALUE	Rs.5,21,045/=
8- ENGINEER'S ESTIMATF ( Attach list of buyers )	<u>N/A</u>
9- ESTIMATED COMPLICTION PERIOD (As per Contract)	<u>25 Days</u>
10-TENDER OPENED ON ( DATE & TIME )	<u>24-02-2014 AT 2:30 P.M</u>
11- NUMBER OF TENDER DOCUMENT SOLD ( Attach list buyers )	<u>03 Nos.</u>
12-NUMBER OF BIDS RECEIVED	<u>03 Nos.</u>
13-NUMBER OF BIDERS PRESENT AT THE TIME OF OPENING OF BIDS.	<u>03 Nos.</u>
14-BID EVALUATION REPORT (ENCLOSED COPY)	<u>ATTACHED</u>
15-NAME AND ADDRESS OF THE SUCCESSFUL BIDDER.	M/S. Sagaj Enterprise. 6/11 I-B, Flat Residence. Nazimabad No.1, Karachi.
16- CONTRACT AWARD PRICE	<u>Rs. 5.20.762/=</u>
17-RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPOPRT (i.e. 151, 20d., 36f Evaluation Bid)	1 <sup>st</sup> Lowest

18- METHOD OF PROCUREMENT USED ( Tick one	
a) Single Stage One Envelop Procedure.    ✓	
b) Single Stage Two Envelop Procedure.	
c) Two Stage Bidding Procedures.	Nil
d) Two Stage Two Envelop Bidding Procedure.	Nil
PLEASE SPECIFY IF ANY OTHER METHOD EMERGENCY. DIRECT CONTRACTING / NEC	OF PROCUREMENT WAS ADOPTED i.e. GOTIATION ETC. WITH BRIEF REASON:
19-APPROVING AUTHORITY FOR AWARD OF CONTRACT	M.D . KW & SB.
20- WHETHER THE PROCUREMENT WAS INCLU	DED IN ANNUAL PROCUREMENT PLAN?
21-ADVERTISEMENT:	Yes No.
iii) SPPRA Website (if yes give date and SPPRA's tender number	Yes S.No. 18859/2014 No
iv) News Papers If yes, give name of newspapers and dates)	Yes No.
22-NATURE OF CONTRACT	
	t.ocal / Int.
23-WHETHER QUALIFICATION CRITERIA was included in biding /tender document? (if yes , enclosed a copy)	Yes No.
24-HETHER EVALUATION CRITERIA BID WAS INCLUDED BIDDING / TENDER DOCUMENTS? (if yes, enclose a copy.)	Yes V No.
25-WHERTER APPROVAL OF COMPETENT AUTHUSING A METHOD OTHER THAN OPEN COM	
	Yes No.
26-WAS BID SECURITY OBTAINED FROM ALL T	HE BIDDERS ?
	Yes V No.
27-WHETHER THE SUCCESSFUL BIDDER WAS LOBED / BEST EVALUATED BID (in case of Cons	
	Yes ✓ No.
28-WHETHER THE SUCCESSFUL BIDDER WAS T	ECHNICALLY COMPLIANT
	Yes V No.

29- WHETHER NAMES OF THE BIDDERS A READ OUT AT THE TIME OF OPENING	ND THEIR QUOTED PRICE WERE G OF BIDS ?
	Yes V No.
30-WHETHER COPY OF EVALUATION REP ( Attach copy of the bid evaluation report)	ORT GIVEN TO ALL BIDDERS ?
	Yes V No.
31- ANY COMPLAINTS RECIVED (if yes, result thereof)	Yes T
32- ANY DEVIATION FROM SPECIFICATION DOCUMENTS ( if yes, give detail )	N GIVEN IN THE TENDER NOTICE /
	Yes
33- WAS THE EXTENSION MADE IN RESPO (if yes, give detailed reasons)	NSE TIME ?
,	Yes
34- DEVIATION FROM QUALIFICATION CR (if yes, give detailed reasons)	ITERIA
, ,	Yes
5- WAS IT ASSURED BY THE PROCURING NOT BLACK LISTED?	AGENCY THAT THE SELECTED FIRM I
	Yes No.
6- WAS A VISIT MADE BY ANY OFFICER/O THE SUPPLIER PREMISES IN CONNECTI DETAILED TO BE ASCERTAINED REGA ( if yes, enclose a copy )	DEFICIAL OF THE PROCURING AGENCY ION WITH THE PROCUREMENT? IF SO ARDING FINANCING OF VISELOF ABRO
	Yes No.
7- WERE PROPER SAFEGUARDS PROVIDER IN THE CONTRACT (Bank Guarantee Etc.)	O ON MOBILIZATION ADVANCE PAYM
	Yes No.
8- SPECIAL CONDITION, IF ANY ( if yes, give Brief Description )	
	Yes No.
Signature & Official Stamp of	
Authorized Officer	
FOR OFFICE USE ONLY	

SPPRA, Block-No.8, Sindh Secretariate No.4-A, Court Road, Karachi, Tele: No. 021-9205356, 021-9205369 & Fax 021-9206291



### OFFICE OF THE RESIDENT ENGINEER HUB PUMPING STATION KW&SB

NO:RE/Hub(P)O&N/WO/2013-14/ 09

DATED: 24/3/14

M/s. Saqaj Enterprises Contractor, Karachi.

### **WORK ORDER**

Name of Work: REMOVAL OF SILT / MUD FROM SUMP / SUCTION OF HUB PUMPING STATION KW&SB.

Your tender (One Item basis ) under SPPRA -2010 on the above subject work and as evaluated / recommended by procurement /Evaluation committee KW&SB amounting to Rs 520762/= only as per your quoted amount has been accepted by the competent authority being the first lowest bidder the finance department KW&SB has already concurred in and booked amounting to Rs 520762/= (Rupees Five Lac Twenty Thousand Seven Hundred Sixty Two Only as per above the expenditure will be chargeable The B.G No.6203-25 For the year 2013-2014

The work will be carried out under the supervision of A.E.E /Engineer In charge Hub Pumping O&N KW&SB You are requested to contact him for receiving instruction and for completing required formalities for start of work willbe started from the date of issue / receiving of this work order and period for completion of work is within (25) days positively.


RESIDENT ENGINEER HUB PUMPING STATION KW&SB

Copy to:-

- (1) The S.E (P&F)-III KW&SB
- (2) The A.E.E Hub (P)KW&SB
- (3) The Work File KW&SB
- (4) Office Copy

elizio loco/z

B784440



### AGREEMENT

Between M/s. Saqaj Enterprises, and Karachi Water & Sewerage Board.


This agreement made on this <u>747k</u> day of <u>March</u>. 2014, between Karachi Water & Sewerage Board, Block-B, 9<sup>th</sup> Mile Shahra-e-baisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (P&F)-3. KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Saqaj Enterprises, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/3 dated 24.02.2014 for the work of "REMOVAL OF SILT / MUD FROM SUMP / SUCTION OF HUB PUMPING STATION, KW&SB". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.5,20,762/\* (Rupees Five Lae Twenty Thousand Seven Hundred Sixty Two only) as evaluated / recommended by Procurement / Evaluation PAGE LOF 3

Committee-I, KW&SB vide Para-36/N and financially concurred by the Finance Department, KW&SB vide Para-40 to 49/N duly approved by the Managing Director, KW&SB vide Para-51/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal / codal practice



MANAGEMAN MUSLIM STAMP YENDOR		
S. No. 60 523 Dense		1 .
Sing Dense		
trough with Aucrese		High.
CTC9.U.	2	we to
Affection Ta		

The Contractor due hereby bind themselves their heirs successors—legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (25) Days.

IN WIFNESS WHEREOF the said parties have set their respective hands on this day . 2014.

M/s. Saqaj Enterprises, (Contractor)


RESIDENT ENGINEER HUB (PUMPING) OLD & NEW DIVISION, KW&SB SUPERINTERDING ENGINEER (PUMPING & FILTER)-3, KW&SB

CHEF ENGINEER (EAM)-WATER

WITNESSES:

11/5 5 Doggoum & Sons M/S Saine & Co.

PAGE 3 OF 3



10 MAR 24 19

EFAR IMAM JADVOCAT

### <u>AGREEMENT</u>

Between

M/s. Saqaj Enterprises, and Karachi Water & Sewerage Board.

 $\sum_{i=1}^{n} \frac{1}{(n+1)^{n-1}} \left( \sum_{i=1}^{n} \frac{1}{(n+1)^{n-1}} \right) = \sum_{i=1}^{n} \frac{1}{(n+1)^{n-1}} \left( \sum_{i=1}^{n} \frac{1}{(n+1)^{n-1}} \right) = \sum_{i$ 

REMOVAL OF SELT MUDIFROM SUMPING SUCTION OF HUB PUMPING STATION, KW&SB.

M/s. Saqaj Enterprises, (Contractor) RESIDENT ENGINEER HUB (PUMPING) OLD & NEW DIVISION, KW&SB

### NAME OF WORK:- REMOVAL OF SILT/MUD FROM SUMP/SUCTION OF HUB PUMPING STATION, KW&SB.

### (B) Description and Rate of Items Based on Market (Offered Rate)

DESCRIPTION OF WORK	QTY.	QTY. RATE		PER UNIT	AMOUNT IN	
		Rupees in Figures	Rupees in Words	ITEM	RUPEES	
Excavation for pipeline and trenches, and pits wet soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer incharge, Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m).						
5' to 8' ft	1764 Cft	5940	rive thousand Nine hundred and Josty	% 0Cft	10,478.16	
8' to 11' ft	7020 Cft	6490	Sin thousand Four hundred and Ninety	% 0Cft	45,569.80	
11' to 14' ft	12810 Cft	7048	Seven thousand and fosty Eight.	% 0Cft	90,284.88	
14' to 17' ft	8139.24 Cft	7595	Seven thousand Five hundred and Ninety Five	% 0Cft	61, 817,52	
17' to 20' ft	8139.24 Cft	8145	Fight thousand one hundred and josty sine	% 0Cft	66,294.10	
Carriage for Sand, Bajri, Surkhi, Lime, murrum etc.(Excavation stuff)	30298 Cft	714	seven hundred and pooteen	% Cft	2, 16, 327.72	

Cont. Page # (2)

### NAME OF WORK:- REMOVAL OF SILT/MUD FROM SUMP/SUCTION OF HUB PUMPING STATION, KW&SB.

(B) Description and Rate of Items Based on Market (Offered Rate)

DESCRIPTION OF WORK	QTY.	ZII. DATE		PER UNIT	AMOUNT IN
Full Hire charges of pumping set	· - <del>-</del>	Rupees in Figures	Rupees in Words	ITEM	RUPEES
Per day i/c of wages of driver and assistant fuel or electric energy plat forms required for placing pumps etc, at lower depth with suction and delivery pipe for pumping out water found at					
rarious depths from trenches i/c ne cost of erection and ismantling after completion of ne job.					
i)Hire charges of pumping set of upto 10 H.P pumping out water			one thousand and fine hundred		
from 10 ft, deep trench.	20 days	1500	hundred	P/day	30,000
TOATAL					5,20,762.18

RESIDENT ENGINEER
HUB PUMPING (M)

I hereby Amounting	to Rs.	5,20,762	(In wo	ords) Live	K.W.&.S.B Lacs Twenty
Thousand	Seren	hundred	and	Sixty	two only.

Note:- All existing SPPRA Rule will be abide, Rate Analysis of each item have been filed by me. Signature & Stamp of the Contractor

SAQAJ ENTERPRISES

Address: 6/11 1-B Falat Rolidon
Nazimabad NO 1.

AO. (EE)
(Mandrell Socialis)

C.E. Holling
(Mandrell Socialis)

1-Tander/Quotation receip proprietored Cover and open by Tander C.

2- No cutting or man.

3- Cons.

682.

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105001

105

Addi Dr. Internal Addi-KMO Over 1

B.E. (KMC) (Member) INCH ....



### KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE CHIEF ENGINEER (IP&D)

### **BID EVALUATION REPORT**

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.18859 I.D No/2014
3	Tender Description/Name of Work/Item:	REMOVAL OF SILT / MUD FROM SUMP / SUCTION OF HUB PUMPING STATION, KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>1 No</u>
11	Financial Bid Opening Date:	24-02-2014

### 12 BID EVALUATION REPORT

5#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.Saqaj Enterprises	Rs.5,20,762/-	1 <sup>st</sup> Lowest	@0.054%Below	Substantially Responsive	P.O # 50604243 dt: 24-02- 2014 from Summit Bank, Barkat-e-Hyderi Branch Karachi Rs.10,500/-
2.	M/s.Nageen Corporation	Rs.5,24,613/-	2 <sup>nd</sup> Lowest	@0.685%Above	Substantially Responsive	P.O # 50604244 dt: 24-02- 2014 from Summit Bank, Barkat-e-Hyderi Branch Karachi Rs.10,500/-
3	M/s.S.O.H Construction Co.	Not Quoted	-	-	Un-Responsive	P.O not Attached.

he all concerned bidders are being informed accordingly.

M/s.Saqaj Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tariq Akbar)
Accounts Officer (E&M-W)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member

(Noor Muhammac Choohan) Chief Engineer (E&M-W) Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Me/mber

(Abdul Rahim Khatti) Chief Engineer (IPD)

ر Convener

### COMPARATIVE STATEMENT

# Name of Work: REMOVAL OF SILT / MUD FROM SUMP / SUCTION OF HUB PUMPING STATION, KW&SB

_								SET CHELLIC STATION, AWASE	KSB	
<u> </u>	Item No	Description of Work		Estimated Cost	l Cost		M. Fat	M/s.Saqaj Enternrises	M/s	M/s.Nageen
			Ouantity	Rate	Dor	Amount		The lates	Cor	Corporation
	_	Excavation for pipe line in trenches nits in wet soils				JIInnaiiic	Kare	Amount	Rate	Amount
		clay or mud i/c trimming and dressing sides to trie								
		alignment and shape, leveling of beds of trenches to		-						
		correct level and grade, cutting joint holes and disposal								
		of surplus earth within one chain as directed by								
		Engineering Incharge. Providing fence guard, light,								
<u> </u>		flags and temporary crossing for non vehicular traffic								
		where ever required lift upto 5' ft (1.52m) and lead upto			•					
		one chain 30.5mm)			<del></del>					
	<u>—</u> L		764.00 Cft	5950.00	%0Cft	10 495 80	5040.00	71 017 01	0000	
		08' - 11' ft.	7020.00 CB	00 0059	#JU%	70,000	00.0466	10,4/0.10	9000.00	10,584.00
·	_	11' - 14' ft.	i		/90011	45,650.00	6490.00	45,559.80	6600.00	46,332.00
	1		-  -	/020.00	%OC#	90,310.50	7048.00	90,284.88	7100.00	90.951.00
			8159.24 ° Cft	7600.00	%0Cft	61,858.22	7595.00	6181753	7600.00	61 858 77
	1	1/ - 20 π.	1139.24 Cft	8150.00	%0Cft	66 334 81	8145 00	66 204 11	00000	77.000,10
<u></u>		Carriage for Sand, Bajri, Surkhi, Lime, murrum etc				10.1.0.0	00.5410	00,294.11	8200.00	66,741.77
			30298.00 Cft	714.70	#J%	216 415 50	-	1	· ·	<del></del>
<u></u>		Full hire charges of pumping set per day i/c of wages of		(7:17)	1100	210,415.38	/14.00	216,327.72	720.00	218,145.60
		driver and assistant fuel or electric energy platform for				_	_			
	<u>- \$-</u>	placing the pump etc at lower depth with suction and				-	<u> </u>			
	⊽	delivery pipes for pumping out water found at various				-				-
	ρ	depth from trenches including the cost of erection and		<u>-</u>				****		_
	D	dismantling after completion of the job.								<b>-</b>
	<u> </u>	(i)Hire charges of pumping set upto 10 HP pumping out								
	5	water from 10 ft deep trench	20 Dave	1500.0051					`	
		TOTAL OUOTED / CORRECTED COST	,	1500.00 1/Day	/Uay	20,000.00	1500.00	30,000.00	1500.00	30,000.00
	S	SAY	`			521,044.91	X.	520,762.20		524,612.59
	1					521,045		520,762		524.613
		$\bigcirc$				0.685		1st		/2nd
		\					J		] = `	

(Tariq Akbar) Accounts Officer (E&M-W) Member / Secretary

Additional Director Interna Audit -- KMC Member (Saif-ul-Haque)

Superintending Engineer (KMC) (Magsobd Anmed Shaikh) Member

Party C

(Noor Muhammad Choohan) Chief Engineer (E&M-W) Member

Chief Engineer (TPD) (ASPACATE KHATE

Convener



### KARACHI WATER & SEWERAGE BOARD

### OFFICE OF THE CHIEF ENGINEER (IP&D)

### **BID EVALUATION REPORT**

~	<u> </u>	
1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.18859 I.D No/2014
3	Tender Description/Name of Work/Item:	REMOVAL OF SILT / MUD FROM SUMP / SUCTION OF HUB PUMPING STATION, KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	<u>3 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>1 No</u>
11	Financial Bid Opening Date:	24-02-2014
· -		

### 12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.Saqaj Enterprises	Rs.5,20,762/-	1 <sup>st</sup> Lowest	@0.054%Below	Substantially Responsive	P.O # 50604243 dt: 24-02- 2014 from Summit Bank, Barkat-e-Hyderi Branch Karachi Rs.10,500/-
2.	M/s.Nageen Corporation	Rs.5,24,613/-	2 <sup>nd</sup> Lowest	@0.685%Above	Substantially Responsive	P.O # 50604244 dt: 24-02- 2014 from Summit Bank, Barkat-e-Hyderi Branch Karachi Rs.10,500/-
3	M/s.S.O.H Construction Co.	Not Quoted	-	-	Un-Responsive	P.O not Attached.

The all concerned bidders are being informed accordingly.

M/s.Saqaj Enterprises declared as the lowest responsive bidder by the Committee and recommender for sanction from Competent Authority.

(Tariq Akbar)
Accounts Officer (E&M-W)
Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Noor Muhammad Choohan) Chief Engineer (E&M-W) Member (Abdul Rahim Khatti) Chief Engineer (IPD)

Convener

## **COMPARATIVE STATEMENT**

# Name of Work: REMOVAL OF SILT / MUD FROM SUMP / SUCTION OF HUB PUMPING STATION, KW&SB

	Idams of February 1975					MILE	Soco	M/e	M/s Nageon
Ĭtom			Estimated Cost	ed Cost		Tato	Internation	Corne	Cornoration
2	Description of Work	:				FILE	pared bi ises		A mooning
2		Quantity	Rate	Per	Amount	Rate	Amount	Kate	Amount
	Excavation for pipe line in trenches, pits in wet soils clay or mud i/c trimming and dressing sides to true								
	alignment and shape, leveling of beds of trenches to								
	correct level and grade, cutting joint holes and disposal								
	of surplus earth within one chain as unected by Engineering Incharge Providing fence guard. light.				_				
	flags and temporary crossing for non vehicular traffic		_						
	where ever required lift upto 5' ft (1.52m) and lead upto				•				
	one chain 30.5mm)		+	97070 9	10.405.80	5040.00	10 478 16	00 0009	10.584.00
	05' - 08' ft.	1	$\dashv$	700011	10,493.00	00.0466	01.07.7.01	00.000	46 323 00
	08' - 11' ft.	ļ	-		45,630.00	6490.00	45,559.80	00.000	40,332.00
_	11' - 14' ft.	12810.00 Cft	t 7050.00	00 %0Cft	90,310.50	7048.00	90,284.88	7100.00	90,951.00
	14'-17' ft.	8139.24 Cft	t 7600.00	00 %0Cft	61,858.22	7595.00	61,817.53	7600.00	61,858.22
	17' - 20' ft.	8139.24 Cft	t 8150,00	00 %0Cft	66,334.81	8145.00	66,294.11	8200.00	66,741.77
7	╁							- (	
	(Excavation stuff)	30298.00 Cft	t 714.29	59 %Cft	216,415.58	714.00	216,327.72	720.00	218,145.60
ς.									
	driver and assistant fuel or electric energy platform for								
	placing the pump etc at lower depth with suction and								
	delivery pipes for pumping out water found at various								
	depth from trenches including the cost of erection and								
	dismantling after completion of the job.								
	(i)Hire charges of pumping set upto 10 HP pumping out								
	water from 10 ft deep trench	20 Days		1500.00 P/Day	30,000.00	1500.00	30,000.00	1500.00	30,000.00
	TOTAL OHOTED / CORRECTED COST				521,044.91		520,762.20		524,612.59
	ÇAY				521,045		520,762		524,613
					0.685		1st		/2nd
						7			

Chief Engineer (TPD)
Convener

(Noor Muhammad Choohan) Chief Engineer (E&M-W) Member

> (Maqsobd Afimed Shaikh) Superintending Engineer (KMC)

> > Additional Director Interna Audit – KMC Member

Accounts Officer (E&M-W)
Member / Secretary

(Tariq Ak

(Saif-ul-Haque)

Member

### KARACHI WATER & SEWERAGE BOARD



### BID OPENING REPORT

37		
1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.18859 I.D No/2014
3	Tender Description/Name of Work/Item:	REMOVAL OF SILT / MUD FROM SUMP / SUCTION OF HUB PUMPING STATION, KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	<u>3 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Financial Bid Opening Date:	24-02-2014

### 11 BID OPENING REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	REMARKS
1.	M/s.Saqaj Enterprises	Rs.5,20,762/-	1 <sup>st</sup> Lowest	P.O # 50604243 dt: 24-02-2014 from Summit Bank, Barkat-e-Hyderi Branch Karachi Rs.10,500/-
2.	M/s.Nageen Corporation	Rs.5,24,613/-	2 <sup>nd</sup> Lowest	P.O # 50604244 dt: 24-02-2014 from Summit Bank, Barkat-e-Hyderi Branch Karachi Rs.10,500/-
3	M/s.S.O.H Construction Co.	Not Quoted	-	P.O not Attached.

The all concerned bidder are being informed accordingly.

M/s.Saqaj Enterprises declared as the lowest responsive bidder.

(Tariq Akbar)
Accounts Officer (E&M-W)
Member / Secretary

(Noor Muhammad Chohan)

Chief Engineer (E&M-W)

Member

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)

Member

(Abdul Rahim Khatti) Chief Engineer (IPD) Convener

id