

NOTICE INVITING TENDER

S.#	NAME OF WORK	ESTIMATE D COST IN MILLIONS	NAME OF CONTRACTORS				Remarks
			1	2	3		
<u>TOWN AND U.C S.F.RAHU</u>							
1	Fish, Vegetable and Meat Market S.F.Rahu (Golarchi)	12.00	(168 % Above) Lala Ghulam Rasool	(171 % Above) M/S Shahid Builders	(178 % Above) Imtiaz Ali		
2	Construction of Health Center (Body Building Hall) along with all facilities and external Development Work at Town Shaheed Fazil Rahu	3.50	(165 % Above) Malik Tarique	(169 % Above) Lala Ghulam Rasool	(172 % Above) Dewan		
3	Slaughter House at S.F.Rahu (Golarchi), Town	0.80	(85 % Above) Zakir Hussain	(89 % Above) M. Ibrahim	(93 % Above) M. Ayoob Kubar		
4	Const: of Public Library S.F.Rahu (Golarchi) i/c furniture	1.20	(115 % Above) Farman Ali Shah	(118 % Above) Muhammad Akram	(122 % Above) M. Rafique Ali		
5	Const: of C.C Street in different UCs of TMA S.F.Rahu	1.00	(130 % Above) H. Mushtaque Khokhar	(135 % Above) M. Ayoob Kubar	(139 % Above) Farman Ali Shah		
7	Const of Bridges/ Culverts at different Canals/ Sim Nalas of different U.Cs of TMA S.F.Rahu	2.50	(172 % Above) Shahid Builders	(176 % Above) Malik Tarique	(181 % Above) Lala Ghulam Rasool		
8	Const of Bridges/ Culverts at different canals/ Sim Nalas of different U.Cs of TMA S.F.Rahu	1.50	(175 % Above) H. Mushtaque Khokhar	(179 % Above) M Rafique Ali	(182 % Above) Raheem Shaikh		
9	Const of Pacca W/ Pond at diff: villages at different U.Cs of TMA S.F.Rahu	2.00	(155 % Above) Raj Kumar	(160 % Above) Lala Ghulam Rasool	(165 % Above) Ali Ahmed		
10	Const of Kacha W/Pond at diff: villages at different U.Cs and Chak No. 2 of TMA S.F.Rahu	1.50	(25 % Above) Raj Kumar	(28 % Above) A. Malik Shaikh	(30 % Above) Malik Tarique		

11	Const: of Brick Soling i/c E/Work at diff: Streets of diff: U.Cs of TMA S.F.Rahu	1.50	(141 % Above) Raj Kumar	(147 % Above) H. Mushtaque Khokhar	(152 % Above) Muhammad Ibrahim		
12	Const of Brick Soling Road i/c Earth Work at different Streets of different U.Cs of TMA S.F.Rahu	2.00	(155 % Above) Raj Kumar	(157 % Above) Waqar Majeed	(160 % Above) Shaikh Rahim		
13	Const: of R.C.C slabs and drains at difference streets of S.F.Rahu i/c Khorwah/ Tarai/ Kario Ghanwar of TMA S.F.Rahu	1.00	(145 % Above) Raj Kumar	(147 % Above) Aarman Ali Shah	(151 % Above) Sodho		
14	Construction of 3 storage tanks with hand pumps	3.00	Sodho				
15	Const: of C.C Roads in Ward No.1,2, 3 & 4 of S.F.Rahu	2.00	(132 % Above) Malik Tarique	(135 % Above) Ghulam Mustafa Jat	(138 % Above) Muhammad Ibrahim		
16	Bridge over Sim Nala at Village Deh Akri Jageer Near Fateh Abad Taluka S.F.Rahu	1.00	Sodho				
17	Const: of C.C Road at Hanif Zai Street Near Allah Wali Masjid	0.50	(133 % Above) Ali Ahmed	(137 % Above) Muhammad Ibrahim	(139 % Above) Muhammad Rafique		
18	Construction of Shade for Water Boozer 10 Nos adjoining quarter of Water Supply Scheme S.F.Rahu	1.00	(122 % Above) Ali Ahmed	(125 % Above) Muhammad Ibrahim	(128 % Above) Lala Ghulam Rasool		
19	Supply and Fixing Electric Light around water works of TMA S.F.Rahu	0.70	(30 % Above) Zakir Hussain	(32 % Above) M. Ayoob Kunmbhar	(36 % Above) Muhammad Ibrahim		
20	Supplying furniture for TMA Office S.F.Rahu	0.50	(Market Rate) Muhammad Akram	(Market Rate) Lala Ghulam Rasool	(Market Rate) Sodho		
21	Const: of C.C Road at Village Soomar Samejo Chak No.25 U.C S.F.Rahu	2.00	(125 % Above) Bashir Shahani	(127 % Above) Raj Kumar	(130 % Above) Muhammad Ibrahim		
22	Const: of Metaled Road from Malik Nazeer House to Allah Wali Mosque S.F.Rahu Town.	2.50	(20 % Above) Malik Tarique	(22 % Above) Muhammad Ayoob	(25 % Above) Lala Ghulam Rasool		
23	Const: of Surface Drain Near Mole Chand Rice Mill S.F.R Town	1.00	(128 % Above) Manzoor Ali	(130 % Above) Muhammad Ibrahim	(135 % Above) Irshad Ali		

24	Const: of Metaled Road from Shams Din House to Haji Allah Bachayo House S.F.Rahu Town via Rafique Memon House	3.00	(20 % Above) Lala Ghulam Rasool	(22 % Above) Sodho	(25 % Above) Muhammad Ayoob		
25	Const: of Metaled Road from Ishaque Bhatti Shopping Center to Jamia Mosque via Imam Bargah, S.F.Rahu Town.	2.50	(20 % Above) Lala Ghulam Rasool	(23 % Above) Malik Tarique	(24 % Above) Muhammad Ibrahim		
26	Const: of Metaled Road from Yousif Kunmbhar Shop to Kokri Mohalla S.F.Rahu Town	2.00	(19 % Above) Lala Ghulam Rahool	(22 % Above) Amanullah Memon	(24 % Above) Raj Kumar		
27	Earth Work at Kachi Mohalla Street S.F.Rahu Town	0.30	(20 % Above) H. Mushtaque Khokhar	(25 % Above) G. Mustafa Jat	(28 % Above) M. Rafique Arain		
28	Brick Soling at Dargah Mian Hameedullah, S.F.Rahu Town	1.20	(118 % Above) Muhammad Akram	(121 % Above) Farman Ali Shah	(123 % Above) Raj Kumar		
29	Const: of C.C Roads in Jakhra Mohalla S.F.Rahu Town	1.50	(122 % Above) Abdul Malik	(125 % Above) Ali Muhammad Shahani	(128 % Above) H. Mushtaque Khokhar		
30	Const: of Mettaled Road from Saleem Memon House to Dr. Nazeer Hospital	1.20	(22 % Above) Bashir Shahani	(24 % Above) Raj Kumar	(26 % Above) Muhammad Akram		
31	Const: of Metaled Road Mohalla Ahmed Memon Ward No.3 with culverts U.C Golarchi	1.00	(23 % Above) Lala Ghulam Rasool	(24 % Above)	(26 % Above)		
32	Const: Mettaled Road V. Ghulam Muhammad Jatoi U.C Golarchi	1.00	(21 % Above) Lala Ghulam Rasool	(23 % Above) Abban Samoo	(25 % Above) Yousif		
33	Const: of C.C Block Road from Bhange & Meghwar Mohalla Ward No.4 S.F.Rahu	1.00	(125 % Above) Lala Ghulam Rasool	(128 % Above) Manzoor Ali	(131 % Above) Abdul Malik		
34	Const: of compound wall around water supply scheme S.F.Rahu (Golarchi) City	1.00	(109 % Above) Ghulam Mustafa Jat	(112 % Above) Amanullah Memon	(115 % Above) Raj Kumar		
35	Const: of Pacca Water Pond at Village Latif Ansari U.C S.F.Rahu	0.80	(90 % above) Lala Ghulam Rasool	(95 % above) Tasawr Khuwaja	(99 % above) Firdos Raza		

36	Construction of Metasled Road/ C.C Road inside water works of TMA S.F.Rahu	3.00	(A 17% Above) (B 110 % Above) Shahid Builders	(A 22% Above) (B 118 % Above) Lala Ghulam Rasool	(A 28% Above) (B 125 % Above) Muhammad Ibrahim		
UNION COUNCIL TARAI							
37	Construction of Protection Wall with 2 entrances at Imam Bargah Tarai	1.00	(167 % Above) Waqar Majeed	(170 % Above) M. Ayoob Kumbar	(173 % Above) Yousif Zindpur		
38	Const: of Bridge over Kario Wah at RD-93 opposite Village Qasim Samejo i/c RD-79 Village Hadi Bux Nohani U.C Tarai	2.00	(165 % Above) Ali Muhammad	(167 % Above) Lala Ghulam Rasool	(170 % Above) Muhammad Ibrahim		
39	Const: of C.C Road at Tarai / Dargah Sayed Arshad Shah Town, U.C Tarai	1.00	(155 % Above) Muhammad Akram	(157 % Above) Pir Dad Jakhro	(160 % Above) Muhammad Khan		
40	Const: of Katcha Road at Village Dilbar Shah U.C Tarai	0.70	(20 % Above) Ali Muhammad	(23 % Above) H. Mushtaque Khokhar	(25 % Above) M. Saleh Chandio		
41	Brick Soling Tarai Road to Village Talib Rahookaro/ Dargah Sayed Shah U.C Tarai	0.50	(115 % Above) G. Mustafa	(118 % Above) Javed	(122 % Above) Irshad Ali Memon		
42	Const: of Bridge over Kathian Wari Mori at Vill: Behram U.C Tarai	1.30	(164 % Above) Qambar Ali	(170 % Above) Ali Muhammad	(172 % Above) Ali Ahmed		
43	Brick Soling at Village Usman Zindpur and village Meeran Patel Samejo U.C Tarai	0.50	(118 % Above) Muhammad Khan	(121 % Above) Muhammad Akram	(125 % Above) Yousif		
44	Const: of Pacca Water Pond at water works/ Village Dr. Mumtaz Memon Tarai	1.00	(145 % Above) Muhammad Khan	(147 % Above) Manzoor Ali	(150 % Above) Aban Samoo		
45	Const: of Compound wall around Water Works i/c sump well at Tarai	0.60	(121 % Above) Waqar Majeed	(123 % Above) H. Mushtaque Khokhar	(126 % Above) Muhammad Ibrahim		
46	Const: of Water Pond at Village Muhammad Siddique Umrani	1.00	(146 % Above) Abdul Malik	(148 % Above) Shahid Ali Memon	(151 % Above) Ali Ahmed		
47	Construction of Bridge Over Sim Nali Near Village Khero Junejo, Deh Lorhad U.C Tarai	1.50	(169 % Above) Farman Ali Shah	(173 % Above) Aziz Nohrio	(176 % Above) Muhammad Ibrahim		

48	Brick Soling at V. Hamzo Nizamani U.C Tarai	0.50	(122 % Above) Abdul Sattar Memon	(124 % Above) Javed	(127 % Above) Ali Ahmed		
49	Const: of Kacha Water pond at Village Muhammad Hassan Nohrio U.C Tarai	0.50	(20 % Above) Muhammad Akram	(23 % Above) Muhammad Rafique	(27 % Above) H. Gul Muhammad Maheri		
50	Const: of C.C street Noor Muhammad Memon at Tarai Town U.C Tarai	0.80	(157 % Above) Abdul Sattar Memon	(160 % Above) Farman Ali Shah	(163 % Above) Muhammad Ibrahim		
51	Const: of Pacca Water pond at village Muhammad Yousif Zindpur Deh Patehal U.C Tari	1.00	(147 % Above) Yousif Zindpur	(150 % Above) Pir Dad Jakhro	(154 % Above) Tarique Hussain		
52	Const: of Katcha Water Pond at Village Masroor Shah U.C Tarai	0.60	(20 % Above) Nasir Anjum	(24 % Above) Muhammad Saleh Chandio	(27 % Above) Mir Ghulam Ali		
53	Const: of Katcha Water Pond at Village Nohrio U.C Tarai	0.60	(20 % Above) Sodho	(23 % Above) Mir Ghulam Ali	(26 % Above) M/S Dewan		
<u>UNION COUNCIL AHMED RAJO</u>							
54	Construction of Bridge at RD-2L Karo Gongro	1.00	(172 % Above) Firdos Raza	(175 % Above) Ghulam Muhammad Jat	(179 % Above) Bashir Shahani		
55	Const: of Water Pond at Village Usman Chang, Deh Garari III & Village Mureed Chang, Village Abu Thahemore Chak No. 52 U.C Ahmed Rajo	3.00	(150 % Above) Lala Ghulam Rasool	(153 % Above) Malik Tarique	(156 % Above) Shahid Builders		
56	Culverts over Water Course of Muhammad Hanif S/O Allah Dino, Deh Girhari-4, U.C Ahmed Rajo	0.70	(174 % Above) Muhammad Hanif Rajo	(176 % Above) Farman Ali Shah	(179 % Above) M. Ayoob Kumbar		
57	Brick Soling Road at V. Ghulam Mustafa Lund & Waiting Room (2 Nos) at Dargah Ahmed Rajo, U.C Ahmed Rajo	2.00	(132 % Above) Amanullah	(135 % Above) Waqar Majeed	(138 % Above) Muhammad Akram		
58	Const: of Mettaled Road at Chak No.32 U.C A.Rajo	1.50	(18 % Above) Malik Tarique	(20 % Above) Aziz Nohrio	(23 % Above) Lala Ghulam Rasool		
59	Const: of Culverts Village Malik Nasir U.C Ahmed Rajo	1.50	(172 % Above) Ali Ahmed	(174 % Above) Muhammad Rafique	(177 % Above) M/S Dewan		

60	Brick Soling at Village Niamat Luck U.C. A. Rajo	1.00	(136 % Above) Shahid Ali Memon	(139 % Above) Muhammad Ibrahim	(144 % Above) Bachao Shahani		
61	Construction of Kacha Path from V. Shafi Muhammad Arain to Chak No.4 UC A. Rajo	1.00	(24 % Above) Lala Ghulam Rasool	(28 % Above) Abdul Malik	(30 % Above) Muhammad Rafique		
62	Const: of Mettaled Road from Ahmed Rajo Road to Village Muhammad Usman Jat U.C Ahmed Rajo	2.50	(18 % Above) Malik Tarique	(21 % Above) Lala Ghulam Rasool	(24 % Above) Sodho		
63	Const: of Pacca Water Pond at V. Mohd Hanif Rajo U.C Ahmed Rajo	1.00	(152 % Above) Muhammad Hanif	(155 % Above) Yousif	(156 % Above) Farman Ali Shah		
64	Const: of Pacca Water Pond at V. Luqman Dhandhal U.C Ahmed Rajo	1.00	(151 % Above) Nasir Anjum/ Pir Dad Jakhro	(153 % Above) G. Mustafa Jat	(155 % Above) Waqar Majeed		
65	Const: of Pacca Water Pond at Village Muhammad Raheem Chandio U.C Ahmed Rajo	1.00	(155 % Above) Abdul Qayoom Pathan	(157 % Above) Lala Ghulam Rasool	(161 % Above) Muhammad Ayoob Nadeh		
66	Const: of Metaled Road from Ahmed Rajo Road to V. Mirza Nazeer Ahmed Chak No.48 U.C Ahmed Rajo	2.00	(18 % Above) Ghulam Mustafa Jat	(21 % Above) Muhammad Saleh Chandio	(26 % Above) H. Mushtaque Khokhar		
67	Const: of Water Pond at Village Mirza Nazeer Chak No.48 U.C Ahmed Rajo	1.00	(155 % Above) Bashir Shahani	(158 % Above) Shahid Builders	(162 % Above) Ali Ahmed		
68	Const: of C.C Block Road at Chak No.48 U.C Ahmed Rajo	1.00	(154 % Above) Bashir Shahani	(157 % Above) Shahid Builders	(160 % Above) Muhammad Khan		
69	Const: of Kacha Water pond at village Dr. Moos Rajo U.C Ahmed Rajo	0.50	(22 % Above) Ali Muhammad Shahani	(25 % Above) Sain Bux Panwhar	(29 % Above) Muhammad Saleh Chandio		
UNION COUNCIL KHORWAH							
70	Construction of Mettaled Road at Village Metla Khorwah Chowk	2.00	(19 % Above) Aban Samoo	(21 % Above) M. Rafique Arain	(24 % Above) Amanullah Memon		
71	Const: of Bridge at RD-23 Sher Wah, Union Council Khorwah	1.20	(162 % Above) M. Saleh Chandio	(164 % Above) Ali Muhammad	(167 % Above) A. Malik Shaikh		

72	Const: of Surface Drain along with main road Khorwah U.C Khorwah	2.00	(105 % Above) M. Saleh Chandio	(109 % Above) G. Mustafa Jat	(111 % Above) M. Rafique Arain		
73	Const: of Bridge over Sim Nala Village M. Yousif Nadeh, Deh Walhar, U.C Khorwah	1.00	(160 % Above) Yousif	(163 % Above) Farman Ali Shah	(167 % Above) Irshad Ali Memon		
74	Const: of C.C Street at Lund, Solangi, Jat, Kumbhar and Kokari Mohala of Khorwah Town, U.C Khorwah	1.00	(144 % Above) Bashir Shahani	(147 % Above) Shahid Builders	(151 % Above) Lala Ghulam Rasool		
75	Const: of Surface Drain at Lund, Solangi, Jat, Kumbhar and Kokari Mohala of Khorwah Town, U.C Khorwah	1.00	(125 % Above) M. Saleh Chandio	(127 % Above) Muhammad Rafique	(130 % Above) Pir Dad Jakhro		
76	C.C Block at Manganhar Mohalla, Khorwah City, U.C Khorwah	0.70	(159 % Above) M. Saleh Chandio	(163 % Above) Muhammad Ibrahim	(166 % Above) M. Rafique Arain		
77	Brick Soling Road at Village Eidan Mughal and Village Mullan Hassan to Makhdoom Niaz and other villages of Khorwah	1.00	(132 % Above) M. Saleh Chandio	(135 % Above) A. Malik Shaikh	(138 % Above) G. Mustafa Jat		
78	C.C Block at Azizullah Chang, Khorwah Town, U.C Khorwah	0.50	(142 % Above) M. Saleh Chandio	(147 % Above) Yousif Zindpur	(150 % Above) Muhammad Akram		
79	Const: of Water Pond at V. Muhammad Ismail Authlo, U.C Khorwah	1.00	(148 % Above) Amanullah	(151 % Above) Lala Ghulam Rasool	(154 % Above) Muhammad Akram		
80	Const: of Mettaled Road at Unar Form to V. Mohammad Hothyo U.C Khorwah	1.50	(20 % Above) Shaikh Rahim	(23 % Above) Bashir Shahani	(28 % Above) Raj Kumar		
81	Repair & Maintenance of Eid Gah at Village Khanani Jat U.C Khorwah	0.30	(112 % Above) Ghulam Mustafa Jat	(116 % Above) H. Mushtaque Khokhar	(119 % Above) H. Gul Muhammad Maheri		
82	Brick Soling at Village Khanani Jat U.C Khorwah	0.80	(129 % Above) Ghulam Mustafa Jat	(132 % Above) Farman Ali Shah	(136 % Above) H. Mushtaque Khokhar		
83	Brick Soling road at village Haji Juman U.C Khorwah	0.80	(130 % Above) M. Saleh Chandio	(134 % Above) H. Mushtaque Khokhar	(136 % Above) Muhammad Akram		
UNION COUNCIL KARIO GHANWAR							

84	C.C Block at Kumbhar/ Other Mohalla, Kario Ghanwar Town, U.C Kario Ghanwar	2.00	(139 % Above) Shahid Builders	(142 % Above) Lala Ghulam Rasool	(147 % Above) Malik Tarique		
85	Bridge over Jarki Shakh Deh Lakri Near Village Dodo Khan Chang U.C Kario Ghanwar	1.20	(135 % Above) Sodho	(140 % Above) Mir Ghulam Ali	(143 % Above) M/S Dewan		
UNION COUNCIL RAHOOKI							
86	C.C Block at Gharibabad Calony Parso Kario & Missri Kolhi, Rahooki, U.C Rahooki	2.00	(145 % Above) Muhammad Akram	(148 % Above) Muhammad Rafique	(150 % Above) Abban Samoo		
87	Construction of Pacca Water Pond at Village Ahmed Samoo, Deh Kakejani UC Rahooki	1.00	(133 % Above) Abban Samoo	(138 % Above) Bashir Shahani	(141 % Above) Yousif Zindpur		
UNION COUNCIL DUBI							
88	Brick Soling at V. Bijari Sharif U.C Dubi	0.50	(132 % Above) Tarique Hussain	(135 % Above) Farman Ali Shah	(140 % Above) Nasir Anjum		
89	Const: of Bridge Over Jam Wah opposite V. Abdullah Samoon, U.C Dubi	1.00	(155 % Above) Shahid Builders	(158 % Above) Irshad Ali	(161 % Above) Bashir Shahani		
90	C.C Block Street at V. Sohrab Khan Maheri, and V. Baghli and V. Darya Khan Maheri and Village Haji Gul Maheri U.C Dubi	1.50	(147 % Above) H. Gul Muhammad Maheri	(150 % Above) Bashir Shahani	(153 % Above) Muhammad Ayoob Kumbar		
91	Culvert on water course at V. Sodho Khan Maheri U.C Dubi	0.50	(154 % Above) H. Gul Muhammad Maheri	(157 % Above) Waqar Majeed	(160 % Above) Muhammad Ibrahim		
92	Installation of PVC pipe 3" dia for V. Sohrab Khan Maheri U.C Dubi	0.50	(92 % Above) Sain Bux Panwhar	(95 % Above) Muhammad Ibrahim	(98 % Above) Javed		
93	Excavation of Sim Nali Near Village Sohrab Khan & Baghli Maheri U.C Dubi	0.50	(40 % Above) H. Gul Muhammad Maheri	(45 % Above) Muhammad Ibrahim	(51 % Above) M. Rafique Arain		
94	Bridge over Jam Wah at Village Khan Muhammad Chandio U.C Dubi	1.00	(152 % Above) Shahid Builders	(156 % Above) Muhammad Khan	(160 % Above) Abdul Malik		
UNION COUNCIL GHARO							

02:00 PM and will be opened on the same day at 03:00 P.M in the presence of the contractors or their authorized representatives. If the undersigned is out of Head Quarter on the opening day of tenders, the same will be opened on next working day at the same time.

If any tender or all tenders remain un-responded up to the above date, then date of issue of un-responded tenders will be extended up-to 14-06-2011 and will be received back on 15-06-2011 up-to 02:00 PM and will be opened on same day to 03:00 PM with similar conditions.


Tender documents will be issued upon receipt of tender fee & same will be received along with the earnest money in shape of Treasury Challan or Call Deposit in favour of the undersigned. No tender document will be accepted without Call Deposit/Treasury Challan on the date of receipt of tender. The earnest money will not be returned back unless the final decision is made within the authorized period as per clause 51 of the tender/ agreement.

TERMS AND CONDITIONS

- Conditional/ Telegraphic tenders will not be accepted.
- The competent authority reserves the rights to reject any or all the tenders as per Sindh Public Procurement (SPP), Rules 2010.
- The tenders will only be issued to contractors or authorized persons of the contractors.
- The issuance of work order for execution of the schemes shall be at the liberty of TMA Shaheed Fazil Rahu.


TALUKA OFFICER (I & S)
TALUKA MUNICIPAL ADMINISTRATION
SHAHEED FAZIL RAHU (GOLARCHI)


TALUKA OFFICER (F)
TALUKA MUNICIPAL ADMINISTRATION
SHAHEED FAZIL RAHU (GOLARCHI)


ADMINISTRATOR
TALUKA MUNICIPAL ADMINISTRATION
SHAHEED FAZIL RAHU (GOLARCHI)

OFFICE OF THE TALUKA MUNICIPAL ADMINISTRATION SHAHEED FAZIL RAHU

Phone & Fax: 0297853018

NO:TMA/SFR/140/2011

Dated: 20-05-2011

NOTICE INVITING TENDER

S.#	NAME OF WORK	ESTIMATE D COST IN MILLIONS	NAME OF CONTRACTORS				Remarks
			<u>1</u>	<u>2</u>	<u>3</u>		
<u>TOWN AND U.C S.F.RAHU</u>							
1	Fish, Vegetable and Meat Market S.F.Rahu (Golarchi)	12.00	(168 % Above) Lala Ghulam Rasool	(171 % Above) M/S Shahid Builders	(178 % Above) Imtiaz Ali		
2	Construction of Health Center (Body Building Hall) along with all facilities and external Development Work at Town Shaheed Fazil Rahu	3.50	(165 % Above) Malik Tarique	(169 % Above) Lala Ghulam Rasool	(172 % Above) Dewan		
3	Slaughter House at S.F.Rahu (Golarchi), Town	0.80	(85 % Above) Zakir Hussain	(89 % Above) M. Ibrahim	(93 % Above) M. Ayoob Kumbar		
4	Const: of Public Library S.F.Rahu (Golarchi) i/c furniture	1.20	(115 % Above) Farman Ali Shah	(118 % Above) Muhammad Akram	(122 % Above) M. Rafique Ali		
5	Const: of C.C Street in different UCs of TMA S.F.Rahu	1.00	(130 % Above) H. Mushtaque Khokhar	(135 % Above) M. Ayoob Kumbar	(139 % Above) Farman Ali Shah		
7	Const of Bridges/ Culverts at different Canals/ Sim Nalas of different U.Cs of TMA S.F.Rahu	2.50	(172 % Above) Shahid Builders	(176 % Above) Malik Tarique	(181 % Above) Lala Ghulam Rasool		
8	Const of Bridges/ Culverts at different canals/ Sim Nalas of different U.Cs of TMA S.F.Rahu	1.50	(175 % Above) H. Mushtaque Khokhar	(179 % Above) M Rafique Ali	(182 % Above) Raheem Shaikh		
9	Const of Pacca W/ Pond at diff: villages at different U.Cs of TMA S.F.Rahu	2.00	(155 % Above) Raj Kumar	(160 % Above) Lala Ghulam Rasool	(165 % Above) Ali Ahmed		
10	Const of Kacha W/Pond at diff: villages at different U.Cs and Chak No. 2 of TMA S.F.Rahu	1.50	(25 % Above) Raj Kumar	(28 % Above) A. Malik Shaikh	(30 % Above) Malik Tarique		

11	Const: of Brick Soling i/c E/Work at diff: Streets of diff: U.Cs of TMA S.F.Rahu	1.50	(141 % Above) Raj Kumar	(147 % Above) H. Mushtaque Khokhar	(152 % Above) Muhammad Ibrahim		
12	Const of Brick Soling Road i/c Earth Work at different Streets of different U.Cs of TMA S.F.Rahu	2.00	(155 % Above) Raj Kumar	(157 % Above) Waqar Majeed	(160 % Above) Shaikh Rahim		
13	Const: of R.C.C slabs and drains at difference streets of S.F.Rahu i/c Khorwah/ Tarai/ Kario Ghanwar of TMA S.F.Rahu	1.00	(145 % Above) Raj Kumar	(147 % Above) Aarman Ali Shah	(151 % Above) Sodho		
14	Construction of 3 storage tanks with hand pumps	3.00	Sodho				
15	Const: of C.C Roads in Ward No.1,2, 3 & 4 of S.F.Rahu	2.00	(132 % Above) Malik Tarique	(135 % Above) Ghulam Mustafa Jat	(138 % Above) Muhammad Ibrahim		
16	Bridge over Sim Nala at Village Deh Akri Jageer Near Fateh Abad Taluka S.F.Rahu	1.00	Sodho				
17	Const: of C.C Road at Hanif Zai Street Near Allah Wali Masjid	0.50	(133 % Above) Ali Ahmed	(137 % Above) Muhammad Ibrahim	(139 % Above) Muhammad Rafique		
18	Construction of Shade for Water Boozer 10 Nos adjoining quarter of Water Supply Scheme S.F.Rahu	1.00	(122 % Above) Ali Ahmed	(125 % Above) Muhammad Ibrahim	(128 % Above) Lala Ghulam Rasool		
19	Supply and Fixing Electric Light around water works of TMA S.F.Rahu	0.70	(30 % Above) Zakir Hussain	(32 % Above) M. Ayoob Kunmbhar	(36 % Above) Muhammad Ibrahim		
20	Supplying furniture for TMA Office S.F.Rahu	0.50	(Markeet Rate) Muhammad Akram	(Markeet Rate) Lala Ghulam Rasool	(Markeet Rate) Sodho		
21	Const: of C.C Road at Village Soomar Samejo Chak No.25 U.C.S.F.Rahu	2.00	(125 % Above) Bashir Shahani	(127 % Above) Raj Kumar	(130 % Above) Muhammad Ibrahim		
22	Const: of Metaled Road from Malik Nazeer House to Allah Wali Mosque S.F.Rahu Town.	2.50	(20 % Above) Malik Tarique	(22 % Above) Muhammad Ayoob	(25 % Above) Lala Ghulam Rasool		
23	Const: of Surface Drain Near Mole Chand Rice Mill S.F.R Town	1.00	(128 % Above) Manzoor Ali	(130 % Above) Muhammad Ibrahim	(135 % Above) Irshad Ali		

24	Const: of Metaled Road from Shams Din House to Haji Allah Bachayo House S.F.Rahu Town via Rafique Memon House	3.00	(20 % Above) Lala Ghulam Rasool	(22 % Above) Sodho	(25 % Above) Muhammad Ayoob		
25	Const: of Metaled Road from Ishaque Bhatti Shopping Center to Jamia Mosque via Imam Bargah, S.F.Rahu Town.	2.50	(20 % Above) Lala Ghulam Rasool	(23 % Above) Malik Tarique	(24 % Above) Muhammad Ibrahim		
26	Const: of Metaled Road from Yousif Kunmbhar Shop to Kokri Mohalla S.F.Rahu Town	2.00	(19 % Above) Lala Ghulam Rahool	(22 % Above) Amanullah Memon	(24 % Above) Raj Kumar		
27	Earth Work at Kachi Mohalla Street S.F.Rahu Town	0.30	(20 % Above) H. Mushtaque Khokhar	(25 % Above) G. Mustafa Jat	(28 % Above) M. Rafique Arain		
28	Brick Soling at Dargah Mian Hameedullah, S.F.Rahu Town	1.20	(118 % Above) Muhammad Akram	(121 % Above) Farman Ali Shah	(123 % Above) Raj Kumar		
29	Const: of C.C Roads in Jakhra Mohalla S.F.Rahu Town	1.50	(122 % Above) Abdul Malik	(125 % Above) Ali Muhammad Shahani	(128 % Above) H. Mushtaque Khokhar		
30	Const: of Mettaled Road from Saleem Memon House to Dr. Nazeer Hospital	1.20	(22 % Above) Bashir Shahani	(24 % Above) Raj Kumar	(26 % Above) Muhammad Akram		
31	Const: of Metaled Road Mohalla Ahmed Memon Ward No.3 with culverts U.C Golarchi	1.00	(23 % Above) Lala Ghulam Rasool	(24 % Above)	(26 % Above)		
32	Const: Mettaled Road V. Ghulam Muhammad Jatoi U.C Golarchi	1.00	(21 % Above) Lala Ghulam Rasool	(23 % Above) Abban Samoo	(25 % Above) Yousif		
33	Const: of C.C Block Road from Bhange & Meghwar Mohalla Ward No.4 S.F.Rahu	1.00	(125 % Above) Lala Ghulam Rasool	(128 % Above) Manzoor Ali	(131 % Above) Abdul Malik		
34	Const: of compound wall around water supply scheme S.F.Rahu (Golarchi) City	1.00	(109 % Above) Ghulam Mustafa Jat	(112 % Above) Amanullah Memon	(115 % Above) Raj Kumar		
35	Const: of Pacca Water Pond at Village Latif Ansari U.C S.F.Rahu	0.80	(90 % above) Lala Ghulam Rasool	(95 % above) Tasawr Khuwaja	(99 % above) Firdos Raza		

36	Construction of Meta-led Road/ C.C Road inside water works of TMA S.F.Rahu	3.00	(A 17% Above) (B 110 % Above) Shahid Builders	(A 22% Above) (B 118 % Above) Lala Ghulam Rasool	(A 28% Above) (B 125 % Above) Muhammad Ibrahim		
UNION COUNCIL TARAI							
37	Construction of Protection Wall with 2 entrances at Imam Bargah Tarai	1.00	(167 % Above) Waqar Majeed	(170 % Above) M. Ayoob Kumbar	(173 % Above) Yousif Zindpur		
38	Const: of Bridge over Kario Wah at RD-93 opposite Village Qasim Samejo i/c RD-79 Village Hadi Bux Nohani U.C Tarai	2.00	(165 % Above) Ali Muhammad	(167 % Above) Lala Ghulam Rasool	(170 % Above) Muhammad Ibrahim		
39	Const: of C.C Road at Tarai / Dargah Sayed Arshad Shah Town, U.C Tarai	1.00	(155 % Above) Muhammad Akram	(157 % Above) Pir Dad Jakhro	(160 % Above) Muhammad Khan		
40	Const: of Katcha Road at Village Dilbar Shah U.C Tarai	0.70	(20 % Above) Ali Muhammad	(23 % Above) H. Mushtaque Khokhar	(25 % Above) M. Saleh Chandio		
41	Brick Soling Tarai Road to Village Talib Rahookaro/ Dargah Sayed Shah U.C Tarai	0.50	(115 % Above) G. Mustafa	(118 % Above) Javed	(122 % Above) Irshad Ali Memon		
42	Const: of Bridge over Kathian Wari Mori at Vill: Behram U.C Tarai	1.30	(164 % Above) Qambar Ali	(170 % Above) Ali Muhammad	(172 % Above) Ali Ahmed		
43	Brick Soling at Village Usman Zindpur and village Meeran Patel Samejo U.C Tarai	0.50	(118 % Above) Muhammad Khan	(121 % Above) Muhammad Akram	(125 % Above) Yousif		
44	Const: of Pacca Water Pond at water works/ Village Dr. Mumtaz Memon Tarai	1.00	(145 % Above) Muhammad Khan	(147 % Above) Manzoor Ali	(150 % Above) Aban Samoo		
45	Const: of Compound wall around Water Works i/c sump well at Tarai	0.60	(121 % Above) Waqar Majeed	(123 % Above) H. Mushtaque Khokhar	(126 % Above) Muhammad Ibrahim		
46	Const: of Water Pond at Village Muhammad Siddique Umrani	1.00	(146 % Above) Abdul Malik	(148 % Above) Shahid Ali Memon	(151 % Above) Ali Ahmed		
47	Construction of Bridge Over Sim Nali Near Village Khero Junejo, Deh Lorhad U.C Tarai	1.50	(169 % Above) Farman Ali Shah	(173 % Above) Aziz Nohrio	(176 % Above) Muhammad Ibrahim		

48	Brick Soling at V. Hamzo Nizamani U.C Tarai	0.50	(122 % Above) Abdul Sattar Memon	(124 % Above) Javed	(127 % Above) Ali Ahmed		
49	Const: of Kacha Water pond at Village Muhammad Hassan Nohrio U.C Tarai	0.50	(20 % Above) Muhammad Akram	(23 % Above) Muhammad Rafique	(27 % Above) H. Gul Muhammad Maheri		
50	Const: of C.C street Noor Muhammad Memon at Tarai Town U.C Tarai	0.80	(157 % Above) Abdul Sattar Memon	(160 % Above) Farman Ali Shah	(163 % Above) Muhammad Ibrahim		
51	Const: of Pacca Water pond at village Muhammad Yousif Zindpur Deh Patehal U.C Tari	1.00	(147 % Above) Yousif Zindpur	(150 % Above) Pir Dad Jakhro	(154 % Above) Tarique Hussain		
52	Const: of Katcha Water Pond at Village Masroor Shah U.C Tarai	0.60	(20 % Above) Nasir Anjum	(24 % Above) Muhammad Saleh Chandio	(27 % Above) Mir Ghulam Ali		
53	Const: of Katcha Water Pond at Village Nohrio U.C Tarai	0.60	(20 % Above) Sodho	(23 % Above) Mir Ghulam Ali	(26 % Above) M/S Dewan		
<u>UNION COUNCIL AHMED RAJO</u>							
54	Construction of Bridge at RD-2L Karo Gongro	1.00	(172 % Above) Firdos Raza	(175 % Above) Ghulam Muhammad Jat	(179 % Above) Bashir Shahani		
55	Const: of Water Pond at Village Usman Chang, Deh Garari III & Village Mureed Chang, Village Abu Thahemore Chak No. 52 U.C Ahmed Rajo	3.00	(150 % Above) Lala Ghulam Rasool	(153 % Above) Malik Tarique	(156 % Above) Shahid Builders		
56	Culverts over Water Course of Muhammad Hanif S/O Allah Dino, Deh Girhari-4, U.C Ahmed Rajo	0.70	(174 % Above) Muhammad Hanif Rajo	(176 % Above) Farman Ali Shah	(179 % Above) M. Ayoob Kumbar		
57	Brick Soling Road at V. Ghulam Mustafa Lund & Waiting Room (2 Nos) at Dargah Ahmed Rajo, U.C Ahmed Rajo	2.00	(132 % Above) Amanullah	(135 % Above) Waqar Majeed	(138 % Above) Muhammad Akram		
58	Const: of Mettaled Road at Chak No.32 U.C A.Rajo	1.50	(18 % Above) Malik Tarique	(20 % Above) Aziz Nohrio	(23 % Above) Lala Ghulam Rasool		
59	Const: of Culverts Village Malik Nasir U.C Ahmed Rajo	1.50	(172 % Above) Ali Ahmed	(174 % Above) Muhammad Rafique	(177 % Above) M/S Dewan		

60	Brick Soling at Village Niamat Luck U.C A. Rajo	1.00	(136 % Above) Shahid Ali Memon	(139 % Above) Muhammad Ibrahim	(144 % Above) Bachhao Shahani		
61	Construction of Kacha Path from V. Shafi Muhammad Arain to Chak No.4 UC A. Rajo	1.00	(24 % Above) Lala Ghulam Rasool	(28 % Above) Abdul Malik	(30 % Above) Muhammad Rafique		
62	Const: of Mettaled Road from Ahmed Rajo Road to Village Muhammad Usman Jat U.C Ahmed Rajo	2.50	(18 % Above) Malik Tarique	(21 % Above) Lala Ghulam Rasool	(24 % Above) Sodho		
63	Const: of Pacca Water Pond at V. Mohd Hanif Rajo U.C Ahmed Rajo	1.00	(152 % Above) Muhammad Hanif	(155 % Above) Yousif	(156 % Above) Farman Ali Shah		
64	Const: of Pacca Water Pond at V. Luqman Dhandhal U.C Ahmed Rajo	1.00	(151 % Above) Nasir Anjum/ Pir Dad Jakhro	(153 % Above) G. Mustafa Jat	(155 % Above) Waqar Majeed		
65	Const: of Pacca Water Pond at Village Muhammad Raheem Chandio U.C Ahmed Rajo	1.00	(155 % Above) Abdul Qayoom Pathan	(157 % Above) Lala Ghulam Rasool	(161 % Above) Muhammad Ayoob Nadeh		
66	Const: of Metaled Road from Ahmed Rajo Road to V. Mirza Nazeer Ahmed Chak No.48 U.C Ahmed Rajo	2.00	(18 % Above) Ghulam Mustafa Jat	(21 % Above) Muhammad Saleh Chandio	(26 % Above) H. Mushtaque Khokhar		
67	Const: of Water Pond at Village Mirza Nazeer Chak No.48 U.C Ahmed Rajo	1.00	(155 % Above) Bashir Shahani	(158 % Above) Shahid Builders	(162 % Above) Ali Ahmed		
68	Const: of C.C Block Road at Chak No.48 U.C Ahmed Rajo	1.00	(154 % Above) Bashir Shahani	(157 % Above) Shahid Builders	(160 % Above) Muhammad Khan		
69	Const: of Kacha Water pond at village Dr. Moos Rajo U.C Ahmed Rajo	0.50	(22 % Above) Ali Muhammad Shahani	(25 % Above) Sain Bux Panwhar	(29 % Above) Muhammad Saleh Chandio		
UNION COUNCIL KHORWAH							
70	Construction of Mettaled Road at Village Metla Khorwah Chowk	2.00	(19 % Above) Aban Samoo	(21 % Above) M. Rafique Arain	(24 % Above) Amanullah Memon		
71	Const: of Bridge at RD-23 Sher Wah, Union Council Khorwah	1.20	(162 % Above) M. Saleh Chandio	(164 % Above) Ali Muhammad	(167 % Above) A. Malik Shaikh		

72	Const: of Surface Drain along with main road Khorwah U.C Khorwah	2.00	(105 % Above) M. Saleh Chandio	(109 % Above) G. Mustafa Jat	(111 % Above) M. Rafique Arain		
73	Const: of Bridge over Sim Nala Village M. Yousif Nadeh, Deh Walhar, U.C Khorwah	1.00	(160 % Above) Yousif	(163 % Above) Farman Ali Shah	(167 % Above) Irshad Ali Memon		
74	Const: of C.C Street at Lund, Solangi, Jat, Kumbhar and Kokari Mohala of Khorwah Town, U.C Khorwah	1.00	(144 % Above) Bashir Shahani	(147 % Above) Shahid Builders	(151 % Above) Lala Ghulam Rasool		
75	Const: of Surface Drain at Lund, Solangi, Jat, Kumbhar and Kokari Mohala of Khorwah Town, U.C Khorwah	1.00	(125 % Above) M. Saleh Chandio	(127 % Above) Muhammad Rafique	(130 % Above) Pir Dad Jakhro		
76	C.C Block at Manganhar Mohalla, Khorwah City, U.C Khorwah	0.70	(159 % Above) M. Saleh Chandio	(163 % Above) Muhammad Ibrahim	(166 % Above) M. Rafique Arain		
77	Brick Soling Road at Village Eidan Mughal and Village Mullan Hassan to Makhdoom Niaz and other villages of Khorwah	1.00	(132 % Above) M. Saleh Chandio	(135 % Above) A. Malik Shaikh	(138 % Above) G. Mustafa Jat		
78	C.C Block at Azizullah Chang, Khorwah Town, U.C Khorwah	0.50	(142 % Above) M. Saleh Chandio	(147 % Above) Yousif Zindpur	(150 % Above) Muhammad Akram		
79	Const: of Water Pond at V. Muhammad Ismail Authlo, U.C Khorwah	1.00	(148 % Above) Amanullah	(151 % Above) Lala Ghulam Rasool	(154 % Above) Muhammad Akram		
80	Const: of Mettaled Road at Unar Form to V. Mohammad Hothyo U.C Khorwah	1.50	(20 % Above) Shaikh Rahim	(23 % Above) Bashir Shahani	(28 % Above) Raj Kumar		
81	Repair & Maintenance of Eid Gah at Village Khanani Jat U.C Khorwah	0.30	(112 % Above) Ghulam Mustafa Jat	(116 % Above) H. Mushtaque Khokhar	(119 % Above) H. Gul Muhammad Maheri		
82	Brick Soling at Village Khanani Jat U.C Khorwah	0.80	(129 % Above) Ghulam Mustafa Jat	(132 % Above) Farman Ali Shah	(136 % Above) H. Mushtaque Khokhar		
83	Brick Soling road at village Haji Juman U.C Khorwah	0.80	(130 % Above) M. Saleh Chandio	(134 % Above) H. Mushtaque Khokhar	(136 % Above) Muhammad Akram		
UNION COUNCIL KARIO GHANWAR							

84	C.C Block at Kumbhar/ Other Mohalla, Kario Ghanwar Town, U.C Kario Ghanwar	2.00	(139 % Above) Shahid Builders	(142 % Above) Lala Ghulam Rasool	(147 % Above) Malik Tarique		
85	Bridge over Jarki Shakh Deh Lakri Near Village Dodo Khan Chang U.C Kario Ghanwar	1.20	(135 % Above) Sodho	(140 % Above) Mir Ghulam Ali	(143 % Above) M/S Dewan		
UNION COUNCIL RAHOOKI							
86	C.C Block at Gharibabad Calony Parso Kario & Missri Kolhi, Rahooki, U.C Rahooki	2.00	(145 % Above) Muhammad Akram	(148 % Above) Muhammad Rafique	(150 % Above) Abban Samoo		
87	Construction of Pacca Water Pond at Village Ahmed Samoo, Deh Kakejani UC Rahooki	1.00	(133 % Above) Abban Samoo	(138 % Above) Bashir Shahani	(141 % Above) Yousif Zindpur		
UNION COUNCIL DUBI							
88	Brick Soling at V. Bijari Sharif U.C Dubi	0.50	(132 % Above) Tarique Hussain	(135 % Above) Farman Ali Shah	(140 % Above) Nasir Anjum		
89	Const: of Bridge Over Jam Wah opposite V. Abdullah Samoon, U.C Dubi	1.00	(155 % Above) Shahid Builders	(158 % Above) Irshad Ali	(161 % Above) Bashir Shahani		
90	C.C Block Street at V. Sohrab Khan Maheri, and V. Baghli and V. Darya Khan Maheri and Village Haji Gul Maheri U.C Dubi	1.50	(147 % Above) H. Gul Muhammad Maheri	(150 % Above) Bashir Shahani	(153 % Above) Muhammad Ayoob Kumbar		
91	Culvert on water course at V. Sodho Khan Maheri U.C Dubi	0.50	(154 % Above) H. Gul Muhammad Maheri	(157 % Above) Waqar Majeed	(160 % Above) Muhammad Ibrahim		
92	Installation of PVC pipe 3" dia for V. Sohrab Khan Maheri U.C Dubi	0.50	(92 % Above) Sain Bux Panwhar	(95 % Above) Muhammad Ibrahim	(98 % Above) Javed		
93	Excavation of Sim Nali Near Village Sohrab Khan & Baghli Maheri U.C Dubi	0.50	(40 % Above) H. Gul Muhammad Maheri	(45 % Above) Muhammad Ibrahim	(51 % Above) M. Rafique Arain		
94	Bridge over Jam Wah at Village Khan Muhammad Chandio U.C Dubi	1.00	(152 % Above) Shahid Builders	(156 % Above) Muhammad Khan	(160 % Above) Abdul Malik		
UNION COUNCIL GHARO							

02:00 PM and will be opened on the same day at 03:00 P.M in the presence of the contractors or their authorized representatives. If the undersigned is out of Head Quarter on the opening day of tenders, the same will be opened on next working day at the same time.

If any tender or all tenders remain un-responded up to the above date, then date of issue of un-responded tenders will be extended up-to 14-06-2011 and will be received back on 15-06-2011 up-to 02:00 PM and will be opened on same day to 03:00 PM with similar conditions.

Tender documents will be issued upon receipt of tender fee & same will be received along with the earnest money in shape of Treasury Challan or Call Deposit in favour of the undersigned. No tender document will be accepted without Call Deposit/Treasury Challan on the date of receipt of tender. The earnest money will not be returned back unless the final decision is made within the authorized period as per clause 51 of the tender/ agreement.

TERMS AND CONDITIONS

- Conditional/ Telegraphic tenders will not be accepted.
- The competent authority reserves the rights to reject any or all the tenders as per Sindh Public Procurement (SPP), Rules 2010.
- The tenders will only be issued to contractors or authorized persons of the contractors.
- The issuance of work order for execution of the schemes shall be at the liberty of TMA Shaheed Fazil Rahu.


TALUKA OFFICER (H & S)
TALUKA MUNICIPAL ADMINISTRATION
SHAHEED FAZIL RAHU (GOLARCHI)


TALUKA OFFICER (F)
TALUKA MUNICIPAL ADMINISTRATION
SHAHEED FAZIL RAHU (GOLARCHI)


ADMINISTRATOR
TALUKA MUNICIPAL ADMINISTRATION
SHAHEED FAZIL RAHU (GOLARCHI)