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OFFICE OF THE 
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

Phone No: 071-9310105 No: TC/G-55fEE/BD/- 8of 2018 
Sukkur Dated: c ô2 --2018 

To, 

The Manager (C.B) 
Sindh Public Procurement Regulatory Authority, 
KARACHI. 

SUBJECT: - REQUEST FOR HOISTING OF NIT No. TCIG-551EE1BD11051  
Dated. 21.12.2017 SR. 35807 Dated. 22.12.2017 

The Bid Evaluation report duly signed by 03 Members of 

Procurement Committee with original Comparative Statement, Minutes of opening 

bid Meeting, Technical Evaluation Report, are submitted for information please. 

DA/ As Above 

EXECUT{V ;' ER 
BUILDiNGS DIVISION 

SUKKUR 



• _))f . ..i, :.;i ::;)7 :,' 

- No: T(. •( ;..'EF Hl ).- ,i u I 7 
Sukur Dated: - /-:J I 

SAY NO 10 (:ORRU PTLON  

NOTICE IiVJ"17'ED TENDERS 
lNIWRS ON SiANI),\RI) Rht)DING i)O(.'t MINIS SUI)S) NO ItFIhI) 1W SINI)l N Rll( 

R!Xill.-\IORY .\('lILORIl V iSl'lR,\; (U)\l: 01 Sl'I)!l :\Rl lil'lN R'I lN\ll'll) 
: :::) ::()'<s CO\lRA(iOI (()\!l•\Nl:s I liii. \VORKS LISI 
:.:. it is :;o L\\:hyl)I:I) 2013). 

lk;j:1) ;:e eri:' C in el !ir ar ()( ! :ct'ce i'('\ e 
I ..crie ln: e.ir .241 I' 

IC ATO\: 
• . •: o ... • ir Went ut ider- taken t, er the past se' en 
• ;::i of !quipments Machineries & Iranport owned by firms contractors. 
I :a a ci a I :;ta tement (Sum nuiry ) at income tax ret urn tr the Inst h ree vi•. 

list of Iititatitn (1any) and nature of litigation. 
..\ tThizr t that tl ic Ii tins has never been black listed. 

3. '. lethucl of Procurvniirt( Single st ige 5ii1ie eaveh ire. 

4. lerm & (ondtiuii 
at I ilank 1 coder Schedule. U can tic download Ihni SPPR \ etisite. 
I') Ulunk tenders w ill he issued to the aeneies Firms on the pa inem of tender ke. 
et Ihe l'rocurcment Agency reserves the right to rejeCt any or accept an or all tenders under Sl'PR:\ Rules 

2t) IC) :\ mended 2013). 
d I the competent tti ihoritv ren:ai us out ol I I cad Quarter on the date uI open i tie ii the lenders. theut sa 

tenders vilI be cunen Ott lItt next vorking da 
e I he teodtne c N :aclois slion I submit the A ifldavit to a fleet that heihei he is not i ni id iii a;i it 

and ii :im'n-d the urk in :n (inverament I )epartineiu and not :iack listed. 
he is sole proprietor nl• the !irm in case ol the other partnet the N IC ot all ;ti ners ak 

: ;: ucl1 ç::Lj.te eei\er. :th In. . l)c:c.urt,re.k:; ith I 

he ( .t ir shuti Id he rei stered ith Si iW Re c ne i.a•d. 
hi I .i:.t ol o:ts previousl carried out and eoniple:ed dtiriiig last l:rec :.ear with 'ttisIuetor cerlilicate 

counpict ion ol the depaitmen: concerned. 

I ) I . ist ol the I aeineerin ar.d other skilled and eask I I cd stj IT alone ' ith their bku di;, and List snaehi ne:'. 
cud their iwuo I of o nershi 

.1) I he intendine participants must subunit certiliente reistcred with I1 2(117. partieip.tting in the works hose 
e.iim;tted cost is more than 40(1 (million) 

L ) ondtiunal Fender nod not accompanied li call depi isit will nut he considered. 

I) Postal Address hsccuLic lni:ieer Ruil :ie l)I isin:i Sukkur Uair.iic Colon> sukhur Nu:he: 4)7l-IOIt'. 

Lu) Note: this NlI can be seen on 1'PRA v ebsite at ' .pjrnsindh.ti .pL 

 

l'ARl'IC(l.AR 

 

A1IFMI'T 2N I) .-Vlii:li'F 

:!9-t}I-t)I I )atc of accept of Application & 

- issuance :'! lenders (up) 4C)I'\i -, 
2 I )..c., 1) rCCL : i -eta n cf ! 

 ::.o ;2t i.:,. 

10-01-2018 

\., EXkUVE 
' 7 RU1LDrNGS DIVIS:ON 

SUKKCR 



P-2) 

(pv Rii'arded with conpIiinent.s to: - 
I ) 1 h 5iere(ar\ (0 (i rnnin( oF Sindh inIii nation I ili. . .cl:ri: o: ( Krnchi 

pLtc1n th. sn 

2) Ihe I )1rcc11 Iffljrrnation (Advertiscment) I>uhii  Relation I)eixtrtment (io ernincut ui Sindh I3ioel- 
96 Karachi atontt with 6 spare copies tbr i sertk,n. I It. requesed to please Iiat the advertisement 
ntv per in daily le:idin ne spa;ei I, Siodhi. nlisli & I 'rdu u ide puh!icity & circulation in 
the iuvincc ol Sindh. 
Ihe I)ii'c:: ( \:! '.. h I'ubik I'n,curncnt ReeuL:tor tthor;t K.irachi Rank No: '. Sindh 
Seeretnuint - . F Road Karachi. With conies oF Nil & 1 'SI r t1ioui ol• inlornualion and 
Iicca theutt on wch:.L ( 'eroment ul Sindh. 

4) ihe I)cput) (oiii,stuneu Sukkur. 
5) The ChieF Iu !ineer Itui kilnes Sukkur 

1hc Superitnendini In'ineer \Vorks & Services Sukkur. br II()?'fl'.tiI)!'.. 
7) I he :\ssistunt Engineer 3uiIdings Suh-l)vis1on. 5u.ur. u:o •\ ... .......: :_..: 

'i.1e !'tuL)IiCit. 

(: .:::e 

EXCU1IVE 
k7 BUILDINGS DIVISION 

SUK KUR 

(Conti-P-2) 
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- (!r1SIcl!on of Iiiiit;t 1:r;iIi NCV 1tIiI(Ii;I a S:iehal .11 
\\ tu(lh 1;lu(..a Nt Si!s!tii. __________________ 

( ' '.. ork I _(I) I 21 i:uhs 

('onstruelion 01 .I;%m. IC(UC \cw Htuildifl2 a 

lhji JtII I:ihr 'lakika New' Sukkur. _____________ __________ 
( 'vI Wok I •9)(( 

-- 1 .00I) 3h1() 24 M&oths 

tI;t(iorl of .ia:ni \lsjid Nev Bitilditig 'a; Village 

S:,ba Raei'ji ;illsa Nvv Suklur. 

(SOIl ___________ I 'XV)' I 

'I '. 

of l;sjid a iI;t (:itiir Ru \l.Iiti' I 

:tc;:ni Sttkknr. 
't; (X' (111k I,'; f 

C io'.lruction of \lasjid a Village \avh1u l)tlr/kh 1l 1 .:r 

ihoralpur New Sukkur. 

J wI. 2.34 '..4i I 7.25(J,,_X)O 1 2 \(unths 

1k! (,tI3 

('ti'urliiia of (':I%'er R!ovI.. i'looring & ROtIfl(Iar' \VaII a 

C !l1I.:t '.i11l1a lacltal Shalt Iiani Su:lu:'. 

iiI('i'iI \\'or: I 3.O I )• I °' 
"jCo1ruthiti at (03 Nos.) S:al'i Ofuleec of ISI l3al'It(e 

(oloits Sukkur. 

Ii - ('i'.i) \\oi'k - I .(2UTT1 30(l(t 21 MonLh 

!lecric \\'ork .42.0 7l.fl, __j__, ti .'( \hnth'. 

— 
l) 

.':i 

lRem 

(on'..truction of !3ounr!aiv \'aIl & Iternal liIt or 
L'. :tg't! z!'.an Sahecu \itla2e :zahuja Siikhu;' 
tin in" \\'u rk). — - 

 j)1('\V.11r. 2.o __________ I (25.Ot I 24 \lonths 
Construction of laluta (ajnl New uik!ing a' \illage 
(;hosei-ji New Sukkur. 

L  I('1I \\o:I: 32 I4.80O! 300(1 I2-Montir; 
( 't, at ion / !tn nv a (ii o: of Reseji tie In gi Su kku r 
1'LlIIa rti og '..o i'i I. 

' • u TT'i ii \\'ark I l:-u)l:) {' 7.: 
I (onsltiteliun o C 'mtmuni(\ lal! a Vi;oe Saha (otli 

Bagerji !)istrct Su'.knr. _________________________________ 
('is) \\ork {" 2.85)) I I42.tI() 30(1') ,,,_J_, 2.1 \IoIlIhS 

Conlruc lion / Renovation f Masjitl ;il \'illage S:iba (;otli 
Iterji Stikiuti. __________ ____________ 

—  
3 

L_,L if Work 2.7.i() I 37.500] 3001) f"iM1ntIls 
('ottruelion 
\:%c11:t:Ip1:1h0;I1t:11I: 

ol 13,untiaiv \\all 'a Ini.tni ifat'g;th \ illage 
l.:. ;'al;ur 'c" s:ktir. - - 

I) ('iv U Woe)'. f 3.00(1 I tl.OU_j_,_ l((fl) 74 .)mths 
4 Construction / Renovation of A I)C-I Residence Stikkiir. 

I) Civjl \Vark 4.717 t 235.85(1 30(X) J 24 1onths 
f ('onstrtie(iuii of Iwo Rooms a I.akha I)nrgah Iir1lni 

' )IIt(1 VI' I II1.tIl'. 

— 1 Work 2.M} I-I{l.Utl 1 24 0InIhS 
(. Con'itrttclioii of \Iasjid a Ilahier Shah 51o0a0a \ illage 

(;lwseij i New SuIku r. 
i) ('is ii \\tn)'. :!.'/9 ,_j_ l3).'U() Ii 0 [.I sk,i0hs 

Sukku 

Construction of Rotijiilary \'.;ill of Gt'avevai'd La! \Inshak 

r ( Ret iiio \'ot'k) 
s i! \\ rL: 3.u0() ) I 5lklX)(Jf 3O0) 24 \I,3t1C 
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S Retiov.tiOn of Deputy Commissioner Resideitce Sukkur. 

I) Ci, ii Work 14.00') 7(H).00() 3000 24 lonths 

I ) ('on.truction I lenovation of Mukhl)nrkar / City Su r'e 
Ofl°k Sukhur C'it'. 

1 (.'kil Work 17.457 874.35(1 3001.) 24 11)nths 

i) Ikxric Work 2.50'.) 25.000 3000 24 \!,nths 

20 
Office 
(0051ructi01i / l'ation of ssistai C'omnissioii 

(New Taluka Sukkur. _____________________________________ 
I) ( ii Woik [ 9.1(10 .1711.noo [ 3(101) 24 Mouths 

21 

I l3uik1in 
Construction of floun4ar Wall & Eensiou of Existing 

of 1. l Sukkur. 
i (• I) Work 6.580 320(5)0 3)01) 2.1 kmths 

22 
Sukkur 
( 0us1r0ci0n of Election Commission Office Buikling 

__________________ 

__________ I) (k ii \Vorlc 12 )3(1.O'0 3000 24 lonths 

23 Construction of Police Rest I louse Sukluii- City. 

1T (i. Work 15,00(1 000.110(1 3(01)) 74 .\•lonths 

0) lli.' \'u'k 1.100 7.(I)1() 1501) 24 \lomhs 

24 Rehabifltatiou and Re-Constiuction of Jamin M:isjid 

Bonder Road Sokkur 
i) Civil Woik I 6.062 I 333.11)0 00() 24 Ninths 

25 Rnoviion ofJamia Masjid a Village (Thuscrji Sukkur. 

1 Work 2.30)) 1 115.0(0) 3u110 24 Months 

1u:Ii(atiit :iud c-Cu 'truc')1ou of 1uiq-r-)il;ut 

'1jitl lu r e (ninny Suu1ui _________ 
i) lCi U Work 3.5(10 I')(,ul((t) .0(0( 21 Months 

27 Installation of CCT' (Imeras System i/c Rcnovtion of 
Conference hall & Office Building '' M.l Office Barrage 

Colony Sukkur. 

i) ICivil \Vor 7.858 I 392.9001 3000 1 2.1 Months 

28 Purchase of Ro:id Ci hug Sweepini \lachine (2 Nus) 

Sukkur. __________ 

I) ICk ii Wi'k 4.0(1)) I 200.00(1 1 31)01.) 2.) Months 

2') Coust ruction of 1'ublic l'oilets "a l)istrcit Sukktir 

I) Idyll \\'oi'k J '1.021) 231.1)0(11 3(0)0 24 Months 

'() Renovation Of Suprentending Engineer \Vorks & Services 

Official Residence A-S Quarter ADC Colony Sukkur 

(. Rein a in in g . o rk) 

ii Civil \\.a' 1.290 ii )-I.'0I0 uo I 24Nionths 

31 Construction of Staff Offices ; Deputy Commissioner 

Office Sukkur " First Floor" (Rentainin Work). 

it jdivil \Vork IS .4)J o70.00(1 L 31)00 2) \limhs 
,_ 

32 ('ont roe) ion of P i i, : 'C 1) rain \ a rio us St reel of 

Bilslliraluoul No. I Maluuur Mohitllo 2. La.luari Gnu 3. 

Cluandia (;ati 4. Soomra (a1i 5. Shnikh Gnu (3 Nos) 6. 

PirLada Calf 7. Bhava Calf & S. .lanuali Gall tX- 15 

M ilita V) Road Su kkur ( Remaining Work). 

1, Civil 0.0(5) 1 Su0.t)OOL 3(100 I :)oms 

33 Construction of t)rainage Scheme of N usrat Colony 

Shamsabad (;hoira Chatti ..C- 10 Nusrat Colony Sukkur. 

( Re ma 010 g ails). 

ii lCi II \\ ork 7.uU( I s50.00 I _3000 1 24 Months  

S 
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- :: 1 Re, tioi of Office & Record Roorn 

•Jlissio:?r i';t io A kit. 

I 7.l ii 380.501) 3000 24 \lontlis 
k:ric Wk 1.389 t9,4:S)) 15(10 24 Months - 

us t ripet ion of Coin in unity 11:111 & Coin 1)01111(1 WaIl 'i: 

bduI I.aiirn Lund Moula Abut! Taluka Rohrj. 

-J (vit Voit 2.30(1 i 15.001) 3000 24 \lonThs 

oust iii ct ion of Coin in ii nit v I I all & Corn pou H (I Wall ' 

Sliahzaib near Old Najuni •raluki Salehpat. 

ii [jJjj\rk [ 2.30(1 j I 5.()ft)[ 3001) I 24 .\lon(h 

37 

L 

Construction or founts / Reno i0un of Roliri l'res ('lul, 

a Ru liii. 
_______________________ 

- ) t ii Work I 37S.')))(' 311(11) f24\li1nths 

Construction of Coitipound \\'nU (j  Graveyard & Paver 

Block, Drain Village FUr Ahnied Path Taluka Roliri. 

iijCivil Work 5.001) J 250.t)0(}j 3000 1 4  Months 

Reuoation of Assistant Commissioner Office / lZecidcsice 

r liri. 
217.5(IIU (I00 124 kit Work [ 4.350 

_________________________ 

\h':hs 

:1111)11 i Re-Coiis(ruciiuu lit i)urgili \lir .ltiIiti •li 

la! uka Roli ii. 

:,,___• ('kit Work 7.402 370.10(1 I 3000 I 24 Months 

ovation of Circuit I louse Sukkur (A DP-2289) 2017-18 

\Vrk { 2.881) j I$4$)OOL 3(101) ) \loiit!s 

b ilit a lion of Ta lii ka I 105 pit at Pa no A Idi 

Civil \Voit 8.725 J__.136.25(1 L 3001) J141nt!r  

(r)nstruction of Eic! Gah 'a Nireb Talul%a 

feinaining \'ork). 

Ijl \Vork 

i'aiio (lliI 
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Ii 4 
- ' •' I Two Enve:ope 

Sr. i:e s - 
T'.vo Enveope 

Sir!e ie - 
o E:wcco 

AW/117971ER Sine Se - 
Tw Envcpe 

BM112016-IE 
Siwje Suj - 
Coo Envt'!oe 

RC3627-SR 

iP362&.SD 

tiI 
.;Stafl 

.:r:ption 
.J Sipper 

-' USE L:T:x -
-.''.'.t-  fr- P 

- r::ont of Ptrsr.n! 
-ctive Equipmenc ni 

.etion Statori Z:r:ro;s 
hitan 

Iroccrren; of Balloons 
for Evonts 

Supy of t.nderrcund 
Fuel Srao lanka for New 

RiI,jil Outlets 

'- 
RC/12017-SS 

Twi Enveop2 

Spp!jofCcrV.3ah r 
- with Accesorios for RC'20°O-SS 
• Service Stations at New - 

I Vision Retail Outlets 

Su:e Sae - 
Two Enveope 

Deaining, Fjbricatinn and 
S. suppy :1 LPG lndustr:al 

tioks at SO localitr,s 

SinIe - 
GF!!2024-SS - 

Two Frr.eoe 

q -nnual Cortracl for Ptili CC356'f-KAR Sne Siac- 
SeMes Two Eave:oa 

Pek Rupce 2,0001. fUor..Rciundable) in 
\ fnc.-jr of P:kitan State Oil Cam:ny i.in:tcd. 
rj (For Eaca Tender) 

-. -r:rt-.L:., 
CoflcctionDatc& fur-a: .. 

BiclSubmiaaion Dato&Time: .Ot.2 111 02.15 Pk '. 

Bd OcngDac&Trn II 0 2010 FiOtWDS  

MOSAS 
- 1 MOSAS CC1.1Bl 

.ETA-1 

GA$OlL 

16-31 MARCH 2018 C&F - 

16.31 f1ARCH 2018 - 
16-31LARCH2J1a 

16-31 12ARC112018 C&F 

For Set-ia) No. b Date Time and uo \ 

Co3etion Date & lime: Upro 23.01.208 C3.00 P11 : 0-.3 FM 

d Submission Date & Time: 24 01.2018 tl 10.00 AM 

10:33AM Cowards. 

Date Tans 

Collection Data & Time: I 03:0PMtoO4.20PM 

BdSubmisoionDate&Timc:! 22.O1.20i lli.103:1SPM 

Bd Cpaing Date Tmo: 22.0t20I 03 0) PMOWAP.DS 

Note: Fcr S:r.3e Slage Two Envoloe carnnrwcial bd cnng date and 
to an ucated btc to the tethniat quaitcd biddora ory. 

Có ecton:. 
3 daai;rnts for above tcr.ders can be obtained from bc!o 

w:r :re address cr. s n:sar of request (separate reuesl for 

ct cr.e af tha b ra0rJ -:.f! the :c-rdor 

GSTC1rt- Pr:.!SaosTa't Ccca:es 

3 32324-3s:: 
:' 

it 

QE P1 jRQDUcS.  - 
:tare.:eff:-:e:ro: -:era..csupiyc 

-w 0:s ri.:: re Cv; 

S. PRCMCT PERCD 

"'GAS 0t-15f.'ARCII201 

!.IO3AS CO! 01-15 MARCH 2018 

JETA.r 01-1SMARCH2OIS 

iCL 01-15ktARCH20i8 

S NO. ?ODUCT PElOD 

.3Al Fl) i} DfllS ON S3ANl)/I-i) Rll)l)lNc; 1)01 t .IF.NTS Itt)Sl - 
.a)TIFII!1 i;y SINI)I! r:nLlc p'liitrcr tL;t't.AToRl .--
nIO3tITV ISPPRA) GovT OF SINCtII ARF HRRF. liv 3r4ViTFD FROM 
TUE lNTliRhSTLt) PERSONS /cONTR.\;IoRS I COMI'ANIFS }OP  TI 10 
WOR)S IjrATTA(:HE3) ItNDER SI'PJtA RL:t.1i2ntn(AxlENDFD 2013). 

_____LISt  QEW)RKS  

Fsitntcd Fjrnc,.I Tender lee Compk 
I ..t in .ii:ry r5,. Non. te th'n Ptiio,I 
.\tillitni muiidal,lc 

- - - 
(.ontru,tioouImam rah0cw 5uiIcftn Sa,.nl Ii andh Ia- 
luk., Ne Sukkur. _______ 

I - 
'p- M ,. ' I 13 b 

!uka New Sukkur.  

1 '-°'° I -° tat  ui1h 
:rn:ion of Jainia M.-isiul New Buiil,ting €' Village flager;i Taluka 
Xciv Sukku.  

- I .)i,(1OI) .l000 ;:i 11un11tt 
(o..:r.:ioiofsj,d . Villape Qadir ltu.iMal.ar  L'C-'ljmachani 
SuU.e;. ______ ___________________ 

O) [ 3a:aI 30111: I 2--I Month; 
(.onst:ution 01 Maijid €' Village Nachanpur/Kh.cnpur & llhccral 

- 2 Il7.1J 31ax1 124 nth 
(.w :::?acr 3tockF1oorin& Bound.an WalI Lid Gab 

ila..halShal,MiattiSukkur.  
I :n.noo 3000 24  

05 \cii.t1,tatTOtlicesofiStRarracColonvSukLur. 
2-; Mnn'ns 

42 I IlnO 24 Moit:h  
r (nn-tr_. - HZ. Va1l & Inirrnat Path otGra -evard has- 

'Remaining Work). 

- . .• : - . maO Months 
' (-:r' .-Nr' ia;IcVIIIeiGhoscrii?'cw 

- - - ______________•- 1: 
I ;-:.-.rut:.,n Rcus.:.. :-: ::., - - Sukkur (Rein.uniutg 

(,sd  'Vi•,c - -- . 3.1X) 24 Z1ont1it 
3 Construilion olCommunitv a: .. ;ae Saba Goth Itageiji I)ic- 

trat Sukkur.  
i)Cwil \Vork I  2.S - -.2 -  

12 Conitruction itanoato 1 Saha (bib Riicerji 
Sukkur.  

iiii iVork . 24 ltti,t,tlw  
33 C,,nslrmii'.n of Boundary Will ... :n  Vlllage Nnchanpur 

! Khanpur & lttior.:Ii'ur Ncs Su.:?. 
c:'.tt Wod: 3.Oan : - ,.. .'. .: 24 Mc,nths  

14 (:onstrilction 1 Renosation_of At-IC 1 Sekur. 
t) (:&stt Vk 171 j 2:-f: j 4  

15 Conptructiun of Tic,' Ruorni lakha Da:gats Mirani Mohalla 
Sukkur. ________ - - 

I) Cliii WoiR 2.803 T  14n.OH  : 24 Moniha  
lb Cnnilruclion of Masjid itaider Sha! Mol&1a Village Ghoscrji 

New Sul.kur. 
it civil Work 2.790 J ls•:: : : 24 Mo;:th 

17 Construction of Boundary Wall of Graveva:d tl Mashak Sukkur 
(Remaining Work).  
t) (tidWoik f  3.000  I  tso.oco I I24Month 

lOt Renoration of Deputy Commiscioner Residence Sukkur. - 
:(:iviI Wo:I. 14(00! 2U,U :.'.: ....:. 

II (onstrutetion (Renovation of Mukhtiarkar/ Cit SuurveyOflieSUk 

r 

H 

I 

I 

C6F 

C&F 
C&F 

C&F 

MODE 

OFFICE OF THE EXECUTIVE 
ENGINEER BUILDiNGS DIVISION  

32 

SUKKUR 
Phone No: 071.9330105 
o 2017 Sukkor t)atcd:21-I2-2017 33 
NQ 13) coRIku1!nQ 

NOTICE INVITED TENDERS 3.3 

35 

36 

37 

1 (.ivil 4.rk I 3 ()(Y. 

Construction ui Paver Block & 
rabid No] 8lahar Mohalla 2.Las' 
(,.,li 5.Shaikh Gui (3 Nos) 6.Pir. 
Gall CC-IS Military Road Sukku 
) Civil  Wcutk 6.000  

Construction of t)rainaae Sche: 
Ghorra Ghoul CC-tO Nuirit Cot 
I) Civil Work 7.ttoi._L 
Construction / Renovation 01 
Cotntiuisioner Patti, Akil. 

-T--:.-:---  r 1 (..%,.'.ucrc c-tO 
i)  Fi itri. %oik 3.159 
Construction of Com,iiunilv H. 
rim Lund Moula Abad Taluka R  
I) (ro-11 Work 2.300  
Construction of Lommuni2v H 
near (Md Najuni Tluka Suleh ,s 
ii Civil Work  
Construction of Rooms 
Kuhn. 

El.l(.l Rll.rry: Registration i.: 
crc.ur 2037 in reilcet shove 
ii) Electric liccns wdl 'e is 

'c-cr 2017. 
QUALIFICAtION: 
i) lit of tsvcu situiflar iv.: 

seven veal.,. 
ii) DetaiLs cul Equipments M; 

I eouttc.met.,r:. 
lii) Ei:uauiial iatclu,euut (Suit: 

last three ears. 
Lint ol tittattun (ii armY) a 
,'utlidavit that the ferns It. 

Say No Co Corrupt1on 

I.E IIIrTflRM(MT OF C 

SMS 'ILMI' + 'jCJl.lR 

\Vorl: 13.4(10 

30 ConstructionotCot-.::.. 4. 
VilI,ts, Fal:Ir Ahmcs'.Pt' :::- 

.) RenovatIon of .s  :att Co  

40 Renovatiofl, 
Itika Robri. 

- 

41 Renosation of Cia::  
it Civil  Won. 2 

42 Rehabilitation cc t-41uk5 Hccclt 
 1 IivjlWot 3  

43 Construction ot Fid Gab 
Work). 

icr) 
5') 

3. Method of Procurement 
4. Terms&Condition 

a) Ittatik lender I belied;: 
wehaile. 

is) Blank teulslerc wifl be iv.: 
mccl of tciidcr fe-c. 

c) The Procureme::: Aen 
accept mv un a 
ed 2013). 

ci) It the competew author: 
date of openitig of the Ii 
on tim twit wrkin day 

e) The itcnJing c(mfltreC 
tect chat whether he is 
abandoned the work mc 
hiack hated. 

i) An Ada.-t :1w: hr.. 
o:he part..r the NIC o 

certiheate tz22c5 
wIth the I 

) Tn ........-- -- 



,,.. I 7)II I t' 
1 

_t_.-. 
Construction o(Jamin Mosjid New Building @ Village Gho,eri New 
Suidiun 

I) Civil Work I 3.296 I 164,800 I 3000 124 Months 
tO Coustructiun / Renovation of Revenue Colony Sukkur (Remaining 

Work). _____________________ 
it Cd Work 8578 J 42891)0 3000 124 Months 

II c: struction of Communism Flail tit VilIge Saba Gotli Bagerji D1s- 
iet SuIdur. ________________ 

I) Civil Work ,J 2.850 1'12.500 I 3(810 124 Months 
12 (un1ruct1on I Renovation of Masjid at Village Sba Goth Bacrrji 

SuMmon 

1) CIvil Work 1.750 137.31)0 1 3000 24 Monthi 
13 Construction of Boundar Wall @ Imani llargah Village Nachanpur 

I Kbanpur & Rhoralpur New Sukkur. 
I) Clvii Work 3.000 I 150.000 I 3000 T4 Mnthmi 

14 Construction F Renovation of AUC- I Residence Sukkuts 
P Cisil 3V5.rk I 4,7I,____5.$3C) J 3001) I  2.1 MoHtht 

Consirucuiim,i of Two Rooms sP Lakho [)argmh Mirmini Molialla 
R.nterji Sukkur. _______ 

::1v Vs,rk I .tmioo 140,000 3000 [24 Months 
16 Construction of Masjid Q Haider Shah Mohalla ViUgc Ghoserji 

NçwSukkur. 

I) Civil Work I 2.79$ J 139.900 f 3000 1  24 Months 
17 Construction of Boundary Wall of Graveyard 1.I Mashak Sukkur 

(Rcmainin Work). 
Cimil Vork j 3.000 150.000__L3000 j 21 

IS Renovation of Deputy Commissioner Residence Sukkur. - 
It Civil %Vnik [ 14 000 700.000 5tO0 J  24 M.,nths 

I') Construction I Renovation of 1.kikhtisrlcar I Cirm' Survey Office Suk-
kur Cils' 

: (rn's' Wo;i , 57.i..5u 3003 24 MI)lhs 

:c'r:c ;k 2.315) j 2.I0 3C0 24 Monuns 

2o Consmiru,1ori Renovation of Assistant Commissioner Office (New 
T.stai.oi Smikkur. _______ 

Civil Wo:l:L 9.mt I 17U'T noo 1 
21 (onslruction of lt,uindary Wall & Eatension of F.Istin Bui11 

of I.B SuiJssr. 
Civil Wont, 6381) 329.0011r3{100 I  24Mon3j 

22 CunstruLtion of Elcssioa Commission Oftise I3uiIdinst SuMmur. 

ii civil Work I 11012 3t0 J  24 M.,silhs 

23 Conitructinui ol' Police Rest house Sultkur Citm 

2.1 

I) Civil Work 13000 'ICO.O0 '4 .lottlivu 
III 5k'sttl: Work 1.101) 55.C'JD I 1500 24 Months 

ltchal,ilit:ition ujuil Re-Canstri ction of Jamims Masjid Bunder Road 
Sukkur. 
t)CivilWorl. I 6.61.2 33.3,101) 3000 24 Months 

2S Renovation of Jamla Mamijid rio Villave Ghosrrji Suklcur.___________ 

m) Civil Wink 'r orii'...mo 3300 [hionths 

26 RehabilItation and Re-construction of Rofiq.e-Milat Mssjid Bar- 
rope Colony Suldcur. _____________ 
it Iris-il Wink 3.300 I I90.OT 3000 I  24 Months 

2? liistallalioii of CCTV Cameras System i/c Renovation of Conference 
hall & 011ice Building fO M.l Office Barrac Colony Sukkur. 

'l  ii Civil Woik J 75t I 592.901) 3000 24 Months 

2$  l'urcbssc of Road Cicaninp Sweeping Machine (2 Nos) Sukkor. 

it Civil 'Mtk I 4fyJi,) L 200.000 3000 jSlonlKc 

2') Coatiruction of Public Toilets it District Sukltur. 

i) Civil Wont, [ -1.620 231,1)01) I 3000 24 Months 

30 Renovation of Suprentending Engineer Woslis & Services Official 
Reidrnce A-S Quarter ADC Colony Sukkur (Remaining Work). 

(:wjl Work I 1.29:) 64500 I 24 Months _j_  
Construction of Staff Offices sp 1)cpuly Commissioner 001cc Suk-
lair 'First F'Ioor (Remaining Work). 

of wo similar issi 
seven years. 

ii) DetiilsofEipmlpments Ma 
/ contractors. 

lii) 1inansiai  statenment (Sum 
last three veins, 

iv) List olliiigati.in (if any) a 
v) Affidavit that thc firms ha 

3. Method of Procurement 
4, 'ferins & Condition 

a) Blank Tender / Schedu 
wchitc. 

b) Blank tenders will be last 
mcnt of tender fee. 

c) The Procurement Agen 
accept say or all lender 
cd 2013). 

ii) lithe competcimi author): 
dote of opening of the te 
on the next working dat 

c) The su:nJing .nntrarl. 
feet that whethcr he is 
abandoned the work in 
black listed. 

I) An Affidavit that he iss 
other partner th NIC cm 
tion certificate tegistere 
with the CNIC. 

g) The Contractor slwuhi b 
Ii) List of works previously 

three year with snti'.faca 
j'3jmcnt coticerimi-il. 

1) LIst of the Encllucerin3 
along with their bits dai 
of ownership 

j) 'ihe Inter.dinj participt 
with PhC 2017. csarticip 
i'. morn mhi:s 4.01) in)tlit 

t, (Ofld50QWI1 rnnm¼rjin 
not be i,onsisferrd, 

It Postal Addiess Esreut) 
Barrage Colony Smtkkur 

nit Note: thit NIT can 
lmprrussifldh.gov.l.k 

Sr.No. PAR rICULAR  

Date of ac.rpt of Apphicati 
ance of Tenders (uploOI0O 

2. Date of receipt and 09e01n3 
closing (uplo 02:00 PM).  

Note: lender will he issued in the. 
Disision 5ukkiir and Will be opened 
/Pf) $ukkun/F.xecutive F.nginccz Bull 
Ascislant Engineer ltuilc!ing Sub l)i 
bee of Procurenieni Committee is F. 

1! 

INF.t(RYuNo.5339/17 

5ay No to Comipli 

S 108 THE BE'TTEkM(UT 
SMS 'ILMI' + YC 

is 

:hc 

tim 

In. 

'or 

on 

jib 

(13 

Irk 

lic 

fl- 

'C 

..1 

ce. Cc. cTN. GST Certfca:o, Ptavr.c;c Sales Taa Cecatos 
where appmcabte) & CNIC (of ownerauthcLzed representative). 

F' '3.NO. 8 (GF112024.SS): 
B&. must e CORA authotizel manufacturer ci LPG storage tanks. 

OFPOL PRODUCTS 
Bids arc invited frcm reputed international suppliers for supply c! 
Motor Gasoline, Jet A-i and Gas Oil as mentioned b&ow: 

S. NO.t 

S. O. 

PRCUCT 

MOGAS 

PEROD 

01-15 I3ARCH 2318 C2.F 

01-15MARCH2QI8 

JETA-1 O1-15MARGH2OI8 C&F 

GASOrL 

PRODUCT 

C1-15MRCi42oi3 C&F 

PERIOD MODE 

2 

P.1O3AS 16-31 MARCH2018 C&F 

MOGASCOMBI 16 - 31 MARCH2018 C&F 

JETA-i 16-31  MARCH2013 

16-31 1ARCH201C 

C5F 

C&F GASOIL 

rmioanVonuo\ 

103.00 PM 1004.33 FM Collection Dale & 'Time: Upo 23.01.2018 

Bid Submission Date & Time:, 24.01.2018 tO 1000AM 

I 
BidOpenin9Dac&Thr.a: 225 

10;33AM 
at Grawuuf Flocr, PSO 
- orue 

ra:m-izatve er.., 

. 

untie ;rcxr.ae 
cth:dprs and 
rraiire C7f 

Coilection Data Time: 

S.d Suboass 

p: 02 213th 

&Tun 318 l 

:3.222018 Bid Opening Date & Time: 

Pak Rupoos 2,5801- (Non-Refundable) in 
.j ..T	 isvourof Pakistan State Oil Company Limlto. 

tFor Ench Product) 

Note: 
Bid Bond amount and Bid Validity mentioned in Bid doauments 

Bids should conform to the requirements ci the Bid documents. 

Conditional Bids ili not be accepted. For any queries I c!arificaton 

peas8 contact Ext 2231 arid 2246 £-mad: pcprciremen9sopk.cum 

This advertisement us a!so available on P80 website 

wwpsopk.comIprocurenient mind PPRAbte www.ppra.org.pk  

PAKISTAN STATE OIL COMPANY LIMITED 

2ND FLOOR, PSO HOUSE, 

KHAYABAN-E-IQBAL, CLIFTON, KARACHI 

TEL: 111-111-PSO (776), 

Ext 2273,2255. 2246 Fax: 021-99203796 

E-mail: procuroment(psopk.com, 

Website: www.psopk.com!procurernent 

V 

j 
g, ?-4 f 7 &a4. 
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i:Pa5Tv 

Sukkur, daed—,/-3-2..4 Nc.DC/Su:-Dcv/2C13-14/- 

ORDER  

/ 

•ur 

jn pursuance of Rule 31 of S!ndh PubcPrcc;rement Regulatory Authority Rules 2010, the 

"Redressai of Grievances and settlement ci Dispute Cormi:tee" is hereby constituted Li the \Vork & 

Servkrs Depertmenc Sukkur (Prcjecz , Dirict Deve!cpiartt :rtfoios) with folicwinr ccm;;oioi: 

S.No. Designction Position l-.c!d 

1 Superintendirg Engineer Works & Services Sukkur Chirmi 

2 District Accounts Officer Sukkur Member 

I
Additional Deputy Commissioner-li of Deputy Cormsioner Office Sukkur Member 

I
Executive cnwneer  Provincie! Hgnvioy Dvs!on Sukur 

S Executive Engineer oi the Division concerned Member 

TERMS OF REFERENCE: 

T; Conmitre vii hear tie cornp!air:t ci bidders against tue decisions ef procuring 

agency. 

ii) ?rohib.t the proc:rernc-nt :o;nmttce from acng or dc-cd1ng in a m3r.ner, Liccr 5ter: wia 

these rues ar.d rcuac.r.s; 

iii) Annua! in whok. or in part, any unauthorized act or decision of the 

and 

iv) Recommend to the Head o Department tht the case be declared a mi-pr4ur ner.: i 

material vio!aton of Act, Rules, erulaticns,  crdets, instructions or any other 1z4 relating  t 

public procurement, has been established. 
v) Reverse any decision of the Procurerner.t Committee or substitute its own deciscn for such 

a decision provided that th complaint Redressl Committee shall not make decision to 

award the ccntract. 

vt) Ihe Ccmpant Redrsai Cornmtee shad announce its csc wthLi sevdn de',.s and 

intimatC the same to the bidder and the utirit' within 3 vorkingys. 

1LSHA4AD TAI-IIR T}-iAHEEM) 
r oEPuç,ç3MMIssioNER/PD 

"!SUKKUR 

Copy fwd: for information to: I"2 
1. The Suprintendin Er.gi:ieer Works & Sar.'ico Sjkkur. 

2. Tha Distrct Accounts Officer Sukur 

3. The Additional Deputy Commissioncr-il Sukkur 

4. The Executive Engineer Provincial Highways Civion, Sukkur 

5. The xecutive Enginec-r Highways/Buiidings/Education Works & PuIic He&th Engineerin' 
Divisions, Sukkur. 

0 
"U' 



rv..',:e.Iy 4b V 
ur 

L. RtCE DEPTiiMT 

araclIs, dited the ' Jun.', 2)l3. 

-- r . 
•t:J ri 

•"e ' Ii 

NcYrJ EJCATI()N  

• No. E&AW&S)3-9/91/2o13: Wdh tl%c apovt at cmcierit authority, a Prouennt Ctmcce 
• wh Inc otlowing cornposiiion, in (erpJ( Ru!t'7 ! Sthi Putic Pzo:;r,ri.;I R.21O. ' 
•.constituted 1or.prcu;ernenI of GoQdsWotk5" in tht oflicc at Ee:Lnive Encjine, 3utdings D;ici, 

Sukku exJt:ding praurc-rnwit invofvng'ioreirin exchnje wt!i the foIni cc•mposi1in:. 

• I) Executive Eng1ner, C;iirmni 
-. 8uikJings OMn. 

Sufur. 

ii) Asit2ni Engicr, 
Ric Heal h En nerinJ SuDivisior, 

iii) ,tS;(t tfI:11:t 

Buildings Su'Divhcr', 
Stikt:r. 

2 Tbe Funct , & •Rcpcnhi1il ; o! !hi CJn!H' !ri 

T .A-23;O, b 

a) Pting of irdit; !oc'cs1t. 
b) Carrying out •Fechnical ; Financit Evztuaion .t U e b: 
c) Prcp&ingEvuation report provided in Ruh-45: 
.d). .:Maing recommendation [or the award of contract to the cor 

aulhoñty: and 
e) Pc-rforrn any other 1unctkn ancill;zy nd icdrttal to the ;thovo. 

QAZI SIIAHID PERVEZ 
SECRETARY TO GOVT. OF StNDH 

No, E&R(W&S)3-9191-2013 t<arxhidaeJ (ne -')Ju!y. 2O3. 

A CO Is foriarcied k- in(eru13tic.l k:. 

1.. The Accountant Geitraf. lararthi 
2 The Secretary to Go'L a! Sin1h. Pttb!ic latth tEntlicrn.I Dprn'.i. 

• , Karachi. 

• .. •, . :. .'3• The Managing Detor, SPPRA Ka;aci;i. 
• 4. The Chief Engineer (t3uidings), Sukur. 

5. The Superintonding Engineer. Works & Services, Sukkur.. 
-> C. The Deputy Secrelnry (1 cciii Wniks &Srviccs Department. 

7. The Deputy Sec;eiry (/dnw) W',:R: teive Dartrncr;i. 
8, . The Deputy Director, PM&E Colt, WZSD 

-' . 9. PS to Secretary Woii &Scrvict t.Dprinitfl. 

10. PA to AddiUonai Secretary (lech), Worh5 &Scrviccs Department. 
ii. The.Chatrman / rnerr;ber c.l lc C;tte. • 
12. Notification hte 1) • / 

(UAMi.ADZAKIR) 
CTtO. ¶DFFIC!ZR (GEiiRAL) 

FQ1 SECUETARY TO GOVT. OF SiDH 

-j 

4 

S 

4... 

I 

I 

I 



NIT No. TC/G-55/EE/SD/ 1051 Dated. 21.12.2017 

METHOD AND PROCEDURE OF NATIONAL COMPETITIVE BIDDING 
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE) 

MINUTES OF BID OPENING ME11IjQ 

A meeting of the procurement committee of this 

department was held on dated. 10.01.2018 for opening the bids received in 

respect of subject NIT:, the deadline of supervision the meeting was attended 

by all following members of the procurement committee and the 

representative of bidders (Attendance sheet is enclosed). 

The bids were opened at 02:00 PM in the presence of the 

above mentioned participants and the rates quoted by bidders were react 

aloud and encircled by Chairman of the Procurement Committee. All the 

members of the procurement committee signed on each and every page of 

financial proposal /bids. The bids does not contain any over-writing or 

cutting (and mention cutting or over-writing if any), following are the dctails 

of bids announced. 

The committee shall examine all the bids as per the 

Qualification/ eligibility criteria provided in the bidding documents 

arithmetical checks and verify the documents and bid security submitted by 

the bidders. 

The meeting ended with the note of thanks to from the 

chair. 

CHAIRMAN 

(LIJTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER 

(HIDAYATULL 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

MEMBER 

,' \ 

(ABDUL HAFEEZ/MEMON) 
ASSISTANT ENGINEER . 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



NAME OF CONTRACTOR SR. NO. 

I 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTiVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NArI.E OF CONSTRUCTION OF STAFF OFFICES @ DEPUTY COMMISSIONER OFFICE 
WORK:- SUKKUR "FIRST FLOOR". 

'XECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SIGNATURE 

1 M/s Syed Naseem Ahmed Shah Naseem Ahmed Shah 
1iiZ- Goyt: Contractor 

2 M/s Wazir Au Mahar - 

CHAIRMAN 

MEMBER MEMBER 

(HIDAYATULt11iCH) 
ASSISTANT ENGINEER 

BUILDINGS SUE-DIVISION 
SUKKUR 

(ABDUL HAFEtZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALPkNGG: SUB-DIVISION 
ROHRI 



DID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division 8ukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF STAFF OFFICES a DEPUTY 
COMMISSIONER OFFICE SUKKUR "FIRST FLOOR" 
(REMAINING WORK). 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi Sindhl 26.12.2017, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED 2 Nos. 
FINANCIAL BID OPENING 

11 DATE 
10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARiSON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARXS 

1 2 3 4 5 6 7 

1 M/s Syed Naseem Ahmed 
Shah 

12588433 1st Lowest 52567 Accepted Being 
Lowest 

2 M/s Wazir All Ma.har 12767160 2nd Higher .126160 Rejected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PILULP&FO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

J \ \J\ (.J"' 
(HIDAYATUL AICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE  STATEMEJ(1  
WORK NO.31 

NAME OF WORK: - CONSTRUCTION OF STAFF OFFICES ci DEPUTY COMMISSIONER OFFICE SUKKUR "FIRST FLOOR" 
(REMAINING WORK). 

Dated of Issue: 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE AMOUNT 
SCHEDULE 

2O% Below 
On 

Schedule 
Item 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

8 PREMIUM 
AMOUNT OF 

NON 
G. TOTAL 

2 3 4 4 5 6 7 8 9 10 11 

Part A Schedule 
Item 

11667388 158217 736734 0 12245905 4.95% 
Above 

M/ssyedNaseemAhmed 
Shah 

4.55 %Abovc 12198254 

Part B W/S & S/F 
Schedule Item 

190976 - - - 190976 At Par 1.25% Below 188589 

Part C PHE 
Schedule Item 

185784 - - - 185784 At Par 1.45% Below 183090 

Part 'D Non-Sch: 
Items 

18500 - - - 18500 N/S N/S 18500 

GRAND TOTAL RS: - 12588433 
Part A Schedule 
Item 

11667388 158217 736734 0 12245905 495% 
Above 

M/aWa.zhAliMahar 5.90 %Above 12355764 

Part B W/S & 5/F 
Schedule Item 

190976 - - - 190976 At Par 3.90 %Abovc 198424 

Part C PHE 
Schedule Item 

185784 - - 185784 At Par 2.90% Above 191172 

Part D Non-Sch: 
Items 

18500 - - 18500 N/S N/S 21800 

GRAND TOTAL RS: - 12767160 

The Lowest Rates Viz: (a) @ Ra. 4.55 % Above (Rupees Four Point Twenty Fifty Five Percent Above), (b) ® Ra. 1.25 % Below 
(Rupees One Point Twenty Five Percent Below) , (c) (0 Rs. 1.45 % Eclow (Rupees One Point Fouxty Five Percent Below) (d) (0Rs. 
18500/- N/S By MIS SYED NASEEM ARMED SHAH,  Government Contractor, arc reasonable and within premissible limit, hence 

recommended for approval. 

ENGH 
BUILDINGSDWISION 

StJE.Kukt 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

BIDDERS QUALIFICATION REPORT 

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF STAFF OFFICES (á DEPUTY COMMISSIONER OFFICE SUKKUR "FIRST 
FLOOR". 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 
MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 

FTJNDS/ 
BUDGET 

1 M/s Syed Naseem Ahmed Shah Available Registered Registered Available Available Available Available Deposited 

2 M/s Wazir Au Mahar Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MVMRER 

(LUTUFULLAH-P}TULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYA ULLAAI) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL RAFI) I2EMON) 
ASSISTANT ENGiNEER 

PUBLIC HEALTH NGG: SUB.DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTWE 
ENGINEER BUILDINGS DIVISION SIJKKUR 

NAME OF CONSTRUCTION OF POLICE REST HOUSE SUKKUR. 
WORK:- 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Bashir Ahmed Mahar 

2 M/s Syed Naseem Ahmed Shah 
Ahmed Shah 
Contracthr 

3 M/s Waqar Traders 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYA1'ULWiNA!CH) 
ASSISTANT ENGINEER 

BUILDINGS SUB.DWISION 
SUKKUR 

(ABDUL HAF4EZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF POLICE REST HOUSE SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awar Karachi Sindhl 26.12.20 17, (Ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANIWiO IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARES 

1 2 3 4 5 6 7 

1 MIs Bashir Ahmed Mahar 17085516 1st Lowest 355484 Accepted Being 
Lowest 

2 M/s Syed Naseem Ahmed 
Shah 

17253727 2nd Higher 187273 Rejected Being 
Higher 

3 M/sWaqarTraders 17431181 3rdHighest 9819 RejectedBeing 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUT 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAII-NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDTJL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 



CQMA...R..ATIV TATEMET  
WORK NO. 23 

I NAME OF WORK: - CONSTRUCTION OF POLICE REST HOUSE SUXKUR 

Dated of Issue: - 10.01.2018 

Dated of Opening: - 10.01.2018 

8r Name of Srhed1e 
Amount 
Schedule 

20% beLow on 
achednle Iten, 

Net Amount 
Amount of 

C..rta1e 
Coutigency G.rotsl 

Premisathie 
Premium 

Name of Contractor 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
8 I'REMIUM AMOUNT OP 

NON 
G. TOTAL 
(Cot. 3.11) 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

I Part A Schedule 
Item 

14,498,292 - 14,498.292 1,400,778 - 15,899,070 966% 
AbOve 

M/aBsabirAbedMib.iz 7.25%Above 15,549,418 

- 
2 Part "Er W/S & S/F 

Schedule Item 

141,574 - . - 141,574 At Par l.90%lklow 138,884 

3 Part C PIlE 
Schedule Item 

210,028 - - - - 210.028 At Par l.50%belou 206,878 

4 Part D' Non-5ch: 
Items 

1,190,336 - . - - 1,190,336 N/S N/S 1,190,336 

17,441,008 GRAND TOTAL Ba - 17,085,516 
1 Part A Schedule 

tErm 

I4,498,292 - 14,498,292 1,400,778 - 15,899,070 9.66% 
Above 

M/s8yed NaseemAbmed 
8b.b 

8.20%Above 15,687,152 

2 Part 'ir W/S & S/F 
Schedule Item 

141,574 - - 141,574 At Par 3.9OtM,ow 147,095 

3 Part C PI-EE 
Schedule Item 

210,028 - . - 210,028 At Par 4.50% Above 219,479 

4 Part iT Non-Sclt 
Items 

1,190,336 - - . - 1,190,336 N/S N/S 1,200,000 

17,441,008 GRAND TOTAL R& - 17,253,727 
1 Part 'A" Schedule 

Item 
14,498,292 - 14,498,292 1,400,778 - 15,899.070 9.66% 

Above 

M/. Waq.r Traders 9.30% Above 15,846,633 

2 Part 'iT W/S & S/F 
Schedule Item 

141,574 - - - - 141,574 At Par 4.70% Abovt 148,228 

3 Part C P1-1K 
Schedule Itrm 

210,028 - . - - 210,028 At Par 4.90% Above 220,319 

4 Part "IT Non-Sch: 
Items 

1,190,336 - - - - 1,190,336 N/S N/S 1,216,000 

17,441,008 GRAND TOTAL Na - 17,431,181 

The I.owest Rates Viz: (a) @ Ri. 7.25 % Above (Rupee. Seven Point Twenty Five Percent Above), (b) ( Ri. 1.90 % Below (Rupee. One Point 
Ninety Percent Below) • (c) Ri. 1.50 % Below (Rupees One Point Fifty Percent Below) & (d) a Ri. 1190336/- 1/8 Ely MIS  B.shfr ARmed  
Govcrnmcnt Contructor, are reasonable and within prcmissit,Ic limit, Iic-nc recommended for appmvnL 

EXECUTZ4TE ENGINEER ) 
BUILDINGS DW1S1ON—

SUKKUR 



1'
IDDERS OUALIFICATION REPORT 

TENDER REFERENCE NO. NIT No. TC/G.55/EE/B)/ 1051 Dated. 21.12.2017 

NAME OF PROCURING EXECUTWE ENGINEER BUILDINGS DWISION SUKKUR 

NAME OF WORK 
CONSTRUCTION OF POLICE REST HOUSE SUKKUR. 

SR. 
NO. NAME OF FIRM/ BIDDERS N.T.N REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAST 
LAST THREE 

YEARS 

05% 
EARNEST 
MONEY 

TENDER FEE/ 
COST BIDDING 

DOCUMENT 

FUNDS! 
BUDGET EXPERIENCE 

1 M/s Bashir Ahmed Mahar Available Registered Registered Available Available Available Available Deposited 

2 M/s Syed Naseem Ahrned Shah Available Registered Registered Available Available Available Available Deposited 

3 M/s Waqar Traders Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULIAH-PWJLPOTO) 
EXECUTWE ENGINEER 
BUILDINGS DWISION 

SUKKUR 

(HIDAYATWAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DWISION 
ROHRI 



'I 

ID EVALUATION REPORT 

1 NAME OF PROCURING I Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G.55/EEIBD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

RENOVATION OF DEPUTY COMMISSIONER RESIDENCE 
SUKXUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi 8indhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 TOTAL DOCUMENTS SOLD 
3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OP 

COST 

COMPARISON 
WITH E8TIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Ashiq Au Abbasi 13695949 1st Lowest 29051 Accepted Being 
Lowest 

2 M/s Al-Noor Govt: 
Contractor 

13846126 2nd Higher -121126 Rejected Being 
Higher 

3 M/s Mushtaq Ahmed 
Shaikh 

13941032 3rd Highest -216032 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFUZLAH PiiU1POTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

5 

(HIDAYATUIAE'NAiij 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

-4 

. NAME OF RENOVATION OF DEPUTY COMMISSIONER RESIDENCE SUKKUR. 
WORK:- 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Ashiq All Abbasi 

, i'. Coq .,nr & 

2 M/s Al-Noor Govt: Contractor Supplier 

,

lOraer 

3 M/s Mushtaq Ahmed Shaikh 

CHAIRMAN 

(LUTUFULLAH PPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

- 

(HIDAYATULL NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STATE.ME..N_L 
WORK NO. 18 

NAME OF WORK: - RENOVATION OF DEPUTY COMMISSIONER RESIDENCE SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR I 
I RATE QUOTED BY TILE CONTRACTORS 
I REMARK 

8 I PRE'IITUM 
AMOUNT OF 

NON 
G. 'FOTAL 

1 2 3 4 4 5 6 7 I 3 9 10 11 

Part "A" Schedule 
Item 

5541759 - 71481 561324() 1.28% 
Above 

M/sAshiqAllAbbasl 0.80'3oAbovc 5586093 \V 

Part "B' W/S & S/F 
Schedule Item 

'75756 - - - 75756 At Par At par 75756 

Part "C' PHE 
Schedule Item 

36300 - 36300 At Par At par -' 36300 V 

Part D" Non-Sch: 
Items 

7997800 - - 7997800 N/S N/S 7997800 v,'- 

GRAND TOTAL RB: - 13695949 V 
Part "A" Schedule 
Item 

5541759 71481 - 5613240 1.28% 
Above 

M/sA1-NoorGovt: 
Contractor 

2.15 %Above V 5660907 v' 

Part "B' W/S & S/F 
Schedule Item 

75756 - - 75750 At Par 1.15 %Abovc 76627 ,,,V 

Part •( PHE 
Schedule Item 

36300 - - - 36300 At Par 2.0% Above 37026 v 

Part D" Non-Sch: 
Items 

7997800 - - - 7997800 N/S N/S 8071566 

GRAND TOTAL RB: - 13846126 V 
Part "A" Schedule 
Item 

5541759 - 71481 - 5613240 1.28% 
Above 

M/s Mushtaq Akmcd 
Shalkh 

2.95 %Above / 5705241 v' 

Part "B" W/5 & S/F 
Schedule Item 

75756 . - - 75756 At Par 2.50% Above t/ 77650 v' 

Part 'C" PHE 
Schedule Item 

36300 - - - 3630(1 At Par 3.75% Above V 37661 v- 

Part D' Non-Sch: 
Items 

7997800 - - - 7997800 N/S N/S 8120480 - 

GRAND TOTAL RB: - 13941032 ,, 

The Lowest Rates Viz: (a) (,à Rn. 0.80 % Above (Rupees Zero Point Eighty Percent Above, (b) @ Rn. At Par, (c) @ Rs. At Par 

& (d) (a Rs. 7997800/- N/S By MIS  Ashlq All AbhasI,  Government Contractor, arc reasonable and within prcmissilile limit, hence 
recommended for approval. 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 



IDDERS OUALIFICATION REPORT 

TENDER REFERENCE NO. NIT' No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK 
RENOVATION OF DEPUTY COMMISSIONER RESIDENCE SUKKUR. 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION SIIIDH BOARD RELEVANT 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS! 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT WiTH P.E.0 OF REVENUE EXPERIENCE 

1 M/s Ashiq Ali Abbasi Available Registered Registered Available Available Available Available Deposited 

2 M/s Al-Noor Govt: Contractor Available Registered Registered Available Available Available Available Deposited 

3 M/s Mushtaq Ahmed Shaikh Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN M1MER MEMBER 

(LUTIJFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYATUWA11ICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL RAFEZ MEMóN) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF DRAINAGE SCHEME OF NUSRAT COLONY 
WORK:- SHAMSABAD GHORRA GHATTI UC-lO NUSRAT COLONY SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

rcw 
- 1 NI/s New Royal Enterprises 

rf6'ontract0r & 
- uppIier 

2 M/s Hamad Global Enterprises 

l / 

CHAIRMAN 

(LUTUFULLAH PHUL6TO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATJLLH-NAICH) (ABDUL HA EZ MEMON) 
ASSISTANT ENGINEER ASSISTANTENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



ID EVALUATION REPORT 
1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF DRAINAGE SCHEME OF NUSRAT COLONY 
SHAMSABAD GHORRA GHATTI UC-lO NUSRAT COLONY 
SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLJSHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. -- 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos, 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.2018 

ID EVALUATION REPORt 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

RE.JECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s New Royal Enterprises 6710186 1st Lowest 289814 Accepted Being 
Lowest 

2 M/s Hamad Global 
Enterprises 

6793199 2nd Higher 206801 Rejected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAfi PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

'N\ 
(HIDAYA1ULLAWNA1) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAF Z EMON) 
ASSISTANT,ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

PIDDERS OUALIFICATION REPORT 

NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

EXECUTWE ENGINEER BUILDINGS DWISION SUKKUR 

CONSTRUCTION OF DRAINAGE SCHEME OF NUSRAT COLONY SHAMSABAD GHORRA GHATTI 
UC-lO NUSRAT COLONY SURKUR. 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION SINDH BOARD 

OF REVENUE 
RELEVANT 

EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARlIEST 
MONEY 

TEIIDER FEE! 
COST BIDDING 

DOCUMENT 

FUNDS/ 
BUDGET WITH P.E.0 

1 M/s New Royal Enterprises Available Registered Registered Available Available Available Available Deposited 

2 M/s Hamad Global Enterprises Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYATULAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



I NAME OF WORK: - 

QMPARATIYE STATEMENT  
WORK NO.33 

CONSTRUCTION OF DRAINAGE SCHEME OF NUSRAT COLONY SHAMSABAD GHORRA GHATTI UC-lO 
NUSRAT COLONY SUKKUR. 

Dated of Issue :• 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE AMOUNT 
SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
0. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMIUM 

AMOUNT OF 
NON 

0. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part 'A Schedule 
Item 

5534174 - 1328031 136564 6998769 23.99% 
Above 

M/sNewRoyalEnterprlsea 21.25%Abovc 6710186 

GRAND TOTAL RS:- 6710186 
Part A Schedule 
Item 

5534174 - 1328031 136564 6998769 23.99% 
Above 

M/. Hamad Global 
Enterprises 

22.75 %Abovc 6793199 

- - GRAND TOTAL RS:. 6793199 

The Lowest Rates Viz: (a) ® Es. 21.25 % Above (Rupees Twenty One Point Twenty Five Percent Above), , By MIS  NEM 
ROYAL ENTERPRISES,  Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

BUILDINGS DIVISION 
SwuwK 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION I RENOVATION OF ADC-1 RESIDENCE SUKKUR. 
WORK:- 
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Ashiq Au Abbasi 

iqueAI' bbasi 
Govt: Contractor & 

(eneral Order St11IL 
2 M/s Al-Mustafa Enterprises 

7I9
,,US1iI\ 

A.WLE è*)  

3 M/s M.J Constt: Engineering 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

 

' \ T"t)-'-" _- 
(HIDAYAFULLAR NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION 
SUKKUR 

 

(ABDUL HAPEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 

 



ID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION / RENOVATION OF ADC-1 RESIDENCE 
SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.20 18 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 NI; s Ashiq Au Abbasi 4578916 1st Lowest 138084 Accepted Being 
Lowest 

2 M/s Al-Mustafa 
Enterprises 

4660771 2nd Higher 56229 Rejected Being 
Higher 

3 M/s M,J Constt: 
Engineering 

4703128 3rd Highest 13872 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

F- 
(LUTUFULAH PHTJLPOTO) 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAIAICii 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKIJR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



DDRSQ1JALIFICAT1ON REPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dat"d. 21.12.2017 

NAME OF PROCURING EXECUTWE ENGINEER BUILDINGS DWISION SUKKUR 

NAME OF WORK 

CONSTRUCTION / RENOVATION OF ADC-1 RESIDENCE SUKKUR. 

SR. 
NO. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS/ 
BUDGET 

05% 
EARNEST 
MONEY 

TENDER FEEl 
COST BIDDING 

DOCUMENT 

I M/s Ashiq All Abbasi Available Registered Registered Available Available Available Available Deposited 

2 M/s Al-Mustafa Enterprises Available Registered Registered Available Available Available Available Deposited 

3 M/s M.J Constt: Engineering Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DWISION 

SUKKUR 

cth- 
(HIDAYA LMrNAi) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

D 
(ABDUL HAFEEZ,MMON) 

ASSISTANT ENINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

ROHRI 



COMP..ARATIVE  STJtTEMFJi..T  
WORK NO. 14 

NAME OF WORK : - CONSTRUCTION / RENOVATION OF ADC-1 RESIDENCE SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE AMOUNT 
SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMIUM 

AMOUNT OF 
NON 

G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part "A Schedule 
Item 

3307362 - 81183 67732 3456277 2.45% 

Above 

M/sAshiqAliAbbasi 1.25%Abovr 3348704 

Part B W/S & S/F 

Schedule Item 

332725 - - - 332725 At Par 2.30% Below 325072 

}D Non-Sch: 
Items 

642500 - - - 642500 N/S N/S f,4250(3 

Part D Schedule 
Item (C/Wall) 

235551 - 32122 - 267673 13.63% 
Above 

11.50% Above 262639 

GRAND TOTAL RE:- 457891ç 
3398314 Part A Schedule 

Item 
3307362 - 81183 67732 3456277 2.45% 

Above 

MI. Al-Mustaf. Enterprise. 2.75% Above 

Part B W/S & S/F 
Schedule Item 

332725 - - - 332725 At Par 4.50%Above 347698 

Part C Non-Sch: 
Items 

642500 - - - 642500 N/S N/S 649175 

Part D Schedule 
Item (C/Wall) 

235551 - 32122 - 267673 13.63% 
Above 

12.75% Above 265584 

GRAND TOTAL RS: - 4.660771 
Part A Schedule 
Item 

3307362 - 81183 67732 3456277 2.45% 
Above 

M/.M.JConstt: 
EngInecrin 

3.45%Above 3421466 

Part B W/S & S/F 
Schedule Item 

332725 - - - 332725 At Par 6.30% Above 353687 

Part C Non-Sch: 
Items 

642500 - - - 642500 N/S N/S 660625 

Part D" Schedule 
Item (CL Wall) 

235551 - 32122 - 267673 13.63% 
Above 

13.50% Above 267350 

GRAND TOTAL RE: - 4703128 

The Lowest Rates Viz: (a) (a Rs. 1.25 % Above (Rupees One Point Twenty Five Percent Above). (b) (J  Rs. 2.30 % Below 
(Rupees Two Point Thirty Percent Below) , (c) @ Ra. 642500/- N/S & (d) @ Rs. 11.50% Above (Rupees Eleven Point Fifty Percent Above) 

By MIS Ashiq ALL AbbasI  Government Contractor, arc reasonable and within premissible limit, hence recommended for approval. 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECTJTIVE 

ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION I RENOVATION OF REVENUE COLONY SUKKUR 
- WORK:- (REMAINING WORK). 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Arz Mohammad & Co 

y 

mad&C0 

2 M/s Murad Enterprises GoVt cortiaCtUr 

(4 

3 M/s A.M & M.J Enterprises 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYATTJbLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMQRi) 
ASSISTANT ENOINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



DID EVALUATION REPORT 
1 NAME OF PROCURING I Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

I CONSTRUCTION / RENOVATION OF' REVENUE COLONY 
SUKKUR (REMAINING WORK). 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERM8 OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

RE.JECTION 
REMAR}IS 

1 2 3 4 5 6 7 

1 M/s Arz Mohammad & Co 8240647 let Lowest 337353 Accepted Being 
Lowest 

2 M/s Murad Enterprises 8408321 2nd Higher 169679 Rejected Being 
Higher 

3 M/s A.M & M.J Enterprises 8468710 3rd Highest 109290 Rejected Being 
Highest 

SIGNATURE OP THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULtAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAIfliAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DiVISION 
RO H RI 



COMPARATIVE STATEMENT  
WORK NO. 10 

4 NAMEOF WORK: - CONSTRUCTION / RENOVATION OF REVENUE COLONY SUKKUR (REMAINING WORK). 

Dated of Issue: - 10.01.2018 
12.963136 Dated of Opening: - 10.01.2018 

NAME 07 SCHEDULE AMOUNT 
SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL PERMISSIBLE 

PREMIUM NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

RARK 
S PREMIUM 

AMOUNT OF 
NoN G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part A" Schedule 
Item 

6922037 - 230856 - 7152893 3.34% 
Above 

M/s Aiz Mohmmd & Co 2.25% Above 7077783 

PartBW/S&S/F& 
PHE Schedule Item 

491335 - - - 491335 AtPar 1.25%Below 485193 

l'art C Compound 
Wall 

608595 - 78893 13693 701181 12.96% 
Above 

11.35%Above 677671 

GRAND TOTAL RB:. 8240647 
Part A Schedule 
Item 

6922037 - 230856 - 7152893 3.34% 
Above 

M/s Muxad Enterprises 4.30% AbO 7219685 

Part B W/S & S/F & 
PHE Schedule Item 

491335 - - - 491335 At Par 3.50% Aboyc 508532 

p •C Compound 
Wall 

608595 - 78893 13693 701181 12.96% 
Above 

1I.75%Abovc 680105 

GRAND TOTAL RB:- 8408321 
Part A' Schedule 
Item 

6922037 - 230856 - 7152893 3.34% 

Above 
M/s A.M & M3 Entprises 5.0% Above 7268139 

PartBW/S&S/F& 

PHE Schedule Item 
491335 - - - 491335 At Par 5.0%Above 515902 

p Compound 
Wall 

608595 - 78893 13693 701181 12.96% 
Above 

12.50% Above 684669 

GRAND TOTAL RB:- 8468710 

The Lowest Rates Viz: (a) ® Rn. 2.25 % Above (Rupees Two Point Twenty Five Percent Above), (b) ® Rn. 1.25 % Below 
(Rupees One Point Twenty Five Percent Below) & (c) C/Wall ® Rn. 11.35 % Above (Rupees even Point Thirty Five Pe..ent Above) By 
MIS ARZ MOHAMMAD & CO.  Government Contractor, are reasonable and within premissible limit, hence recommended for approvaL 

EXECU 

BUILDINGS DIVISION 
SUKHUK 



BIDDERS QUALIFICATION REPORT 

TENDER REFERENCE l!O. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DWISION SUKKUR 

NAME OF WORK 
CONSTRUCTION I RENOVATION OF REVENUE COLONY SUKKUR (REMAINING WORK). 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAST 
LAST THREE 

FUNDS/ 
BUDGET 

05% 
EARNEST 

TENDER FEE/ 
COST BIDDING 

EXPERIENCE 
YEARS 

MONEY DOCUMENT 

I M / s Arz Mohammad & Co Available Registered Registered Available Available Available Available Deposited 

2 M/s Murad Enterprises Available Registered Registered Available Available Available Available Deposited 

3 M/s A.M & M.J Enterprises Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTIIFLWLAHP 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYATULLAff NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

- ---- 
(ABDUL HAJEZ MEMON) 

ASSISTANENàINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF COMPOUND WALL @ GRAVEYARD & PAVER 
WORK:- BLOCK, DRAIN VILLAGE FAKIR AHMED PALH TALUKA ROHRI. 

EXECUTIVE ENGINEER BUILDiNGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Bhambhro Constt: 

2 M/s Hamadullah Abbasi 

3 M/s Awais & Brothers 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

(HIDAYATtJLLAKNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAP MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division Suickur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF COMPOUND WALL @ GRAVEYARD & 
PAVER BLOCK, DRAIN VILLAGE FAKIR AHMED PALH TALUKA 
ROHRI. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

TOTAL DOCUMENTS SOLD 
3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (8) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANIUNO IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Bhambhro Constt: 4907664 1st Lowest 92336 Accepted Being 
Lowest 

2 M/s Harnadullah Abbasi 4949165 2nd Higher 50835 ReJected Being 
Higher 

3 M/s Awais & Brothers 5015829 3rd Highest -15829 ReJected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAHI!RULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

    

\J 
(HIDAYA'rU NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HZ,EMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



Q..QMPARATIVE STATEMEILL 
WORK NO.38 

NAME OF WORK: - CONSTRUCTION OF COMPOUND WALL @ GRAVEYARD & PAVER BLOCK, DRAIN VILLAGE FAKIR 
AHMED PALH TALUKA ROHRI. 

Dated of Issue : - 10.01.2018 
Dated of Opening : - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PPEMITJM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMIUM 

AMOUNT OF 
NON 

G.TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part "A' Schedule 
Item 

4030830 . 977010 - 5007840 24.23% 
Above 

MIs Bbarnbhro Conatt: 21.25% Above 4887381 

Part 'B' W/S & S/F 
Schedule Item 

20749 - - - 20749 At Par 2.25% Below 20282 

GRAND TOTAL RS: - 49O76(. 
Part A' Schedule 
Item 

4030830 - 977010 - 5007840 24.23% 
Above 

Mis mInllai 22.25% Above 4927690 

Part B W/S & S/F 
Schedule Item 

20749 - - - 20749 At Par 3.50% Above 21475 

GRAND TOTAL RS: - 4949165 
Part 'A' Schedule 
Item 

4030830 - 977010 - 5007840 24.23% 
Above 

M/sAwais&Brthers 23.90%Above 4994198 

Part "13' W/S & S/F 
Schedule Item 

20749 - - - 20749 At Par 4.25%Abovc 21631 

GRAND TOTAL RS: - 5015829 

The Lowest Rates Viz: (a) @ Rs. 21.25 % Above (Rnpees Twenty 07ie Point Twenty Five Percent Above), (b) ® Ra. 2.25 % 
Below (Rupees Two Point Twenty Five Percent Below), By MIS BHAMBHRO CONSTT: Government Contractor, are reasonable and within 
premissible limit, hence recommended for approval. 

k,'iII) 
EXECUTWE ENGINEER 
BUILDINGS DWISION 

SUKKUR 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

J3IDDERS OUALIFICATION REPORT 

NIT No. TC/G-55/EE/BD/101 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF COMPOUND WALL @ GRAVEYARD & PAVER BLOCK, DRAIN VILLAGE 
FAKIR ARMED PALH TALUKA ROHRI. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS! 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 

1 M/s Bhambhro Constt: Available Registered Registered Available Available Available Available Deposited 

2 M/s Hamadullah Abbasi Available Registered Registered Available Available Available Available Deposited 

3 M/s Awais & Brothers Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAR PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

I  (HIDAYAT L11iiH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFi MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD LAL MASHAK 
WORK:- SUKKUR (REMAINING WORK) 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 1 M/s Jahangir Khan Solangi 

-J 

2 M/s Jan Mohammad Narejo 
1W 

3 M/s Mohammad Aazmeer Enterprises 

CHAIRMAN 

(LUTUFUL'LAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATUL AH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION 
SUKKIJR 

ij 

(ABDUL HAFEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH EGG: SUB-DiVISION 
ROHRI 



DID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division 8ukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD LAL 
MASHAK SUKKUR (REMAINING WORK) 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Noe. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01,2018 

DID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF' 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Jahangir Khan Solangi 2834502 1st Lowest 165498 Accepted Being 
Lowest 

2 M/s Jan Mohammad 
Narelo 

2853767 2nd Higher 146233 Rejected Being 
Higher 

3 M/s Mohammad Aazineer 
Enterprises 

2897434 3rd Highest 102566 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITFEE 

CHAIRMAN 

(LUTUFU1LAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

'-'3 tY- ---' 

(HIDAYATULtAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STATEMENT  
WORK NO. 17 

NAME OF WORK: - CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD LAL MASHAK SUKKUR (REMAINING WORK) 

Dated of Issue: - 10.01.2018 
Dated of Opening: - 10.0 1.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMIUM 

AMOUNT OF 
NON 

G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part "A Schedule 
Item 

2568647 - 326286 51373 2946306 12.70% 
Above 

M/s Jahangir Khan Solangi 10.35% Above 2834502 

GRAND TOTAL RS: - 2834502 
Part Schedule 
Item 

2568647 - 326286 51373 2946306 12.70% 
Above 

M/s Jan Mohammad fiarejo 11.10 %Above 2853767 

GRAND TOTAL RS: - 2853767 
Part A" Schedule 
Item 

2568647 - 326286 51373 2946306 12.70% 
Above 

M/sMoii'mmdAaznieer 
Enterprises 

12.80%Abovc 2897434 

GRAND TOTAL RS: - 2897434 

The Lowest Rates Viz: (a) @ Rs. 10.35 % Above (Rupees Ten Point Thirty Five Percent Above) By M/s  Jahsngfr Khan 
Solangi,  Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

EXECUTi ENGINEER 
BUILDINGS DIVISION 

SuKKuR 



TE1)ER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

rnDDERSS)UALIFIcATION REPORT 

NIT No. TC/G-55/EE/BD/ 1051 ated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUICKUR 

CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD LAL MASHAK SUKKUR (REMAINING 
WORK) 

8R. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION SINDH BOARD 

OF REVENUE 
RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 
MONEY 

TENDER FEE! 
COST BIDDING 
DOCUMENT 

FUNDS/ 
BUDGET WITH P.E.0 

1 M/s Jahangir Khan Solangi Available Registered Registered Available Available Available Available Deposited 

2 M/s Jan Mohammad Narejo Available Registered Registered Available Available Available Available Deposited 

3 M/s Mohammad Aazmeer Enterprises Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUT 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYA1tJLLAt11iCH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF (03 NOS.) STAFF OFFICES OF ISI BARRAGE 
WORK:- COLONY SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Malik Muhammad Ishaque & Co. 

&co. 
V HAt' 

2 M/sDES 

3 M/s Haji Qurban Au Mahar 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(I H) (ABDUL HA'EMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DiVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G.55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF (03 NOS.) STAFF OFFICES OF ISI 
BARRAGE COLONY SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awax Karachi Siudhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

5 TOTAL DOCUMENTS SOLD 
3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Maiik Muhammad 
Ishaque & Co. 

8276155 1st Lowest 223844 Accepted Being 
Lowest 

2 M/s DES 8413808 2nd Higher 86192 Rejected Being 
Higher 

3 M/s Haji Qurban Au Mahar 8444995 3rd Highest 55005 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTWE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAiI NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION 
SUKKUR 

(ABDUL HAFEZMEMOIi) 
ASSISTANI' ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 



COMPARATIVE STATEMDNT 
WORK NO. 7 

NAME OF WORK: - CONSTRUCTION OF (03 NOS.) STAFF OFFICES OF IS! BARRAGE COLONY SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening : - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIuM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMIUM 

AMOUNT OF 
NON 

G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part "A" Schedule 
Item 

5811617 - 473579 0 6285196 8.14% 
Above 

M/sMalikMuhanim.ad 6.0%Abovc 6160314 
Ishaque & Co. 

Pafl "B" W/S & S/F 
Schedule Item 

170478 - - - 170478 At Par I60% IkIow 167750 

Part - PHE 
Schedule Item 

261127 - - - 261127 At Par 225% Below 255252 

Part "D" Non-Sch: 
Items 

1692840 - - - 1692840 N/S N/S 1692840 

GRAND TOTAL RS:- 8276156 
Part "A" Schedule 
Item 

5811617 - 473579 0 6285196 8.14% 
Above 

M/aDES 7.75%Abovc 6262017 

Part "B" W/S & S/F 
Schedule Item 

170478 - - - 170478 At Par 3.50% Above 176445 

Part "C" PHE 
Schedule Item 

261127 - - 261127 At Par 4.O%Abovc 271572 

Part "D" Non-Sch: 
Items 

1692840 - - - 1692840 N/S N/S 1703774 

GRAND TOTAL RS: - 8413808 

Part "A" Schedule 
Item 

5811617 - 473579 0 6285196 8J4% 
Above 

M/sHajiQuxbanAliMab.ar 8.O%Abovc 6276546 

Part "13" W/S & S/F 
Schedule Item 

170478 - - - 170478 At Par 2.80% Abovc 175251 

Part "C" PHE 
Schedule Item 

261127 - - - 261127 At Par 4.0%I\bovc 271572 

Part D" Non-Sch: 
Items 

1692840 - - - 1692840 N/S N/S 1721625 

GRAND TOTAL RS: - 8444995 

The Lowest Rates Viz: (a) ( Rs. 6.0 ~ Above (Rupees Six Point Zero Percent Above), (b) @ Rs. 1.60 % Below (Rupees One 

Point SIxty Percent Below) , (c) ( Rs. 2.25 % Below (Rupees Two Pdnt Twenty Five Percent Below) & Id) @ Rs. 1692840/- N/S 13y M/s  
Mailk Muhammad Ishaque & Co.,  Government Contractor, are reasonable and within prcinissiblc limit, hence recommended for approval. 

EXEC S ''GINEER 
BUILD1NGS DWISION 

SUKKUR 



(LUTUFULLAILP 
EXECUTWE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

IPPERSQUALIEIAflON REPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/lt'51 Dated. 21.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SURKUR 

NAME OF WORK 
CONSTRUCTION OF (03 NOS.) STAFF OFFICES OF ISI BARRAGE COLONY SUKKUR. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 

MONEY 

TENDER FEEl 
COST BIDDING 

DOCUMENT 

FUNDS! 
BUDGET 

1 M/s Malik Muhammad Ishaque & Co. Available Registered Registered Available Available Available Available Deposited 

2 M/s DES Available Registered Registered Available Available Available Available Deposited 

3 M/s Haji Qurban Ali Mahar Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(H LAHTNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DiVISION 
SUKKUR 

/1 

(ABDUL HAFEEZ MEMON) 
ASSISTANT--EôINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



9Wt 

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DWISION SUKKUR 

NAME OF RENOVATION OF JAMIA MASJID @ VILLAGE GHOSERJI SUKKUR. 
WORK:- 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Syed Zamir Au Shah 

2 M/s Shoaib Ahmed Bhatti 

3 M/s M. Aazmeer Enterprises & 
Constt: 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYA'TULLAfl NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMOrf) - 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DWISION 
ROHRI 



ID EVALUATION REPORT 1* 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

RENOVATION OF JAMIA MASJID @ VILLAGE GHOSERAJI 
SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi Sindhl 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (lii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.20 18 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH E8TIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 - 3 4 5 6 7 

1 M/s Syed ZamirAli Shah 2212698 1st Lowest 87302 Accepted Being 
Lowest 

2 M/s Shoaib Ahmed Bhatti 2248197 2nd HIgher 51803 Rejected Being 
Higher 

3 M/s M. Aazmeer 
Enterprises & Constt: 

2261403 3rd Highest 38597 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULIPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

'— \J\ 
(HIDAYATTYLLA!(NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
RO H RI 



OMPARATIVE STATEMENT  
WORK NO. 25 

NAME OF WORK: - RENOVATION OF JAMIA MASJID @ VILLAGE GHOSERJI SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME 0? 8CULE 
AMOUNT 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

SCY 
G. TOTAL PMI881BLE NAME OF CONTRACTOR 

RATE QUOTED BY TEE CONTRACTORS 
REMARK 

PRUM AMOUNT OF 
NON 

G. TOTAL S 8CULE PREMIUM 

1 2 3 4 4 • 5 - 6 7 8 9 10 11 

Part A Schedule 
Item 

1835442 0 147900 0 1983342 8.05% 
Above 

M/s Syod Zainir All Shah 6.30% Above 1951075 

Part B W/S & S/F 
Schedule Item 

135812 - - . 135812 At Par 1.95% Below 133164 

f) "C" PHE 
Schedule Item 

75856 - - - 75856 At Par 2.50% Below 73%() 

Part "D Non-Sch: 
Items 

54500 - - - 54500 N/S N/S 54500 

GRAND TOTAL RB:. 2212698 
Part A Schedule 
Item 

1835442 0 147900 0 1983342 8.05% 
Above 

M/s RlosTh Aluned Bliatti 7.50% Above 1973100 

Part B W/S & S/F 
Schedule Item 

135812 - - - 135812 At Par 3.25%Abcwe 140226 

PHE 
Schedule Item 

75856 - - - 75856 At Par 3.25% Above 78321 

Part "D Non-Sch: 
Items 

54500 - - - 54500 N/S N/S 56550 

GRAND TOTAL RB - 2248197 
Part •A Schedule 
Item . 

1835442 0 147900 
. 

0 1983342 8.05% 
Above 

M/s M. Aaeer 
Fateipriaes & C0nztt 

8.0% Above 1982277 

Part B W/S & S/F 
Schedule Item 

135812 - - - 135812 At Par 4.30%Above 141652 

Part "C" PHE 
Schedule Item 

75856 - - - 75856 At Par 5.0% Above 79649 

Part D" Non-Sch: 
Items 

54500 - - - 54500 N/S N/S 57825 

GRAND TOTAL RB:- 2261403 

The Lowest Rates Viz: (a) ® Rs. 6.30 % Above (Rupees Six Point Thirty Percent Above), (b) ® Rs. 1.95 % Below (Rupees O, 
Point Ninety Five Percent Below) , (c) ® Rs. 2.50 % Below (Rupees Two Point Fifty Percent Below) & (d) ® Ru. 54500/- N/S By MIs Sy.&  
Zamir All Shah.  Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

BUILDINGS DiVISION 
SwuK 



QRT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK 

RENOVATION OF JAMIA MASJID (a) VILLAGE GHOSERJI SUKKUR. 

SR. 
NO. 

NAME OF FIRMI BIDDERS W.T.N 
REGISTRATION SflIDH BOARD 

OF REVENUE 
RELEVANT 

EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 

FUNDS/ 
BUDGET WITH P.E.0 

1 M/s Syed Zamir Au Shah Available Registered Registered Available Available Available Available Deposited 

2 M/s Shoaib Ahmed Bhatti Available Registered Registered Available Available Available Available Deposited 

3 M/s M. Aazmeer Enterprises & Constt: Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAWPHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

'J\ t)IJ 

(HIDAYATUL AICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEMON) 
ASSISTANT EN6INEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENI'ER PROCESS IN EXECUTIVE 

ENGINEER BUILDINGS DIVISION UKKUR 

NAME Q: CONSTRUCTION OF ELECTION COMMISSION OFFICE BUILDING SUKKUR 
WORK:- 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Saqib Rasheed & Co. ):.fJ 
& 

2 M / s Arz Mohammad & Co. 
& 

Contractol 
3 MIs Bashir Ahmed Mahar ,,p ' 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(ABDUL IAFEZ M'EMON) 
ASSISTANTENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 

(HIDAYATULLAHNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION 
SUKKUR 



ID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF ELECTION COMMISSION OFFICE 
BUILDING SUKKUR 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii) 
Daily Express Tribune Karachi English Dated. 24.12.2017, (iii) 
Daily Dated. - 
SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED I 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUAUFED. (IF 
API'LICABLE) 

OlNos. 

10 BID 1S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.2018 

ID EVALUATION REPORt 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

2 3 4 5 6 7 

1 vI/s.Saqib Rasheed & Co. 8153520 1st Lowest 458480 Accepted Being 
Lowest 

2 M/sArz Mohammad & Co. 8271957 2nd Higher 340043 Rejected Being 
Higher 

3 M/sBashirAhmed Mahar 8321763 3rd Highest 290237 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PThLPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(HIDAYAULLAWNX1 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



QMPARATIVE ST..ATEMJNT. 
WORK NO.22 

NAME OF WORK: - CONSTRUCTION OF ELECTION COMMISSION OFFICE BUILDING SUKKUR 

S 

Dated ofIssue : - 10.01.2018 
Dated of Opening: - 10.01.2018 - - 

NAME OF SCHEDULE SCHEDULE 

-AMOUNT 
OF 

VPREMIUM 

AMOUNT 
— OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

- 
LE 

- 
NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 

s 

- 
PREMIUM AMOUNT OF 

NON 
G. TOTAL 

2 - 3 - V 4 4
- 5 V V 7 - 8 9 10 11 

Part "A Schedule 
Item 

6646807 721179 
- - 

721795 v 0 7368602 10.85% 
Above 

MIs Saqib Rasbeed & Co. 8.50%Above 7211786 

Part "B' W/S & S/F 
Schedule Item 

254897 - - 254897 At Par 2.0% Below 
V 

249799 
V  

Part "C" N/Sch: Items 18500 - 

-' / 

- - 18500 N/S N/S 18500 

Part "D" Compound 
Wall 

609444 7882 78893 ' 13696 702033 12.94% V 
Above 

10.50% Above 673436 

GRAND TOTAL RB:. 8153520 
Part "A" Schedule 
Item 

6646807 721179 721795 0 7368602 10.85% 
Above 

Mi. Arz Mohmmd Co. 9.90% Above 7304841 

Part "B" W/S & S/F 
Schedule Item 

254897 - - - 254897 At Par 4.50% Above 266367 

Part "C' N/Sch: Items 18500 - - - 18500 N/S N/S 20000 

Part "D" Compound 
Wall 

609444 78862 78893 13696 702033 12.94% 
Above 

11.70% Above 680749 

GRAND TOTAL RB:. 8271957 
Part "A" Schedule 
Item 

6646807 721179 721795 0 7368602 10.85% 
Above 

M/s Baskir Abmed Mhr 1050% Above 7344722 

Part B" W/S & S/F 
Schedule Item 

254897 - - - 254897 At Par 5.50%Abovc 268916 

Part "C" N/Sch: Items 18500 - - - 18500 N/S N/S 22500 

Part "I)" Compound 
Wall 

609444 78862 78893 13696 702033 12.94% 
Above 

12V50%AbOVC 685625 

GRAND TOTAL RS:- 8321763 

The Lowest Rates Viz: (a) @ Rs. 8.50 % Above (Rupees Eight Point Fifty Percent Above). (b) @ Rs. 2.0 % Below (Rupees Two 
Point Zero Percent Below) , (c) (ã Rs. 18500/- N/S & (d) C/Wall @ Rs. 10.50 % Above (Rupees Ten Point Fifty Percent Above) By MIS  
SAOIB R.ASHEED & CO,  Government Contractor, are reasonable and within premisibIc limit, hence recommended for approval. 

EXECUTWE ENGINEER 
BUILDINGS DIVISION 

SURKUR 



JIDDERS OUAJAFICATION RJPQRI 

TENDER RE"ERENCE NO. NIT N,. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

NAME. OF- PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR - 

NAME OF WORK CONSTRUCTION OF ELECTION COMMISSION OFFICE BUILDING SUKKUR 

SR. 
NO. 

• - 
- 

NAME OF FIRM! BIDDERS 
-- N.T.N 

; - 
REGiSTRATION SINDH BOARD 

- OP REVENUE 
RELEVANT 

EXPERIENCE 

TURNOVER: OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS/ 
BUDGET 

O5% 
EARNEST 

MONEY 

TENDER FEEl 
COST BIDDING 

DOCUMENT 
- WITH P.E.0 

1 M/s Saqib Rasheed & Co. Available Registered Registered Available Available Available Available Deposited 

2 M/s Arz Mohammad & Co. Available Registered Registered Available Available Available Available Deposited 

3 M/s Bashir Ahmed Mahar Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAE PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

c c- 
(HIDA TUIiCH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL RAFEEZMEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 



ATTENDANCE CHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF PAVER BLOCK & CC DRAIN VARIOUS STREET OF 
WORK:-	 BASHIRABAD NO.1 MAHAR MOHALLA 2. LASHARI GALl 3. CHANDIA GALl 

4. SOOMRA GALl 5. SHAIKH GALl (3 NOS) 6. PIRZADA GALl 7. BHAYA 
GALl & 8. JAMALI GALl UC-15 MILITARY ROAD SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s M. Zafar Mirani 
1-I 

2 M/s Hamad Global Enterprises 

3 M/s AKS & Builders 

CHAI RMAN 

(LUTUFULLAHPHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

c-i 
(HIDAYATULLA1iI) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDERREFERENCENO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF PAVER BLOCK & CC DRAIN VARIOUS 
STREET OF BASHIRABAD NO.1 MAHAR MOHALLA 2. LASHARI 
GALl 3. CHANDIA GALl 4. SOOMRA GALl 5. SHAIKH GALl (3 
NOS) 6. PIRZADA GALl 7. BHAYA GALl & 8. JAMALI GALl UC-
15 MILITARY ROAD SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTALDOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

DID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s M. Zafar Mirani 4903631 1st Lowest 1096369 Accepted Being 
Lowest 

2 M/s Hamad Global 
Enterprises 

4949854 2nd Higher 1050146 Rejected Being 
Higher 

3 M/s AKS & Builders 4982009 3rd Highest 1017991 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

    

 

(HIDAYATUL11 AICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HA EZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
RO H RI 



I 

CO  ?ARATIV. STATEMENT 
WORK NO. 32 

NAME OF WORK : - CONSTRUCTION OF PAVER BLOCK & CC DRAIN VARIOUS STREET OF BASHIRABAD NO.1 MAHAR 
MOHALLA 2. LASHARI GAL! 3. CHANDIA GALl 4. SOOMRA GALl 5. SHAIKH GALl (3 NOS) 6. PIRZADA 
GAL! 7. BHAYA GAL! & 8. JAMALI GALl UC-15 MILITARY ROAD SUKKUR. 

Dated of Issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMIUM 

AMOUNT OF 
NON 

U. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part "A" Schedule 40l9370 0 965025 98694 5083089 24.0% 
Above 

M/sM. ZafarMjranl 22.0 %Abovc 4903631 

GRAND TOTAL RS: - 4903631 
Part 'A" Schedule 
lt(tn 

4019370 0 965025 98694 5083089 24.0% 
Above 

Mis Hamad Global 
Enterprises 

23.15% Above 4949854 

GRAND TOTAL RS: - 4949854 
Part "A" Schedule 
Item 

4019370 0 965025 98694 5083089 24.0% 
Above 

M/sAKS & Builden'. 23O5%Ahov 4982009 

GRAND TOTAL RS:' 4982009 

The Lowest Rates Viz: (a) Rs. 22.0 % Above (Rupees Twenty Two Point Zero Percent Above), , By MIS  M. ZAFAR MIRANI 
Government Contractor, arc reasonable and within preriissihle liiiiit, hence recommended for approval. 

BUILDGS DIVISION 
SUKKUH 



'p 

TENDER REFERENCE NO 

NAME OF PROCURING 

NAME OF WORK 

J3IDDERS OUALIFICATION REPORT  

NIT No. TC/G-55/EF/BD/ 1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF PAVER BLOCK & CC DRAIN VARIOUS STREET OF BASHIRABAD NO.1 
MAHAR MOHALLA 2. LASHARI GALl 3. CHANDIA GALl 4. SOOMRA GAL! 5. SHAIKH GAL! (3 
NOS) 6. PIRZADA GALl 7. BHAYA GAL! & 8. JAMAL! GAL! UC-15 MILITARY ROAD SUKKUR. 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

WiTH P.E.0 
815DM BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAST FUNDS! 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEEl 
COST BIDDING 

DOCUMENT 
EXPERIENCE LAST THREE 

YEARS 

1 M/s M. Zafar Mirani Available Registered Registered Available Available Available Available Deposited 

2 M/s Hamad Global Enterprises Available Registered Registered Available Available Available Available Deposited 

3 M/s AKS & Builders Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLARPHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKIJR 

(HIDAYATU NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFFZZ' MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF Construction of Eld Gah c Nlrch Taluka Pano Akil (Remaining Work). 
WORK:- 

EXECUTiVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Ashique Au Abbasi 

Asnique All AJIWI 
Govt: Contractor & 

General Order Supplie: 

2 M/s Pasban Enterprises 

3 M/s Mughal Enterprises 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

T 
(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DiVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



DID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: Construction of Eid Gab a Nirch Taluka Pano Akil (Remaining 
Work). 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awaz Karachi 8indhi 26.12.2017, (ii) 
Daily The Express Tribune Karachi EngUsh Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARXS 

1 2 3 4 5 6 7 

1 M/s Ashique All Abbasi 2972046 1st Lowest 27954 Accepted Being 
Lowest 

2 M/s Pasban Enterprises 2981802 2nd Higher 18198 Rejected Being 
Higher 

3 M/s Mughai Enterprises 2997656 3rd Highest 2344 Rejected Being 
Highest 

SIGNATURE OP THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

) 

- 
(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 



BIDDERS QUALIFICATION REPORT 

TENDER REFERENCE NO. NIT No. TC/G-517EE/BD/  1051 Dated. 21.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK Construction of Eid Gah (a Nirch Taluka Pano Akil (Remaining Work). 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION SINDH BOARD 

OF REVENUE 
RELEVANT 

EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
FUNDS/ 
BUDGET 

05% 
EARNEST 

TENDER FEEl 
COST BIDDING WITH P.E.0 

- - YEARS 
MONEY DOCUMENT 

1 M/s Ashique Au Abbasi Available Registered Registered Available Available Available Available Deposited 

2 M/s Pasban Enterprises Available Registered Registered Available Available Available Available Deposited 

3 M/s Mughal Enterprises Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MPMRER MEMBER 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HA1EEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



CQMPARATIVE STATE...M...E..NT  
WORK NO.43 

NAME OF WORK: - Construction of Eid Gah Ca Nirch Taluka Patio Akil (Remaining Work). 

Dated of issue : - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

SCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMIUM 

AMOUNT OF 
NON 

G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part "A" Schedule 
Item 

2439102 - 545583 15000 2999685 22.36% 
Above 

MIs Ashique All Abbasi 21.85% Above 2972046 

GRAND TOTAL RS: - 2972046 

Part 'A" Schedule 
Item 

2439102 - 545583 15000 2999685 22.36% 
Above 

M/s Pasban Enterprises 22.25 % Above 2981802 

GRAND TOTAL RS: - 2981802 

Part "A" Schedule 
Item 

2439102 - 545583 15000 2999685 22.36% 
Above 

MIs Mughal Enterprises 22.90 %Above 2997656 

GRAND TOTAL RS:- 2997656 

The Lowest Rates Viz: (a) @ Rs. 21.85 % Above (Rupees Twenty One Point Eighty Five Percent Above), By M/s  Ashique  All 

Abbasi,  Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

EXECUTIVE EN 

BUILDINGS DIVISION 
SUKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF Renovation of Suprentending Engineer Works & Services Official 
WORK:- Residence A-8 Quarter ADC Colony Sukkur (Remaining work) 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Arz Mohammad & Co y#I fri" it Mohammad & Co 
(Iovt: Contractor — __ 

2 M/s Shakeel Ahmed Junejo 

3 M/s Deedar Au 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYAULLX1Ai) (ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DWISION 
SUKKUR ROHRI 



DID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division 8ukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: Renovation of Suprentending Engineer Works & Services 
Official Residence A-8 Quarter ADC Colony Sukkur (Remaining 
work) 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Awami Awas Karachi 81ndh1 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (lii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos, 

7 TOTAL BIDS RECEIVED I 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Arz Mohammad & Co 1286015 1st Lowest 3985 Accepted Being 
Lowest 

2 M/s Shakeel Ahmed Junejo 1288488 2nd Higher 1512 Rejected Being 
Higher 

3 MIs Deedar Au 1292816 3rd Highest -2816 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAHPHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

'k  
(HIDAYATUIVAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STATEMENT 
WORK NO.30 

NAME OF WORK: - Renovation of Suprentending Engineer Works & Services Official Residence A-8 Quarter ADC Colony 
Sukkur (Remaining work) 

Dated of Issue: - 10.01.2018 
Dated of Opening: - 10.01.2018 

NAME OP SCHEDULE AMOUNT 
SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEOE 

NCY 
G. TOTAL PERMISSIBLE 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

REMARK 
S PREMIUM PREMIUM AMOUNT OF 

NON 
G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part 
Item 

"A" Schedule 1236553 - 53394 - 1289947 4,31% 
Above 

MfsArzMohmmd&Co 4.0%Above 1286015 

GRAND TOTAL RE: - 1286015 
Part 
Item 

"A" Schedule 1236553 - 53394 - 1289947 4.31% 
Above 

Mi. Sh.fre1 AJned Jj0 4.20% Above 1288488 

GRAND TOTAL RB: - 1285488 
Part 
Item 

"A" Schedule 1236553 - 53394 - 1289947 4.31% 
Above 

M/sDeedarAll 4.55%Above 1292816 

GRAND TOTAL RB:- 1292816 

The Lowest Rates Viz: (a) ® Ra. 4.0 % Above (Rupees Four Pflint Zero Percent Above), By MI. MohmmaA  & Co  
Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

BUII..DINGS DIVISION 
8uKSUK 



UD D . S ON REPOgT 

 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK Renovation of Suprentendmg Engineer Works & Services Official Residence A-8 Quarter ADC 
Colony Sukkur (Remaining work) 

SR. 
NO. 

NAME OF FIRM/ BIDDERS LT.N 
REGISTRATION 

WITH P.E.0 
SINDR BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST ThREE 
YUMDS/ 
BUDGET 

05% 
EARNEST 

TENDER FEE! 
COST BIDDING 

- 
YEARS 

MONEY DOCUMENT 

1 M/s Arz Mohammad & Co Available Registered Registered Available Available Available Available Deposited 

2 M/s Shakeel Ahmcd Junejo Available Registered Registered Available Available Available Available Deposited 

3 M/s Decdar Au Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

/ - 
(LUTUFULLAII PHULPOTO) 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDA ATULLAWNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUIKKUR 

(ABDUL HAFEEZ MtON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 

• ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION I RENOVATION OF OFFICE & RECORD ROOM 
WORK:- ASSISTANT COMMISSIONER PANO AKIL. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Agha Gui Hassan Pathan 

2 M/sAshiqAiiAbbasi A 
Govt: GortracY 

3 M/s Syed Naseem Ahmed Shah 

• 1 

CHAIRMAN 

T4SW" r." 
GoYt CO8t 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

i) 1 
(ABDUL HAFEEZ MEMON) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

ROHRI 

(HIDAY'A4ULLAJflICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 



ID EVALUATION REPORT 
1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No, TC]G-551EE/BD/1051 Dated. 21.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION / RENOVATION OF OFFICE & RECORD ROOM 
ASSISTANT COMMISSIONER PANO AKIL. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Awami Awas Karachi Sindhf 26.12.20 17, (ii) 
Daily The Express Tribune Karachi English Dated. 
24.12.2017, (iii) Daily Dated. 

SPPRA ID NO. 35807 Dated. 22.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF' 

COST 

COMPARI8ON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Agha Gui Hassan 
Pathan 

7336386 1st Lowest 92614 Accepted Being 
Lowest 

2 MIs Ashiq Au Abbasi 7608510 2nd Higher -179510 Rejected Being 
Higher 

3 M/s Syed Naseem Ahmed 
Shah 

7655318 3rd Highest -226318 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUT6FULLAWPH1YiTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(ABDUL HAFEEZ MfiMON) 
ASSISTANT ENGINBER_-

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 

(HmAYA1uLLANAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 



COMPARATIVE STATEMEJiT  
WORK NO.34 

NAME OF WORK: - CONSTRUCTION / RENOVATION OF OFFICE & RECORD ROOM ASSISTANT COMMISSIONER PANO 
e AKIL. 

Dated of Issue:- 10.01.2018 y 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE AMOUNT 
SCHEDULE 

20% Below 
on Sch: 

Item 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OF'CONTEGE 

NCY 
0. TOTAL PERMISSIBLE 

PREMIUM 
NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

8 PREMIUM 
AMOUNT OF 

NON 
0. TOTAL 

1 2 3 / 4, 4 5 6 7 8 9 10 11 

Part A Schedule 
Item 

7008904 273125 524120 - 7259899 
,/ 

3.58% 
Above 

M/sAgb.aGu.iHs.sn  
Pathan 

2.30%Above 7170109 

Part B" W/S & S/F 
Schedule Item 

66058 / - - - 66058 At Par 2.0% Below 

V 

64737 V 

Part C PHE 
Schedule Item 

84952 - - - 84952 At f) - 2.25% BelOw 83041 - 

Part D Non-Sch: 
Items 

18500 
.7 

- - 
.7 

- 18500 N/S N/S 18500 

733638f 
7436447 

V " '" GRAND TOTAL ES: - 
Part A Schedule 
Item 

7008904 273125 
. 

524120 - 7259899 3.58% 
Above 

MIs 1 q All Abboni 6.10% Above 

Part B W/S & S/F 
Schedule Item 

66058 - - - 66058 At Par 1.30% Below 65199 V 

Part C" PHE 
Schedule Item 

84952 - - - . 84952 At Par 2.25% Above 85853 

Part D Non-Sch: 
Items 

18500 - - 
j 

- 18500 N/S N/S 20000 Y 

\./ -/ GRAND TOTAL ES: - 7608510 
Part A" Schedule 
Item 

7008904 
../ 

/ 273125 524120 - 7259899 3.58% 
Above 

MI. Syed Naseeni Ahnied 
Shah 

6.75% Above 7482005 V 
Part B W/S & S/F 
Schedule Item 

66058 - - - 66058 At Par 2.0% Below 64737 v' 

Part C" PHE 
Schedule Item 

84952 
'-.7 

- - - 84952 At Par 2.50% Above 87076 

Part D Non-Sch: 
Items 

18500 - - - 18500 N/S N/S 21500 s,..- 

GRAND TOTAL ES: - 7655318 

The Lowest Rates Viz: (a) 2.30 % Above (Rupees Two Point Thirty Percent Above), (b) @ Es. 2.0 s-Below (Rupees Two 
Point Zero Percent Below) , (c) @ Es. 2.25 % Below (Rupees Two Point Twenty Five Percent Below) & (d) ® Re. 185(0/- N/S By 
MIS Mba Gui Rassan Pathan.  Government Contractor, are reasonable and within premissible limit, hence recommended f 

SUKKUK 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

IDQERQI1,J FICAUQN  REPORT 

NIT No. TC/G-55/EE/BD/ 1051 Dated. 21.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION / RENOVATION OF OFFICE & RECORD ROOM ASSISTANT COMMISSIONER 
PANO AKIL. 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAST 
LAST THREE 

FUNDS/ 
BUDGET 

05% 
EARNEST 

TENDER PEE/ 
COST BIDDING 

EXPERIENCE 
YEARS 

MONEY DOCUMENT 

1 M/s Agha Gui Hassan Pathan Available Registered Registered Available Available Available Available Deposited 

2 M/s Ashiq All Abbasi Available Registered Registered Available Available Available Available Deposited 

3 MIs Syed Naseem Ahmed Shah Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER M1?MEER 

(LUTUFULLAII PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

WLTIAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFE/ MEMON) 
ASSISTANT EN(INEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



Q icEoFTRE 

k:2rc/ 18 /57 0/12018 

Please refer to 
°ffice letter No. EE/HW Nip issu 

ed by tl-1j5 office vjcj th18 
various daily newspaper D/TC/ 488 dated. 29.11.2017 

as well as hosited PUblished in 
period of bid Vidjty referred in bidding dat On 8PRA website the 

a is treated a 
Same 

All the Other terms and Conditjo will remain as 

ECLL. 
HIGH INEER 

IVISION 
SUIKUR 

1. 
The Worthy Deputy Commissioner SUkkUr 

2. 
The Secretary Information Technojo, 
Secretariat No: 6, Karachi along 

with of information and placing them on Sovernrnent.- 

3. The Director (A&F) SPPRA 3-15 Government of Sindh, Public 
Procurement Regulatozy Authority , Planning & Development 
Department Karachi along with Soft & Hard copy of NIT for favour of 
information and placement on Web Site. 

c4.  

The Director, Information (Advertisement) Public Relation 
Advertising Department Karachi, for publication in 3 Nos. leading 
Newspaper "Sindhi", Urdu & English" (Kawaish, Jung, Down). 

5. The Superintending Engineer, Works & Services, Sukkur, for favour 
of information. 

6. 
The Executive Engineer, (Buildings / Education Works) Department 
Sukkur. for information for wide publicity. 

7 copy notiCe board and drawing branch / HG (Local). 

and Government of Sindh 
copies of N.LT's for favour 
the web site of Sindh 

NEER 
ISION 1(EXECUT 

HIGHWAYS D 
SUKKUR 

SFPRA INWARD DIARY 
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