OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

Phone No: 071-9310105 No: TC/G-55/EE/BD/- T180f2018
Sukku; Dated: o q -~ 02 —2018

To,
The Manager (C.B)
Sindh Public Procurement Regulatory Authority,
KARACHI.

SUBJECT: - REQUEST FOR HOISTING OF NIT No. TC/G-55/EE/BD/1051
D 2.2017 SR. 35 .12.2017

The Bid Evaluation report duly signed by 03 Members of
Procurement Committee with original Comparative Statement, Minutes of opening

bid Meeting, Technical Evaluation Report, are submitted for information please.

DA/ As Above
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Sukkur Dated: guf - /3-20(7
SAY NO TO CORRUPTION

NOTICE INVITED TENDERS
JINDERS ON STANDARD BIDDING DOCUMENTS (SBDS) NOTIFIED BY SINDH PUBLIC
CLIENT REGULATORY AUTHORITY (SPPRA} GOV OF SINDU ARE HERE BY INVITED
SUODUTRESTED PERASONS  CONTRACTORS  COMPANIES FOR 1HE WORKS LIST
CtLIHOSPRRA RULES 2000 (ANMENDED 2043).

i Pakistm Baginecring Council foawos et 2007 in setleet s e nutier

» sy em [leetric Inspeetvr for theyear 201

vit o JOATFREONG

Ut

Har wssignment uinder-taken over the pust seven yeus,

wiis of Equipments Machineries & Transport awned by lirms . contractors.
Plinnedal statement [ Rummaey) dnd freome s retuen for the Inst thiree vears.
Listof litigation (I any) dnd mature of litigation.
Afidavic that the Tirms Bas never been black listed,

Method of Procurement Single stage single eavelope.

Perms & Condition

ar Blank Tender Schedule-B can be dowaload from SPPRA website.

by Blanh wenders will be issudd w the agencies 7 Firms on the pas inent oFiender Tee,

¢} The Procurenient Ageney reserves the right to rejeet any or aceept anmy o all  tenders under SPPRA Rules
20000 0 A Amended 201 3).

Jdp o Whe competent authority: remains oot of Hlead Quarter onp the date of apening af the tenders, then saie
tenders will beopen on the nest working das.

¢ The intending eontractors shoulid submit the Affidavit to affeet that whether e s not involve in ity lithtion
and not abandoned the work inany Goverament De ptulmu st and ot Slaek listed

1 An Affidavit that he 18 sole proprictor of the iu m in case of the ather pariner the NIC of all partners adony

SRR M T TV tifiea fe reantered wath Income x Deparime s chese it e o NIC
) ke Contractor ‘-l‘u'ald be registered with \:-ldn i evenue Bourd.
h)  List of svorks previously corried out and completed during last three sear with satisfactory certifieate of

completion of the departiment coneerncd.

i} Listof the Engineering and other skilled and enshifled stal? along with their bio Jut wnd Hist of muchinesy
and their proof of oxwnership

1) The intending purticipants must submit certificite registered with PEC 2007, participating in the works whose
estimated cost is more than .00 (million)

K)  Conditional Tender and not aecompanied by call deposit will nat be considered

1} Postad Address xeeutive Engineet Buildings Division Suhbhur Barege Colony Subikiy Numibey 07 1931103

m) Note: this NI'T can be seen on PERA website at svsw.pprasindb.pos . ph
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Copy forwarded with compliments to: -

The Seeretiny o Government of Sindh information Technmologs, secretariat No: 6 Karachi for
plicing the same website

Fhe Director Infurmation {Advertisement) Public Relation Depariment Goserament of Sindh Block-
Y6 Karachi along with 6 spare copies tor insertion, He is requested 1o plense that the advertisement
muy appenr in daily leading newspapers viz Sindhis English & Urdu wide pablicity & cireulation in
the provinee of Sindh,

The Divestr (A& Sindh Public Procurement Regulutory Authority Karachi Barik No: 8. Sind:
Secrstaviat o d=a Cogrt Road Kavachi, With copies o WD & USH for fuvour ol idormtion gad
phacing them on website Government of Sindh.

The Deputy Commissioner Sukkur,

The Chiel Engineer Buildings Sukkur

The Superintending Engincer Works & Services Sukkur, lor infor
Uhe Assistant Engineer Buildings Sub-Division, Sukkur, Paro Akil feis
wide publivity.
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TADPI017-18

Constraction of Imam Bargah New Building @ Sachal Ji

Wandh Taluka New Sulikur.

_It il Work L UL :r Y30 | MO _!__.‘-l_ﬁlunlh:-

2 Construction of Jamia Mosque New Building @ Village

JHaji Jadal Mahar Taluka New Sukkur,

i JCivil Work i oo | gsoonl 300 T 24 Months

Construction of Jamia Masjid New Building @ Village
|S:1h.: Hn"ulji Taluka New Sukkur.

__,:_'__h

{ Work |___1.800

|

go000] 3000 | 24 Months

Comtruction of Masjid « Village Qadir Bux Mahar UC-
Tumaehani Sukkur.

e = T —— S

_ Uil Mk | DR

Construction of Masjid « Vil wge Nachanpur/Khanpur &
* Bhoralpur New Sukkur.

Y (HN l

i3 ‘__I_ ows | i_l \Months

1 [civil Wor ' ] 23as ] n172s0f 300 21 Months
4 {Construction of Paver Block Flooring & Boundary Wall @
Litd Coath € holn Mohalia Bachal Shah Miani Sulikur. I
I T T [ 3000 | isoooo] 3000 | 23 Mombs
-_—:'—{‘umll'urii:m uf (03 Nos.) Siaff Ofifices of IS Bareage
Colony Sukkur.
it i Work B.500 423 (K10 U0 24 Months
i [Lilectric Work 1430 71000 1300 | 24 Months |

S |Construction of Boundary Wall & Ioternal Path of
Gravesard  Hassan  Shaheed  Village Rahuja Sukkur
L {{Remaining Wark).

Civi Work [ 27m

p— ] —— —— —

133000

9 [Constraction of Jamia Masjid New Duilding o Village
| Ghoserji New Sukkur,

MM ] 24 Months

| i O Wk | 3296

B
-

164,800 |

3000 { 24 Months |

10 |Construction / Renovation of Revenue Colony Suklur
Heminine Wark).

L o JChal Wk | 8878

_l_ %8

T {Constraction of Community Hall « Village Saba Goth
Bagerii District SukRur.

2 ]

~ ] 3 N |

T [Civil Work T T 2850 | 142.500] 3000 | 24 slonths
37, [Construction / Renovation of Masjid at Village Saba Goth
Baverji Sukkur.
i [Civil Waork [ 2750 | 137,500] 3000 | 24 Months
Vi [Construction of Boundary Wall @ Imam Bargah Village
Nachanpurikhanpur & Bhoralpur New Suldkur. _ e O DS
D [Civil Work [ 3000 [ i.‘-n,(u}uL 0 —I 24 Months
1 [Construction / Renovation of ADC-1 Residence Sukkur. .
.
| i |Civil Work T a7z T 235850 3000 | 24 Momths

15 |Construetion of Two Rooms @ Lakha Dargah Mirani
Monatia Bagergi Sukhur,

Tl-- I ;I l\-l'll‘[. _.._L. ' h{lH

1o Construction of Masjid w0 Haider Shah Mobhalla Village
Ghoserji New Sukkur.

Tloon T 24 Nonthis

i Civil Work 1 2798

| _"'.'_‘J'T;II

Construction of Boundary Wall of Gravevard Lal Mashak

Sukkur (Remaining Work)

.u W 24 \qu s |

I

150,000 |

000 | 29 Moddee

T b Joiit Work 13000
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(8 |Renovation of Deputy Commissioner Residence Sukkur,
D [Civil Work [ doon [ 700.000] 3000 [ 24 Months
19 [Construction [ Renovation of Muldhtinvkar / City Survey
U Miee Sukkur City. o
0 Civil Work 17.487 $74.35300 3000 | 29 Months
i) |Elecirie Work 2,500 123000 N I 24 vonths
200 [Construction [ Renovittion of  Assistant Commissioner
Office (New Taluka) Sulikur.
0 JCivil Work [ o000 | 470.000] 3000 | 24 Nonths
21 |Construction of Boundar y Wall & Datension of Existing
Building of L1 Sukkur.
% [Cinil Work - o [ 6350 ] A20.000 | 3000 | 24 Nunths
22 IConstpuction of Election Commission Office  Building
Sukhur
UiVl Work [ 8612 [ 430600] 3000 | 39 Months
23 Construction of Police Rest House Sukloer City.
= — s ROPT
T o o |__igw00 | wot S ]2 Months
ity |Lleerdie Work ! Lol 3 1 300) | 24 NMonhs
240 | Rehabilitation and  Re-Constraction  of Jamin Masjid
Bunder Road Sukkur
— i) [Civil Work [ 6662 | 333.100] 000 | 24 Manths |
25 [Renovation of Jamias Masjid ‘¢ Viilage Ghoserji Sukkur,
[l Jenil work B T 2an0 1 useoon] T 3e00 [ 24 Months
A [Rehabilitetion wd Re-Construction llf--1-l;ll‘ilf-i‘-.‘\'|il:ll
m.-.ml Barrge Colony Sukhar
T II Vil Wk T 3800 ll J'_-t',-mla] Al _j. Months
27 II:\I.ITLIIIII.I of CCTY Cameras System i/e Renovation of
Conference Hall & Gifice Building @ M.I Office Barrage
Colony Suldiur,
0 JCil Work [ 7838 [ 39dw00] 3000 | 24 Months
35 [Purehase of Road Cleaning Sweeping Machine (2 Nos)
Sukkur, o
i Uil Waork T ao00 [ coo000] Sou0 ] 24 Months
29 [Construction of Public Toilets @ Distreit Sukkur
i JCivil Work T 4620 [ 23vo00f  aoon [ 20 Months
200 [Renovation of Suprentending Enpineerr Works & Servives
B Official Residence A-8 Quarter ADC Colony Subdar
{Remainine swwork)
e Juivil Work [ 1 ] b 300 | 1300 | 24 Moaths
31 [Construction of Stafl Offices @ Deputy Commissioner
Gifice Sukkur ™ First Floor" (Remaining Work). - .
i |Civil Wark - T a4 T o70000] 3000 [ 24 Monhs |
32 [Construction of Paver Block & ¢ ¢ Drain Various Street of
IBashivabad Nool Mahar Mohalla 2. Lashari Gali 3,
Chandin Gali 4. Soomra Gali 30 Shaikh Gali (3 Nos) 6.
Pirzada Gali 7. Bhaya Gal & 8 Jamali Gali UC-1S
Militstry Rond Suldour (Remaining Work). .
i JCivit Work [ eoou [ Su0000] 3600 24 Months
33 (Construction of Drainage Scheme of Nusrat Colony
Shamsabad Ghorra Ghatti UC-10 Nuseat Colony Suldur,
tRemainine Work). - |
— 0 ]L".\li Work l 7.000 350,000 300 l 24 Months

Fage £
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it Renovation of Office & Record Room
P _ ] - Commissioner Pano Akl
: i ail Work L THol0 I80.300 3000 24 Months
Lleeitic Work 1.389 64, 430 1500 24 Months

sistroction. of Community Hall & Compound Wall @
hdul Karim Lund Vouls Abad Taluka Roliri,
R Work T 2300 1 i1so00] 3000 | 23 Mondss
Construction of Community Hall & Cempound Wall @
Shahzaib near Gld Najuni Taluka Salchpat.
i [Civil Work 12300 | nise00] 3000 T 24 Months
37 {Construction of Rovms / Renovation of Robri U'ress Cluh

@ Rohri.

D JCnil Work T~ 7578 [ 478900] 3000 | 24 Months
38 [Construction of Compound Wall @ Graveyard & Paver

Block, Drain Village Fakir Ahmed Palh Taluka Rohri.

i Civilt Work [ 5000 [ 250000] 3000 T 24 Months
A Renpvation of Assistant Commissioner Office / Residence

il Work _ L4

aation ¢+ Re-Construciion of i‘.t":.i: \lu Muhb \ll

S [ 27500 3000 I 24 Muonihs

I:—l

~aal I'nluka Rohri.
Tl Work T 7402 [ 3700001 3000 [ 24 Months
Cenmvation of Cirenit House Sulkkur (ADP-2259) 2017-18

Civil Work [ zxso_ [ tadon0] 3000 ] 24 Months |

Lehbilitation of Taluka Tospital Pagoe Akil

Civil Work [ 8735 | 436.350] 3000 ] 24 Months |

Construction of Eid Gah @ Nireh Taluka Pano Akil

Remaining Work).

WO Work 3 13m, 3 24 Nons
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|PIPE INIETS LROD
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[ Sinae Bage - SPIMNAL  DEAIN, SIS IEMY
57. e sl + YOLIR
_wlail RGS02I-SR | e Envelope L 1RPOD S DPOD. SRS SMS LI VO
Jaslan "
senplion
b 4 Support ! —
S8 Ut Linox, 117362680 b3 ”“"‘-‘ Suge
"' 3 . servers for SAP| 0 Swe'ope
b ; OFFICE OF THE EXECUTIVE y Gl Work ] 1300 ]

. rarent :E!’SDG‘- = . 32 | Construction of Paver Block & €
| ective Equipment al} .y qrorpp | Singe Sige- ENGINEER BUILDINGS DIVISION rabad No.1 Mahar Mohalla 2.Las
\ation Statiens across wa Envelope SU Gali 5.5haikh Gali (3 Nos) 6.1ir.

-akistan KKUR Gali UC-15 Military Road Sukku
¥ Frocurement of Ballocns Bra12015E | Sinave S Phane No: 071-9310105 i) Civil Work | 6000 |
| for Events 5 Cne Envelape No TG S5 FE/BD;-1051 of 2017 Sukkue Dated:21-12-2007 | 33 | Construction of Drainage Sche:
i | |Supply of Underground B Soo SAY ¥O TOQ CORRUPTION len: ::i\ba:ti Ucim Nusrat blol

§. | Fuel Sturage Tanks for New | RC/12017-88 | = 3 1) Civil Wor 2000
| igton Eostuil St Tow Envelope NOTICE INVITED TENDERS ——pomt o L
Supply of Car Viash Fumps SEALED TENDERS ON STANDARD BIDDING DOCLMENTS {SBDS) Commissioner Pano Akil.

. |with Accessories for . | Single Stage - NOTIFIED BY SINDH PUBLIC PROGUREMENT REGULATORY AU- i Cawl !I_w‘_ﬁ a0 |
Service Staticns at New RCI12020-SS Two Envelope THORITY (SPPRA)Y GOVT: OF SINDH ARE HERE RY INVITED FROM | __14) Elvctric Woek . ‘**? le]
Vision Retail Qutlets THE INTERESTED PERSCNS /CONTRAGTORS f COMPANIES FOR THE | 33 | Construction of Community Hz
Destgning, Fabrication and e B WORKS 1IST ATTAGHED UNDER SPPRA RULES 2010 (AMENDED 2013), T"","“I"‘ Mons "I“‘“'f“"“ R
supply of LPG Industrial| GF/12024-5§ m?;wf:; ) LIST OF WORKS e
tanks at PS50 localions ' S| Nameof ok | Euimaed | Fament | Temder foc] Comple- | | € |0 o e oo
| annual Contract for Pubks Sinnin Sage - Na. | Comin | Money 5% | Non-Re | fion Perind - : e .
‘:! ‘*Lan SBf"l-fes CCI565-KAR i 'ﬁa-jE 1».;3:« _# Million | ; fundable | == : C"':I \\\:ic e = L

red : I e === 1 7 | Construction of Rooms R Bl

= --- o Pak Rupees 2,300/- (Hor-Reiundable) in __tAte Mz s e— e .

’ e r‘_nﬂihﬂ State Oil Company Limd = (nmiﬂ.lu.wof'lﬂam Rarzah New Bmh!m" « .“Iashal it Warudh Ta- et ——

L_Fm?tﬁ ﬂ'ﬁ {Fer Esch Tender) { luka New Sukl : = G.Che ot ._:_.
= - = [ ravn | 9amoo | sn |33 Mootk 3 | Comtruction of Compu
s N Binile o s Bancs Sl \ b s prea SRy e T vy ‘-""-T'i \'tll-tge Fabie Almed ?::
bl T o= tE LT A 3 b seMalmrtes ey Sy
{ huka New Sukiur. | | ed Wik

Collestion Date & Tima: o U01.2018 lo3sa P e za s dWork ] 1900 | 95000 | 3060 | 24 Mentin] 2 H:fn'v\.:.t‘:falo. Asistant Come

o p— ! [P 1y 3 - N s s i § i Wosk 4.35

B'd submlfw}on Dﬂio& ﬂfl'll. = I 31.2-11- .—.:L..L..n:..lb_i!:‘__. I.\r\‘.‘\: I‘:“':}?\L!m“ !Ibi“' o n"ﬂdl"r : v‘“m Mtﬂ. T‘t“h 40 R!ﬂdlalll’ll‘l hC"(.“lﬂi:ﬂlﬁ‘.ﬁﬂ

Bid Opening Date & Time: | 11012018 16300 P OMWARDS I TADD_ [ o000 | 000 | 24 Month luka Rabel,

T T T S e S - ™ 4/ [Canrocsionot \{.u,u., Village Qadir Buz Mahar UC-T: hani 1] Civiid Wasi L

ForSenalNoy B2, Dae ws \ | P, o | heasmiee £ G

From 26.42.2017 | SERETRE 1900 | wipon ] 3000 ]34 plonths LGl Work
Colruction Dato & Time: 011 5'1 018 0300 PM i 0430 P [ 5 | € nm:'utmn of Masiid @ Village Nachanpur/Khanpur & Rhoral| | 42 R:hnhilﬂahun of T-t.uh Hov-.. )
_‘ AL | s Nt 3 i} il Woel, $728

“sw‘m‘“‘t‘_""_'__‘?""_' _25%8 1 maem | | nav = T lite | 36 |24 Months | | 43 | Construction of £id Gab ¢ N1}

Bid Cpening Dote 3 Time: | 22002018  |(200 P ONVIARDS [ o ez Block Flooring & Boundary Wall & Eid Gab Wosk). -

' | ¢ bl Shah Miani Sukkur. il ClilWork | 300

.N,,m f-;rs.ﬂa'ﬁ Suge Teo EWMWWMWM l-r"‘"mm“.ldmm L x w0 | 10000 [ 3000 [2dMemds] 0 prerenrry Reglarstion will

IR o e | [ Comtrantion of 3 Now) S Offces of 151 Barrage Golony Sukkur. A s s

Pocuments Eollection’ it i 1%0 | 425000 'i‘f" 24 Months i) Electric license will be

M 84 documents for above tanders can be cbtained from below [ i TS I':"“ = nL"I:J:‘ ;4 “:‘“l“":"' year 2017
~ sbmiceian e of Doaadary ernal Path of Graveyard Has-| 2 QUALIFICATION:
ned address en submissian of reques! (separale roquest for 8 * sz Patwia Sakhor (Remaining Work), B bt ol
tach tancer) e offizial ienarhead of o bidder along with the tendor Toa0 | 3000 ] 24 Menths il

y VNN N, -?T Cetfcaie Prov ales Tex Conlficates | 2N Datiding @ Village Ghoserii New i) Detailsaf Equipments M

. B 3tnileabin) §'CNIG & ssezn s 283 e anltive) -— I coptravtons,

* | 1T BT \'[.nul‘ 2 :

-4 2 2 (ar ¥ | 2 i et - — i} Flnancial stateruent (Surn
.: ‘:‘:’ :':: :—‘:-zad-v»:fl——-- e ["f ; -::u.::u:: Remoatisn of Resenset alonv ‘Sukkur (Huuammg fast thiee yeuts
Steociear el SOtk - : I ) Listof bt if
A CriWwes. | £&5 | GioK 1500 | 24 Months ':] A',r' dml'::r:ﬁ ﬁ:::’;
11 | Construction of Commuaity Hall & Village S2ba Goth Bagerji Dis- 3. Mathod of Procure
friat Smkhoec — - 4. Terms & Condition
D CivilWoeke | a8ss | 42 3 [24 Mowtlss | -
- ~ . a}  Blank Tender [ Schedyl
12 | Construction / R of Ma r.nl-. -..a;e\ahaho&ﬂmt; web
Subkur. :
o i1 Civil Wark _I_ 1750 i L _L.’A Months b) 2:::‘:‘“""‘ “;ith o
! 5 aCi T 13 | Construction of Boundary Wall - limam Sargak Village Nachanpaor \ The Pr SE i
M0GAS 01 - 15 WARCH 2016 C&F | Khanpur & Bhoralpur New Sukkur, €} e 'lel'éﬂ‘}\:l‘!‘ J T..
MOGAS COMBI 01 - 15 MARCH 2013 CSF __|n Gtk | 3000 | it [ 24 Months ';‘fgl:;‘-‘ s
JETA 01- 15 MARCH 2018 CaF 14 | Construction / R on of ADC. 1Rmdt...e§|.k.uur ST
[TGAsoL | oi-15mARCH 2018 Caf D Col Work | 4717 | 288 |24 Months " 1:‘:; m:;':jm:
e Ly G 2o I ki 153 |G ion of Two R o Iakha Dargah Mirani Mohalla okdne At

snoleouers | e jweort |1 L el A

? MOGAS 16.- 31 MARCH 2018 CaF | D CiviWork | 2800 | Jdop00 | ot ]34 Months st el he%

b |MOGAS COMBI 16- 31 MARCH 2018 C&F 16 | Canstruction of Masjid @ Haider Shal Mohalls Village Ghoserji simniomed lhemob 1o

. 3 31 ARCH 2. 1 e | || NewSukkur - B : i

. *—“—a :2 ;; mﬁ“ﬁz - ‘—E:—:“' : i CvilWork | 27 [ 13000 T 23 Months 0 ::‘:;T:d; B tie ot

l ' 17 (.cnmuc!ion of Boundary Wall of (.tawnarﬁ I.nl \lasluk Sukckur s ?“,._'k.: ‘h:.- \-1;_

T - {Remaining Work). gl
Titne and Voaue | - o cortificate repistene
: ol - D ChilWosk | 3000 | 150000 | o0 ] 24 Moaths | e
BZQ‘JP!.!::N.Qr».‘- 1% | Renovation of C isthoner !gmimuﬁ.kku . @ y
2id Submission Date & Time:| 24012018 11 10,00 A% 1) Civil Work 14600 ] Touuoo | wos |34 \1-;::s' i S
19 | Construction / Renovation of Mukhtiarkar / City Suevey Office Suk- | i
DA AM Gawards, Conpuncison > .




sto]

Bdm. rnust te GGRA autharized mmu’aclm rl LPG S!Bfage lanks

Copy oI NN, GST Ceddificale, Pravingial b aes Tax Ce.'iiﬁ;:am'z |
{where appiicable) & CNIC (of awner/authorized representative). |
F* 3.NO. 8 (GFI12024-8S):

| gids are mvned frem reputed international suppliers for suppiy of

ol
i Molor Gasoline, Jet A-1 and Gas Oil as mentioned below: o |
S.NO.| PRODUCT . PERIOD moce | 1 |
MOGAS 01- 16 MARCH 2018 car | M |
i MOGAS CoVE| 01-i8MARCHZ018 | C&F | B
ETA 01-18MARCHZ0%E | CaF | & |
[ GASOIL | o1-1SMARCHZ3W caF ::
s.NO.| PRODUCT | PERIOD | MoDE '

| MOSAS | 16-31MARCHZ8 | O8F
, [MOGASCOMBI|  16-31MARCH20% | csF | |
| JETA1 16-31 MARCH 2013 ceFo |
GASOL | te-3tmarcH2e | caF ||

LForiSi nal No (il Dato Tima and ".‘n'n"x\ :
Collection Date & Time: [ Upto 2301 2018 |03.00Pr 10 0430 P ] |
Bid Submission Date & Time: | 2.01.2018 1000 A

_!r | 1020 Gavants, | (|
a'l Grm::f Fioer, PSO i

Bid Opening Date & Time: &0

3.dSul:mssmanua!ea1 1 fdtchri -

{1 2 A
h.:‘-u-.--l"-v“F"}v

BidOpeningDate & Time: | 13022018  [Hc.zointie eesence
: ofre :
| | represenialives L’

Pak Rupoes 2,000 (Non-Refundabdle) in
Bl favourof Pakistan State O Company Limited.
A {For Each Product)

Note:
! Bid Bond amount and Bid Validity mentioned in Bid documents

Bids should conform to the requirements of the Bid documents,
Canditional Bids will not be accepled. For any queries / clarificalion
please contact Ext: 2281 and 2245 E-mail: po'procurement@osopiccum
1 This advertisemen! is also available on PSO website
| vanw.psopk.comiprocurement and PPRA website wane.ppra.org.pi
PAKISTAN STATE OIL COMPANY LIMITED

| 2ND FLOOR, PSO HOUSE,

KHAYABAN-E-IQBAL, CLIFTON, KARACHI

TEL: 111-111-PSO {778),

Ext: 2273, 2255, 2246 Fax: 021-99203796
il E-mail: procurement@psopk.com,
‘Wabsile: wAww.psopk.com/procurement

%

EPID (K) 2347117 W: 5

L%

i W T Py, i, ¥ i et S e

. - o o 5 AN B b et TN TN S L S v 3 o
DGndWork | 2700 | 135000 | 3000 | 24 Memng | ::"-‘::Yl‘:: R
| 4 | Construction of Jamin 'ﬂnspd New Bmlding @ Village Ghoserii New i) rcluﬂhdéq-nipmu M
Subkhur. ¢
i) Gl Vork | 3295 | 164800 | 3000 ] 21 Months i :;:;:i?:lm::kmm %
10 | Construction / Renovation of Revenue Colony Sukkur (Remaining st thires :mrs -
Work). e g
g Gwlwork | 8578 | 428000 | 3000 [24 Months *:)) ::: :‘[j‘lfl::m:l tirfany.'l .:
11| Conntraction of Community Hall @ Village Saba Goth Bagerji Dis- o e
trict Suldkur. 3. Method of Procurcment
— |p Civitwork | 2850 | 143500 | 3000 |24 Mondw] ¢ Termsd&Condition
12 | Construction / Renovation of Masjid at Village Saba Goth Baccrji o Bh“? Tender | Schedu
Sublur. website,
D) CivilWork | 3750 | 137500 | 3000 | 24 Months b} Blank tenders will be bt
13 | Construction of Boundary Wall @ Tmam Bargzh Village Nachanpar ment of tendes fee.
/ Khanpur & Bhoralpur New Sukkur. €} The Procurement Agen
i) Clvil Wark J_ 2,000 ] 150,000 ] 3000 I 24 Months aecept any or all tender
| 4 | Construction / Renovation of ADC-1 Resid Sukk €d 2013)
I CistWork | 4717 | 236850 | 3000 | 24 Months 4 ;L:""‘:"“’P"f""‘ “',“"h‘:‘“
1% | Constraction of Two Rooms @ Lakha Dargah Mirani Mokalls nn:hc :::n‘::f‘:;n; da:"
| Bagerii Subkur. X
’ Fat Fad e == < ¢} The intending contract
g owilwork | e | seowoo [ 3000 24 Months FaseR ke
16 | Construction of Masjid @ Haider Shab Mohalla Village Ghoserj: preidy ey b
New Sukkur,
=T ot black listed.
0 Civil Work | 2795 ] 139900 | 3000 | 24 Months 5 ::* ﬁ’|° NI,
17 | Construction of Boundary Wall of Graveyard Lal Mashak Suklur oihe purin.l'r heNICo
inins Work). : 3
{Zeominiag Work) - tion certificate tepgistere
DeidWork | 3000 | 150,000 | 3000 | 24 Months gt ol siags
_18 | Renvvation of Deputy C iss Residence Sukh - e Thc(_‘onzuctu.l.' should b
| it CwilWork | 1sces | 700000 | 000 | 24 Months M) List of warks previously
19 | Constenetion / Renovation of Mulkhtlarkar | City Susvey Office Suk- IJ.1Im' i \nh.h st
+ ok Gy, - = pariment concerned.
3 1) Gl Work | &7435G | 3o 24 Months D Listefilie B pring
L lmpslecricWork | LS00 | 135,000 30| 24 Mohs alang with their bio dat
130 | Constrrction  Renovation of Assistant Commizsiuner Office {New of ewnership
Talz=hat Sukiur. N g
P el IV B et il he imerding partioip
fuef ) CMAVOSE -_1_1’""‘*‘ L [ Bt with PEC 2017, particip
| 2 | GConstruction of B vy Wil & E of E 5 Building it more than 4.00 (milli
f___“.r.l. A3 Sublar. ki Condiyonal Tenderanm
T 10 G Work__ | _Gaso | aavoma | 500 | 24 Monthe] S imna S
22 (o  Construction of Election € Ofhue Buildi Sukbur, 1 Pastal Adidress Execuli
1) Cowdl Wl l Enlld 1 430600 | 3004 24 Monihs Barrage Colony Sukkus
P ¥ nnslrlln.lmu of Pulice Rest House Snkkur City, i) NotE this NTT Gl
|1 Civil Wk 18,000 SO0.000 | 24 Months ppreasindh.gov.pk
| Bl Elevtriz Work 1100 33400 } 1550 | 24 Months — -
21 | Rehabilitation and Re-Constenction of Jamin Masid Bund Road i PARTICULAR
Sulthkur. L | Date of accept of Applicati
H Gl Walk | 6462 | 335,100 | 3000 ] 24 Montt - :‘“‘ ::T“_“""’ (‘;i"" °:’°
5| amatonof T i g Gl o
i Gnil Work | 2300 | 515008 | 3000 | 24 Month ———
36 | Rehabilitation and Re-Construction of Rafiq-e-Milat Masjid Bar-| Note: Tender will be isiued in the u
rage Colony Sullkur. Division Sukinr and will be opened
i) Gl Work | 3800 | 190.000 | 3600 |24 Months ':’”“f“*i“;_"‘:‘::“”l““iﬁi‘“z‘::ﬁ:
27 [nstallation of COTY Cameras Syatem i/¢ Renovation of Conference "”;‘"; b (:" i ? ) L
| |Hall & Office Building & M.1 Office Barrage Colony Sukkur. e
[l ceawak | 7ess [ 300000 3000 | 24 Months
28 | urchase of Road l-..ulm! ping Machine (2 Nos) Sukl I
0 CrilWork [ 4000 | 200,000 | 3000 | 24 Months
29 | Construction of Public Toilets # District Suk
[ ClWork | 4630 ] 231000 ] 3600 [ 24 Months | INF-KRV:No.5339/17
30 | Repovation of Suprentending Engineer Works & Services Official S o
Residence 4-8 Quarter ADC Colony Sukkuor (R © Work). TR
) Gl Work | 1290 | 64500 | 1500 | 24 Mouths| @SSP sorrue serremment
31 | Construction of Staff Offices & Deputy Commissioner Office Suk- ' o
‘ o Fire Fiar® tile  Work). | &= SMSILMI+YC

94»&; 2217 &,3%«; The o

ey s Py i _A_._Aﬂ._-...-



OFFICE @g\?{-iﬁ
REPUTY COMMISSIONER /DD
: SUKHUR
No.DC/Sul-Dev/2013-14/- [BQ&  Sukkur, datecfy/-2-2014

b

in pursuance of Rule 31 of Sindh Public Proc;;rément Regulatory Authority Rules 2010, the

"
P

“Redressai of Grievances and settlement of Dispute Coramistee” is hereby constituted in the Works &

Services Depastrnent Sukkur (Projects oF District Ceveloaraent jortfolios) with folicwing comgosition:

i 1 3 7 = ¥y 4
r:Ls.i\!o. : Designation —! Position held 1
| 1 | Superintending Engineer Works & Servicas Sukkur | Chairman |
a 2 District Accounts Officer Sukkur i I Member |
] i H
' 3 | Additional Deputy Commissioner-li of Deputy Coramizsioner Office Sukkur i Member [
k s 1 i
i 4 Executive Engineer Provinciz! Highway Civision Sukkur i Miembor :
S Executive Engineer of the Division concerned | rember i
i s emtmtimimie i S et g et e
TERMS OF REFERENCE: 4
i) Tae Committee will hear the compleints of bidders against the decisions of procuring
- 2gency.
ii) Prohibit the procurement committae from z¢ting or deciding in @ manner, inconsisient with
these rules and resuiztions; ; .
¥ iil) Annual in whole orin part, ény unauthorized act or declsion of tha prc—cu.‘c:‘.‘lunti:o:"t.'.:in-;e;
and
iv) Recommend to the Head of Departraent that the case be declared 2 mis-uro}:ure nent if
. Ly - - - *
material violation of Act, Rules, Regulaticns, crders, instructions or any other lavy relating to
public precurement, has been established. i
v) Reverse any decision of the Procurement Committee or substitute its own a’e:ij n for sucn
z decision providad that the complaint Redressal Committee shall not make any decision to

|
award the contract. {
i) The Compiaint Redressai Committes shail znncunce its decision within seven days and

intimate the sarma to the bidder and the autharity within 3 working f_-ys.

' ef{SHAHZAD TAHIR THAHEEM)
' r DEPU%,?MMISS!ONER)’PD
ISUKKUR
Copy fwd; for information to:
The Sugzarintending Engineer Works & Sarvices Sukkur.
Tha District Accounts Officer Sukkur _
The Additional Deputy Commissiongr-il Sukkur
The Exécuti':e £ngineer Provincial Highways Civision, Sukkur
The Executive Engineer Highways/Buiidings/Education Works & Pullic Health Enginesring
Divisions, Sulckur.

G oaowo e
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e
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=



b b

K & CINYVICES DEPARTTACHT v
5 ; 311-4- ;
Maracl, daled the July, 212,

I‘k‘ OTIEICATION

- No. ESA(WE&S)3-9/31/2013: W' th the appeovat of conssetent authority, Rro..urc:u.—n!. Commitiee

with the following ‘composition, in lerms of Rule-7 of S Public Procuramenl Reles-2010, 1 herchy

*_constiluted for- pracurement ol *Gogds’ s “Works" in the ollee of Exesutive Enginess

, Buidings Dheision,

i Sukkur. excluding proturement nvaly] ng “loreign axchange with the lollowing compositian:-

(&

Charman

1y, Executive Englneer,
Buildings Dwvizion,
Sukkur. -
.. Assislant Engineer, Hanha

Putiic Heai{h Enginecring Sul:Division,
sy Ro

i TR

II‘I) .’-'\55.1 Wil L';Ih i,
_ Buildings Sul-Divsion,
~ Suksur,
Lo i legp T L T oh B
a) Praparing of bidding documants,
b) Carrying out Teshnical &3 vl e Finuncial Evaluation of the by
.6} -+ Prepering Evaluation repont as provided in Rule-5;
- 9) - [ Making recommendation for the awsrd of conlract lo the cempelznl
- autherity: and
¢} - Perform any ofier funclion ancillary and incidental to the above.
‘ GAZI EHAHID PERVEZ
S y . SECRETARY TO GQVT, OF SINDH
. No. E&A(WES)3-0/91-2013 ' . iarachi daied lhe 3’»-1:1.15[-;. ZN3.

e

e

Acopy Is forwarded jor infarmiiion

1. The Accountanl Genaral, Sindh: Harnnhi.
z. The Eecretary o Gowl cf Sindh, Public Heallh Enginecring Department
. . Karachi,
73, The Managing Direclor, QP"R;- Karaci,
‘4. The Chiaf Enginear (Cuildings), Suzkur.
5. The Supcrimcrdinq Engineer, Works & Services, Sukiur,
8. The Depuly Secretary (Teeh) Waorks S8ervices Department,
7. The Depuiy Secietary (Adnan) Winks &Smivisvs Daoparmunt,
8, .The Depuly Dirscior, PRM&E Cail, WESD
9. PS lo Secretary Works ZSarvices Departmant, .
10. PA 10 Additionai Sccrelary {Tech), Warks éSenvces Depantmenl.
11. The Chairman ! meinbars of the Commilles. o
12. Motiication file _ ‘-_?.. ﬁ,bv""”

{T'-'lUHAfJI.':hU '-F'.'r{'r\‘,:
CECTION OFFICER {GERERAL)
FOR SECRETARY TO GOVT. OF ShiDH

SCWERRIREHY GF SIHDH i
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NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

METHOD AND PROCEDURE OF NATIONAL COMPETITIVE BIDDING
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this
department was held on dated. 10.01.2018 for opening the bids received in
respect of subject NIT:, the deadline of supervision the meeting was attended
by all following members of the procurement committee and the

representative of bidders (Attendance sheet is enclosed).

The bids were opened at 02:00 PM in the presence of the
above mentioned participants and the rates quoted by bidders were read
aloud and encircled by Chairman of the Procurement Committee. All the
members of the procurement committee signed on each and every page of
financial proposal /bids. The bids does not contain any over-writing or
cutting (and mention cutting or over-writing if any), following are the details
of bids announced.

The committee shall examine all the bids as per the
Qualification/ eligibility criteria provided in the bidding documents
arithmetical checks and verify the documents and bid security submitted by
the bidders.

The meeting ended with the note of thanks to from the
chair.

CHAIRMAN

K

o

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKKUR
MEMBER MEMBER
T
\ . ’. 3\ e
: . \@“} ) TR
(HTDAYATULLAB NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER )

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE

ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF STAFF OFFICES @ DEPUTY COMMISSIONER OFFICE
WORK:- SUKKUR “FIRST FLOOR”. (fr 237 Led ”“’“ﬁ Worle Q

LZXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Syed Naseem Ahmed Shah Naseem Ahmed Shan
ﬂa Govt: Contractor

2 M/s Wazir Ali Mahar E y

CHAIRMAN

(LUTUFULLAH PHULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKKUR
MEMBER MEMBER
P
(HIDAYATUL NAICH) (ABDUL _}-MEMON]
ASSISTANT ENGINEER ASBISTA;IT,.‘-ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR




BIR EVALUATION REPORT

1 [NAME OF PROCURING $ Executive Engineer Buildings Division Sukkur
- :
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION H CONSTRUCTION OF STAFF OFFICES @ DEPUTY
/NAME OF WORK/ITEM COMMISSIONER OFFICE SUKKUR “FIRST FLOOR”
(REMAINING WORK).
4 |METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
S |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi S8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24,12.2017, (i) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
3 Nos,
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING : 10.01.2018
DATE >
BID EVALUATION REPORT
RANKING IN | COMPARISON REABON FOR
So:| wAME oF FirM or BroDER | SOUT OFFRRED | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
. COST COST REJECTION
1 2 3 4 ] 5 7
1 |M/s Syed Naseem Ahmed 12588433 1st Lowest 52567 Accepted Being
Shah Lowest
2 |M/s Wazir Ali Mahar 12767160 2nd Higher -126160 Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L m
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
- —~ & \_,‘ f‘ 1 ¥ ; p{____,_F £
qmmu‘rmmmﬁcm (ABDUL imm:kz uﬁuom ——
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH EHaG' SUB-DIVISION

SUKKUR

ROHRI




COMPARATIVE STATEMENT

WORK NO. 31
NAME OF WORK : - CONSTRUCTION OF STAFF OFFICES @ DEPUTY COMMISSIONER OFFICE SUKKUR “FIRST FLOOR”
(REMAINING WORK).
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
20% Below AMOUNT OUNT RATE QUOTED BY THE CONTRACTORS
NAME OF SCHEDULE ARCIIE On oF O:OIOITEGE G. TOTAL FERMISAIBLE NAME OF CONTRACTOR AMOUNT OF .
SCHEDULE | Schedule CARTAGE NCY o PREMIUM PREMIUM G. TOTAL 8
Item RO
1 2 3 4 4 5 6 y B 9 10 11
Part "A" Schedule| 11667388| 158217 736734 0 12245905 4.95% M/s Syed Naseem Ahmed 4.55 % Above 12198254
Item Above Shah
Part "B" W/S & S/F 190976 - - . 190976 At Par 1.25% Below 188589
Schedule Item
Part =" PHE 185784 - - - 185784 At Par 1.45% Below 183090
Schedule Item
Part "D" Non-Sch: 18500 - - - 18500 N/S N/S 18500
Items
GRAND TOTAL RS: - 12588433
Part "A" Schedule| 11667388| 158217 736734 0 12245905 4.95% M/s Wazir Ali Mahar 5.90 % Abave 12355764
Item Above
Part "B" W/S & S/F 190976 - - - 190976 At Par 3.90 % Above 198424
Schedule Item
Part <" PHE 185784 - - 185784 At Par 2.90 % Above 191172
Schedule Item
Part "D" Non-Sch: 18500| - - - 18500 N/S N/S 21800
Items
GRAND TOTAL RS: - 12767160

The Lowest Rates Viz: (a) @ Rs. 4.55 % Above (Rupees Four Point Twenty Fifty Five Percent Above), (b) @ Rs. 1.25 % Below
(Rupees One Point Twenty Five Percent Below) , (c) @ Rs. 1.45 % Below (Rupees One Point Fourty Five Percent Below) & (d) @ Rs.
18500/- N/S By M/S SYED NASEEM AHMED SHAH, Government Contractor, are reasonable and within premissible limit, hence

recommended for approval.

BUILDIN




TENDER REFERENCE NO.

NAME OF PROCURING

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF STAFF OFFICES (@ DEPUTY COMMISSIONER OFFICE SUKKUR “FIRST

NAME OF WORK
FLOOR".
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST
NO. RANEOF IR} SIODERN WA WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE CARNEGE. | C20 BEiNG
MONEY DOCUMENT
YEARS
1 |M/s Syed Naseem Ahmed Shah Available Registered | Registered | Available Available | Available | Available Deposited
2 |M/s Wazir Ali Mahar Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
AT
C/W ;n‘E[»E )
(L POTO) (HIDAYA! uﬂ‘fdﬁ&] (ABDUL Z MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT El!GINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH g‘,lGG: SUB-DIVISION

BUILDINGS DIVISION
SUKKUR

SUKKUR

ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
> ENGINEER BUILDINGS DIVISION SUKKUR

~
NAME OF  CONSTRUCTION OF POLICE REST HOUSE SUKKUR.
A WORK:-

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
\
E 1 M/s Bashir Ahmed Mahar % ;
2 M/s Syed Naseem Ahmed Shah /”
~.  Naseem Ahmed Shah
—Govt: Contractor
3 M/s Wagar Traders ; /%; :
. CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER

(’_?I . .-._____.-";
(mﬁ% (ABDUL HAFELZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIR EVALUATION REPORT

1 |NAME OF PROCURING ! Executive Engineer Buildings Division Sukkur
2
TENDER REFERENCE NO. NIT No. TC/G-85/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF POLICE REST HOUSE SUKKUR.
/NAME OF WORK/ITEM
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24,12.2017, (iid) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF )
APPLICABLE)
10 |BID (S) REJEC'I‘ED_ 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
S%| maME OF FrRM OR BIDDER | SOTT OTFERED | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
; COST COST REJECTION
1 2 3 4 ] 6 7
1 |M/s Bashir Ahmed Mahar 17085516 1st Lowest 355484 < | Accepted Being
Lowest
2 |M/s Syed Naseem Ahmed 17253727 2nd Higher 187273 Rejected Being
Shah Higher
3 |M/s Wagqgar Traders 17431181 3rd Highest 9819 v Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L P )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
0 5
— A J
= &3\ A ‘r_,i\i,;ifw’_: ] A ) ! _—
(HIDAYATULLAM NAICH) (ABDUL mrLLmour
ASSBISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




NAME OF WORK : -

CONSTRUCTION OF POLICE REST HOUSE SUKKUR.

COMPARATIVE STATEMENT

WORK NO. 23

Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018

RATE QUOTED BY THE CONTRACTORS
Amount 20% below omn Amount of Premissible REMARK
8r#| Name of Schedule Schedul hedule Net Amount - G.Total P % Name of Contractor AMOUNT OF G. TOTAL 5
NON (Col. 3-11)
1 2 3 4 5 6 8 9 10 11 12 13 14
1 |Part "A" Schedule| 14,498,292 - 14,498,292 1,400,778 15,899,070 9.66% M /s Bashir Ahmed Mahar 7.25% Above 15,549,418
| |ltem Above
Part "B" W/S & S/F 141,574 - - 141,574 At Par 1.90% Below 138,884
|schedule 1tem
3 |Pan g, o5 FPHE 210,028 - 210,028 At Par 1.50% Below 206,878
4 |Part "D" Non-Sch: 1,190,336 - - - 1,190,336 N/S N/S 1,190,336
| |items
17,441,008 GRAND TOTAL RS: -| 17,085,516
1 |Part “A° Schedule| 14,498,292 = 14,498,292 1,400,778 15,899,070 9.66% M/s Byed Naseem Ahmed 8.20% Above 15,687,152
I ____Abave Shah
2 |Part "B W/S & S/F 141,574 - - - 141,574 At Par 3.90% Above 147,095
Schedule Item
3 |Part c* PHE 210,028 - - 210,028 At Par 4.50% Above 219,479
4 |Part "D Non-Sch: 1,190,336 - - 1,190,336 N/S N/8 1,200,000
| |ltems
17,441,008 GRAND TOTAL RS: -| 17,253,727
1 |Part “A" Schedule| 14,498,292 - 14,498,292 1,400,778 15,899,070 9.66% M /s Waqar Traders 9.30% Above 15,846,633
I Above
2 |Part "B" W/S & S/F| 141,574 - - - 141,574 At Par 4.70% Above 148,228
Schedule Item
3 |Part < PHE| 210,028 - - 210,028 At Par 4.90% Abaove 220,319
4 |Part D" Non-Sch: 1,190,336 - 1,190,336 N/S N/S 1,216,000
I
17,441,008 GRAND TOTAL RS: -| 17,431,181

The Lowest Rates Viz: (s) @ Rs. 7.25 % Above (Rupees Scven Point Twenty Five Percent Above), (b) @ Rs. 1.90 % Below (Rupees One Point
Ninety Percent Below) , (¢) @ Rs. 1.50 % Below (Rupeces One Point Fifty Percent Eclow) & (d) @ Rs. 1190336/- N/8 By M/S Bashir AHmed Mahar,

Government Contractor, are reasonable and within premissible limit, hence recommended for approval

BUILDINGS D!




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF WORK
CONSTRUCTION OF POLICE REST HOUSE SUKKUR.
TURNOVER OF|
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/

NO. HAMEOF NIRN/ WODIRS AN WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BupGeT | EARNEST | COST BIDDING

MONEY DOCUMENT

1 |M/s Bashir Ahmed Mahar Available | Registered | Registered | Available | Available | Available | Available | Deposited

2 |M/s Syed Naseem Ahmed Shah Available | Registered | Registered | Available | Available [ Available | Available | Deposited

3 |M/s Wagqar Traders Available | Registered | Registered | Available | Available |[Available | Available | Deposited

CHAIRMAN MEMBER MEMBER
(LUTUFUL POTO) (mDAYATEEl:EH/ﬁ:Icm (ABDUL HAFEEZ MEMON) '
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUELIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR SUKKUR



BIR EVALUATION REPORT

1 |NAME OF PROCURING Executive Engineer Buildings Division Sukkur
2
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION : RENOVATION OF DEPUTY COMMISSIONER RESIDENCE
/NAME OF WORK/ITEM SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Dally Awami Awaz Karachi 8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24,12,2017, (iii)  Daily Dated.
SPPRA ID NO, 35807 Dated. 22.12.2017
6 3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos,
9 NO. OF BID TECHNICALLY 5
QUALIFIED (IF :
APPLICABLE)
10 |BID (8) REJECTED H 2 Nos.
11 FINANCIAL BID OPENING 10.01.,2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
% | maME or rirM or BrDER | SOTT OTFRRED | TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
X COST COST REJECTION
1 2 3 4 5 6 7
1 |M/s Ashiq Ali Abbasi 13695949 1st Lowest 29051 Accepted Being
Lowest
2 |M/s Al-Noor Govt: 13846126 2nd Higher -121126 Rejected Being
Contractor Higher
3 |M/s Mushtaq Ahmed 13941032 3rd Highest -216032 Rejected Being
Shaikh Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
- e —
— P 4 ~alh > | \\'
i AU \JI
(HIDAYATULLAH NAICH) (ABDUL EAFL ON)
ASSISTANT ENGINEER ASBISTANT o
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

3
NAME OF RENOVATION OF DEPUTY COMMISSIONER RESIDENCE SUKKUR.

" WORK:-

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SIGNATURE

SR. NO. NAME OF CONTRACTOR
1 M/s Ashiq Ali Abbasi ;T\L 3 W
Ashique Ali Abbasi
Cogts Congs crar &
2 M/s Al-Noor Govt: Contractor (. /feral Order Supplier

3 M/s Mushtaq Ahmed Shaikh /-‘—jWT »./Q
Ny —

CHAIRMAN

(LUTUFEZLAH ULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(HIDAYATULLAH NAICH) (ABDUL munzz MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR




WORK NO. 18

NAME OF WORK : - RENOVATION OF DEPUTY COMMISSIONER RESIDENCE SUKKUR.
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
NAME OF scHEDULE | AMOUNT mg;mr “g:“ or‘\c-bmen G. ToTAL | PERMISSIBLE NAME OF CONTRACTOR =T mfu:-'}l = == REMARK
SCHEDULE PREMIUM | CARTAGE NCY PREMIUM PREMIUM HON or G. TOTAL 8
1 2 3 4 4 5 6 7 3 9 10 11
/ v v
Part "A" Schedule] 5541759 - 71481 - 5613240 1.28% M/s Ashiq Ali Abbasi 0.80 % Above 5586093| v
Item . Above _
Part "B" W/S & S/F 75756 - - - 75756 At Par At par 75756| |-
Schedule Item .
1 1
Part "o PHE 36300 3 . - 36300 At Par Atpar v 36300 v~
[Schedule Item Y
Part "D" Non-Sch:| 7997800 - - - 7997800 N/S N/S 7997800
Items -
GRAND TOTAL RS: - 13695949 |
Part "A" Schedule| 5541759 - 71481 : 5613240 1.28% M /s Al-Noor Govt: 2.15 % Above " 5660907 [~
Item Above Contractor
Part "B" W/S & S/F, 75756 - - - 75756 At Par 1.15 % Abave | - 76627|,
Schedule Item
Part " PHE 36300 E - - 36300 At Par 2.0 % Above 37026|
Schedule Item
Part "D Non-Sch:| 7997800 - - . 7997800 N/S N/S 8071566
Items .
GRAND TOTAL RS: - 13846126] V'
Part "A" Schedule|] 5541759 = 71481 - 5613240 1.28% M/s Mushtaq Ahmed 2.95 % Above |/ 5705241\
Item ) Above Shaikh
Part "B W/S & S/F| 75756 - - - 75756 At Par 2.50 % Above {/ 77650| \
Schedule Item
Part @ PHE 36300 E - - 36300 At Par 3.75 % Above [\ 37661 v~
Schedule Item
Part "D" Non-Sch:] 7997800 - - - 7997800 N/S N/S 8120480|,
Items g
GRAND TOTAL RS: - 13941032( .,
g v v
The Rates Viz: (a) @ Rs. 0.80 % Above (Rupees Zero Point Eighty Percent Above}, (b) @ Rs. At Par, (c) @ Rs. At Par

& (d) @ Rs. 7997800/- N/S By M/S Ashiq Ali Abbasi, Government Contractor, are reasonable and within premissible limit, hence
recommended for approval.

N

EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKEUR




TENDER REFERENCE NO.

NAME OF PROCURING

NIT No. TC/G-S5/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF WORK
RENOVATION OF DEPUTY COMMISSIONER RESIDENCE SUKKUR.
TURNOVER OF
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/

NO. FANR.OF FIEM/ BIDDERS %TN WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING

MONEY DOCUMENT

YEARS

1 |M/s Ashiq Ali Abbasi Available | Registered | Registered | Available | Available |Available | Available | Deposited

2 |M/s Al-Noor Govt: Contractor Available | Registered | Registered | Available | Available [ Available | Available | Deposited
3 |M/s Mushtaq Ahmed Shaikh Available | Registered | Registered | Available | Available [ Available | Available | Deposited

MEMBER MEMBER

CHAIRMAN

T2

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

c:‘-é;(m.}/

(HIDAYA'

TUELAH NA

NAICH)

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

SUKKUR

(ABDUL HAFJL, MEMON)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE

ENGINEER BUILDINGS DIVISION SUKKUR

iw

NAME OF CONSTRUCTION OF DRAINAGE SCHEME OF NUSRAT COLONY
WORK:- SHAMSABAD GHORRA GHATTI UC-10 NUSRAT COLONY SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

- DNew

1 M/s New Royal Enterprises ' \C')’t ﬁ’~‘Elllm"PﬂSC§
{ i&.‘ﬂh’lﬁﬁl Contractor &

Tan lier
2 M/s Hamad Global Enterprises i
S Na €D //

CHAIRMAN

mﬁ%m

(LUTUFULLAH
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

T
{HIDAYAT! éL:LMWH] (ABDUL HAI:};EZ--MEMON}

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI



BID EVALUATION REPORT

1 |NAME OF PROCURING Executive Engineer Buildings Division Sukkur
2
TENDER REFERENCE NO., NIT No, TC/G-55/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION H CONSTRUCTION OF DRAINAGE SCHEME OF NUSRAT COLONY
/NAME OF WORK/ITEM SHAMSABAD GHORRA GHATTI UC-10 NUSRAT COLONY
SUKKUR.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24,12.2017, (111) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
6 3 Nos,
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF '
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN COMPARISON REASON FOR
SR. COST OFFERED
NAME OF FIRM OR BIDDER TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
¥o. UY THE BIDDER COST cosT REJECTION
1 2 3 4 5 6 7
1 |M/s New Royal Enterprises 6710186 1st Lowest 289814 Accepted Being
Lowest
2 |M/s Hamad Global 6793199 2nd Higher 206801 Rejected Being
Enterprises Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFUL POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
\ | 8/ ] lr.'
[HIDAYATULMAT&;] (ABDUL H. EEZ ‘MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH-ENGG: SUB-DIVISION

SUKKUR

ROHRI




TENDER REFERENCE NO.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF PROCURING
NAME OF WORK CONSTRUCTION OF DRAINAGE SCHEME OF NUSRAT COLONY SHAMSABAD GHORRA GHATTI
UC-10 NUSRAT COLONY SUKKUR.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVART AT LEAST FUNDS/
NO. SANE OF EIRW/ BIDDERS el WITH P.E.C | OF REVENUE | EXPERIEKCE | LAST THREE | BUDGET E:g::’? coa‘rn o mnmmnme
YEARS
1 |M/s New Royal Enterprises Available | Registered | Registered | Available Available | Available | Available Deposited
2 |M/s Hamad Global Enterprises Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
(LUTUFULLAH PH%TO] (HIDAYA' NAICH) (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR




WORK NO. g

CONSTRUCTION OF DRAINAGE SCHEME OF NUSRAT COLONY SHAMSABAD GHORRA GHATTI UC-10
NUSRAT COLONY SUKKUR.

’ NAME OF WORK : -

r

Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
NAME OF scHEDULE | AMOUNT ng:m- ng:m- orA:oonmm E| 6. Torar | PERMISSIBLE [ o\ \E OF CONTRACTOR ATE QTR nomm T REMARK
: OF
sommnvnk | e | cantace i PREMIUM prEMrom | AM i G. TOTAL
1 2 3 3 % 5 6 7 8 9 10
< Y 1
Part "A" Schedule] 5534174 — 1328031 136564 6998769] 23.99%  |M/s New Royal Enterprises | 2125 % Above 6710186
Item Above
GRAND TOTAL RS: - 6710186
Part "A" Schedule| 5534174 2 1328031 136564 6998769 23.09%  |M/s Hamad Global 22.75 % Above 6793199
[temn Above Enterprises
GRAND TOTAL RS: - 6793199

The Lowest Rates Viz: (a) @ Rs. 21.25 % Above (Rupees Twenty One Point Twenty Five Percent Above), , By M/S NEW
ROYAL ENTERPRISES, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

Lo

BUILDINGS DIVISION
SUEKEUR



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF
WORK:-

CONSTRUCTION / RENOVATION OF ADC-1 RESIDENCE SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO.

NAME OF CONTRACTOR

SIGNATURE

M/s Ashiq Ali Abbasi

4

‘que All Abbasi

Gool: Contracior &

M/s Al-Mustafa Enterprises

M/s M.J Constt: Engineering

CHAIRMAN

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER

X =

(HIDAYATULLAH NAICH)

ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION
SUKKUR

MEMBER

/ \I \ - _F_;_ o
’ | . .| b1 :
(ABDUL H.A.F!Evz MEMON) "

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



BID EVALUATION REPORT

1 _[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2 :
TENDER REFERENCE NO. NIT No. TC/G-88/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION H CONSTRUCTION / RENOVATION OF ADC-1 RESIDENCE
/NAME OF WORK/ITEM SUKKUR.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
S |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi S8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24.12.2017, (111) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12,2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED $ 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED _ t 2 Nos.
1 FINANCIAL BID OPENING 10.01.2018
DATE
BIR EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
no.| MAME oF rrM or BropER | FOTF OTPRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
2 COST COST REJECTION
1 2 3 4 5 6
1 |M/s Ashiq Ali Abbasi 4578916 1st Lowest 138084 Accepted Being
Lowest
2 |M/s Al-Mustafa 4660771 2nd Higher 56229 Rejected Being
Enterprises Bigher
3 |M/s M.J Constt: 4703128 3rd Highest 13872 Rejected Being
Engineering Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFUL PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
\ A i -'/’- = \
Ntk (B
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT EER
BUILDINGS SUB-DIVISION PUBLIC HEALTH : SUB-DIVISION
SUKKUR ROHRI




TENDER REFERENCE NO.

BIDDERS OUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Datsd. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF PROCURING
NAME OF WORK
CONSTRUCTION / RENOVATION OF ADC-1 RESIDENCE SUKKUR.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
¥o. RARECETIRN LODENS NN WITHPEC | OF REVENUE | exPERIENCE | LAST THREE | BUDGET | "ot | CoZr DG
YEARS
1 |M/s Ashiq Ali Abbasi Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Al-Mustafa Enterprises Available | Registered | Registered | Available | Available |Available | Available | Deposited
3 |M/s M.J Constt: Engineering Available | Registered | Registered | Available Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
2\ P
K”")@ C_A\\;t‘ A E!’ ] )
(LUTUFULLAH PHULPOTO) (HIDAYATULLAH NAICH) (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH E! : SUB-DIVISION
SUKKUR ROHRI

SUKKUR




COMPARATIVE STATEMENT

WORK NO. 14
NAME OF WORK : - CONSTRUCTION / RENOVATION OF ADC-1 RESIDENCE SUKKUR.
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT | AMOUNT | AMOUNT | AMOUNT RATE QUOTED BY THE CONTRACTORS e
PERMISSIBLE
NAME OF SCHEDULE OF OF OFCONTEGE | G. TOTAL NAME OF CONTRACTOR AMOUNT OF
SCHEDULE | ooemtom | CARTAGE NCY PRI  — NONW G ROTAL .
1 2 3 4 4 5 6 7 8 9 10 11
Part "A" Schedule 3307362 - 81183 67732 3456277 2.45% M/s Ashiq Ali Abbasi 1.25% Above 3348704
[tem Above
Part "B" W/S & S/F 332725 = = = 332725 At Par 2.30% Below 325072
Schedule Item
Part “C* Non-Sch: 642500 = - - 642500 N/S N/S 642500
Items
Part "D" Schedule 235551 5 32122 = 267673 13.63% 11.50% Above 262639
Item (C/Wall) Above
GRAND TOTAL RS: - 4578938]
Part "A" Schedule|] 3307362 = 81183 67732 3456277 2.45% M/s Al-Mustafa Enterprises | 2.75% Above 3398314
Item Above
Part "B" W/S & S/F 332725 = i C 332725 At Par 4.50% Above 347698
Schedule Item
Part "C" Non-Sch: 642500 5 = = 642500 N/S N/S 649175
Items
Part "D" Schedule 235551 = 32122 - 267673 13.63% 12.75% Above 265584
Item (C/Wall) Above
GRAND TOTAL RS: - 4660771
Part "A" Schedule|] 3307362 = 81183 67732 3456277 2.45% M/s M_J Constt: 3.45% Above 3421466
Item Above Engineering
Part "B" W/S & S/F 332725 - . = 332725 At Par 6.30% Above 353687
Schedule Item
Part "C" Non-Sch: 642500 = = c 642500 N/S N/S 660625
Items
Part "D" Schedule 235551 = 32122 - 267673 13.63% 13.50% Above 267350
Item (C/Wall) Above
GRAND TOTAL RS: - 4703128

The Lowest Rates Viz: (a) @ Rs. 1.25 % Above (Rupees One Point Twenty Five Percent Above), (b) @ Rs. 2.30 % Below
(Rupees Two Point Thirty Percent Below) , (c) @ Rs. 642500/- N/S & (d) @ Rs. 11.50 % Above (Rupees Eleven Point Fifty Percent Above)
By M/S Ashiq ALi Abbasi, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

EXECUTIVE ENGINEER
BUILDINGS DIVISION



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION / RENOVATION OF REVENUE COLONY SUKKUR
“ WORK:- (REMAINING WORK).
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Arz Mohammad & Co
2 M/s Murad Enterprises Govt: Conuractor

3 M/s AM & M.J Enterprises %{\M

CHAIRMAN

o O
——//
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

TULLAH NA (ABDUL HAEQLZ MEMON)

(HIDAYA' NAICH) MEN
ASSISTANT ENGINEER

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR




BID EVALUATION REPORT

1 |NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO, NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION H CONSTRUCTION / RENOVATION OF REVENUE COLONY
/NAME OF WORK/ITEM SUKKUR (REMAINING WORK).
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi S8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
s 24.,12.2017, (11) Dalily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
6 3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 2 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF )
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE )
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
No.| NAME oF FirM or BioDER | FOTF OTPRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
: COST COST REJECTION
2 3 4 5 6 7
1 |M/s Arz Mohammad & Co 8240647 1st Lowest 337353 Accepted Being
Lowest
2 |M/s Murad Enterprises 8408321 2nd Higher 169679 Rejected Being
Higher
3 [M/sAM & M.J Enterprises| 8468710 | 3rd Highest 109290 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
[LETMPHPOTO]
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
) / =
(HIDAYA' AICH) (ABDUL m\mm 2 MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



COMPARATIVE STATEMENT

WORK NO. 10
NAME OF WORK : - CONSTRUCTION / RENOVATION OF REVENUE COLONY SUKKUR (REMATNING WORK).
Dated of Issue : - 10.01.2018
12.963136 Dated of Opening : - 10.01.2018
UNT AMOUNT OUNT RATE QUOTED BY THE CONTRACTORS
NAME OF SCHEDULE ANOUNT “g!‘ OF o::on‘rmt G. TOTAL PERMESSTELE NAME OF CONTRACTOR < AMOUNT OF G Rﬂ;ﬂ
SCHEDULE | pormroM | CARTAGE NCY i FRERION NON finsisi
1 2 3 4 4 5 6 7 8 9 10 11
Part "A" Schedule 6922037 - 230856 - 7152893 3.34% M/s Arz Mohammad & Co 2.25 % Above 7077783
Item Above
Part " B"W/S&S/F & 491335 - - - 491335 At Par 1.25 % Below 485193
PHE Schedule Item
Part "C" Compound 608595 - 78893 13693 701181 12.96% 11.35% Above 677671
(Wall Above
GRAND TOTAL RS: - 8240647
Part "A" Schedule 6922037 - 230856 - 7152893 3.34% M/s Murad Enterprises 4.30 % Above 7219685
Item Above
Part "B"W/S & S/F & 491335 - - - 491335 At Par 3.50 % Above 508532
PHE Schedule Item
Part "C" Compound 608595 - 78893 13693 701181 12.96% 11.75 % Abave 680105
Wall Above
GRAND TOTAL RS: - 8408321
Part "A" Schedule 6922037 - 230856 - 7152893 3.34% M/s A.M & M.J Enterprises 5.0 % Above 7268139
Item Above
Part "B"W/S & S/F & 491335 - - - 491335 At Par 5.0 % Above 515902
PHE Schedule Item
Part "C" Compound| 608595 2 78893 13693 701181 12.96% 12.50 % Above 684669
Wall Above
GRAND TOTAL RS: - 8468710

The Lowest Rates Viz: (a) @ Rs. 2.25 % Above (Rupees Two Point Twenty Five Percent Above), (b) @ Rs. 1.25 % Below

—

(Rupees One Point Twenty Five Percent Below) & (c) C/Wall @ Rs. 11.35 % Above {Rupees Eleven Point Thirty Five Percent Above) By
M/S ARZ MOHAMMAD & CO, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS DIVISION




TENDER REFERENCE N9.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF PROCURING
NAME OF WORK
CONSTRUCTION / RENOVATION OF REVENUE COLONY SUKKUR (REMAINING WORK).
'TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION | SINDH BOARD| RELEVANT AT LEAST FUNDS/
NAME OF FIRM/ BIDDERS N.T.N EARNEST | COST BIDDING
NO. WITH P.E.C OF REVENUE | EXPERIENCE | LAST THREE BUDGET MONEY DOCUMENT
1 [M/s Arz Mohammad & Co Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Murad Enterprises Available | Registered | Registered | Available | Available |Available | Available | Deposited
3 |[M/s A.M & M.J Enterprises Available Registered | Registered | Available Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
vl
y / :
(L P ) (HIDAYA NAICH) (ABDUL EEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT/ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR




ATTENDANCE SHELET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF COMPOUND WALL @ GRAVEYARD & PAVER
WORK:- BLOCK, DRAIN VILLAGE FAKIR AHMED PALH TALUKA ROHRI.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR

SIGNATURE

1 M/s Bhambhro Constt:

R4

2 M/s Hamadullah Abbasi

3 M/s Awais & Brothers

CHAIRMAN

fot? D

(LUTUFULLAH PHULPOTO)

EXECUT

IVE ENGINEER

BUILDINGS DIVISION
SUKKUR

MEMBER

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

MEMBER

'
Pa'
(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

'|



BID EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2 ¥
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21,12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF COMPOUND WALL @ GRAVEYARD &
/NAME OF WORK/ITEM PAVER BLOCK, DRAIN VILLAGE FAKIR AHMED PALH TALUKA
ROHRI.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24.12.2017, (iii)  Daily Dated.
SPPRA ID NO, 35807 Dated. 22.12.2017
6 ; 3 Nos.
TOTAL DOCUMENTS SOLD )
7 |TOTAL BIDS RECEIVED § 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY ]
QUALIFIED (IF ’
APPLICABLE)
10 |BID (S) REJECTED . 2 Nos.
11 FINANCIAL BID OPENING A 10.01.2018
DATE *
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
5o | NAME oF FIRM OR BIDDER :311:‘;’;‘;; TERMS OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
: COST COST REJECTION
1 2 3 4 5 6 T
1 |M/s Bhambhro Constt: 4907664 1st Lowest 92336 Accepted Being
Lowest
2 |M/s Hamadullah Abbasi 4949165 2nd Higher 50835 Rejected Being
Higher
3 |M/s Awais & Brothers 5015829 3rd Highest -15829 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLA POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
A oy

Se—~
(HIDAYATULEAH NAICH)

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

(ABDUL HAJiEEZ_MEMOﬂ__
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




NAME OF WORK : -

COMPARATIVE STATEMENT

CONSTRUCTION OF COMPOUND WALL @ GRAVEYARD & PAVER BLOCK, DRAIN VILLAGE FAKIR
AHMED PALH TALUKA ROHRI.

WORK NO. 38

Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018

AMOUNT | AMOUNT AMOUNT RATE QUOTED BY THE CONTRACTORS
NAME OF SCHEDULE | _AFOUNY OF OF OFCONTEGE | G. ToTaL | FERMISSIBLE | 0\ 0¥ OF CONTRACTOR AMOUNT OF | . . nn;mx
HEDULE | oeemrum | carTace NCY PRENTUN NON .
1 2 3 4 4 5 6 7 8 9 10 11
v v~ -
Part "A" Schedule 4030830] - LEIm 977010 - 5007840 24.23% M/s Bhambhro Constt: 21.25 % Above 4887381
Item > Above
Part "B" W/S & S/F 20749 - - - 20749 At Par 2,25% Below 20282
Schedule [tem
GRAND TOTAL RS: - 4907
Part "A" Schedule 4030830 - 977010 5007840 24.23% M /s Hamadullah Abbasi 22.25 % Above 4927690
Item Above
Part "B W/S & S/F 20749 - - 20749 At Par 3.50% Above 21475
Schedule Item
GRAND TOTAL RS: - 4949165
Part "A" Schedule 4030830 - 977010 - 5007840 24.23% M/s Awais & Brothers 23.90 % Above 4994198
[tem Above
Part "B" W/S & S/F 20749 - - - 20749 At Par 4,25% Above 21631
Schedule Item
GRAND TOTAL RS: - 5015829

premissible limit, hence recommended for approval.

The Lowest Rates Viz: (a) @ Rs. 21.25 % Above (Rupees Twenty One Point Twenty Five Percent Above), (b) @ Rs. 2.25 %
Below (Rupees Two Point Twenty Five Percent Below) , By M/S BHAMBHRO CONSTT:, Government Contractor, are reasonable and within

7

EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKKUR




TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

NIT No. TC/G-55/EE/BD/1C51 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF COMPOUND WALL @ GRAVEYARD & PAVER BLOCK, DRAIN VILLAGE
FAKIR AHMED PALH TALUKA ROHRI.

SR REGISTRATION |SINDH BOARD| RELEVANT nﬂrﬁ FUNDS/ he TEUTE SHe
86, NAME OF FIRM/ BIDDERS N.T.N witirne | orssmms | sinaddB) 8 supcer | EARNEST | COST BIDDING
MONEY DOCUMENT
YEARS
1 |M/s Bhambhro Constt: Available | Registered | Registered | Available | Available [ Available | Available Deposited
2 [M/s Hamadullah Abbasi Available | Registered | Registered | Available | Available [ Available | Available | Deposited
3 |M/s Awais & Brothers Available | Registered | Registered | Available Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
N\ 'I
(LUTUFULLAH PHULPOTO) (HIDAYA mﬁx’ém (ABDUL HAFL MEMOH]
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT EEGIHEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD LAL MASHAK
WORK:- SUKKUR (REMAINING WORK)

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Jahangir Khan Solangi ) 4
2 M/s Jan Mohammad Narejo )
VAN 1 Vvt o
3 M/s Mohammad Aazmeer Enterprises
Nyl ~
CHAIRMAN
..--‘/

(LUTUFULLAH PHULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKKUR
MEMBER MEMBER
'/
(HIDAYA' m’ﬁ’ﬁ;cm (ABDUL HAFJXZ MEMON_)__
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR




BIR EVALUATION REPORT

1_|[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2 TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD /1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD LAL
/NAME OF WORK/ITEM MASHAK SUKKUR (REMAINING WORK)
4 METHOD OF Single Btage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Dally Awami Awaz Karachi 8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24.12.2017, (111) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
6 3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED _ $ 2 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE *
BID EVALUATION REPORT
RANKING IN COMPARISON REASON FOR
No.| NAME oF FirM or BroDER | FORF OTVRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
i COBT COSBT REJECTION
2 3 4 5 6 7
1 |M/s Jahangir Khan Solangi 2834502 1st Lowest 165498 Accepted Being
Lowest
2 |M/s Jan Mohammad 2853767 2nd Higher 146233 Rejected Being
Narejo Higher
3 |M/s Mohammad Aazmeer 2897434 3rd Highest 102566 Rejected Being
Enterprises Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L LAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
&9&/ nf: /
(HIDA NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




COMPARATIVE STATEMENT

WORK NO. 17
NAME OF WORK : - CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD LAL MASHAK SUKKUR (REMAINING WORK)
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT | AMOUNT AMOUNT RATE QUOTED BY THE CONTRACTORS
NAME OF SCHEDULE | A FO0HY OF OF OFCONTEGE | G. ToTAL | FERMISSIBLE | 100 i OF CONTRACTOR AMOUNT OF s
HEDULE | powmrum | CARTAGE NCY FREMIOR FRESIIM NON % TUTAk
1 2 3 4 4 5 6 i 8 9 10 11
Part "A" Schedule 2568647 - 326286 51373 2946306 12.70% M/s Jahangir Khan Solangi | 10.35% Above 2834502
Item Above
GRAND TOTAL RS: - 2834502
Part "A" Schedule 2568647 - 326286 51373 2946306 12.70% M/s Jan Mohammad Harejo | 11.10 % Above 2853767
Itemn Above
GRANRD TOTAL RS: - 2853767
Part "A" Schedule 2568647 - 326286 51373 2946306 12.70% M/s Mohammad Aazmeer 12.80 % Above 2897434
Item Above Enterprises
GRAND TOTAL RS: - 2897434
The Lowest Rates Viz: (a) @ Rs. 10.35 % Above (Rupees Ten Point Thirty Five Percent Above) By M/s Jahangir Khan
Solangi, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

C i
ENGINEER
BUILDINGS DIVISION

SUEKEUR




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD LAL MASHAK SUKKUR (REMAINING
WORK)
TURNOVER OF]|
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
NO. NANEOF SN/ MRS X WITHP.EC |OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | “mar=e' | Coor oD@
YEARS
1 |M/s Jahangir Khan Solangi Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Jan Mohammad Narejo Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Mohammad Aazmeer Enterprises | Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
mféfrzm@ véﬁmﬁ'/ M)
(L ) (HIDAYA I.Aﬂ"ifli‘.-m (ABDUL HAF& MON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT INEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

SUKKUR

ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF (03 NOS.) STAFF OFFICES OF ISI BARRAGE
WORK:- COLONY SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

8 S

—
MALIK MUHAMNAD ISHAQU"
& CO:

1 M/s Malik Muhammad Ishaque & Co.

2 M/s DES

3 M/s Haji Qurban Ali Mahar

)z

CHAIRMAN

o™

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(HIDAYA' NAICH) (ABDUL EZ MEMON) -

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BID EVALUATION REPORT

1 |[NAME OF PROCURING Executive En‘inaer Buildings Division Sukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION H CONSTRUCTION OF (03 NOS.) STAFF OFFICES OF ISI
/NAME OF WORK/ITEM BARRAGE COLONY SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi S8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24.12.2017, (i1d) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED § 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED _ F 2 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE )
BIR EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
o | wAME oF FirM or BDDER | SOTT OTFERED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
: COST COST REJECTION
1 2 3 4 5 6
1 |M/s Malik Muhammad 8276156 1st Lowest 223844 Accepted Being
Ishaque & Co. Lowest
2 |M/s DES 8413808 2nd Higher 86192 Rejected Being
Higher
3 |M/s Haji Qurban Ali Mahar 8444995 3rd Highest 55005 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFUL PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
- .= ___""'\--\.\\‘
e— b
(HIDAYA' NAICH) (ABDUL HAFEEZHE}Q}& —
ASSBISTANT ENGINEER ASBISTANT ENGINEER

BUILDINGS SUB-DIVISION
SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



=

NAME OF WORK : -

CONSTRUCTION OF (03 NOS.) STAFF OFFICES OF ISI BARRAGE COLONY SUKKUR.

Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018

WORK NO. 7

AMOUNT

AMOUNT

AMOUNT

RATE QUOTED BY THE CONTRACTORS

NAME OF SCHEDULE AMOUNT OF OF OFCONTEGE | G. TOTAL mmm ATUM NAME OF CONTRACTOR M AMOUNT OF FEMORE
SCHEQULE PREMIUM | CARTAGE NCY NON G. TOTAL s
1 2 3 4 4 5 6 7 8 9 10 11

Part "A" Schedule 5811617 - 473579 0 6285196 8.14% M/s Malik Muhammad 6.0 % Above 6160314
Item Above Ishaque & Co.
Part "B" W/S & S/F 170478 - - - 170478 At Par 1.60% Below 167750
Schedule Item
Part c" PHE 261127 - - - 261127 At Par 2.25% Below 255252
Schedule Item
Part "D" Non-Sch: 1692840 - - - 1692840 N/S N/S 1692840
Items

GRAND TOTAL RS: - 8276156
Part "A" Schedule 5811617 - 473579 0 6285196 8.14% M/s DES 7.75 % Above 6262017
[ [tem Above
Part "B" W/S & S/F 170478 - - - 170478 At Par 3.50% Above 176445
Schedule Item
Part e PHE 261127 - - - 261127 At Par 4.0% Above 271572
Schedule [tem
Part "D Non-Sch: 1692840 - - - 1692840 N/S N/S 1703774
[tems

GRAND TOTAL RS: - 8413808
Part "A" Schedule 5811617 - 473579 0 6285196 8.14% M /s Haji Qurban Ali Mahar 8.0 % Above 6276546
Item Above !
Part "B" W/S & S/F 170478 - - - 170478 At Par 2.80% Above 175251
Schedule Item
Part nen PHE 261127 - - - 261127 At Par 4.0% Above 271572
Schedule Item
Part "D" Non-Sch: 1692840 - - - 1692840 N/S N/S 1721625
Items

GRAND TOTAL RS: - 8444995

Point Sixty Percent Below) , (c) @ Rs. 2.25 % Below (Rupees Two Point Twenty Five Percent Below) & (d) @ Rs. 1692840/- N/S By M/s

The Lowest Rates Viz: (a) @ Rs. 6.0 % Above (Rupees Six Point Zero Percent Above), (b) @ Rs. 1.60 % Below (Rupees One

Malik Muhammad Ishaque & Co., Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS DIVISION

SUKKUR




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF WORK
CONSTRUCTION OF (03 NOS.) STAFF OFFICES OF ISI BARRAGE COLONY SUKKUR.
TURNOVER OF
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NAME OF FIRM/ BIDDERS N.T.N EARNEST | COST BIDDING
NO. WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET MONEY NOCIRIEST
1 |M/s Malik Muhammad Ishaque & Co. | Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/sDES Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Haji Qurban Ali Mahar Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
/f
m&@ R %
(L , ) ( NAICH) (ABDUL HAFEEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR"

P g
» NAME OF RENOVATION OF JAMIA MASJID @ VILLAGE GHOSERJI SUKKUR.
WORK:-

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO, NAME OF CONTRACTOR SIGNATURE

1 M/s Syed Zamir Ali Shah

2 M/s Shoaib Ahmed Bhatti

3 M/s M. Aazmeer Enterprises &

Constt: %

CHAIRMAN

Jg—

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

J
J

(HIDAYA NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



BID EVALUATION REPORT o~
1 |[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. NIT No. TC/G-58/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION RENOVATION OF JAMIA MASJID @ VILLAGE GHOSERJI
/NAME OF WORK/ITEM SUKKUR.
b
METHOD OF Bingle Btage (by competitive rate !bﬁ]
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi Bindhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24.12.2017, (i) Daily Dated.
SPPRA ID NO..GBGO'I Dated. 22.12.2017
. 3 Nos.
TOTAL DOCUMENTS SOLD )
TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF )
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BIR EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
S0, | NAME OF FiRM or BIDDER | SO37 OTVERED | rpRms OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
COBT COST REJECTION
1 2 3 4 . 5 6 T
1 |M/s Syed Zamir Ali Shah 2212698 1st Lowest 87302 Accepted Being
Lowest
2 |M/s Shoaib Ahmed Bhatti 2248197 2nd Higher 51803 Rejected Being
Higher
3 |M/s M. Aazmeer 2261403 3rd Highest 38597 Rejected Being
Enterprises & Constt: Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN -
(LUTU LAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
S
(HIDAYAT AICH) (ABDUL HAF ‘MEMON) B
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




COMPARATIVE STATEMENT

WORK NO. 25
NAME OF WORK : - RENOVATION OF JAMIA MASJID @ VILLAGE GHOSERJI SUKKUR.
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
= = e ————
NAME OF SCHEDULE mﬂ et OF Jm«:ul' OFCONTEGE | G. TOTAL mrumtm NAME OF CORTRACTOR s u“ourr oF T
PREMIUM | CARTAGE NCY PREMIUM KON G. TOTAL 8
1 2 3 4 4 5 6 7 8 9 10 i1
Part "A" Schedule 1835442 0 147900 0 1983342 8.05% M/s Syed Zamir Ali Shah 6.30% Above 1951075
Item Above
Part "B" W/S & S/F| 135812 - - - 135812 At Par 1.95% Below 133164
Schedule Item
Part L by PHE 75856 - - - 75856 At Par 2.50% Below 73960
Schedule Item
Part "D" Non-Sch: 54500 - - - 54500 N/S N/S 54500
Items
GRAND TOTAL RS: - 2212698
Part "A" Schedule 1835442 0 147900 0 1983342 8.05% M /s Shoaib Ahmed Bhatti 7.50% Above 1973100
Item Above
Part "B" W/S & S/F 135812 - - - 135812 At Par 3.25% Above 140226
Schedule Item
Part "C" PHE 75856 - - - 75856 At Par 3.25% Above 78321
Schedule Item
Part "D" Non-Sch: 54500 - - - 54500 N/S N/S 56550
Items
GRAND TOTAL RS: - 2248197
Part "A" Schedule 1835442 0 147900 0 1983342 B.05% M/s M. Aazmeer 8.0% Above 1982277
Item 1 Above Enterprises & Constt:
Part "B” W/S & S/F 135812 - - - 135812 At Par 4.30% Above 141652
Schedule Item
Part c" PHE 75856 - - - 75856 At Par 5.0% Above 79649
Schedule Item
Part "D" Non-Sch: 54500 - - - 54500 N/S N/S 57825
[tems
GRAND TOTAL RS: - 2261403

The Lowest Rates Viz: (a) @ Rs. 6.30 % Above (Rupees Six Point Thirty Percent Above), (b) @ Rs. 1.95 % Below (Rupees One
Point Ninety Five Percent Below) , (c) @ Rs. 2.50 % Below (Rupees Two Point Fifty Percent Below) & (d) @ Rs. 54500/- N/S By M/s %

Zamir Ali Shah, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

GINEER
BUILDINGS DIVISION

SUKKUR




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK
RENOVATION OF JAMIA MASJID @ VILLAGE GHOSERJI SUKKUR.
TURNOVER OF
05% TENDER FEE/
SR. = REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO. TANE OF HIEN/ NIehnes RN WITHP.EC | OF REVENUE | EXPERIENCE | LAST THREE | Bupger | FARNEST | COST BIDDING
YEARS MONEY DOCUMENT
1 |M/s Syed Zamir Ali Shah Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 |M/s Shoaib Ahmed Bhatti Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 [M/s M. Aazmeer Enterprises & Constt: | Available | Registered | Registered | Available Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
e g )
V) / P
(L POTO) (HIDAYA: uﬂfﬁcm (ABDUL HAFEEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT Eﬁf}m'EER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI

£

i



2

L B
ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME:GF CONSTRUCTION OF ELECTION COMMISSION OFFICE BUILDING SUKKUR

#  WORK:-
EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1' ' |M/s Saqib Rasheed & Co. r~ -
2. ' |M/s Arz Mohammad & Co. i [
'y Mohammad & Co:
3 M/s Bashir Ahmed Mahar / ]
: Do
CHAIRMAN
het? D
: e (LUTUFULLAH PHULPOTO)
- EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER

: . p - —'—--h.._\
| \ . {" J
(HIDAYATULLAH-NAICH) (ABDUL im@éz MEMON) ——
ASSISTANT ENGINEER

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALT!(E«NGG: SUB-DIVISION
ROHRI

SUKKUR




BID EVALUATION REPORT

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

SUKKUR

1 |NAME OF PROCURING Executive Engineer Buildings Division Sukkur
)2 TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
‘3 |TENDER DESCRIPTION H CONSTRUCTION OF ELECTION COMMISSION OFFICE
/ NAME OF WORK/ITEM BUILDING SUKKUR
4 |METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Dally Awami Awaz Karachi Sindhi 26.12.2017, (ii)
Daily Express Tribune Karachi English Dated. 24.12.2017, (iii)
Daily Dated. .
SPPRA ID NO. 35807 Dated. 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
' 01 Nos,
9 NO. OF BID TECHNICALLY
{.” |QUALIFIED (IF |« :
! ' |APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE )
BIR EVALUATION REPORT
’ P RANKING IN | COMPARISON REASON FOR
:g' NAME OF FIRM OR BIDDER :,? Tngm TERMS OF | WITH ESTIMATE ACCEPTANCE/
: COST COST REJECTION
i1 2 3 4 [ 6
1 [M/sSagib Rasheed & Co. 8153520 1st Lowest 458480 Accepted Being
Lowest
2 |M/s'Arz Mohammad & Co. 8271957 2nd Higher 340043 Rejected Being
; Higher
3 [M/s Bashir Ahmed Mahar 8321763 3rd Highest 290237 Rejected Being
- Highest
SIGNATURE OF THE TENDERING COMMITTEE
L CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
|(HIDAYA AICH) (ABDUL HAFL&Z-MEMON]

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



COMPARATIVE STATEMENT

WORK NO. 22
NAME OF WORK : - CONSTRUCTION OF ELECTION COMMISSION OFFICE BUILDING SUKKUR
' Dated of Issue : - 10.01.2018
- ‘- e - Dated of Opening : - 10.01.2018 - —
T 'AMOUNT | AMOUNT | AMOUNT =i RATE QUOTED BY THE CONTRACTORS |
NAME OF SCHEDULE _AMOUNT |.. OF —OF ‘'OFCONTEGE | G. TOTAL FERMISSIBLE NAME OF CONTRACTOR AMOUNT OF | HREANE
2 SCHEDULE | poemyum | carTAGE | NCy g 2 e premrom | AHCTTOF | G.roran | s
1 2 . s R 4 5 6 s 7 8 9 10— =211
RN = g s ;
Part "A" Schedule 6646807 721179 721795 0 7368602 10.85% |M/s Saqib Rasheed & Co. 8.50 % Above 7211786] -
[tem = Above - e
Part "B" W/S & S/F 254897 - - - 254897 At Par 2.0 % Below 249799]
Schedule Item i (¢
v
Part "C" N/Sch: Items 18500 e 7 - 2 18500 N/S N/S 18500
\ V.4
Part "D° Compound 609444| 78862 78893 13696 ¥ 702033 12.94% 10.50 % Above 673436
Wall Above
GRAND TOTAL RS: - 8153520
Part “A" Schedule 6646807 721179 721795 0 7368602 10.85% M/s Arz Mohammad & Co. 9.90 % Above 7304841
Item Above
Part "B" W/S & S/F 254897 - - 254897 At Par 4.50 % Above 266367
Schedule Item
Part "C" N/Sch: Items 18500 . B 18500 N/S N/S 20000
Part "D" Compound 609444 78862 78893 13696 702033 12.94% 11.70 % Abave 680749
Wall Above
GRAND TOTAL RS: - 8271957
Part “A" Schedule 6646807 721179 721795 0 7368602 10.85% M /s Bashir Abmed Mahar 10.50 % Above 7344722
Item Above
Part "B* W/S & S/F 254897 - 254897 At Par 5.50 % Above 268916
Schedule Item
Part "C" N/Sch: Items 18500 - - 18500 N/S N/S 22500
Part "D" Compound 609444 78862 78893 13696 702033 12.94% 12.50 % Above 685625
Wall Abaove
GRAND TOTAL RS: - 8321763

Point Zero Percent Below) , (c) @ Rs. 18500/- N/S & (d) C/Wall @ Rs. 10.50 % Above (Rupees Ten Point Fifty Percent Above) By M/S

The Lowest Rates Viz: (a) @ Rs. 8.50 % Above (Rupees Eight Point Fifty Percent Above}, (b) @ Rs. 2.0 % Below (Rupees Two

SAQIB RASHEED & CO, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

D

ENGINEER
BUILDINGS DIVISION

SUKKUR




TENDER RETERENCE NO.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

-EXECUTIVE ENGINEER BUILDINGS DMSION SUKKUR =

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

SUKKUR

'NAME OF PROCURING - . ..
NAME OF WORK - CONSTRUCTION OF ELECTION COMMISSION OFFICE BUILDING SUKKUR B
i3 : o 2= s TURNOVER OF
05% TENDER FEE/
SR. e - o REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/ =i o
NO. ANE QR FIRM) BIRbEas NTN | WitHPEC |OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
e : MONEY DOCUMENT
YEARS
1 |M/s Sagib Rasheed & Co. Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 |M/s Arz Mohammad & Co. Available | Registered | Registered | Available | Available [ Available | Available | Deposited
3 |M/s Bashir Ahmed Mahar Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
(LUTUFUL PHULPOTO) (HIDA Tu&ﬁﬁ/lm_fcm (ABDUL Z MEMON)
ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF PAVER BLOCK & CC DRAIN VARIOUS STREET OF
WORK:- BASHIRABAD NO.1 MAHAR MOHALLA 2. LASHARI GALI 3. CHANDIA GALI
4. SOOMRA GALI 5. SHAIKH GALI (3 NOS) 6. PIRZADA GALI 7. BHAYA

GALI & 8. JAMALI GALI UC-15 MILITARY ROAD SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
e
1 M/s M. Zafar Mirani [/ e
— 1 —__-
2 M/s Hamad Global Enterprises v'" s,
n e n @Ip £
A/
3 M/s AKS & Builders %
|
CHAIRMAN

-
(LUTUFULL. HULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(HIDAYATULLAH NAICH) (ABDUL myﬁz MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BIR EVALUATION REPORT

1 |NAME OF PROCURING Executive Engineer Buildings Division Sukkur
4 TENDER REFERENCE NO. ; NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF PAVER BLOCK & CC DRAIN VARIOUS
/NAME OF WORK/ITEM STREET OF BASHIRABAD NO.1 MAHAR MOHALLA 2. LASHARI
GALI 3. CHANDIA GALI 4. SOOMRA GALI 5. SHAIKH GALI (3
NOB) 6. PIRZADA GALI 7. BHAYA GALI & 8. JAMALI GALI UC-
15 MILITARY ROAD SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi S8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24.12.2017, (111) Daily Dated.
SPPRA ID NO, 35807 Dated, 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
1 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
SR. COST OFFERED
NAME OF FIRM OR BIDDER TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
i BRSNS, COST COST REJECTION
1 2 3 4 5 6 7
1 [M/s M. Zafar Mirani 4903631 1st Lowest 1096369 Accepted Being
Lowest
2 |M/s Hamad Global 4949854 2nd Higher 1050146 Rejected Being
Enterprises Higher
3 |M/s AKS & Builders 4982009 3rd Highest 1017991 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH P POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
i willo
(HIDAYA!' AICH) (ABDUL éz__H_E_MON}
ASSISTANT ENGINEER ASBIBTAN‘I_‘}NGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




NAME OF WORK : -

WORK NO. 32
CONSTRUCTION OF PAVER BLOCK & CC DRAIN VARIOUS STREET OF BASHIRABAD NO.1 MAHAR

MOHALLA 2. LASHARI GALI 3. CHANDIA GALI 4. SOOMRA GALI 5. SHAIKH GALI (3 NOS) 6. PIRZADA
GALI 7. BHAYA GALI & 8. JAMALI GALI UC-15 MILITARY ROAD SUKKUR.

Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018

NAME OF SCHEDULE | AMOUNT uggzrr ug:-n'r oxoomm G. ToTAL | PERMISSIBLE | . 0¥ OF CONTRACTOR A e T oms | REmARK
ecEEDULE | oo | camrace pouis PREMIUM prEmrom | AMOEOF | 6 rorar s
2 3 4 4 5 6 7 8 9 10 11
--“‘\‘ ¥ A\
Part "A" Schedule] 4019370 0 965025 98694 5083089 24.0% M/s M. Zafar Mirani 22.0 % Above 4903631
[tem Above
GRAND TOTAL RS: - 4903631
Part "A" Schedule| 4019370 0 965025 98694 5083089 24.0% M/s Hamad Global 23.15 % Above 4949854
Item Above Enterprises
GRAND TOTAL RS: - 4949854
Part "A" Schedule|] 4019370 0 965025 98694 5083089 24.0% M/s AKS & Builders 23.95 % Above 4982009
Item Above
GRAND TOTAL RS: - 4982009

The Lowest Rates Viz: (a) @ Rs. 22.0 % Above (Rupees Twenty Two Point Zero Percent Above), , By M/S M. ZAFAR MIRANI,

Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

.S A

BUILDINGS DIVISION

SUEKUR




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EF/BD/1051 Dated. 21.12.2017

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF PAVER BLOCK & CC DRAIN VARIOUS STREET OF BASHIRABAD NO.1
MAHAR MOHALLA 2. LASHARI GALI 3. CHANDIA GALI 4. SOOMRA GALI 5. SHAIKH GALI (3
NOS) 6. PIRZADA GALI 7. BHAYA GALI & 8. JAMALI GALI UC-15 MILITARY ROAD SUKKUR.

NAME OF WORK

TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
NO. FANEOF Z00Nl BEnns BTN WITHPE.C | OF REVENUE | EXPERIERCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
YEARS MomEE. | mocoamy
1 [M/s M. Zafar Mirani Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Hamad Global Enterprises Available | Registered | Registered | Available | Available [ Available | Available | Deposited

Available | Registered | Registered | Available | Available | Available | Available | Deposited

3 |M/s AKS & Builders

CHAIRMAN MEMBER MEMBER
e ? M )
/ /
N/
(LUTU HULPOTO) (HIDA ‘l‘UEEﬁfT\IZICH] (ABDUL HAFAL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT E.?WEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR SUKKUR ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF
WORK:-

Construction of Eid Gah @ Nirch Taluka Pano Akil (Remaining Work).

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Ashique Ali Abbasi c ‘
YAT . Ackhir .
\t g e 1Sild ;
'.‘:.: ral Or
2 M/s Pasban Enterprises
3 M/s Mughal Enterprises
P o4

CHAIRMAN

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER

- \\- R e
N\ W AN
(HIDAYATULLAH NAICH)
ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION

SUKKUR

MEMBER

4

(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




BIR EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. ; NIT No. TC/G-58/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION : Construction of Eid Gah @ Nirch Taluka Pano Akil (Remaining
/NAME OF WORK/ITEM Work).
. 4 METHOD OF Single Stage (by competitive rate/bid)
i PROCUREMENT

S5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi 8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.

24.12.2017, (111) Daily Dated.

SPPRA ID NO. 35807 Dated. 22.12.2017

. 3 Nos.
TOTAL DOCUMENTS SOLD >
TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED _ : 2 Nos.
11 |FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
SR. | NAME OF FIRM OR BIDDER | COST OFFERED | ppopyg or |wITH ESTIMATE| AcCCEPTANCE/ REMARKS
~ TR O cosT cosT REJECTION
2 3 4 5 6
1 |M/s Ashique Ali Abbasi 2972046 1st Lowest 27954 Accepted Being
Lowest
2 |M/s Pasban Enterprises 2981802 2nd Higher 18198 Rejected Being
Higher
3 |M/s Mughal Enterprises 2997656 3rd Highest 2344 Rejected Being
Highest
) SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
7~ _q"“\\
N W
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSBISTANT INEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH : SUB-DIVISION
SUKKUR ROHRI




-
]
e

TENDER REFERENCE YNO.

NAME OF PROCURING

BIDDERS QOUALIFICATION REPORT

NIT No. TC/G-5E/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF WORK Construction of Eid Gah @ Nirch Taluka Pano Akil (Remaining Work).
TURNOVER OF
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
wo. RANE QU FIIN JODERS W WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
sdelless MONEY DOCUMENT
1 |M/s Ashique Ali Abbasi Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Pasban Enterprises Available | Registered | Registered | Available | Available [ Available | Available | Deposited
3 |M/s Mughal Enterprises Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
2 = )
s\ h -
(LUTUFULLAH PHULPOTO) (HIDAYATULLAH NAICH) (ABDUL ’EZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

SUKKUR

ROHRI




WORK NO. 43

NAME OF WORK : - Construction of Eid Gah @ Nirch Taluka Pano Akil (Remaining Work).
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT AMOUNT AMOUNT AMOUNT RATE QﬁO‘TED BY THE CONTRACTORS REMARK
PERMISSIBLE
NAME OF SCHEDULE OF OF OFCONTEGE | G. TOTAL NAME OF CONTRACTOR AMOUNT OF
SCHEDULE PREMIUM | CARTAGE NCY PREMIUM PREMIUM NON G. TOTAL 8
1 2 3 4 3 5 6 7 8 9 10 11
Part "A" Schedule 2439102 - 545583 15000 2999685 22.36% M/s Ashique Ali Abbasi 21.85 % Above 2972046
Itemn Above
GRAND TOTAL RS: - 2972046
Part "A" Schedule 2439102 = 545583 15000 2999685 22.36% M/s Pasban Enterprises 22.25 % Above 2981802
Item Above
GRAND TOTAL RS: - 2981802
Part "A" Schedule 2439102 - 545583 15000 2999685 22.36% M /s Mughal Enterprises 22.90 % Abave 2997656
Item Above
GRAND TOTAL RS: - 2997656

The Lowest Rates Viz: (a) @ Rs. 21.85 % Above (Rupees Twenty One Point Eighty Five Percent Above), By M/s Ashique Ali
Abbasi, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS DIVISION
SUEKEUR



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE

NAME OF
WORK:-

ENGINEER BUILDINGS DIVISION SUKKUR

Renovation of Suprentending Engineer Works & Services Official
Residence A-8 Quarter ADC Colony Sukkur (Remaining work)

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO.

NAME OF CONTRACTOR SIGNATURE

M/s Arz Mohammad & Co

M/s Shakeel Ahmed Junejo

3 M/s Deedar Ali
CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
(HIDAY. NAICH) (ABDUL mnﬂ MEMON)
ASSISTANT ENGINEER ABBISTANT_ERG!NEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIR EVALUATION REPORT

1 |NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. ' NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017
TENDER DESCRIPTION : Renovation of Buprentending Engineer Works & Services
/NAME OF WORK/ITEM Official Residence A-8 Quarter ADC Colony Bukkur (Remaining
work)
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi 8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
: 24.12.2017, (141) Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
6 . 3 Nos.
TOTAL DOCUMENTS SOLD g
7 |TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
* QUALIFIED (IF
APPLICABLE)
Y 10 |BID (S) REJECTED H 2 Nos,
y 11 FINANCIAL BID OPENING i 10.01.2018
DATE
BIR EVALUATION REPORT
RANKING IN COMPARISON REASON FOR
No.| NAME oF FirM or BpER | FOTF OTPRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
Y COST COSBT REJECTION
1 2 3 4 8 6 7
1 |[M/s Arz Mohammad & Co 1286015 1st Lowest 3985 Accepted Being
Lowest
2 |M/s Shakeel Ahmed Junejo 1288488 2nd Higher 1512 Rejected Being
Higher
3 |M/s Deedar Ali 1292816 3rd Highest -2816 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER

(H%MHi

ASBISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

(ABDUL mﬂﬂ ¢MON)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




WORK NO. 30

NAME OF WORK : - Renovation of Suprentending Engineer Works & Services Official Residence A-8 Quarter ADC Colony
Sukkur (Remaining work)
Dated of Issue : - 10.01.2018
Dated of Opening : - 10.01.2018
AMOUNT | AMOUNT | AMOUNT AMOUNT PRI RATE QUOTED BY THE CONTRACTORS —
NAME OF SCHEDULE | o OF OF OFCONTEGE | G. TOTAL SRR NAME OF CONTRACTOR AMOUNT OF 8
PREMIUM | CARTAGE NCY PRI NON G T
1 2 3 4 4 5 6 7 8 9 10 11
Part "A" Schedule] 1236553 - 53394 = 1289947 4.31% M/s Arz Mohammad & Co 4.0% Above 1286015
Item Above
GRAND TOTAL RS: - 1286015
Part "A" Schedule 1236553 - 53394 - 1289947 4.31% M/s Shakeel Ahmed Junejo | 4.20% Above 1288488
Item Above
GRAND TOTAL RS: - 1288488
Part "A" Schedule|] 1236553 - 53394 E 1289947 4.31% M/s Deedar Ali 4.55% Above 1292816
Item Above
GRAND TOTAL RS: - 1292816

. The Lowest Rates Viz: (a) @ Rs. 4.0 % Above (Rupees Four Point Zero Percent Above), By M/s Arz Mohammad & Co,
Government Contractor, are reasonable and within premissible limit, hence recominended for approval.

BUILDINGS DIVISION



TENDER REFERENCE NO.
NAME OF PROCURING

NAME OF WORK

Colony Sukkur (Remaining work)

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

Renovation of Suprentending Engineer Works & Services Official Residence A-8 Quarter ADC

CHAIRMAN

(LUTUFUL PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

SUKKUR

SR. REGISTRATION |SINDH BOARD| RELEVANT | AT e | FUNDS/ o _ | EEESe .
NO. RANEOF FIRM/ BDOSaa TN WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
MONEY DOCUMENT
YEARS
1 |M/s Arz Mohammad & Co Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Shakeel Ahmed Junejo Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Deedar Ali Available | Registered | Registered | Available | Available | Available | Available | Deposited
MEMBER MEMBER

] \ i
(ABDUL HAD"BEZ ON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG:/SUB-DIVISION
RO



1]

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

2 ¢
- ¢

NAME OF CONSTRUCTION / RENOVATION OF OFFICE & RECORD ROOM
ASSISTANT COMMISSIONER PANO AKIL.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

<" WORK:-

SR. NO. NAME OF CONTRACTOR SIGNATURE
- - 2
1 M/s Agha Gul Hassan Pathan (/ n A 9, >
2 M/s Ashiq Ali Abbasi pate M .. P ’@/\/
3 M/s Syed Naseem Ahmed Shah ﬂ

CHAIRMAN

b D

(LUTUFULLAH PHULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
~ }
M/’ \/ _ |

(HIDAYATULLAH NAICH) (ABDUL EZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION
SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




1

BIR EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division S8ukkur
% |TENDER REFERENCE NO. ’ NIT No. TC/G-88/EE/BD/1051 Dated. 21.12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION / RENOVATION OF OFFICE & RECORD ROOM
/NAME OF WORK/ITEM ASSBISTANT COMMISSIONER PANO AKIL.
a METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Awami Awaz Karachi 8indhi 26.12.2017, (ii)
Daily The Express Tribune Karachi English Dated.
24,12,2017, (i)  Daily Dated.
SPPRA ID NO. 35807 Dated. 22.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED - 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 [BID (S) REJECTED : 2 Nos.
11 FINANCIAL BID OPENING 10.01,2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
5% | NAME OF FiRM OR BIDDER | SOTT OTFERED | rERMs OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
: cost cosT REJECTION
1 2 3 4 s 3 7
1 |M/s Agha Gul Hassan 7336386 1st Lowest 92614 Accepted Being
Pathan Lowest
2 |M/s Ashiq Ali Abbasi 7608510 2nd Higher -179510 Rejected Being
Higher
3 |M/s Syed Naseem Ahmed 7655318 3rd Highest -226318 Rejected Being
Shah Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
1 P ~
=X AMNN— \ i
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

ROHRI




.

-
v

COMPARATIVE STATEMENT

WORK NO. 34
NAME OF WORK : - CONSTRUCTION / RENOVATION OF OFFICE & RECORD ROOM ASSISTANT COMMISSIONER PANO
AKIL.
Dated of Issue : - 10.01.2018 , -
Dated of Opening : - 10.01.2018
F 4 */.
y 20% Below | AMOUNT AMOUNT RATE QUOTED BY THE CONTRACTORS
NAME OF SCHEDULE s:?:gnm on Sch: OF OFCONTEGE | G. TOTAL mmmmm‘ NAME OF CONTRACTOR prREMrOM | AMOUNT OF G. TOTAL mu;um
Item CARTAGE NCY NON
1 2 z 8 X 4 4 5 6 7 8 9 10 11
Part "A" Schedule] 7008904 273125| 524120 S 7259899 3.58% M/s Agha Gul Hassan 2.30 % Abave 7170109
Item Above Pathan v
Part "B" W/S & S/F 66058| .~ - = = 66058 At Par 2.0% Below 64737| vV~
Schedule Item 7 ;
v v’
Part e PHE 84952 - - - 84952 At Par 2.25% Below 83041| | -
Schedule Item
Part D" Non-Sch: 18500 - - - 18500 N/S N/S 18500/, -
Items 2 / N ;
o N/ " GRAND TOTAL RS: - v
Part "A" Schedule] 7008904 273125| 524120 - 7259899| 3.58% M/s Ashiq Ali Abbasi 6.10 % Above 7436447|
Item e Above
Part "B" W/S & S/F 66058 - - . 66058 At Par 1.30 % Below 65199| .~
Schedule Item
Part c" PHE 84952| - - - 84952 At Par 2.25 % Above 86863| \ -
Schedule Item o d
Part "D Non-Sch: 18500 = E = 18500 N/S N/S 20000| v
Items ; /
] v . GRAND TOTAL RS: - 7608510|"
Part "A" Schedule| 7008904 273125 524120 - 7259899 3.58% M/s Syed Naseem Ahmed | 6.75 % Above 7482005\
Item ® ‘Above Shah
Part "B" W/S & S/F 66058 = = = 66058 At Par 2.0 % Below 64737|
Schedule Item :
w
Part e PHE 84952| = = = 84952 At Par 2.50 % Above 87076| |-
Schedule Item V]
Part "D" Non-Sch: 18500 = - - 18500 N/S N/S 21500| |-
Items
GRAND TOTAL RS: - 7655318]

The Lowest Rates Viz: (a) @ Rs. 2.30 % Above (Rupees Two Point Thirty Percent Above), (b) @ Rs. 2.0 % Below (Rupees Two

Point Zero Percent Below) , (c) @ Rs. 2.25 % Below (Rupees Two Point Twenty Five Percent Below) & (d) @ Rs. 18500/- N/S By
M/S Agha Gul Hassan Pathan, Government Contractor, are reasonable and within premissible limit, hence recommended f




<

TENDER REFERENCE NO.

NAME OF PROCURING

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1051 Dated. 21.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION / RENOVATION OF OFFICE & RECORD ROOM ASSISTANT COMMISSIONER

NAME OF WORK
PANO AKIL.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/

NO. NANE OF TINN/ MIDERS R WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BupGET | EARNEST | COST BIDDING

YEARS MONEY DOCUMENT

1 |M/s Agha Gul Hassan Pathan Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Ashiq Ali Abbasi Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Syed Naseem Ahmed Shah Available | Registered | Registered | Available | Available | Available | Available Deposited

CHAIRMAN MEMBER MEMBER
VKYW‘ W)
(LUTUFUL POTO) (HID NAICH) (ABDUL HAFEEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS DIVISION
SUKKUR

BUILDINGS SUB-DIVISION

SUKKUR

PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




-

Co Submitted Wwith com liments ¢
py p o: -

The Worthy Deputy Cornmissioner, Sukkur

Government.,

fhe Director (A&F) SPPRA 3-15 Government of Sindh Public
Procurement Regulatory Authority , Planning & Deve,loprnen:
Department Karachi along with Soft & Hard copy of NIT for favour of
information and placement on Web Site.

The Director, Information (Advertisement) Public Relation
Advertising Department Karachi, for publication in 3 Nos. leading
Newspaper “Sindhi” , Urdu & English” (Kawaish, Jung, Down).

The Superintending Engineer, Works & Services, Sukkur, for favour
of information.

The Executive Engineer, (Buildings / .E:_ducation Works) Department
Sukkur, for information for wide publicity.

1o notice board and drawing branch / HC (Local). s

Copy

N\
\ ¢/

SPPRA INWARD DIARY

NO .__--27..6’_5{.@-----—-----—
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