
NIT No. TC/G-55/EE/BD/ 1011 Dated. 04. 12.2017 

METHOD AND PROCEDURE OF NATIONAL COMPETITiVE BIDDING 
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of this 

department was held on dated. 10.01.2018 for opening the bids received in 

respect of subject NIT:, the deadline of supervision the meeting was attended 

by all following members of the procurement committee and the 

representative of bidders (Attendance sheet is enclosed). 

The bids were opened at 02:00 PM in the presence of the 

above mentioned participants and the rates quoted by bidders were read 

aloud and encircled by Chairman of the Procurement Committee. All the 

members of the procurement committee signed on each and every page of 

financial proposal /bids. The bids does not contain any over-writing or 

cutting (and mention cutting or over-writing if any), following are the details 

of bids announced. 

The committee shall examine all the bids as per the 

Qualification! eligibility criteria provided in the bidding documents 

arithmetical checks and verify the documents and bid security submitted by 

the bidders. 

The meeting ended with the note of thanks to from the 

chair. 

CHAIRMAN 
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EXECUTIVE ENGINEER 
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SUKKUR 
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SUKKUR 

(ABDUL HAI4EZ MEMON) 
ASSISTANT ENGINEER 
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OFFICE OF THE 

1/ EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

A 

NOTICE INVITED TENDERS 
SEALED TENDERS ON STANDARD BIDDING DOCUMENTS (SBDS) NOTIFIED BY SINDH PUBLIC 
PROCUREMENT REGULATORY AUTHORITY (SPPRA) GOVT: OF SINDH ARE HERE BY TNVITED 
FROM THE INTERESTED PERSONS /CONTRACTORS / COMPANIES FOR THE WORKS LIST 
ATTACHED UNDER SPPRA RULES 2010 (AMENDED 2013). 

I. ELIGIBILITY: Registration with Pakistan. Engineering Council for year 2017 In reflect above matter. 

2. QUALiFICATION: 
i) List of two slmilarasslgnment under-taken over the past seven years. 
ii) Details of Equipment.s Machineries & Transport owned by firms I contractors. 
iii) Financial statement (Summary.) and income tax return for the last three years. 
iv) List of litigation (if.any) and nature of litigation. 
v) Affidavit that the firms has never been black listed. 

3. Method of Procurement Single stage single envelope. 

4. Terms & Condition 
a) Blank Tender! Schedule-B can be download from SPPRA webalte. 
b) Blank tenders will be issuedto the agencies/ Firms on the payment of tender fee. 
c) The Procurement Agency reserves the right to reject any or acoept any Or all tenders under SPPRA Rules 

2010 (Amended 2013). 
d) If the competent authority remains out of Head Quarter on the date of opening of the tenders, then sanv 

tenders will be open on the next working day. 
e) The intending contractors shoutdsubmlt the Affidavit to affect that whether he is not involve in any litigation 

and not abandoned the work in any Government Department and not black listed. 
f) An Affidavit that he is sole prpprietor of the firm in case of the other partner the NIC of all partners along 

with firm's registration certificate registered with Income tax Department along with the CNIC. 
g) The Contractor should be registered wkh Sindh Revenue Board. 
h) List of works previously carried out and completed during last three year with satisfactory certificate of 

completion of the department concerned. 
1) List of the Engineering and other skiiled and unskilled staff along with their bio data and list of machinery 

and their proof of ownership 

j) The intending participants must submit ertlflcate registered with FEC 2017, participatIng in the works whose 
estimated cost is mOre than 4.00 (million) 

1) Conditional Tender and not accompanied by call deposit will not be considered. 
1) Postal Address Executive Engineer Buildings Division Sukkur Barrage CoiQny Sukkur Number 071.93 10105. 
m) Note: this NIT can be seen n PPRA wàbsite at www.pprasindh.gov.pk   

SR.NO PARTICULAR I 1ATTEMPT 2ND ATTEMPT 

Date of accept of Application & 
issuance of Tenders (upto 01:00 PM). 

26-12-2017 12-01-2018 

2 Date of receipt and opening Of Tenders 
closing (upto 02:00 PM). 

10-01-2018 29-01-2018 

Note: Tender will be issued in the office of the Executive Engineer Buildings Division Sukkur 
and will be opened in the off1c of the Deputy Commissioner / PD Sukkur / Executive Engineer 
Buildings Division Sukkur on the above dates. 
Assistant Engineer Building Sub-Division Sukkur Hidayatullah Naich Member of Procurement 
Committee is Focal Person. 

Phone No: 071-9310105 No: TC/G-551EE1B0/- //' of 2017 

SAY NO TO CORRUPTION
Sukkur Dated: i4 -,-/-.2017 

\, EXkU1IVE 
Q BUILDINGS DWISION 

SUKKUR 



(P.2) 

Copy forwarded with eompliments to: -  
The Secretary to Government of Slndh Information Technology, secretariat No: 6 Karachi for 
placing the same website 

2) The Director Information (Advertisement) Public Relation Department Government of Sindh Block-
96 Karachi along wIth 6 spare copies for insertion. He is requested to please that the advertisement 
may appear in daily leading newspapers viz Sindhi, English & Urdu wide publicity & circulation in 
the province of Slndh. 

3) The Director (A&F) Slndh Public Procurement Regulatory Authority Karachi Bank No: 8, Sindh 
Secretariat No: 4-A Court Road Karachi, With copies of NIT & USB for favour of information and 
placing them on webslte Government of Slndh. 

4) The Deputy Commissioner Sukkur, 
5) The Chief Engineer Buildings Sukluir 
6) The Superintending Engineer Works & Services Sukktir, for Information. 
7) The AssIstant EngIneer Buildings Sub-Division, Sukkur, Pano Akil, Rohri, , & Electrical Sukkur for 

wide publicIty. 
8) Copy to Drawing Branch (local) 
9) Copy to Notice Board. 

EX'1 tVE N6 
BUILDINGS DIVISION 

SUKKUR 



US? OF WORKS 

              

              

              

  

NAME OF WORK 

  

ESTIMATED 
COSTIN 
MILUON. 

EARNET 
MONEY 5% 

 

TENDER FEE 
NON - 

REFUNDABLE 

COMPLETIO 
N PERIOD 

              

ADP2017-18 

I Construction of Dispensary ® Village Ahmed Din Shar 
Taluka Pano Akil. 
i) Civil Work 3.800 1 190,0001 3000 I 24 Months 

2 Construction of Dispensary ® Village Mochi Daro UC-
Mubarakpur Taluka Pano Akil. 
i) ICivil Work 3.800 I 190,000 3000 I 24 Months 

3 Construction of Dispensary ® Village Pir ibrahim Shah 
Jillani Taluka Pano Akil. 
1) Civil Work 2.600 I 130,000 1 3000 24 Months 

4 ConstructIon of Dispensary ® Village Waryam Buriro 
Taluka Pano Akil. 
i) (Civil Work 2.600 I 130,000 I 3000 I 24 Months 

S Construction of Dispensary ® Vivage Lal Dino Katto 
Taluka Pano Akil.. 
1) Civil Work 1 2.600 1 130,000 I 3000 24 Months 

6 Construction of Dispensary ® Village JamaitTajul Uloom 
Gagul Taluka Pano Akil. 
i) Civil Work 2.600 I 130,0001 3000 I 24 Months 

7 Construction of Dispensary ® Village Wazeer Malano 
Taluka Pano Akil. 
i) Civil Work 1 2.600 I 130,0001 3000 I 24 Months 

8 Renovation of Fatima Children Park In Sukkur. 
i) ICivil Work 3.000 150,000 3000 24 Months 

9 Construction of Payers Block and drainage Village 
Nachanpur Sukkur. 
i) CivIl Work I 2.000 100,0001 3000 I 24Months 

10 Construction of Road / Paver near Dispensary Village 
Gar ko UC-Moula All Taluksi Pann Akil. 
i) Civil Work 1 15.000 I 750,000 I 3000 I 24 Months 

11 Construction of Paving Block Flooring & Drain @ Various 
Vil1iae.c of TJC'..PanhwiuI Taluka Pnno Akik 
i) ICivil Work 5.000 I 250,0001 3000 1 24 Months 

12 Construction of Paving Block Flooring & Drain ® Various 
Villajes of UC-Sangi Taluka Pano AkIl. 
i) liivil Work 5.000 I 250,000 I 3000 1 24 Months 

13 
" 

Cdntruction of Paving Block Flooring & Drain ® Various 
Villages of UC-Hlngoro Taluka Pano AkL1. 
i) ICivil Work 5.000 1 250,000  I  3000  I  24 Months 

14 ConstructIon of Paving Block Flooring & Drain ® Various 
Villajes of UC-Nuaraja Taluka Pano Akil. 
i) ICivil Work 5.000 I 250,0001 3000 1  24 Months 

15 ConstructIon of Payers Block Flooring & Nalies at Various 
Streets of Village Hussain l<alwar Muhaila Syed Rakhyat 
ShahTaluka Pano AWl. 
1) (Civil Work 3.000 1 150,0001 3000 I  24 Months 

16 Construction of Payers Block® Jaffarla Society Sukkur. 

1) ICivil Work 2.000 I 100,000  I  3000  I  24 Months 
17 Construction of Boundary Wall (Remaining Work) of Plr 

Zahir Zakro Bagerji Sukkur. 
i) (Civil Work I 2.000 I 100,000  I  3000  I  24 Months 

Page I 



T 
/NO 

I 

NAMEOF WORK 
ESTIMATED 

COSTIN 
MIWON 

EARNEST  

'" 

TENDER FEE 
NON- 

BEFUNIIABLE 

COMPLETIO 
NPE 

18 Construction of Payers Block and Drainage Union Couflcii 
Lal Mashak Sukkur. 
1) Clvii Work 1 1.500 75,000 I 2000 24 Months 

19 Construction of Boundary Wall (Remaining Work) 
Graveyard Village Abed Mahar Sukkur. 
1) (Clvii Work 3.000 1 150,0001 3000 I 24 Months 

20 Construction of Boundary Wall ® Graveyard Village 
Arain Beside Imam Bargah New Sukkur. 
i) Civil Work 3.000 1 150,000 I 3000 I 24 Months 

21 Construction of Boundary Wail ® Graveyard Gui Chohan 
Sukkur. 
I) Civil Work 3.000 I 150,0001 3000 I 24Months 

22 Construction of Boundary Wall ® Pir Jumani Mahar UC-
Tamachani Sukkur. 
i) ICivil Work 3.000 50,000 I 3000 24 Months 

23 Construction of Boundary Wall of Graveyard Dreha 
Sukkur. 
i) Civil Work 3.000 150,0001 3000 1 24 Months 

24 Construction of Community Hall @ Village lnayat Khan 
Lakhan District Sukkur. 
1) Civil Work 2.400 I 120,000 I 3000 I 24 Months 

25 Construction of Bid Gah Village Ghumrah UC-Bagerji 
Sukkur. 
i) iCivil Work 3.000 1 150,000 3000 24 Months 

26 Construction of Eld Gah Village Ismail Chohan tiC-
Tamachani Sukkur. 
i) (Civil Work I 3.000 I 150,000 3000 24 Months 

•27 Construction of Eid Gah Village Fetch Mohammad 
Noonarl UC-20 Sukkur. 
i) Civil Work 3.000 150,0001 3000 1 24 Months 

28 Construction Of Eid Gah Village Abad Mahar Deh Gosarji 
UC-Tamachani Sukkur. 
I) Civil Work 3.000 I 150,000 I 3000 I 24 Months 

29 Construction of Boundary Wail OF Bid Gah Village Gui 
Chohan Sukkur. 
i) Civil Work 1 3.000 1 150,000 3000 I 24Months 

30 Renovation of Eld Gah ® Village Allah Bux Jamali New 
Sukkur. 
i) ICivil Work I 2.000 I 100,0001 3000 I 24 Months 

-31 ConstructiOn of BRth Room ® Pir Faze! Shah Jillani 
GosarJl District Sukkur. 
1) Civil Work 1.900 I 95,000 3000 1 24 Months 

32 Procurement of Blood Campaign for Sukkur Blood Bank 
Sukkur (Remaining Work). 
1) (Civil Work 1 13.000 I 650,0001 3000 I 24 Months 

\/7 I 
BEN R 

BUILDINGS DIVISION 
SUKKUR 
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or7I1T UF SRII3H 
& SEflWCES BFP1U1TMJT 

Naracfij dated the July, 2O13 

NO'11 EJCATION  

No. E&AIW&S)3.9/91/2013:  . With the appvatofcometeri( authery, a Procurement Commiuee 
with the following composition, in terms  of Rule 7 at Sind Pubflc Prccureincnt Rules OIO r' lrebv 
cooshtuted for procurement of 0Oo9d & Works's in the otce of Exejtive Engineer, 9ui1dings Division 
Sukkur, exdUdingprocurernent1nvo1ving1ore1gn exchange with the 1oningcdrnposilion- 

I) . Execuliie Engineer, Crmaq 
Buildings Division. 
Stiklwr. 

Ass1star Engineer1  
Public Health Engineering SubDivision, 

Member 

! 

iii) . ssisjntEngirmor, I Meciber 
Bulldlngs 5ub-Divkiion 
$ukkur. 

2. TheFunctions & Responsibilliies of the Committee, in temi of Rule-7 & B of 
SPPRA-20i0 shall be as under. 

a) Prepanng Qr bidding documnts 
b) Carrying out Technical watt as Financial Ev?luauon of (ho bds 
c) Preparing Evaluation report as provided in Rule-45 
d) Making recommendation For the award of conhrdct to the cmpetent 

authority: and . 

1 ) Ec-rforrn any Other functionaricillary arid incide 1a1 tôthe'ebov 

SECRETARY TO GOVT. OF .SINDH 

No E&A(W&S)3 9i91-2013 Karachi dated the 2-\jiy 2)13 

A copy Is forwarded lot inionnabon to 

1 The Accountant Gcncrat SindJ Kirtchi 
2 The Seretary to covt at S,ndn Public health Eng ee'ing DepRrin it 

Karachi 
N / The Managing Director, SPPRA, Karachi 

4 The Chief Erigineer13uikiings) Sukkur 
The Superintending Engineer Works & Services4  Sukkur 

6 The Deputy Secretary (Teth Works &Services Department 
7 The Deputy Secretary (Acinun) Wo k &$ecvices  Depatiment 
8 The Deputy Director PM&E Cdl W&SD 
9.. PS. toSécretaryWorks &Services Department. 
10 PA to Additional Secretary (Tech) Works &Setvices Department 
If The Chairman 1 members of the Committee , 
12. No.t1flcalionfl1e 

• ('oUHAMfAD•ZAKlR) 
.tCTIOt1 OFF ICER:(GENERAL). 

FOR SECRETARY TO GOVT. OF SIMON 



HuDC/Sik-Dev./2O13-14/- I' '3-c? 
0 R D E  R 

F; 

• $LIIUCW2 
Su¼kU!, dated:-3-2G11 

• ursuance of Rule 31 of Sindh Public Procorement Regulatory Authoty i'u:c 2010, 

cf (i' ,;':es anCisettlemerit of Dispute Cmrnitte&' is hereby onstitiitu in .th Woi:s 

Services Di axt;t 5ukkur (Projects of  District Development.00tfolios) with foflowing co;nposi:iQ;. 

S.No. Designation Positior. hc1 

1 SuperintndingEngineerWorks& ServicesSukku L 

2 DistriCt Accounts Officer Sukkur 

4 : Executive EAgineer Provincial Highway Division Sukkur 

S Execut•ve Engineer of the Division concerned 

T1tMS Qf REENCE: 

i) The Conmitte iU hear the compiaints of bidders against the decisions of procurIng 

igency. 

ii) ". ?rohibit the procuremert comrrfltee from acting or deciding in a mannu. iriconsisien w:h 

these rules and regulations; 

iii) Annual in whole or in part, any unauthorized act or decision of the procuremern;m1i'U; 
nrj 

iv) Recommend t the Head of DepartmeM that thi case be declnred a mis-pro uremnt if 

r-i:erizi! violation of Act, !(ules, Regulations, orders, instruction!, or an' other lay rein :u 

pub1ic procurement, has been established. 

Reve!se any decision of the ProcurementCemmitee or substitute its own ecscrvitr such 

ja decision provided that the complaint Redressal Committee sha'l nc: n'k an oc son :. 

vird the cOfltract. 
Vi)	 ' 'The CoInplan Redressal Committee shall announce its decision within seven days nd 

intimate the same to th bidJer and the authority within 3 workiui 5iay 

• • 

/HAAD TAHIR THAHEEM) 
• 1' DEPU)ç)MMISSlONER/PD 

JSUKKUR 
Cçpy fwd: for information to: 19 

1. The.Superintending Engineer Works & Services Sukkur. 

2. Tha District Accounts Officer Sukkur 

3'. T.h&Adthtional Deputy Commissioner-il Sukkur 

xecute i:flgifle,Er ?rovinci Highways Divison, Sukkur 

Inc 1xuitive Lngincr lllchwdys/Qulidlnes, Education Works & Puhl; I Irilth Eninn; iw' 
iyisions; Si.,kkur. 

?/EF(rf corMlssinNrr/r"' 

'f "-kZY SUI(KIJR 

Member 

Add;tonil Deputy Commissioner II of Deputy Commissioner Office 5uk¼ur MCnthLr 



, ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF PAVERS BLOCK AND DRAINAGE VILLAGE 
WORK:- NACHANPUR SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/S Asad All Thaheem 

ASAD ALl 
overn1n(?nt 

HEEM 
Contrac.tr 

2 M/S Jamaluddin & Co 
---- c__ 

3 M/S Mohammad Shaifq & Sons 

CHAIRMAN 

(LUTUFULLA-I PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAH AICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF PAVERS BLOCK AND DRAINAGE VILLAGE 
NACHANPUR SUKKTJR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Ibrat Hyderabad Sindhi 08.12.20 17, 
(ii) Daily Dunlya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.0 1.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 MIS Asad Mi Thaheem 1911562 1st Lowest 76438 Accepted Being 
Lowest 

2 MIS Jamaluddin & Co 1975281 2nd Higher 12719 Rejected Being 
Higher 

3 MIS Mohammad Shaifq & 
Sons 

1988797 3rd Highost -797 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

) 
(LUTUFUI4AH PHULPO'I'O) 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(HIDAYATtLLAWTAIi) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR RON RI 



VOLPA.RA.TJVE STATEJdENT  
WORK NO. 09 

NAME OF WORK: - CONSTRUCTION OF PAyERS BLOCK AND DRAINAGE VILLAGE NACHANPUR SUKKUR. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF 
SCHEDULE 

AMOUNT 
SCHEDULE 

2O. BI 
8hdu1 N,t A,uont 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTE 

GENCY 
G. TOTAL 

PERMISSI 
BLE 

PREMIUM 
NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 

S PRMIUM 
AMOUNT OF 

NON 
G. TOTAL 

2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part Schedule 
Item 

1,930,871 327,783 1,603,088 345,808 38,617 1,987,513 0.93% 
Above 

M/SAsadAliThaheezn 1.00% 
I3cLow 

1,911,562 

GRAND TOTAL RS: - 1,911,562 

1 Part A" Schedule 
Item 

1,930,871 327,783 1,603,088 345,808 38,617 1,987,513 0.93% 
Above 

M/SJan'aluddin&Co 2.30% 
AbDvc 

1,975,281 

GRAND TOTAL RS: - 1,975,281 

1 Part A" Schedule 
Item 

1,930,871 327,783 1,603,088 345,808 38,617 1,987,513 0.93% 
Above 

M/S Mohammad Shaifq 
& Sons 

3.0% 
Above 

1,988,797 

GRAND TOTAL RS: - 1,988,797 

The Lowest Rates Viz: (a) ® Rs. 1.0% Below (Rupees One Point Zero Percent Below),lly M/S Asad All Thaheem 

Government Contractor, are reasonable and within prcmissible limit, hence recommended for approval. 

UTIVE ENGINEER 
BUILDINGS DWISION 

SUK.KUR 



(LUTUFULLAE P 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

IDDERS OUALIFICATION REPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04. 12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK CONSTRUCTION OF PAVERS BLOCK AND DRAINAGE VILLAGE NACHANPUR SUKKUR. 

8R. 
NO. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
ISI1IDH BOARD RELEVANT 

EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 

FUNJ)S/ 
BUDGET OF REVENUE 

1 MIS Asad Au Thaheem Available Registered Registered Available Available Available Available Deposited 

2 M/S Jamaluddin & Co Available Registered Registered Available Available Available Available Deposited 

3 M/S Mohamniad Shaifq & Sons Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(HIDAYALLAWN1ë1) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HA)EEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



, ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF EID GAH VALLAGE ABAD MAHAR DEH GOSARJI UC- 
WORK:- TAMACHANI SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/S Bilawal & Brothers 

MIs BUawal Brothe s 
2 M/S Tariq Rahim Jamali 

3 MIS Fahemuddin Abro 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYAIULLrAH NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



DID EVALUATION REPORT 
1  NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
 TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1O11 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF BID GAll VALLAGE ABAD MAHAR DEH 
GOSARJI UC-TAMACHANI SUKKUR. 

METHOD OF 
PRO C URE M E NT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Ibrat Hyderabad Siudhi 08.12.20 17, 
(U) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 No.. 

10 BID (S) R&JECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARJ8ON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTAZCE/ 

RLJECTION 
REMARXS 

1  2 3 4 5 6 7 

1 M/S Bilawal & Brothers 2885453 1st Lowest 78547 Accepted Being 
Lowest 

2 M/S Tariq Rahim Jamali 2899241 2nd Higher 64759 Rejected Being 
Higher 

3 M/S Fahemuddin Abro 2911776 3rd Highest 52224 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAWPHIJLPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

'4 

(HIDAYATJLLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



TENDER REFERENCE NC 

NAME OF PROCURING 

NAME OF WORK 

IDPRS •  ALWIMQLREPQR  

NIT No. TC/G-55/E/BD/ 1011 Dated. 04.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF EID GAH VALLAGE ABAD MAHAR DEH GOSARJI UC-TAMACHANI 
SUXKUR. 

sit. 
No. 

NAME OF P'IRM/ BIDDERS N.T.N 
REGISTRATION SINOH BOARD 

OF REVENUE 
RELEVANT 

EXPERIENCE 

TURIIOVER O1 
AT LEAST 

LAST THREE 
YEARS 

I 
05% TENDER FEE/ 

COST BIDDING 
DOCUMENT 

FUNDS! 
I 1Jfl( EARNEST 

MONEY 
WITH P.E.0 

1 M/S Bilawal & Brothers Available Registered Registered Available Available Available Available Deposited 

2 M/S Tariq Rahim Jamali Available Registered Registered Available Available Available Available Deposited 

3 M/S Fahemuddin Abro Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

cc9S4  
(HIDAY TULIA11ACH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



VOPJtRAT I V E$ T A T E.M E N T  

WORK NO.28 
NAME OF WORK: - CONSTRUCTION OF EID GAIT VALLAGE ABAD MAHAR DEH GOSARJI UC-TAMACHANI SUKKUR. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

20% Below 
8chedule 

Items 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 

S PREMWM ouwr OF 
NON G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part A" Schedule 
Item 

2,506,910 - 406,574 50,138 2,963,622 16.21' Above MIS  Bilawal & Brothers 15.10% Above 2,885,453 

V GRAND AL RS: - 2,885,453 
Part A" Schedule 
Item 

2,506,910 - 406,574 50,138 2,963,622 16.21% Above M/S Taxiq Rahim Jamali 15.65% Above 2,899,241 

\-GRAND TOTAL RS: - 2899241 
Part A Schedule 
Item 

2,506,910 - 406,574 50,138 2,963,622 16.21% Above MIS  FahcmuddinAbro 16.15% Above 2,911,776 

GRAND TOTAL RS: - 2911776 

The Lowest Rates Viz: (a) (4) Ra. 15.10% Above (Rupees Fifteen Point Ten Percent Above),By M/S Bilawsi  & Brother5  
overnment Contractor, are reasonable and within premissible limit, hence recommended for approval. 

EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

'AME OF CONSTRUCTION OF EID GAH VILLAGE FATEH MOHAMMAD NOONARI UC. 
WORK:- 20 SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/S Ghulam Mustafa Malik 

Ghuan- Mutt Mait 
3OYt: (..Oflthcto( 

2 M/SJoharAli 

3 M/S Azhar Au Mahar 

AZHA t( HAR 
GOVERNMENT CONTRACTOR 

CHAIRMAN 

(LUTUFULAHPHULPOTO) 
EXECUTIVE ENGINEER 

3UILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

\J\ J\J'W'- 

(HIDAYATtJLL NAICH) 
ASSISTkNT ENGINEER 

BUILDINGS SUB-DWISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF EID GAH VILLAGE FATEH MOHAMMAD 
NOONARI UC-20 SUKKTJR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10,01.2018 

DID EVALUAT10I REPORT 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/S Ghulam Mustafa 
Malik 

2925866 1st Lowest 72134 Accepted Being 
Lowest 

2 M/S Johar AIi 2948854 2nd Higher 49146 Rejected Being 
Higher - 

3 MIS Azhar Ali Mahar 2969288 3rd Highest 28712 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLH PHtJLPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYALA!i 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



DIDDERS OUALIFICATION REPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04. 12.2017 

NAME OF PROCURING EXECUTiVE ENGINEER BUILDINGS DWISION SUKKUR 

NAME OF WORK CONSTRUCTION OF EID GAIl VILLAGE FATEH MOHAMMAD NOONARI UC-20 SUKKUR. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD RELEVANT 

TURNOVER OP 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 

MONEY 

TENDER FEE/ 
COST BIDDING 

DOCUMENT 

FUNDS/ 
BUDGET OF REVENUE EXPERIENCE 

1 M/S Ghulam Mustafa Malik Available Registered Registered Available Available Available Available Deposited 

2 M/S Johar All Available Registered Registered Available Available Available Available Deposited 

3 M/S Azhar All Mahar Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULL'[AJIyIWLPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDA IAff1iAi&) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEZ MEMON) 
ASSISTANT ENGINEER 

puB:IC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ç 0 M PkFATIVE S TAFL.MEN T  
WORK NO. 27 

*1*1St' flt' tllflfly7 CONSTRUCTION OF EID GAH VILLAGE FATEH MOHAMMAD NOONARI U(-2O SUKKUR 

Dated of Issue: - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF 
SCHEDULE 

AMOUNT 
SCHEDULE 

20% BLo 
Bbdu1t !t Amottt 

AMOUNT 
OF 

CAR'FAGE 

AMOUNT 
OFCONTE 
GENCY 

G. TOTAL 
PERMISSI 

BLE 
PREMIUM 

NAME OF CONTRACTOR 
RAVE QUOTED BY THE CONTRACTORS 

S PREKIUM AMOUNT OF 
NON 

G. TOTAL 

2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part "A' Schedule 
Item 

2,554.226 - 2,554,226 418,478 25,542 2,998,246 16.38% 
Above 

M/SGhulaniMustafa 
Malik 

14.55%Abovc 2,925,866 

GRAND TOTAL RS: - 2,925,866 
1 Part 'A' Schedule 

Item 

2,554,226 - 2,554,226 418,478 25,542 2,998,246 16.38% 
Above 

M/SJohaiAli 15.45% Above 2,948,854 

GRAND TOTAL RS: - 2,948,854 
1 Part 'A' Schedule 

Item 

2,554,226 - 2,554,226 418,478 25,542 2,998,246 16.38% 
Above 

MIS Azhar All Mabar 16.25% Above 2,969,288 

GRAND TOTAL RS: - 2,969,288 

The Lowest Rates Viz: (a) ® Rs. 14.55% Above (Rupees Fourteen Point Fifty Five Percent Above),}lv MIS  Ghulam 
Mustafa Malik  Government Contractor, are reasonable and within prcmissiblc limit, hence recommen.-ied for approval. 

EXECUTIVE ENGINEEI 
BUUDINGS DIVISION 

SUKKUIR 



,, ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 

ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF DISPENSARY @ VILLAGE LAL DINO KATTO TALUKA 
WORK:- PANO AKIL. 

EXUCUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Mian Khairuddin Indhar 

2 M/s Aftab & Brothers Constt: Co, 

CHAIRMAN 

(LUTUFULIAH PHIILPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(i 
(HIDAYATULLAfl NAICH) (ABDUL HAFEZ MEMON) 

ASSISTANT ENGINEER ASSISTANT ENGINEER 
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGGiJB-DIVISION 

SUKKUR ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING I Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-551EE1BD/1011 Dated. 04.12.2017 

3 TENDER DESCRIVION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF DISPENSARY 'a VILLAGE LAL DINO 
KATTO TALUKA PANO AKIL. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.20 17, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06. 12.2017 

b 
TOTAL DOCUMENTS SOLD 

2Nos. 

7 TOTAL BIDS RECEIVED 2 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 01 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01,2018 

DID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1  2 3 4 - 5 6 7 

1 M/s Mian Khairuddin 
Indhar 

2524659 1st Lowest 69341 Accepted Being 
Lowest 

2 M/s Aftab & Brothers 
Constt: Co. 

2547260 2nd Higher 46740 Rejected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLH PHU'LPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

\'J - 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STATMJNT  

NAME OF WORK: - CONSTRUCTION OF DISPENSARY @ VILLAGE LAL DINO KATTO TALUKA PANO AKIL.
WORK O. 05 

. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF' 
SCHEDULE 

AMOUNT 
SCHEDULE 

20% 
,. 

Net Amount 
AMOUNT 

OF 
CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
0. TOTAL 

PMIS8I 
NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S BLE 
PREMIUM 

PREMIU 
M 

AMOUNT OF 
NON 

0. TOTAL 

2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part A Schedule 
Item 

2,183,209 - 2,183,209 253,819 43,664 2,480,692 11.62% 
Above 

M/s Mien Khairuddln 
Indh*r 

10.50% 2,412,446 

2 Part B' W/S & 
S/F & PHE 
Schedule Item 

95,140 - 95,140 - - 95,140 At Par 1.50% 
Below 

93,713 

3 Part 'C' N/Sch: 
Item 

18,500 - 18,500 - - 18,500 N/S N/S 18,500 

2,594,332 GRAND 1'OTAL RE: - 2,524,659 
1 Part 'A' Schedule 

Item 
2,183.209 - 2,183,209 253,819 43,664 2,480,692 11.62% 

Above 
MIs Aftab & Brother, 
Constt: Co, 

11.20% 2,427,728 

2 Part B W/S & 
S/F & PHE 
Schedule Item 

95,140 - 95,140 - - 95,140 At Par 3.25% 
Above 

98,232 

3 Part "C' N/Sch: 
Item 

18,500 - 18,500 - - 18,500 N/S N/S 21,300 

2,594,332 GRAND TOTAL RE:- 2,547,260 

The Lowest Rates Viz: (a) @ Rs. 10.50 % Above (Rupees Ten Point Fifty Percent Above), Re. 1.50 % Below (Rupees One 
Point FIfty Percent Below) & (c) @ Re. 18500/- N/S By M/s  Mien Khairuddin  Insliar, Government Contractor, are reasonable and 
within premissible limit, hence recommended for approval. 

BUILDffiGS D SION 
SURKUR 



PIDDERS OUALIFICATION REPORT 

TENPR REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 D:ted. 04.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DWISION SUKKUR 

NAME OF WORK 

CONSTRUCTION OF DISPENSARY @ VILLAGE LAL DINO KATTO TALUKA PANO AKIL. 

SR. 
NO. NAME OF FIRM! BIDDERS N.T.N 

REGISTRATION SINDH BOARD 
OP REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS/ 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEEl 
COST BIDDING 

DOCUMENT WITH P.E.0 

1 M/s Mian Khairuddin Indhar Available Registered Registered Available - Available Available Available Deposited 

2 M/s Aftab & Brothers Constt: Co, Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUJ 
EXECUTIVE ENGINEER 
BUILDINGS DiVISION 

SUKKUR 

(HIDAY TULIiAIINAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG 8UB-DWISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF BATH ROOM @ PIR FAZAL SHAH JILLANI GOSARJI 
WORK:- DISTRICT SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Hassan & Sons 

2 M/s Mohammad Sachal 

3 M/s Ghulam Yaseen 
I 

CHAIRMAN 

(LUTU UL H "ULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(HIDAYA LAHNAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



DID EVALUATION REPORT 
1 NAME OF PROCURING 1 Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF BATH ROOM a PIR FAZAL SHAH JILLANI 
GOSARJI DISTRICT SUKKUR, 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Ibrat Hyderabad Sindhi 08.12.20 17, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated, 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 2 Nos. 

11 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

DID EVALUATION REPOBI 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

RE.JECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Hassan & Sons 1851408 1st Lowest 44592 Accepted Being 
Lowest 

2 M/s Mohammad Sachal 1886523 2nd Higher 9477 Rejected Being 
Higher 

3 M/sOhulamYaseen 1897128 3rd Highest -1128 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULIIAH_PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



(LUTUFUL 
EXECUTIVE ENGINEER 
BUILDINGS DiVISION 

SUKKUR 

1RDERS QUALIFICATION REPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK 
CONSTRUCTION OF BATH ROOM @ PIR FAZAL SHAH JIJLANI GOSARJI DISTRICT SUKKUR. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDI1 BOARD RELEVANT 

ITURN0VEP. OF 
I AT LEAST 
I LAST THREE 

YEARS 

05% 
EARNEST 
MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 

FUNDS/ 
BUDGET OF RivNU EXPERIENCE 

1 M/s Hassan & Sons Available Registered Registered Available Available Available Available Deposited 

2 M/s Mohammad Sachal Available Registered Registered Available Available Available Available Deposited 

3 M/s Ghulaxn Yaseen Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(RIDAYATUL - NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENOG: SUB-DIVISION 
R011 RI 



COMPRA_Tk.VE STAT1ELT 
WORK NO. • 

NAME OF WORK: - CONSTRUCTION OF BATH ROOM @ PIR FAZAL SHAH JILLANI GOSARJI DISTRICT SUKKUR. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

SU NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 
20% Solo.. Net Amount 

AMOUNT 
OF 

CARTAGE 

AMOUIIT 
OFCON1t 

GENCI 
G. 7(YJ 

PERMESSIBL 
F PREMIUM 

NAME OF 
CONTRACTOR 

RATE QUOTED BY TilE CONTRACTORS 
REMARK 

S PF,EMIUM 
AMOUNT OF 

NON 
G. TOTAL 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part A Schedule 
Item 

1423759 1423759 83957 1500() 1522716 5.89% Above M/s Hassan & Sons 4.13% Above 1482133 

2 PartBW/S&S/F 355215 - 355215 - - 355215 At Par 1.25% Below 35(3775 

3 Part C N/Sch: Item 18500 - 18500 - - 18500 N/S N/S 18500 

1896431 GRAND TOTAL RB: - 1851408 
1 Part A Schedule 

Item 

1423759 - 1423759 83957 15000 1522716 5.89% Above M/s Mohamm.d 
8acha1 

4.90% Above 1493523 

2 ParrBW/S&S/F 355215 - 355215 - - 355215 At Par 4.50%Abovc 371200 

3 p N/Sch: Item 18500 - 18500 - - 18500 N/S N/S 21800 

1896431 GRAND TOTAL RS: - 1886523 
1 Part A Schedule 

Item 

1423759 - 1423759 83957 15000 1522716 5.89% Above M/s Ghulam Yaseen 5.3% Above 1499930 

2 Part B W/S & S/F 355215 - 355215 - - 355215 At Par 4.95% Above 372798 

3 Part C N/Sch: Item 18500 - 18500 - - 18500 N/S N/S 24400 

1896431 GRAND TOTAL RS: - 1897128 

Thc Lowest Ratrs Viz: (a) Rs. 4.10 0/  Above (Rupees Four Point Ten Percent Above), & (b) ® Rs. 1.25% Below (Rupees 
One Point Twenty Five percent Below) & (c) @ Rs. 18500/- N/S By M/s Rassan & Sons  Gover-iment Contractor, are reasonable and 
within preiiiissihlc limit, hcncr re(-omrnended for approval. 

EXECUTIVE ENGLNEER 
BUILDINGS DWISION 

StJKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

* NAME OF CONSTRUCTION OF DISPENSARY @ VILLAGE WARYAM BURIRO 
WORK:- TALUKA PANO AKIL. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Moazam Au & Company 

AZ'AM ALl 
& Cori:my 

Govt C2ctor 
2 M/s Azad Enterprises 

CHAIRMAN 

(LUTUFUL AH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



DID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division 8ukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G.55/EE/BD/1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
INAME OF WORK/ITEM 

1 CONSTRUCTION OF DISPENSARY @ VILLAGE WARYAM 
BURIRO TALUKA PANO AKIL. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Ibrat Hyderabad Sindhi 08.12.20 17, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.20 17 

TOTAL DOCUMENTS SOLD 
3 No.. 

7 TOTAL BIDS RECEIVED 3 No.. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 No.. 

10 BID (S) REJECTED 02 No.. 
FINANCIAL BID OPENING 
DATE 

. 10.01.20 18 

DID EVALUATION REPORT 

NAME OF FIRM OR BIDDER CO8T OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH E8TIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 6 6 7 

1 M/s Moa.zam All & 
Company 

2493380 1St Lowest 93620 Accepted Being 
Lowest 

2 MIs Azad Enterprises 2541149 2nd Higher 45851 ReJected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULL'AHTPRULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAR NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DiVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



LPDERS QUALIFICATION REPORT 

TENDER REFEREr'CE NO. NIT No. TC/Z-55/EE/BD/1011 Dated. 04.12.2C17 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK 
CONSTRUCTION OF DISPENSARY @ VILLAGE WARYAM BURIRO TALUKA PANO AKIL. 

NAME OF P1RM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 

MONEY 

TENDER FEE/ 
COST BIDDING 

DOCUMENT 

FUNDS/ 
BUDGET 

1 M/s Moazam All & Company Available Registered Registered Available Available Available Available Deposited 

2 M/s Azad Enterprises Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LU 
EXECUTiVE ENGINEER 
BUILDINGS DIVISION 

SUKKIJR 

(HIDAYATUIVAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



c.OMARKTiJ V ES..T.A T E M E N T  
WORK NO.04 

NAME OF WORK: - CONSTRUCTION OF DISPENSARY @ VILLAGE WARYAM BURIRO TALUKA PANO AKIL. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

20% Below 
Schdule 
Itemi 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PNISSIBLE 
PREMIUM NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S PRKiflUM AMOUNT OF 
NON 

, 
G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part Schedule 
Item 

2183209 - 246412 43664 2473285 11.28% Above MIs  Moazam Ali & 
Company 

9.10% Above 2381881 

Part B W/S & S/F & 
PHE Schedule Item 

95140 - - - 95140 At Par 2.25% l3clow 92999 

p N/Sch: Item 18500 - - - 1850() N/S N/S 18500 

GRAND TOTAL RB: - 2493380 
Part •A Schedule 
Item 

2183209 - 246412 43664 2473285 11.28% Above M/sAzad EnterprIses 10.90% Above 2421179 

Part B Wf S & S/F & 
PHE Schedule Item 

95140 - - - 95140 At Par 3.50% Above 98470 

p -c N/Sch: Item 18500 - - - 185(X) N/S N/S 21500 

GRAND TOTAL RB: - 2541149 

The Lowest Rates Viz: (a) @1  Ru. 9.10 % Above (Rupees Nine Point Ten Percent Above), Fs. 2.25 % Below (Rupees Two Point 
Twenty FIve Percent Below) & (c) @ Ru. 18500/- N/S By M/s  Moa.zam  All & Company  Government Contractor, are reasonable and within 
premissible limit, hence recommended for approval. 

BUILDINGS DIVISION 
SUKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTWE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF BOUNDARY WALL @ PIR JUMANI MAHAR UC- 
WORK:- TAMACHANI SUKKUR. 

EXECUTWE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/S Muhram Au /W/-t-11 ftw\ -L 
M/s Muharam Ah 

4 (flM'*Ny 
OoYr; CONTcTu 

2 M/S Najeebullah & Brothers 

CHAIRMAN 

(LUIUFUL AN PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

& 

(HIDAYA LAHTNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-D1VISION 
ROH1U 



OM1A R A.LLV.E_S..LA T EM EN T  
WORK N('. 22 

NAME OF WORK: - CONSTRUCTION OF BOUNDARY WALL PIR JUMANI MAHAR UC-TAMACH.ANI SUKKUR. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

20% Below 
Schdnlc 
Items 

AMOUNT 
01' 

CARTAGE 

AMOUNT 
OFCONTEGE 

NCY 
G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY TUE CONTRACTORS 

REMARIC 
S PRETIUUM 

AMOUNT OF 
NON 

G. TOTAL 

1 2 3 4 4 5 6 7 5 9 10 11 

Part 
Item 

'A Schedule 2,561.615 13,984 347,751 51,232 2946,614 13.02% Above M/SMiihxamAli 11.35% Above 2,852,358 

GRAND TOTAL R8: - 2,852,358 
Part 
Item 

-A-  Schedule 2,561,615 13,984 347,751 51,232 2,946,614 13.02% Above M/S Najeebullah & Brothers l2.95 Above 2,893,344 

GRAND TOTAL RS: - 2,893,344 

The Lowest Rates Viz: (a) @ Rs. 11.35% Above (Rupees Eleven Point Thirty Five Percent Above),Itv MIS Mubram A 
Government Contractor, are reasonable and within 1)remissit,Ic limit, hence recommended for approval. 

ENGINEER 
BUILDINGS DIVISION 

SUKKUR 



TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKIJR 

NAME OF WORK CONSTRUCTION OF BOUNDARY WALL @ PIR JUMANI MAHAR UC-TAMACHANI SUKKUR. 

SR. 
NO. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 

'1ITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THIZEE 

05% 
AE1 

TENDER FEEl 
COST BIDDING 

vmsi 
BUDGET 

YEARS 
MONEY DOCUMENT 

1 MIS Muhram All Available Registered Registered Available Available Available Available Deposited 

2 M/S Najcebullah & Brothers Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MPMRER 

(LUTUFULtAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYA LAII NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

1
, 

 
(ABDUL HAFE MEMON) 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGG: SUB-DIVISION 

ROHRI 



A 

ID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division 8ukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BDJ 1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF BOUNDARY WALL PIR JUMANI MAHAR 
UC-TAMACHANI SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Ibrat Hyderabad Sindhi 08.12.20 17, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/S Muhram All 2852358 1st Lowest 94642 Accepted Being 
Lowest 

2 M/S Najeebullah & 
Brothers 

2893344 2nd Higher 53656 Rejected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUT ULL PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYA?ULL NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR RORRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF PAVERS BLOCK @ JAFFARIA SOCIETY SUKKUR. 
WORK:- 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/S Azhar Au Mahar 

AUMAHM 
VERNMECQNTQg 

2 M/S Nooruddin Abro 

3 M/S Malik Muhammad Ishaque & Co 

CHAIRMAN 

(LUTUFUIflAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYAULLAEiAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



DID EVALUATION REPORT 
1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G..55/EE/BD/1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

I CONSTRUCTION OF PAVERS BLOCK @ JAFFARIA SOCIETY 
STJKKUR. 

METHOD OF 
PROCUREMENT 

Singlo Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017, 
(ii) Daily Dunlyg Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi ljrdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

1D EVALUATION REPORt 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/S Azhar Au Mahar 1883338 let Lowest 64518 Accepted Being 
Lowest 

2 M/S Nooruddin Abro 1898751 2nd Higher 49105 Rejected Being 
Higher 

3 M/S Malik Muhammad 
Ishaque & Co 

190803( 3rd Highest 39820 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAWPHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

\J\  JW - 

(HIDAYATULCAiI1AICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 



PRQUALIFICAT1QNREPQRT 

TENDEr. REFERENCE NO. MT No. TC/G-55/EE/BD/ 1011 Datci 04. 12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK CONSTRUCTION OF PAyERS BLOCK (a), JAFFARIA SOCIETY SUI{KUR. 

SR. 
NO. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION SINDH BOARD 

OF REVENUE 
RELEVANT 

EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

05% 
EARNEST 

MONEY 

TENDER FEEl 
COST BIDDING 

DOCUMENT 

FUNDS! 
BUDGET WITH P.E.0 

1 M/S Azhar All Mahar Available Registered Registered Available Available Available Available Deposited 

2 M/S Nooruddin Abro Available Registered Registered Available Available Available Available Deposited 

3 MIS Malik Muhammad Ishaque & Co Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH-PffLJLPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DiVISION 

SUKKUR 

L_-(r\ 
(HIDAYATUL NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(AB FEL!ON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGGSUB-D1VISION 
ROHRI 



COJ4PARkLIY_E STATEMENT  
WORK NO. 16 

NAME OF WORK: - CONSTRUCTION OF PAyERS BLOCK @ JAFFARIA SOCIETY SUKKUR. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

S* 

L1 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

20% B.1 
8bd1 Xt At 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEG 

ENCY 
G. TOTAL 

PERMISSI 
BLE 

PREMIUM 
NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S PRE AlUM 
AMOUNT OF 

NON 
G. TOTAL 

2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part Schedule 
Item 

1856969 294261 1562708 348009 37139 1947856 2.89% 
Above 

M/SAzharAliMahar L42%A(xwc 1883338 

GRAND TOTAL RS: - 1883338 

I Part 'A Schedule 
Item 

1856969 294261 1562708 348009 37139 1947856 2.89% 
Above 

M/SNooruddliiAbro 2.25°aAbovc 1898751 

GRAND TOTAL RS: - 1898751 

1 Part A Schedule 
Item 

1856969 294261 1562708 348009 37139 1947856 2.89% 
Above 

M/SMalikMnhammid 2.75%Atxive 1908036 
Ishaque & Co 

GRAND TOTAL RS: - 1908036 

The Lowest Rates Viz: (a) @ Rs. 1.42% Above (Rupees One Point Forty Two Percent Above),13y MIS  Azhax  All Mahar 

Government Contractor, arc reasonable and within premissthte limit, hence recommended for approval. 

T) 
EXEC ENGLifEER 
EUILDINGS DWISION 

SUKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF PAVING BLOCK FLOORING & DRAIN @ VARIOUS 
WORK:- VILLAGES OF UC-PANHWARI TALUKA PANO AKIL. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/S R.H & Brothers Co. 

, rç): hilssahl 

2 M/S Bahadur Au Shaikh 
j\9 t'b- 

3 M/S New Babar Traders 

CHAIRMAN 

(LUTUFULLAH PHIJLPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLIfiAH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENG(: SUB-DIVISION 
ROHRI 



M 

DID EVALUATION REPORT 
1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF PAVING BLOCK FLOORING & DRAIN @ 
VARIOUS VILLAGES OF UC-PANHWARI TALUKA PANO AKIL. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.20 17, 
(ii) Daily Duniya Karchi Urdu Dated. 08,12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.2017 

6 
TOTALDOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKiNG IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/S R.H & Brothers Co. 4797383 1st Lowest 132617 Accepted Being 
Lowest 

2 M/S Bahadur All Shaikh 4842329 2nd Higher 87671 Rejected Being 
Higher 

3 M/S New BnhmTraIers 4861254 3rd Highest 68746 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

(HIDAVA ilL NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DiVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STATEMENT  
WORK NO. l. 

NAME OF WORK: - CONSTRUCTION OF PAVING BLOCK FLOORING & DRAIN @ VARIOUS VILLAGES OF UC-PANHWARI 
TALUKA PANO AKIL. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

8* NAME OF SCHEDULE 
AMOUNT 
SCHEDUL 

B 

__ 
Scbd1 

Net 
Amount 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEG G. TOTAL 

PERMISSIE 
LB 

PREMIUM 
NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

S PREYJUM AMOUNT OF 
NON G. TOTAL ENCY 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

1 Part "A" Schedule 
Item 

4731147 784097 3947050 888667 94623 4930340 2.21% 
Above 

M/S R.H&Brothers Co. I.40%.'ibovc 4797383 

GRAND TOTAL RS: - 4797383 
1 Part "A Schedule 

Item 
4731147 784097 3947050 888667 94623 4930340 2.21% 

Above 
M/SBab.adurAflShaikh 2.35%Abovc 4842329 

GRAND TOTAL RS:- 4842329 
1 Part "A Schedule 

Item 
4731147 784097 3947050 888667 94623 4930340 2.21% 

Above 
M/S New Saber Traders 2.75% /,bovc 4861254 

GRAND TOTAL RS: - 4861254 

The Lowest Rates Vir (a) @ Rs. 1.40% Above (Rupees One Point Forty Percent A,ove),By MIS  R.H & Brothers Co.  
Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

EXECUTWE 
BUILDINGS DWISION 

SUKKUR 



TENDER REFERENCF NO. 

NAME OF PROCURING 

NAME OF WORK 

PERSQUALJAflQILREQI 

NiT No. TC/G-5/EE/BD/ 1011 Dated. 04.12.2017 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

CONSTRUCTION OF PAVING BLOCK FLOORING & DRAIN (a VARIOUS VILLAGES OF UC-
PAN HWARI TALUKA PANO AKIL. 

) 

SR. 
NAME OF FIRMI BIDDERS N.T.N 

REGISTRATION 
WITH F.E.0 

SINDH BOARD 
OF REVENUE 

I1boVE1 OF RELEVANT AT LEAST 
EXPERIENCE TUREE 

05% 
EARNEST 

TENDER FEEl 
COST BIDDING 

FUNDS! 
BUDGET 

- 

[LAST 
YEARS 

MONEY DOCUMENT 

1 M/S R.H & Brothers Co. Available Registered Registered Available Available Available Available Deposited 

2 M/S Bahadur All Shaikh Available Registered Registered Available Available Available Available Deposited 

3 M/S New Babar Traders Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MRMBER MEMBER 

(LUTUFULLAH-PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKTJR 

(HIDAYAruLI4H-lIH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF COMMUNITY HALL @ VILLAGE INAYAT KHAN 
WORK:- LAKHAN DISTRICT SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Mohammad Aazmeer Enterprises 

suCti(Il 

Govt: Contractor & 
Building Material Supplie' 

Prop: Kas.hif AU 8a10ch 0300-3157931  

2 M/s Tariq Rahim Jamali 

3 M/s Azhar Au Mahar 

CHAIRMAN 

(LUTUFULLAH- PHVLPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

"— 
(HIDAYATUL AH NAICH) 

ASSISTANT ENGINEER 
BUILDINGS SUB-DIVISION 

SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



(HIDAYATULLAff1A1aH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

ID EVALUATION REPORT 
1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF COMMUNITY HALL a VILLAGE INAYAT 
KHAN LAKHAN DISTRICT SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Ibrat Hyderabad Sindhi 08.12.20 17, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.0 1.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OP 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Mohammad Aazmeer 
Enterprises 

2325821 1st Lowest 72179 Accepted Being 
Lowest 

2 M/s Tariq Rahim Jamali 2342591 2nd Higher 55409 Rejected Being 
Higher 

3 M/s Azhar All Mahar 2352640 3rd Highest 45360 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUF7LLAH PMUtPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(ABDUL. HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENOG: SUB-DIVISION 
RO H RI 



IDDERS OUALIFICATION REPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK CONSTRUCTION OF COMMUNITY HALL @ VILLAGE INAVAT KHAN LAXHAN DISTRICT 
SUKKUR. 

SR. 
NO. 

NAME OF FIRMI BIDDERS N.T.N 
REGISTRATION SINDH BOARD 

OF REVENUE 
RELEVANT 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNDS/ 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

DOCUMENT 
WITH P.E.0 EXPERIENCE 

1 M/s Mohammad Aazmeer Enterprises Available Registered Registered Available Available Available Available Deposited 

2 M/s Tariq Rahim Jamali Available Registered Registered Available Availab'e Available Available Deposited 

3 M/s Azhar Au Mahar Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULIAH-PHULPOTO) 
EXECUTWE ENGINEER 
BUILDINGS DWISION 

SUKKUR 

(HIDAYA Lf11iCH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION 
SUKKUR 

(ABDUL RAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DiVISION 
ROHRI 



COMPARATIVE  STATEMENT 
WORK NO. 2 

NAME OF WORK: - CONSTRUCTION OF COMMUNITY HALL @ VILLAGE INAYAT KHAN LAKHAN DISTRICT SUKKUR. 

Dated of Issue : - 26.12.2017 
Dated of OpenIng:. 10.01.2018 

SI NAME OF SCULE AMOUNT 20%I.kw 
Bet Amount 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTE 3. TOTAL NAME OF CONTRACTOR 

RATE QUOTED BY 1 
REMARK 

S 
Ià.duI. PRMISSIEI. 

E PRUM AMOUNT OF 
NON TOTAL GENCI 

1 2 3 4 5 6 7 • 8 9 • 10 11 12 13 14 

1 Part A Schedule 
Item 

2,179,260 - 2,179,260 96,038 - 2,275,298 4.40% Above M/s Mohmmad 
Aazmeer Enterprises 

3.20% 
AbOVC 

2,248,996 

2 Part B' W/S & S/F 
Schedule Item 

49,617 . 49,617 - - 49,617 At Par 1.45% 48,898 

3 Part 'C" PHE 
Schedule Item 

9,600 - 9,600 - - 9,600 At Par 1.80% 9,427 

4 Part D' Non- 
Schedule Item 

18,500 - 18,500 - 18,500 N/S N/S 18.500 

5 Contigency - - - - - 45,005 - 
2,398,020 GRAND TOTAL RS: - 2,325,821 

1 Part "A" Schedule 
item 

2,179,260 - 2,179,260 96,038 - 2,275,298 4.40% Above N/s Tarlq Rahini 
Jamall 

3.80% 
Abovc 

2,262,072 

2 Part "B' W/S & S/F 
Schedule Item 

49,617 - 49,617 - - 49,617 At Par 2.40% 
Abovc 

50,808 

3 p PHE 
Schedule Item 

9,600 - 9,600 - - 9.600 At Par 2.20% 
Above 

9,811 

4 Part "D" Non- 
Schedule item 

18,500 - 18,500 - - 18,500 N/S N/S 19,900 

5 Contigency - - - - - 45,005 - 
2,398,020 GRAND TOTAL RS: - 2,342,591 

1 Part "A" Schedule 
item 

2,179,260 - 2,179,260 96,038 - 2,275,298 4.40% Above N/s Azhar All Mhi 4.15% 
Above 

2,269,699 

2 Part 'B' W/S & S/F 
Schedule Item 

49,617 - 49,617 - - 49,617 At Par 3.20% 
Above 

51,205 

3 Part "C" PFIE 
Schedule Item 

9,600 - 9,600 - - 9,600 At Par 3.50% 
Above 

9,936 

4 Part "D" Non- 
Schedule Item 

18,500 - 18,500 - - 18,500 N/S N/S 21,800 

5 gency - - - - - 45,005 - 
2,398,020 GRAND TOTAL RS: - 2,352,640 

The Lowest Rates Viz: (a) @ Es. 3.20 % Above (Rupees Three Point Twenty Percent Above), (b) ® Ra. 1.45% Below 
(Rupees One Point Forty Five percent Below), (c) Rs. 1.80% Below (Rupees One Point EIghty percent Below) & (D) ® Rs. 18500/-
N/S By M/s  Moh,mmd Aazmeer EnterprIses  Government Contractor, are reasonable and within premissible limit, hence recommended 
for approval. 

1 VEtN1NEER 
LDING DIVISION 

SUKXUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF DISPENSARY @ VILLAGE AHMED DIN SHAR 
WORK:- TALUKA PANO AKIL. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Manzoor Hussain Shar 

Lc 
2 M/s Nasrullah Soomro 

3 M/s Kamal & Co, 

CHAIRMAN 

(LUTOFUZLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

\___ci \  
(HIDAYATUtL AICH) 

ASSISTANT ENGINEER 
BUILDINGS SUB-DWISION 

SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DWISION 
ROHRI 



DID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.20 17 

3 TENDER DESCRIPTION 
INAME OF WORK/ITEM 

CONSTRUCTION OF DISPENSARY '!! VILLAGE ARMED DIN 
SHAR TALUICA PANO AXIL. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Ibrat Hyderabad Sindhl 08.12.2017, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) RE..JECTED : 02 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFEREI) 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Manzoor Hussarn Shar 3615637 1st Lowest 130363 Accepted Being 
Lowest 

2 M/s Nasrullah Soomro 3651508 2nd Higher 94492 Rejected Being 
Higher 

3 M/s Kamal & Co. 3676494 2nd Highest 69506 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULI,Mi-PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLAH NAICH) (ABDUL HAFEEZMEMON 
ASSISTANT ENGINEER ASSISTANTs1!9INEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGGI SUB-DIVISION 
SUKKUR ROHRI 



IDDRS OUALIFICATION REPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017 

NAME OF PROCURING EXECUTWE ENGINEER BUILDINGS DWISION SuuR 

NAME OF WORK 
CONSTRUCTION OF DISPENSARY @ VILLAGE AHMED DIN SHAR TALUKA PANO AWL. 

NA OF FINM/ BIDDERS LT.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAST 
LAST THREE 

YEARS 

FUNDS/ 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

EXPERIENCE 
DOCUMENT 

1 M/s Manzoor Hussain Shar Available Registered Registered Available Available Available Available Deposited 

2 M/s Nasrullah Sooniro Available Registered Registered Available Available Available Available Deposited 

3 M/s Kamal & Co, Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUT4I 'O) 
EXECUTiVE ENGINEER 
BUILDINGS DiVISION 

SUKKUR 

(HIDAYATULLAILNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL I1'EEZ MEMON) 
ASSISTANtENGINEER 

PUBlIC HEALTH ENGG: SUB-DiVISION 
ROHRI 



çOMPAR4TIVE STATEMENT  
WORK NO.01 

NAME OF WORK: - CONSTRUCTION OF DISPENSARY @ VILLAGE AHMED DIN SHAR TALUKA PANO AKIL. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF 
SCHEDULE 

AMOUNT 
SCHEDULE 

20% 
e' Net nat 

AMOUNT I  
OF I 

CARTAGE I 

AMOUNT 
OFCONTEGE 

NCY 
0. TOTAL 

PMI NAME OF 
CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
REMARK 

PREMIU 
M 

AMOUNT OF 
NON 

0. TOTAL S E PRUM 

2 3 4 5 6 I 8 9 10 11 12 13 - 14 

1 Part A Schedule 
1t 

3,188,175 - 3,188,175 380,023 63,764 3,631,962 11.91% 
Above 

M/sManzoor 
Hne,.ln 5bor 

9.90% 
Above 

3,503,804 

2 Part B W/S & 
S/F & PHE 
Schedule Item 

95,140 - 95.140 - - 95,140 At Par 1.90% 
Below 

93.332 

3 Part C N/Sch: 
Item 

18.500 - 18,500 - - 18,500 N/S N/S 18,500 

3,745,602 GRAND TOTAL RB: - 3,615,637 
1 Part A Schedule 

Item 
3,188,175 - 3,188,175 380,023 63,764 3,631,962 11.91% 

Above 
M/slasrullsh 
Sooniro 

10.75% 
Abovc 

3,530,904 

2 Part B' W/S & 
S/F & PHE 
Schedule Item 

95,140 - 95,140 - - 95,140 At Par 2.80% 
Above 

97,804 

3 p N/Sch: 
Item 

18,500 - 18,500 - - 18,500 N/S N/S 22,800 

3t745,602  GRAND TOTAL RB: - 3,651,508 
1 Part A" Schedule 

Item 
3,188,175 - 3,188,175 380,023 63,764 3,631,962 11.91% 

Above 
M/sm.1&Co, 11.50% 

AbOYC 
3,554,815 

2 Part B W/S & 
S/F & PHE 
Schedule Item 

95,140 - 95,140 - - 95,140 At Par 4.35% 99,279 

3 p •( N/Sch: 
Item 

18,500 - 18,500 - - 18,500 N/S N/S 22,400 

3,745,602 GRAND TOTAL RB: - 3,676,494 

The Lowest Rates Viz: (a) ® Rs. 9.90 % Above (Rupees Nine Point NInety Percent Above), Ra. 1.90 % Below (Rupees One 
Point NInety Percent Below) & (c) ® Rs. 18500/- N/S By MIs  Manzoor  ffne1n  Shar,,  Government Contractor, are reasonable and within 
premissible limit, hence recommended for approval. 

EXEC4L 
BUILDINGS DiVISION 

SuuK 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD DREHA 
WORK:- SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/S Abdul Hafeez Kolachi 

ABDUL
KOLAC 

TR14CT 

J - 
2 M/S Rano Khan Soomro 

3 M/SAzharAhMahar 

AZHAR ALl MAHAP 
TRACTOR 

CHAIRMAN 

(LUTUFULLAWPHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

c- 
(mDAYAULLAR1AiCH) 

ASSISTANT ENGINEER 
BUILDINGS SUB-DIVISION 

SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENOG: SUB-DIVISION 
ROHRI 



ID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55fEE/BD/1O11 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD 
DREHA SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Ibrat Hyderabad 8indhi 08.12.2017, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 1 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.0 1.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

RZASON FOR 
ACCEPTANCE! 

REJECTION 
REMARXS 

1 2 3 4 5 6 7 

1 M/S Abdul Hafeez Kolachi 2959452 V 1st Lowest 40e48 
37Vi 

Accepted Being 
Lowest 

2 M/S Rano Khan Soomro 2980975 / 2nd Higher 19O2 Rejected Being 
Higher 

3 M/S Azhar Ali Mahar 2994427 3rd Highest 
'C' 

Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULAH PHUrPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAY AICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMQN) — 
ASSISTANT ENGT?4EER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



31flDERS QV3  IFICATION  REPO1T 

I TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04. 12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD DREHA SUKKUR. 

SR. 
NO. 

NAME OF FIRMJ BIDDERS N.T.N 
REGISTRATION STNDH BOARD 

OF REVENUE 
RELEVANT 

EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 

05% 
ERNEST 

TENDER FEE/ 
COST BIDDING 

FUNDS/ 
BUDGET WITH P.E.0 

YEARS 
MONEY DOCUT 

1 M/S Abdul Hafeez Kolachi Available Registered Registered Available Available Available Available Deposited 

2 MIS Rano Khan Soomro Available Registered Registered Available Available Available Available Deposited 

3 M/S Azhar All Mahar Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAH -PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYATULI1flAiH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZMEMON) 
ASSISTANTENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



CO..MJ!AR.A.TIVE STATEMENT  
WORK NO. 23 

NAME OF WORK: - CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD DREHA SUKKUR. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTEGE G. TOTAL 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY THE CONTRACTORS 

S PREMIUM 
AMOUNT OF 

NON 
G. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part A Schedule 
Item 

2690411 - 303360 2694 2996465 11.27% Above MIS  Abdul Hafeez Kolachl 10.0% Above 2959452 

GRAND TOTAL RB: - 2959452 
Part "A Schedule 
Item 

2690411 - 303360 2694 2996465 11.27% Above MIS  Rano Khan Sooniro 10.80%. Above 2980975 

GRAND TOTAL RB: - 2980975 
Part A" Schedule 
Item 

2690411 - 303360 2694 2996465 11.27% Above MIS  Azhar All Mahar 11.30% Above 2994427 

GRAND TOTAL RB: - 2994427 

The Lowest Rates Viz: (a) @ Rs. 10.0% Above (Rupees Ten Point Zero Percent Above),liy MIS  Abdu(Hafeez KoJaci  
Government Contractor, are reasonable and within prclnissible limit, hence recommended for approval. 

EXECULVE EN 
BUILDINGS DIVISION 

SUK.KUR 

I 



SR. NO. NAME OF CONTRACTOR SIGNATURE 

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF BOUNDARY WALL (REMAINING WORK) GRAVEYARD 
WORK:- VILLAGE 1LBAD  MAHAR SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKTJR HELD ON 10.01.2018 

1 M/s Asad Au Thaheem 
/A 

1J4 

AS " AU THAHEE!f 
(vernment Contra. 

2 M/s G.S & Sons Enterprises 

3 M/sT&J 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(HIDAYAtULLAH NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



ID EVALUATION REPORT 
1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G.55/EE/BD/ 1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF BOUNDARY WALL (REMAINING WORK) 
GRAVEYARD VILLAGE ABAD MAHAR SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (I) Daily Ibrat Hyderabad 8indhi 08.12.20 17, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06. 12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.01.20 18 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKINO IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/sAsadAliThaheem 2869152 1st Lowest 11712848 Accepted Being 
Lowest 

2 M/s G,S & Sons 
Enterprises 

2889774 2nd Higher 11692226 Rejected Being 
Higher 

3 M/sT&J 2911686 3rd Highest 11670314 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULI/AR PlIULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
RO H RI 



COMPARATIVE STATEMENT  
WORK NO. 1° 

NAME OF WORK: - CONSTRUCTION OF BOUNDARY WALL (REMAINING WORK) GRAVEYARD VILLAGE AB&) 
MAHAR SUKKTJR. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

Sr# Name of Schedule 
Amount 
Schedule 

20% below 
on schedule 

Item 
Net Amount 

Amount of 
Cartage 

Contigen I cy I 
i 

I
G.Totsl 

Premissibi 
e 

Premtam 
Name of Contracto 

RATE QUOTED BY THE 
REMAN 

KS PREMIUM 
NON 

G. TOTAL 

2 3 - 4 5 6 - 7 I 8 9 10 11 12 13 14 

1 Part A Schedule 
Item 

2,577,854 - 2,577,854 335,651 51,557 2,965,062 13.02% 
Above 

MI. Asad All 
Thaheem 

11.30% Above 2,869,152 

2,965,062 GRAND TOTAL RE: - 2,869,152 

2 Part A Schedule 
Item 

2,577,854 - 2,577,854 335,651 51,557 2,965,062 13.02% 
Above 

M/sG.S&8ons 
Enterprises 

12.I0%Above 2,889,774 

2,965,062 GRAND TOTAL RE: - 2,889,774 

3 Part A Schedule 
Item 

2,577,854 - 2,577,854 335,651 51,557 2,965,062 13.02% 
Above 

M/.T&J 12.95%Above 2,911,686 

2,965,062 GRAND TOTAL RE: - 2,911,686 

The Lowest Rates Viz: (a) ® Ra. 11.30 % Above (Rupees Eleven Point Thirty Percent Above) By MI.  Asad All Tbaheem  
Government Contractor, are reasonable and within premissible limit, hence recommended for approval. 

Suuk 



TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

IQPERS OUALIFICATION REPORT 

NIT No. TC/G.'5/EE/BD/ 1011 Dated. 04.12.2017 

EXECUTWE ENGINEER BUILDINGS DWISION SUKKUR 

CONSTRUCTION OF BOUNDARY WALL (REMAINING WORK) GRAVEYARD VILLAGE ABAD 
MAHAR SUKKUR. 

SR. 
NO. 

NAME OF FIRM! BIDDERS LT.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD RELEVANT 

TURNOVER OF 
AT LEAST 

LAST THItEE 
YEARS 

FUNDS! 
BUDGET 

05% 
EARlIEST 

MONEY 

TENDER FEEl 
COST BIDDING 

DOCUMENT 
OF REVENUE EXPERIENCE 

1 M/s Asad All Thaheem Available Registered Registered Available Available Available Available Deposited 

2 M/s G.S & Sons Enterprises Available Registered Registered Available Available Available Available Deposited 

3 M/s T & J Available Registered Registered Available AvailabLe Available Available Deposited 

CHAIRMAN MEMBER 

(LUT 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAPEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



ATTENDANCE SHEET CF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF DISPENSARY @ VILLAGE MOCHI DAROUC- 
WORK:- MUBARAKPUR TALUKA PANO AKIL. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 \ M/s Javeed Ahmed 

/7 1 J 
Al •• 

/ & GENERAL OD 

2 M/s Shahzado Mahar 

3 M/s Hafiz Mohammad Ishaque Mahar 

CHAIRMAN 

(LUTUFULIJAH PHUIJPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
RO H RI 



DID EVALUATION REPORT 

1 NAME OF PROCURING : Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF DISPENSARY @ VILLAGE MOCHI DAROUC 
MUBARAXPUR TALUKA PANO AKIL. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Ibrat Hyderabad Slndhl 08.12.2017, 
(Ii) Daily Dunlya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (S) REJECTED : 02 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.20 18 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/sJaveedAhrned 3647518 istLowest 128482 AcceptedBeing 
Lowest 

2 M/s Shahzado Mahar 3665901 2nd Higher 110099 Rejected Being 
Higher 

3 M/s Hafiz Mohammad 
Ishaciue Mahar 

3702622 

- 

3rd Highest 73378 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULL 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DiVISION PUBLIC HEALTH ENGO: SUB-DIVISION 
SUKKUR ROHRI 



(LUTUFULLAH PH 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

BIDDERS OUALIE1ATIQNREPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04. 12.2017 

NAME OF PROCURING EXECUTIVE E!GINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK CONSTRUCTION OF DISPENSARY @ VILLAGE MOCHI DAROUC-MUBARAKPUR TALUKA PANO 
AKIL. 

SR. 
NO. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

TURNOVER OF 
AT LEAST 

LAST THREE 
YEARS 

FUNI)S/ 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEEl 
COST BIDDING 

DOCUMENT 

1 M/s Javeed Ahmed Available Registered Registered Available Available Available Available Deposited 

2 Mfs Shahzado Mahar Available Registered Registered Available Available Available Available Deposited 

3 M/s Hafiz Moharnmad Ishaque Mahar Available Registered Registered Available Availabil Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

\— c-__—_ 
(HIDAYATULtAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKIJR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



COMPARATIVE STATEMENT  
WORK NO.02 

NAME OF WORK: - CONSTRUCTION OF DISPENSARY @ VILLAGE MOCHI DAROUC-MUBARAKPLJR TALUKA PANO AKIL. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF SCHEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 
OF 

PREMIUM 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCO1ITEGE 

NCY 
0. TOTAl 

PERMISSIBLE 
PREMIUM 

NAME OF CONTRACTOR 
RATE QUOTED BY TUE CONTRACTORS 

REMARK 
8 PREMIUM 

AMOUNT OF 
NON 

0. TOTAL 

1 2 3 4 4 5 6 7 8 9 10 11 

Part 'A' Schedule 
Item 

3,188,175 - 410,230 63,764 3,662,169 12.86%Above M/sJaveedAhnaed 10.90%Abovc 3,535,686 

Part 'B' W/S & S/F & 
PHE Schedule Item 

95,140 - - - 95,140 At Par 1.90% Below 93,332 

Part 'C' N/Sch: Item 18,500 - - - 18,500 N/S N/S 18,500 

3,775,809 GRAND TOTAL RE: - 3,647,518 
Part 'A' Schedule 
Item 

3,188,175 - 410,230 63,764 3,662,169 12.86% Above 11.20"!, Above 3,545,251 

Part 'B' W/S & S/F & 
PHE Schedule Item 

95,140 - - - 95,140 At Par 3.90% Above 98,850 

Part 'C' N/Sch: Item 18,500 - - - 18,5(X) N/S N/S 21,800 

3,775,809 GRAND TOTAL RE: - 3,665,901 
Part 'A' Schedule 
Item 

3,188,175 - 410,230 63,764 3,662,169 12.86% Above M/s Haflz Mohmmad 
Isbaque M2har 

12.30% Above 3,580,321 

Part 'B' W/S & S/F & 
PHE Schedule Item 

95,140 - - - 95,140 At Par 4.90% Above 99,802 

Part 'C' N/Sch: Item 18,500 - - - 18,500 N/S N/S 22,500 

3,775,809 GRAND TOTAL RE: -  3,702,622 

The Lowest Rates Viz: (a) ® Rs. 10.90 % Above (Rupees Ten Point Ninety Percent Above), Ra. 1.90 % Below (Rupees One 
Point NInety Percent Below) & (c) ® Rs. 15500/- N/S By M/s  Javeed  Ahmed. Government Contractor, are reasonable and within 
premissible limit, hence recommended for approval. 

EXECUT1v 'ENGINEER 
BUILDINGS DiVISION 

SUKKUK 



ATTENI)ANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 

ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF EID GAH VALLAGE ISMAIL CHOHAN UC-TAMACHANI 
WORK:- SUKKUR. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

I M/S Mohammad Juman Shah 
Bukhari 

M!sMoha' an3hah&kharj 
Gow!sn ontractoy 

2 M/S Nazir Ahrned Kaiwar 

3 M/S Mohammad Shafique & Sons 

CHAIRMAN 

(LUTVFUL'LAH PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

NI,  
I / 

(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



DID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF EID GAH VALLAGE ISMAIL CHOHAN UC-
TAMACHANI SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Ibrat Hyderabad Sindhi 08.12.2017, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.2017 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED 2 Nos. 
FINANCIAL BID OPENING 
DATE 

10.0 1,2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER COST OFFERED 
BY THE BIDDER 

RAiKINO IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 MIS Mohammad Juman 
Shah Bukhari 

2870418 1st Lowest 93582 Accepted Being 
Lowest 

2 MIS Nazir Ahmed Kalwar 2896740 2nd Higher 67260 Rejected Being 
Higher 

3 M/S Mohammad Shafique 
& Sons 

2910528 3rd Highest 53472 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUI'ULIAH PHUtPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYM'CLIIAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



IDDERS OUALIFICATION REPORT 

"ENDER REFERENCE NO. NIT No. TC/G55/EE/BD/1tbt1  Dated. 04.12.2017

S 
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKuK 

NAME OF WORK CONSTRUCTION OF EID GAIl VALLAGE ISMAIL CHOHA?i UC-TAMACHANI SUKKUR. 

RAME op FIRM! BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
811mB BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAST 
LAST THREE 

YEARS 

FUNDS! 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER YEN! 
COST BIDDING 

DOCUMENT EXPERIENCE 

1 M/S Mohammad Juman Shah Bukhari Available Registered - Registered Available Available Available Available Deposited 

2 M/S Nazir Ahined Kaiwar Available Registered Registered Available Available Available Available Deposited 

3 MIS Mohamniad Shafique & Sons Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MPMRER MVMRER 

(LUTUFULLAII PHULPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

\\ c JJTT 
(HIDAYATULLAHNAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



C.QMAE.ATIVE_STATEMENT  
WORK NO. 26 

NAME OF WORK: - CONSTRUCTION OF EID GAB VALLAGE ISMAIL CHOHAN UC-TAMACHANI SUKKUR. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF 
SCHEDULE 

AMOUNT 
SCHEDULE 

&ch.di Net Amount 
AMOUNT 

OF 
CARTAGE 

AMOUNT 
OFCONTEG 

ENCY 
G. TOTAL 

PERMISSIB 
LE 

PREMIUM 
NAME OF CONTRACTOR 

RATE QUOTED BY TEE CONTRACTORS 
REMARK 

S PREMIUM 
AMOUNT OF 

NON 
G. TOTAL 

2 3 4 5 6 7 8 9 10 11 12 13 14 

I l'ax-t 'A" Schedule 
Item 

2,506,915 - 2,506,915 406,574 50,138 2,963,627 16,21% 
Above 

M/S Mohauimad Juman 14.50% 
Above 

2,870,418 
Shah Bukhari 

GRAND TOTAL RB: - 2,870,418 
1 Part 'A" Schedule 

Item 
2,506,915 - 2,506,915 406,574 50,138 2,963,627 16.21% 

Above 

M/S Nazlr Ahined Kalwar 15.55% 
Above 

2,896.740 

GRAND TOTAL RB: - 2,896,740 
1 Part A Schedule 

Item 
2,506,915 - 2,506,915 406,574 50,138 2,963,627 16.21% 

Above 

M/S Mohanimad 
Shafique & Sons 

16.10% 
Above 

2,910,528 

GRAND TOTAL RB: - 2,910,528 

The Lowest Rates Viz: (a) @ Re. 14.50% Above (Rupees Fouteen Point Fifty Percent Above),By M/S Mohe,Ttm,Id Junian 

Shah Bukhari, Government Contractor, are reasonable and within premissiblc limit, hence recommended for approval. 

EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF DISPENSARY @ VILLAGE WAZEER MALANO 
WORK:- TALUKA PANO AKIL. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/s Anwar Au & Co 

M/s Anwar All & o: 

2 M/s Faiz Mohammad 

3 M/s Ashiq Au Abbasi 

CHAIRMAN 

(LUTUFUILPIULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIbA'ATULLAHiAI) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKTJR ROHRI 



DID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/O-55/EE/BD/lO11 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
JNAME OF WORK/ITEM 

: CONSTRUCTION OF DISPENSARY @ VILLAGE WAZEER 
MALANO TALUKA PANO AKIL. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED PublIshed (1) Daily Ibrat Hyderabad 81ndh1 08.12.20 17, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.20 17 

TOTAL DOCUMENTS SOLD 
3Nos. 

7 TOTAL BIDS RECEIVED : 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED 02 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.0 1.2018 

1D EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH E8TLMATE 

COST 

REASON FOR 
ACCEPTANCE/ 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 MIs Anwar All & Co 2502256 lit Lowest 97744 AcLcepted Being 
Lowest 

2 M/s Faiz Mohammad 2544667 2nd Higher 55333 Rejected Being 
Higher 

3 M/s Ashiq Mi Abbasi 2571178 2nd Higher 28822 Rejected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYATULLANNAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR RORRI 



COMPARATIVE STATEMEN.T  
WORK NO.07 

NAME OF' WORK: - CONSTRUCTION OF DISPENSARY @ VILLAGE WAZEER MALANO TALUKA PANO AKIL. 

Dated of Issue : - 26. 12.2017 
Dated of Opening: - 10.01.2018 

NAME OF SCEEDULE 
AMOUNT 

SCHEDULE 

AMOUNT 

OF 
PREMIUM 

AMOUNT 

OF 
CARTAGE 

AMOUNT I 
OFCONTEGE 

NCY 

I 

I I G. TOTAL 
PERMISSIBLE 

PRUM 
NAME OF CONTRACTOR 

RATE QUOTED BY TEE CONTRACTORS 
REMARK 

S PREMIUM 
AMOUNT OF 

NON 
0. TOTAL 

L 2 3 4 4 5 6 7 8 9 10 11 

Part "A" Schedule 
Item 

2183209 - 255738 43664 - 2482611 11.71% Above M/aAnwaxAli&Co 9.50°/oAbOvc 2390614 

Part"BW/S&S/F& 
PHE Schedule Item 

95140 - - - 9514(1 AtPar 2.10%Bclow 93142 

Part"C"N/Sch:ltern 18500 - - - - 185(X) N/S N/S 18500 

GRAND TOTAL RS: - 2502256 

Part "A" Schedule 
Item 

2183209 - 255738 43664 2482611 11.71% Above M/s Faiz Mohammad 10.95% Above 2422270 

Part"B"W/S&S/F& 
PHE Schedule Item 

95140 - - - 9514(1 AtPar 5.0%Abovc 99897 

Part"C'N/Sch:Itcm 18500 - - - 18500 N/S N/S 22500 

GRAND TOTAL RE: - 2544667 

Part "A" Schedule 
Item 

2183209 - 255738 43664 2482611 I1.71%Above M/sAshiqAliAbbasi 11.95%Abovc 2444102 

Part"B"W/S&S/F& 
PHE Schedule Item 

95140 - - - 9514(1 At Par 7.50%Above 102276 

Part "C' N/Sch: Item 18500 - - - 18500 N/S N/S 24800 

GRAND TOTAL RE: - 2571178 

The Lowest Rates Viz: (a) (a) Rs. 9.51) % Above (Rupees Nine Point FIfty Percent Above), Fis. 2.10 % Below (Rupees Two Point 

Ten Percent Below) & (c) (a) Rs. 18500/- N/S Il' M/s  Anwar  All & Co,  Government Contractor, are reasonable and within prcinissiblc limit, 
hence recommended for approval. 

ER 

BUILDINGS DIVISION 

SUKKUR 



JIDDERSQUALIFICATIONREPORT 

TENDER REFERENCE NO. NIT No. TC/G-551EE/BD/1011  Dated. 04.12.2017 

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK 
CONSTRUCTION OF DISPENSARY @ VILLAGE WAZEER MALANO TALUKA PANO AKIL. 

SR. 
NO. 

NAME OF FIRM/ BIDDERS N.T.N 
I REGISTRATION I 

I WITH P.E.0 
815DB BOARD 
OF REVENUE 

RELEVANT 
TURNOVER OF 

AT LEAST 
LAST THREE 

YEARS 

FUNDS/ 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEE! 
COST BIDDING 

EXPERIENCE 
DOCUMENT 

1 M/s Anwar All & Co Available Registered Registered Available Available Available Available Deposited 

2 M/s Faiz Mohammad Available Registered Registered Available Available Available Available Deposited 

3 M/s Ashiq All Abbasi Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUTUFULLAII PHIJLPOTO) 
EXECUTWE ENGINEER 
BUILDINGS DWISION 

SUKKUR 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DWISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DWISION 
ROHRI 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF ROAD I PAVER NEAR DISPENSARY VILLAGE 
WORK:- GARIKO UC-MOULA ALl TALUKA PANO AKIL. 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

1 

    

1 M/s Bhambhro Construction & Co 

& Corn pan 
2 M/s Bahadur Au Shaikh 

3 M / s Maj id Guizar Shaikh 

CHAIRMAN 

(LUTUFULLAH PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

(HIDAYAI'ULLAH NAICH) (ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 



DID EVALUATION REPORT 

1 NAME OF PROCURING Executive Engineer Buildings Division Sukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G.55/EEIBD/1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

: CONSTRUCTION OF ROAD / PAVER NEAR DISPENSARY 
VILLAGE GARIKO UC-MOULA AL! TALUKA PANO AKIL. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.20 17, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (lii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPRA ID NO. 35545 Dated. 06.12.20 17 

6 
TOTAL DOCUMENTS SOLD 

3Nos. 

7 TOTAL BIDS RECEIVED 3 Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Nos. 

10 BID (5) REJECTED : 2 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKG IN 
TERM8 OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 M/s Bhambhro 
Construction & Co 

14489484 1st Lowest 92516 Accepted Being 
Lowest 

2 M/s Bahadur All Shaikh 14575475 2nd Higher 6525 Rejected Being 
Higher 

3 M/s Majid Guizar Shaikh 14596973 3rd Highest .14973 Rejected Being 
Highest 

SIGNATURE OF THE TENDERING COMMITTEE 

CHAIRMAN 

(LUTUFULLAI[ PHULPOTO) 
EXECUTIVE ENGINEER 

BUILDINGS DIVISION 
SUKKUR 

MEMBER MEMBER 

 

(HIDAYATULLAH NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB.DIVISION 
ROHRI 



4 

TENDER REFERENCE NO. 

NAME OF PROCURING 

NAME OF WORK 

fflPPEJ OUMJuICATION REFRT 

NIT No. TC/G-i5/EE/BD/ 1011 Dated. 04.12.2017 

EXECUTWE ENGINEER BUILDINGS DWISION SUKKUR 

CONSTRUCTION OF ROAD I PAVER NEAR DISPENSARY VILLAGE GARIKO UC-MOULA ALl 
TALUKA PANO AKIL. 

NAME OF FIRM/ BIDDERS N.T.N 
REGISTRATION 

WITH P.E.0 
SINDH BOARD 
OF REVENUE 

RELEVANT 
EXPERIENCE 

ITURNOVER OF 
I AT LEAST 
I LAST THREE 

YEA 

05% 
EARNEST 
MONEY 

TENDER FEE/ 
COST BIDDING 

DOCUMENT 

FUNDS! 
BUDGET 

1 M/s Bharnbhro Construction & Co Available Registered Registered Available Available Available Available Deposited 

2 M/s Bahadur All Shaikh Available Registered Registered Available Available Available Available Deposited 

3 M/s Majid Gulzar Shaikh Available Registered Registered Available Avai1abc Available Available Deposited 

CHAIRMAN MMRER MEMBER 

(LUTUFULAIJ.P}RThI'OTO) 
EXECUTiVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

(HIDA 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFI!E'Z MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



cQMP_ARAi'IY_E STATEMENT  
WORY NO. 10 

NAME OF WORK: - CONSTRUCTION OF ROAD / PAVER NEAR DISPENSARY VILLALGE GARIKO UC-MOULA AL! 
TALUKA PANO AKIL. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

8r# Maine of Schedule 
Amount 
Schedule 

20% below 
on .chedulc 

Item 
Net Amount 

Amount of 
Cartage 

Contigen 
cy 

G.Total 
PremLsIbl 

e 
Premium 

Manic of Contractor 

RATE QUOTED BY ThE 
REMAR 

PREMmM 
NON 

G. TOTAL 

2 - 3 4 5 - 6 7 8 9 - 10 11 12 13 14 

I Part 'A' Schedule 
Item 

14,331,834 2,407,748 11,924,086 2,657,937 - 14,582,023 1.74% 
Above 

M/sBhambhro 
Construction & Co 

110% Above 14,489,484 

14,582,023 GRAND TOTAL RS: - 14,489,484 
2 Part 'A' Schedule 

Item 

14,331,834 2,407,748 11,924,086 2,657,937 - 14,582,023 1.74% 
Above 

M/sBahadurAli 
8halkh 

l.70%Abovc 14,575,475 

14,582,023 GRAND TOTAL RS: - 14,575,475 
3 Part A Schedule 

Item 

14,331.834 2,407,748 11,924,086 2,657,937 - 14,582,023 1.74% 
Above 

M/sMajidGu1zaz 
Shalkh 

l.85%Above 14,596,973 

45 14,582,023 GRAND TOTAL RS: - 14,596,973 

The Lowest Rates Viz: (a) @ fls. 1.10 % Above (Rupees One Point Ten Percent Above) By MIs Bhambhro Construction & 
Co.  Governmcnt Contractor, are reasonable and within premissible limit, hence recommended for approval. 

EXECUTIVEENGuR 
BUILDINGS DIVISION 

SuKKUR 



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE 
ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF CONSTRUCTION OF EID GAH VILLAGE GHUMRAH UC-BAGERJI SUKKUR. 
- WORK:- 

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018 

SR. NO. NAME OF CONTRACTOR SIGNATURE 

   

1 M/S Allah Wasayo Ghumro J) 
SQLFPP' (I 

SALi. 
GOVT:CiH,...TQR 

2 MIS Jamal Mustafa Ghumro _ 
-Th 
I cD - 

CHAIRMAN 

(LUTUtULI'AH PHi LPOTO) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

C 0 

(HIDAYA1IJLL AICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL HAFEEZ MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGG: SUB-DIVISION 
ROHRI 



DID EVALUATION REPORT 
1 NAME OF PROCURING : Executive Engineer Buildings Division 8ukkur 

2 
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/ 1011 Dated. 04.12.2017 

3 TENDER DESCRIPTION 
/NAME OF WORK/ITEM 

CONSTRUCTION OF EID GAH VILLAGE GHUMRAH UC-
BAGERJI SUKKUR. 

METHOD OF 
PROCUREMENT 

Single Stage (by competitive rate/bid) 

5 TENDER PUBLISHED Published (1) Daily Ibrat Hyderabad Sindhi 08.12.2017, 
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily 
Jisarat Karachi Urdu Dated. 08.12.2017. 
SPPR.A ID NO. 35545 Dated. 06.12.2017 

6 
TOTAL DOCUMENTS SOLD 

2Nos. 

7 TOTALBIDS RECEIVED : 2Nos. 

8 TECHNICAL BID OPENING 
DATA (IF APPLICABLE) 

NO. OF BID TECHNICALLY 
QUALIFIED (IF 
APPLICABLE) 

01 Not. 

10 BID (8) REJECTED 01 Nos. 
FINANCIAL BID OPENING 
DATE 

. 10.01.2018 

ID EVALUATION REPORT 

NAME OF FIRM OR BIDDER 
COST OFFERED 
BY THE BIDDER 

RANKING IN 
TERMS OF 

COST 

COMPARISON 
WITH ESTIMATE 

COST 

REASON FOR 
ACCEPTANCE! 

REJECTION 
REMARKS 

1 2 3 4 5 6 7 

1 MIS Allah Wasayo Ghumro 2934806 1st Lowest 63194 Accepted Being 
Lowest 

2 MIS Jamal Mustafa 
Ghumro 

2959071 2nd Higher 38929 Rejected Being 
Higher 

SIGNATURE OF THE TENDERING COMMITTEE 

4 

4 

CHAIRMAN 

(LUTUFULLA}I PHULPo'ro) 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

MEMBER MEMBER 

(HIDAYATULL AICH) (ABDUL HAFEZ MEMON) 
ASSISTANT ENGINEER ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION 
SUKKUR ROHRI 

4 

4 



QM PA RA TJ V STAT M..E NT  
4 

NAME OF WORK: - CONSTRUCTION OF EID GAH VILLAGE GHUMRAH UC-BAGERJI SUKKUR. WORK NO.25. 

Dated of Issue : - 26.12.2017 
Dated of Opening: - 10.01.2018 

NAME OF 
SCHEDULE 

AMOUNT 
SCK)ULE 

20% 1. 
&cbM1. Sit At 

AMOUNT 
OF 

CARTAGE 

AMOUNT 
OFCONTE 0. TOTAL 

PERMISSI' 
BLE 

PREMIUM 
NAME OF CONTRACTOR 

RATE QUOTED BY THE CONTRACTORS 
hARK 
S PREMIUM AMOUNT OF 0. TOTAL GENCY 

2 3 4 5 6 7 8 9 • 10 11 12 — 13 14 

I Part A Schedule 
Item 

2,554,226 - 2,554.226 429,865 10,000 2,994,091 16.82% 
Above 

MIS Allah Wasayo 
Ghumio 

14.90% Above 2,934,806 

GRAND TOTAL RS - 2,934,806 
1 Part A Schedule 

Item 

2,554,226 - 2,554,226 429,865 10,000 2,994,091 16.82% 
Above 

h/S Jamal Mustafa 1585% Above 2,959,071 
Ghuniro 

GRAND TOTAL RE: - 2,959,071 

The Lowest Rates Viz: (a) ® Rs. 14.90% Above (Rupees Fourteen Point NInety Percent Above),By MIS  Allah Wasayo 
Gbumro  Government Contractor, are reas0n2b1c and within premissible limit, hence recommended fo- approval. 

BUU.DINGS DIVIS ON 
SUKKUK 



IPDERS OUALIFICATION REPORT 

TENDER REFERENCE NO. NIT No. TC/G-55/EE/!3D/ 1011 Dated. 04.12.2017 

NAME OF PROCURING EXECUTWE ENGINEER BUILDINGS DIVISION SUKKUR 

NAME OF WORK CONSTRUCTTON OF Em GAIl VILLAGE GHUMRAH UC-BAGERJI SUKKUR. 

NAME OF FIRM! BIDDERS N.T.N 
REGISTRATION 8111DB BOARD RELEVANT 

'TURNOVER OP 
I AT LEA.ST 
I LAST THREE 

YEARS 

FUNDS! 
BUDGET 

05% 
EARNEST 

MONEY 

TENDER FEE/ 
COST BIDDING P.E.0 OF REVENUE EXPERIENCE 

DOCUMENT 

1 M/S Allah Wasayo Ghumro Available Registered Registered Available Available Available Available Deposited 

2 M/S Jamal Mustafa Ghumro Available Registered Registered Available Available Available Available Deposited 

CHAIRMAN MEMBER MEMBER 

(LUT P 
EXECUTIVE ENGINEER 
BUILDINGS DIVISION 

SUKKUR 

J\V'.Jf' ___- 

(HIDAYATUI.LA!1NAICH) 
ASSISTANT ENGINEER 

BUILDINGS SUB-DIVISION 
SUKKUR 

(ABDUL MEMON) 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGO: SUB-DIVISION 
ROHRI 
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