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NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

METHOD AND PROCEDURE OF NATIONAL COMPETITIVE BIDDING
PROCUREMENT (SINGLE STAGE-ONE ENVELOPE)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this
department was held on dated. 10.01.2018 for opening the bids received in
respect of subject NIT:, the deadline of supervision the meeting was attended
by all following members of the procurement committee and the

representative of bidders (Attendance sheet is enclosed).

The bids were opened at 02:00 PM in the presence of the
above mentioned participants and the rates quoted by bidders were read
aloud and encircled by Chairman of the Procurement Committee. All the
members of the procurement committee signed on each and every page of
financial proposal /bids. The bids does not contain any over-writing or
cutting (and mention cutting or over-writing if any), following are the details
of bids announced.

The committee shall examine all the bids as per the
Qualification/ eligibility criteria provided in the bidding documents
arithmetical checks and verify the documents and bid security submitted by

the bidders.

The meeting ended with the note of thanks to from the

chair.
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OFFICE OF THE

EXECUTIVE ENG DIVISION UR
Phone No: 071-9310105 No: TC/G-55/EE/BD/- /ot of 2017
_ Sukkur Dated: 24 —-/5.~2017

NOTICE I D

SEALED TENDERS ON STANDARD BIDDING DOCUMENTS (SBDS) NOTIFIED BY SINDH PUBLIC
PROCUREMENT REGULATORY AUTHORITY (SPPRA) GOVT: OF SINDH ARE HERE BY INVITED
FROM THE INTERESTED PERSONS /CONTRACTORS / COMPANIES FOR THE WORKS LIST
ATTACHED UNDER SPPRA RULES 2010 (AMENDED 2013).

. ELIGIBILITY: Registration with Pakistan Engineering Council for year 2017 in reflect above matter.
. QUALIFICATION:

i) Listof two similarassignment under-taken over the past seven years.

i) Details of Equipments Machineries & Transport owned by firms / contractors.
iif) Financial statement (Summary) and income tax return for the last three years.
iv) Listof litigation (if:any) and nature of litigation,

v) Affidavit that the firms has never been black listed.

. Method of Procurement Single stage single envelope.

. Terms & Condition

a) Blank Tender/ Schedule-B can be download from SPPRA website.

b) Blank tenders will be issued to the agencies / Firms on the payment of tender fee.

¢) The Procurement Agency reserves the right to rejnct any or acoept any or all tenders under SPPRA Rules
2010 (Amended 2013).

d) If the competent authority remains out of Head Quarter on the date of opening of the tenders, then same
tenders'will be open on the next working day.

¢) The intending contractors should'submit the Affidavit to affect that whether he is not involve in any litigation
and not abandoned the work in any Government Department and not black listed.

f) An Affidavit that he |s sole proprietor of the firm.In case of the other partner the NIC of all partnérs along
with firm’s registration certlficate registered with Income tax Department along with the CNIC.

g) TheContractor should be registered with Sindh Revenue Board.

h) List of works previously carried out and completed during last three year with satisfactory certificate of
completion of'the department concerned,

i) List of the Engineering and other skilled and unskilled staff along with their bio data and list of machinery
and their proof of ownership

J) Theintending participants must submit certificate registered with PEC 2017, participating in the works whose
estimated cost Is more than 4.00 (milllon)

k) Conditional Tender and not accompanied by call deposit will not be considered.
[) Postal Address Execiitlve Engineer Buildings Divislon Sukkur Barrage Colany Sukkur Number 071-9310105.
m) Note: this NIT can be seen on PPRA website at www.pprasindh.gov.pk

SR.NO : PARTICULAR 1°" ATTEMPT ZND ATTEMPT
1 Date of accept of Application & 26-12-2017 12-01-2018
issuance of Tenders (upto 01:00 PM).
2 Date of receipt and opening of Tenders 10-01-2018 29-01-2018
closing (upto 02:00 PM).

Note: Tender will be issued in the office of the Executive Engineer Buildings Division Sukkur
and will be opened in the office of the Deputy Commissioner / PD Sukkur / Executive Engineer
Buildings Division Sukkur on the above dates.

Assistant Engineer Building Sub-Division Sukkur Hidayatullah Naich Member of Procurement
Committee is Focal Person.
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Copy forwarded with compliments to: - |

The Secretary to Government of Sindh information Technology, secretariat No: 6 Karachi for
placing the same webslte

The Director Information (Advertisement) Public Relation Department Government of Sindh Block-
96 Karachi along with 6 spare copies for insertion. He is requested to please that the advertisement
may appear in daily leading newspapers viz Sindhl, English & Urdu wide publicity & circulation in
the province of Sindh, :

The Director (A&F) Sindh Public Procurement Regulatory Authority Karachi Barik No: 8, Sindh
Secretariat No: 4-A Court Road Karachi. With copies of NIT & USB for favour of information and
placing them on website Government of Slndh.

The Deputy Commissioner Sukkur,

The Chief Engineer Bulldings Sukkur

The Superintending Engineer Works & Services Sukkur, for information,

The Assistant Englneer Buildings Sub-Division, Sukkur, Pano Akil, Rohri, , & Electrical Sukkur for
wide publicity.

Copy to Drawing Branch (local)

Copy to Notice Board,

%HC VE B ER
BUILDINGS DIVISION -
SUKKUR



LIST OF WORKS
(O LC/ GBI/ Lo 1/ OROCT -5 5T

NAME OF WORK

ESTIMA
COSTIN

MILLION.

EARNEST
MONEY 5%

TENDER FEE
NON-

REFUNDABLE

COMPLETIO
N PERIOD

ADP2017-18

Construction of Dispensary @ Village Ahmed Din Shar
Taluka Pano Akil.

i)

[Civil Work |

3.800

[ 190,000]

3000

| 24 Months

Construction of Dispensary @ Village Mochl Daro UC-
Mubarakpur Taluka Pano Akil.

i) |Civil. Work

I

3.800

190,000 |

3000

| 24 Months

Construction of Dispensary @ Village Pir Ibrahim Shah
Jillani Taluka Pano: Akil,

i) [Civil Work

I

2.600

| 130,000 |

3000

| 24 Months

Construction of Dispensary @ Village Waryam Buriro
Taluka Pano Akil.

i) _[Civil Work

I

2.600

[ 130,000

3000

| 24 Months

Construction ‘of Dispensary @ Village Lal Dino Katto
Taluka Pano AKil.,

i) |Civil Work

2.600

[ 130,000]

3000

| 24 Months

Construction of Dispensary @ Village Jamait-Tajul Uloom
Gagul Taluka Pano Akil,

D |Civil Work

2.600

[ 130,000]

3000

| 24 Months

Construction of Dispensary @ Village Wazeer Malauo
Taluka Pano Akil.

i) |Civil Work

2.600

[ 130,000]

3000

| 24 Months

Renovation of Fatima Children Park in Sukkur.

i) |Civil Work

l

3.000

| 150,000

3000

[ 24 Months

Construction of Pavers Block and drainage Village
Nachanpur Sukkur,

i) |eivil Work

2.000

[ 100,000]

3000

| 24 Months

10

Construction of Road / Paver near Dispensary Village

Garl[knJlCMmhAllIalukn.Ennn.Akw
i) |Civil Work

15.000

[ 750,000]

3000

| 24 Months

11

Construction of Paving Block Flooring & Draln'@ Varlous

Vllls[zu.aLLLC_mnhm.dIﬂu]m_Enm.Akll
i) |Civil Work

l

5.000

3000

| 24 Months

12

Construction of Paving Block Flooring & Drain @ Varlous
Yillages of UC-Sangl Taluka Pano Akil

[ 250,000]

i)

Civil Work [

5.000

[ 250,000]

3000

| 24 Months

Construction of Paving Block Flooring & Drain:@ Various
Villages of UC-Hingoro Taluka Pano Akil.

i) |Civil Work

5.000

| 250,000 |

3000

| 24 Months

Construction of Paving Block Flooring & Drain @ Various
Yillages of UC-Nuaraja Taluka Pano Akil

i) |Civil Work

5.000

[ 250,000]

3000

| 24 Months

Construction of Pavers Block Flooring & Nalies at Various
Streets of Village Hussaln Kalwar Muhalla Syed Rakhyal
Shah Taluka Pano Akil.

i) _|Civil Work

|

3.000

150,000 |

3000

| 24 Months

Construction of Pavers Block @ Jaffaria Soclety Sukkur.

i)

“TCivil Work I

2.000

| 100,000 |

3000

| 24 Months |

Construction of Boundary Wall (Remaining Work) of Pir
Zahir Zakro Bagerji Sukkur,

D [Civil Work

2,000

[ 100,000]

3000

[ 24 Months

Page |



NAME OF WORK

ESTIMATED

COSTIN
MILLIOK

EARNEST TENDER FEE

MONEY 5% 5

Construction of Pavers Block and Drainage Unlon Council

. |Lal Mashak Sukkur.

EFUNDABLE

COMPLETIO
N PERIOD

i) _[Civil Work

I

1.500

I

75,000 |

2000

| 24 Months

Construction of Boundary Wall (Remaining Work)
Graveyard Villaga Abad Mahar SukKkur,

i) _|Civil Work

3.000

150,000 L

3000

| 24 Months |

20

Construction of Boundary Wall @ Graveyard Village
Arain Beside Imam Bargah New Sukkur,

i) [Civil Work |

3.000

150,000 |

3000

| 24 Months

21

Construction of Boundary Wall.@..Gravcyard Gul Chohan
Sukkur,

i) _[Civil Work I

3.000

150,000 |

3000

| 24 Months

22

Construction of Boundary Wall @ Pir Jumanl Mahar UC-
Tamachani Sukkur,

i) _|Civil Work

3.000

150,000 |

3000

| 24 Months

2

Construction of Boundary Wall of Graveyard Dreha
Sukkur,

i) [Civil Work |

3.000

150,000 |

3000

| 24 Months

24

Construction of Community Hall @ Village Inayat Khan
Lakhan District Sukkur.,

i) [Civil Work |

2,400

120,000 |

3000

| 24 Months

25

Construction of Eid Gah Village Ghumrah UC-Bagerji
Sukkur.

i) [Civil Work |

3.000

150,000 |

3000

| 24 Months

26

Construction of Eld Gah Village Ismail* Chohan UC-
Tamachani Sukkur,

iy |Civil Work

3.000

150,000 |

3000

| 24 Months

27

Construction of Eld Gah Village Fatech Mohammad
Noonari UC-20 Sukkur,

i) |Civil Work |

3.000

150,000 |

3000

| 24 Months

28

Construction of Eid Gah Village Abad Mahar Deh Gosarji
UC-Tamachani Sukkur.

i)__|Civil Work

3.000

150,000 |

3000

| 24 Months

29

Construction of Boundary Wall OF Eld Gah Village Gul
Chohan Sukkur,

i) __|Civil Work

|

3.000

150,000 |

3000

| 24 Months

©30

Renovation of Eid Gah @ Village Allah Bux Jamall New
Sukkur. :

i) _[Civil Work

100,000 |

3000

| 24 Months

=31

Construction of Bath Room @ Pir Fazal Shah Jillani
Gosarji District Sukkur.

i) |Civil Work

1.900

95,000 |

3000

| 24 Months

32

Procurement of Blood Campaign for Sukkur Blood Bank
Sukkur (Remaining Work).

i) [Civil Work

13.000

650,000 |

3000

| 24 Months

CUTVE ENGJ
BUILDINGS DIVISION

SUKKUR
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BOEEARNENT OF SINDH
GigEiS e ssnmcts DEPARYRIERT

Karachi, daled the e

NOTIEIC AT]ON

July, 2013

No. EBA{WES)3-9/91/2013: Wilh the appmvaf ol competent authorily, a Procurcmml Cumm:tlee
with the following composition; in. terms of Rule-? of Sindn Public Procursment Rules-2010, is hereby
constituted for-procurement of “Gapds' 8- Works" in the office of Executive Engineer, Buildings Divisian,
Sukkur, excluding procurement invalving Toreign exchange with the following composition:-

i) . Executive Englneer, Chalrman
Buildings Division,
Sukkur. -
i - i) . Assistant Enginger, Member
£=3 .~ Public'Health Engineering Sub-Division,
1 gy,
[ ' W) Assistant Engintir, Membe:
! Buildings Sub-Division,
i : Sukkur.
i 2 The Functions & Responsibililies of the Commmee in term of Rule-7 & B of
i SPPRA-2010, shal! be as under,
‘ a) Preparing of bidding documents.
i b) Carrying out Teshnical s well as Financial Evaluation of the bids.
: ¢) Preparing Evaluation report as provided in Rule-45;
: d) Making recommendation [or the award of mntract o the cempelent
authority; and -
= &) Perform any ofhier funclion ancillary and incidental to the above.
g QAZI SHAHID PERVEZ
. = SECRETARY TO GOVT. OF SINDH
+ ‘-"_ 5% No. E&A(WE&S)3-8/91-2013 Karachi da{ed'lh_e %-)July, 2013.
tb A copy Is forwarded for infonmation to:-
: e S The Accountanit General, Sindk., Karachi.
3 { M’ . 2. The Secretary to Govt of Sindh, Public Heaith Engincsring Depariment,
et . Karachi.
N "3, The Managing Direclor, SPPRA, Katach.
: R S -'\\i 4. “The Chief Enginear (Buildings), Sukkur. )
ar T 5. 'The Superintending Engineer, Works & Services, Sukkur
] % Q‘ 6. The Depuly Secretary (Tech). Works &Setvices Depariment,
i 7. The Depuly Secrelary (Adnun) Works &Services Departme;.l
! 8, The Deputy Director, PMEE Cell, W&ESD
' 9. PS lo Secretary ‘Works &Services Department.
3 10. PA 10 Additionai Secrelary (Tech), Warks &Services Departmenl.
_ _11. The Chairman / members. of the Commiltee: 0
i 12. Notiflcation file _ :T,D e
' i " (MUHAMIMAD ZAKIR)
SECTION OFFICER (GENERAL)
: FOR SECRETARY TO GOVT. OF SINDH




SErwces Denart: 1

et OFFICE OFHE
sy 3 ' DEPATY.COMMISSIGMERTD

sUMKUR

--;\

:?f@br:;‘&.-:k-bev/éola-zet/- LeRE Sukkur, dated: Y/ -3-2014

¥

: n. kursuance of Rule 31 of Sindh Public Pre:uremen' Regulatory Authority Ruics

-

sA1

SRR

]

ﬂcdreasai u{‘ Lhevances and: smtlemert of Dispute Committee” is hereby

constitutsg in the Works &

Suklur (Projects of District Developmei\t.pmt'faiics] with following composition

‘ S.No. : Designation | Position hold |
1 Superintanding Engine'er Works & Services Sukkur _ Chawmpn |
(2 Digtrict p\ccoums Officer Sukkur : . i Mem'ucr ¥
ol T Addltmnal Deputv Commnssmner Il of Deputy Curnrrmulnner Offsce Suklkur ' Member 1
4 | Executive Engineer Provincial Highway Division Sukkur T | Member
5 Executive Engineer of the Division concerned _ l Member
TERMS OF REFE ﬁE’NCE- ', i
i} » % 1The Com'mttee will hear the complaints of badr*ers against the decisions of procuring
ugeh(‘,’ ' \
tiwith

it} _ Prohibit the procurement :o'nrmtee frc'n acting or deciding in @ mannur, inconsistent w

these rules and regulations;
. Annual in whole orin part, any unauthcr:zed act or decision of the procurement fominitice,

Tii)
and i
v} . Recommend fo the Head of Department thot thé case be declared a mis-profurement if
) material violation of Act, Rules, Regulations, arders, instructiont or any other law e ating
* public procurernent, has been estatlished. |
v) Reverse any dacisicn of the Procurement. Committee or substitute its own -'n—:-'im 1or such
“aa decision provided that the complaint Redressal Committea shall not maks any dec sion 1o
“award the contract. !
vi} ' The Complaint Redressal Committee shall announce its decision within seven days o
intimate the same to the hidder and the authority within 2 working rlay:
: /]
5 Ll
\
-
;‘{A_SHA : AD TAHIR THAHEEM)
: : :PMMISSIONER/PD
e . /SUKI(UR
.- Copy fwd; forinformation to:
1. THe Superintending Engineer Works & Services Sukkur,
2. - Tha District Accounts Officer Sukkur
1. The Additional Deputy Commissioner-il Sukkur
4" ?—-“"3 Sxecutive Engineer Provincial Highways Division, Sukkur :
5. The kxecutive Enginegr Highways/Ouildings/Education Works & Public Health Engineering

"___-."'

Dmsaom Sukkur.

~

‘/OE yTyY cor&m:f:mmrwrr
)

SUKKUR |

= -
|




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
s . ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF PAVERS BLOCK AND DRAINAGE VILLAGE
WORK:- NACHANPUR SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/S Asad Ali Thaheem £ .

ASAD ALi THAHEEM

sovernment Contracter

2 M/S Jamaluddin & Co
q._...---
)

3 M/S Mohammad Shaifq & Sons

e oy

CHAIRMAN

(LUTUFULL 0OTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(HIDAYATULLAH VAICH) (ABDUL HAA?EZ_-M,_EMO'N)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



BIR EVALUATION REPORT

1 [NAME OF PROCURING Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO, ' NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
TENDER DESCRIPTION H CONSTRUCTION OF PAVERS BLOCK AND DRAINAGE VILLAGE
/NAME OF WORK/ITEM NACHANPUR SUKKUR.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
: Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO, 35545 Dated. 06.12.2017
; 3 Nos,
TOTAL DOCUMENTS SOLD x
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (8) REJECTED _ 2 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE >
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
SR. COST OFFERED
NAME OF FIRM OR BIDDER TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
RO oy I e COST cosT REJECTION
1 C” 3 4 5 6 7
1 |M/S Asad Ali Thaheem 1911562 1st Lowest 76438 Accepted Being
Lowest
2 |M/S Jamaluddin & Co 1975281 2nd Higher 12719 Rejected Being
Higher
3 |M/S Mohammad Shaifq & 1988797 3rd Highest =797 Rejected Being
Sons Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUT P )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
— ) ) -
(HIDAYA Ml!ﬁﬁpl (ABDUL HAFEEZ @EMON}
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




COMPARATIVE STATEMENT

WORK NO. 09
NAME OF WORK : - CONSTRUCTION OF PAVERS BLOCK AND DRAINAGE VILLAGE NACHANPUR SUKKUR. .
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
AMOUNT | AMOUNT PERMISSI RATE QUOTED BY THE CONTRACTORS
NAME OF HE sl [ OF |OFCONTE| G.TOTAL BLE | NAME OF CONTRACTOR AMOUNT OF TR
SCHEDULE Items CARTAGE| GENCY PREMIUM FREMIVM NON G. TOTAL s
2 3 2 5 3 7 8 9 10 i1 12 13 14
Part "A" Schedule] 1,930,871 | 327,783 | 1,603,088 | 345,808 | 38,617 | 1,987,513 | 0.93% |M/S Asad Ali Thaheem 1.00% 1,011,562
Item Above Below
GRAND TOTAL RS: -| 1,911,562
Part "A" Schedule| 1,930,871 | 327,783 | 1,603,088 | 345,808 | 38,617 | 1,987,513 | 0.93% |M/S Jamaluddin & Co 2.30% 1,975,281
Item Above Above
GRAND TOTAL RS: -| 1,975,281
Part "A" Schedule| 1,030,871 | 327,783 | 1,603,088 | 345,808 | 38,617 | 1,987,513 | 0.93% |M/S Mohammad Shaifq 3.0% 1,088,797
Item Above |% Sons Ateen
GRAND TOTAL RS: -| 1,988,797

The Lowest Rates Viz: (a) @ Rs. 1.0% Below (Rupees One Point Zero Percent Below),By M/S Asad Ali Thaheem

Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS DIVISION



BIDDERS OUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR .

CONSTRUCTION OF PAVERS BLOCK AND DRAINAGE VILLAGE NACHANPUR SUKKUR.

NAME OF WORK
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
NoO. WANE OF WIRM/ XIDDERs WTN WITH P.E.C | OF REVENUE | EXPERIENCE | LAST TEREE | Bupger | EARNEST | COST BIDDING
i MONEY DOCUMENT

1 |M/S Asad Ali Thaheem Available | Registered | Registered | Available | Available [ Available | Available | Deposited

2 [M/S Jamaluddin & Co Available | Registered | Registered | Available | Available |[Available | Available | Deposited

3 |M/S Mohammad Shaifq & Sons Available | Registered | Registered | Available | Available |Available | Available | Deposited

CHAIRMAN MEMBER MEMBER

7 sl — h
(HIDAYATULLAH-NAICH) (ABDUL aan%inz MEMON)

(LUTUFULLAH )
ASSISTANT ENGINEER ASSISTANT ENGINEER

EXECUTIVE ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI



. ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF EID GAH VALLAGE ABAD MAHAR DEH GOSARJI UC-
WORK:- TAMACHANI SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR, NO. NAME OF CONTRACTOR SIGNATURE

1 M/S Bilawal & Brothers %\ﬂ / \

2 M/S Tariq Rahim Jamali

3 M/S Fahemuddin Abro
W - A Y5 0

CHAIRMAN

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

-\ l.(rl‘ N a‘ S ( )i"
(HIDA A'l'uumu NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BID EVALUATION REPORT

1 [NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2 :
TENDER REFERENCE NO, NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF EID GAH VALLAGE ABAD MAHAR DEH
/NAME OF WORK/ITEM GOBARJI UC-TAMACHANI SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad BSindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
: Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
6 3 Nos.
TOTAL DOCUMENTS SOLD
7 |TOTAL BIDS RECEIVED $ 3 Nos,
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICAELE)
10 [BID (S) REJECTED 3 2 Nos.
1 FINANCIAL BID OPENING . 10.01.2018
DATE '
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
SR. COBT OFFERED
No.| NAME OF FIRM OR BIDDER | oov'uon urmnee 'rngg;r OF |WITH ESTIMATE Accmuilg:! REMARKS
1 2 3 4 -] 6 7
1 |M/S Bilawal & Brothers 2885453 1st Lowest 78547, | Accepted Being
Lowest
2 |M/S Tariq Rahim Jamali 2899241 | | 2nd Higher 64759 | Rejected Being
Higher
3 |M/S Fahemuddin Abro 2911776, -| 3rd Highest 52224 | | Rejected Being
Highest

SIGNATURE OF THE TENDERING COMMITTEE

CHAIRMAN

(L
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
afl r\l' i
\ f | ! I
(mnAYATULmlﬁI/Alcm (ABDUL MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NC. NIT No. TC/G-55/EZ/BD/1011 Dated. 04.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF PROCURING
NAME OF WORK CONSTRUCTION OF EID GAH VALLAGE ABAD MAHAR DEH GOSARJI UC-TAMACHANI
SUKKUR.
' TURNOVER OF
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
NAME OF FIRM/ BIDDERS N.T.N EARNEST | COST BIDDING
NO. WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET AT BTt
1 |M/S Bilawal & Brothers Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 |M/S Tariq Rahim Jamali Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/S Fahemuddin Abro Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
' ? oW
m/l"ﬁ) — Y »
(L PHULPOTO) (HIDAYATULLAH NAICH) (ABDUL £Z MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR




WORK NO. 28 /.

NAME OF WORK : - CONSTRUCTION OF EID GAH VALLAGE ABAD MAHAR DEH GOSARJI UC-TAMACHANI SUKKUR. B
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
20% Below | AMOUNT AMOUNT PERMISSIBLE RATE QUOTED BY THE CONTRACTORS REMARK
AMOUNT AME OF CONTRACTOR UM AMOUNT OF TOT.
NAME OF SCHEDULE Bchedule OoF OFCONTEGE | G. TOTAL N y s
SCHEDULE |~y ms | CARTAGE NCY Now ¢ Toma
1 2 3 4 4 5 6 \ 7 8 9 10 11
N - | L K v [V \/,-
Part "A" Schedule| 2,506,910 - 406,574 50,138 | 2,963,622 | 16.21% Above |M/S Bilawal & Brothers 15.10% Above 2,885,453
[tem - ot — \ V" GRAND TOTAL RS: -|  2.885,453
Part A" Schedule| 2,506,910 - 406,574 50,138 | 2,963,622 | 16.21% Above [M/S Tariq Rahim Jamali | 15.65% Above 2,899,241 ||~
Item = — — = = V"GRAND TOTAL RS: - 2899241
Part "A" Schedule| 2,506,910 - 406,574 50,138 | 2,963,622 | 16.21% Above |M/S Fahemuddin Abro 16.15% Above 2,911,776 L
Item GRAND TOTAL RS: - 2911776
X\ v
The Lowest Rates Viz: (a) @ Rs. 15.10% Above (Rupees Fifteen Point Ten Percent Above),By M/S Bilawal &

overnment Contractor, are reasonable and within premissible limit, hence recommended for approval.

. A

BUILDINGS DIVISION

SUEEUR




. ATTENDANCE SH

-

NAME OF
WORK:-

CONSTRUCTION OF EID GAH VILLAGE FATEH MOHAMMAD NOONARI UC-:

20 SUKKUR.

EET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/S Ghulam Mustafa Malik 6 MLL«S‘I(E#
: o’
Proprietor
Ghulam Mustata Mis/li
S0YL: Contractor
2 M/S Johar Ali
3 M/S Azhar Ali Mahar %

\forri [
AZHARALT MAHAR
GOVERNMENT CONTRACTOR

CHAIRMAN

(LUTUWTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKKUR

MEMBER

(HIDAYA! LLAF NAICH)

ASSISTANT ENGINEER

MEMBER

’_I\

(ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER

BUILDING® SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

ROHRI




BIR EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division Bukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION CONSTRUCTION OF EID GAH VILLAGE FATEH MOHAMMAD
/NAME OF WORK/ITEM NOONARI UC-20 SUKKUR.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 [TENDER PUBLISHED Published (i) Dally Ibrat Hyderabad S8indhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
6 3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S} REJECTED : 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
f‘g‘ NAME OF FIRM OR BIDDER g:gm TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
' COST COST REJECTION
1 2 3 4 ; 5 6 7
1 |M/S Ghulam Mustafa 2925866 1st Lowest 72134 Accepted Being
Malik Lowest
2 |M/S Johar Ali 2948854 2nd Higher 49146 Rejected Being
Higher
3 [M/S Azhar Ali Mahar 2969288 3rd Highest 28712 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFUL! P POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
(HIDAY. AICH) (ABDUL HAFE&. MEHO'ﬁi
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



TENDER REFERENCE NO.

NAME OF PROCURING

NAME OF WORK

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

L

CONSTRUCTION OF EID GAH VILLAGE FATEH MOHAMMAD NOONARI UC-20 SUKKUR.

TURNOVER OF
i 05% TENDER FEE/
SR. e REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/ ”
No. BAME TR Bneeas TN VITE P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
AR MONEY DOCUMENT
1 |M/S Ghulam Mustafa Malik Available | Registered | Registered | Available Available | Available | Available Deposited
2 |M/S Johar Ali Available | Registered | Registered | Available | Available | Available | Available Deposited
3 |M/S Azhar Ali Mahar Available | Registered | Registered | Available | Available | Available [ Available | Deposited
CHAIRMAN MEMBER MEMBER
(LUTUFULLAH POTO) (HIDA LAH NAICH) (ABDUL HAFE@ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI



COMPARATIVE STATEMENT

WORK NO. 27
NAME OF WORK : - CONSTRUCTION OF EID GAH VILLAGE FATEH MOHAMMAD NOONARI UC-20 SUKKUR. ‘
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
AMOUNT | AMOUNT PERMISSI RATE QUOTED BY THE CONTRACTORS
NAME OF ANOURT | ] i oF |orconTE| G.TOTAL BLE | NAME OF CONTRACTOR AMOUNT OF REMARR
SCHEDULE SCHEDULE Dems cArTAacE| GERCY PREMIUM PREMIUM NON G. TOTAL 8
2 3 4 5 6 7 8 9 10 11 12 13 14
Part "A" Schedule| 2,554,226 2,554,226 | 418,478 | 25,542 | 2,998,246 | 16.38% |M/S Ghulam Mustafa | 14.55% Above 2,925,866
Item Above |Malik
GRAND TOTAL RS: -| 2,925,866
Part "A" Schedule| 2,554,226 - 2,554,226 | 418,478 | 25,542 | 2,998,246 | 16.38% |M/S Johar Ali 15.45% Above 2,948,854
Item Above
GRAND TOTAL RS: -| 2,948,854
Part "A" Schedule| 2,554,226 - 2,554,226 | 418,478 | 25,542 | 2,998,246 | 16.38% |M/S Azhar Ali Mahar 16.25% Above 2,969,288
Item Above
GRAND TOTAL RS: -| 2,969,288

The Lowest Rates Viz: (a) @ Rs. 14.55% Above (Rupees Fourteen Point Fifty Fize Percent Above),By M/S Ghulam

Mustafa Malik Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

ENG

BUILDINGS DIVISION

SUKKUR



. ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF DISPENSARY @ VILLAGE LAL DINO KATTO TALUKA
WORK:- PANO AKIL.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Mian Khairuddin Indhar

@‘M/L&

2 M/s Aftab & Brothers Constt: Co,

vp;;%!w

CHAIRMAN

(LUTUFUL! /:-31‘0)

EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKKUR
MEMBER MEMBER
al, _—
(HIDAYATULLmﬁ’m (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



BID EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION CONSTRUCTION OF DISPENSARY @ VILLAGE LAL DINO
/NAME OF WORK/ITEM KATTO TALUKA PANO AKIL.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
S |TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad S8indhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
6 2 Nos.
TOTAL DOCUMENTS SOLD
7 |TOTAL BIDS RECEIVED 2 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED 01 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE ;
BIR EVALUATION REPORT
RANKING IN COMPARISON REASON FOR
o | NAME oF FIRM or BIDDER | SOT OPFBRED | rERMs OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
g COST COST REJECTION
1 2 3 4 5 6 7
1 |M/s Mian Khairuddin 2524659 1st Lowest 69341 Accepted Being
Indhar Lowest
2 |M/s Aftab & Brothers 2547260 2nd Higher 46740 Rejected Being
Constt: Co, Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
[LUTUIA'@L,ZQI
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
_ " )
= X ase— Q\
(HIDAYA' MCH} (ABDUL ' 'MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




NAME OF WORK : -

COMPARATIVE STATEMENT

CONSTRUCTION OF DISPENSARY (@ VILLAGE LAL DINO KATTO TALUKA PANO AKIL.

WORK NO. 05

Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018

@

20% AMOUNT | AMOUNT PERMISSI RATE QUOTED BY THE CONTRACTORS
s’é:g:‘: m oo .| Net Amount OF OFCONTEGE | G. TOTAL BLE | NAME OF CONTRACTOR | PREMIU | AMOUNT OF ARG “‘:‘m
Items CARTAGE NCY PREMIUM M NON =
2 3 4 5 6 7 8 9 10 11 12 13 14
Part A" Schedule] 2,183,209 - 2,183,209 253,819 43,664 | 2,480,692 11.62% |M/s Mian Khairuddin | 10.50% 2,412,446
Item Above |Indhar Above
Part "B° W/S & 95,140 | - 95,140 - = 95,140 | At Par 1.50% 93,713
S/F & PHE Below
Schedule Item
Part "C" N/Sch: 18,500 | - 18,500 B = 18,500 | N/S N/S 18,500
Item
2,594,332 GRAND TOTAL RS: -| 2,524,659
Part "A" Schedule| 2,183,209 - 2,183,200 | 253,819 43,664 | 2,480,692 | 11.62% |M/s Aftab & Brothers | 1120% 2,427,728
Item Above |Constt: Co, e
Part "B" W/S & 95,140 | - 95,140 = : 95,140 | At Par 3.25% 98,232
S/F & PHE Above
Schedule Item
Part "C" N/Sch: 18,500 | - 18,500 = = 18,500 | N/S N/S 21,300
Item
2,594,332 GRAND TOTAL RS: -| 2,547,260

The Lowest Rates Viz: (a) @ Rs. 10.50 % Above (Rupees Ten Point Fifty Percent Above), Rs. 1.50 % Below (Rupees One
Point Fifty Percent Below) & (c) @ Rs. 18500/- N/S By M/s Mian Khairuddin Inshar, Government Contractor, are reasonable and
within premissible limit, hence recommended for approval.

EXEC

BUILDINGS D

SUKKUR



TENI'“R REFERENCE NO.

NAME OF PROCURING

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK
CONSTRUCTION OF DISPENSARY @ VILLAGE LAL DINO KATTO TALUKA PANO AKIL
TURNOVER OF'
05% TENDER FEE/
SR. — REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/ ORT
No. HANE ¥ I BnDeRe Wl WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST i
MONEY DOCUMENT
YEARS
1 |[M/s Mian Khairuddin Indhar Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 |M/s Aftab & Brothers Constt: Co Available | Registered | Registered | Available | Available [ Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
X\\,\ n( QSW L
(L ) (mDAYA NAICH (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION
SUKKUR SUKKUR

PUBLIC HEALTH ENGG+ SUB-DIVISION

ROHRI



‘ ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF BATH ROOM @ PIR FAZAL SHAH JILLANI GOSARJI
WORK:- DISTRICT SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Hassan & Sons
2 M/s Mohammad Sachal
J ¢ sd / Al .(
3 M/s Ghulam Yaseen (
St e
CHAIRMAN
(LUTUFUL ULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
‘\_-.H___ B \\ :‘ ‘I. [: 1 :I _,_’_. — Ir
(mDAYAH"ULLmﬁAICH) (ABDUL HAFBEI MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIR EVALUATION REPORT

1 |[NAME OF PROCURING Executive Engineer Buildings Division SBukkur
% TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12,2017
TENDER DESCRIPTION CONSTRUCTION OF BATH ROOM @ PIR FAZAL SHAH JILLANI
OF WORK/ITEM GOSARJI DISTRICT SUKKUR.
& METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08,12,2017,
(ii) Daily Duniya Karchi Urdu Dated. 08,12.2017, (iii) Daily
Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
6 . 3 Nos,
TOTAL DOCUMENTS SOLD )
7 |TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED 2 Nos,
11 FINANCIAL BID OPENING 10.01,2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
:g" NAME OF FIRM OR BIDDER mm TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
) COST COST REJECTION
1 2 3 kS 5 6 7
1 |M/s Hassan & Sons 1851408 1st Lowest 44592 Accepted Being
Lowest
2 |M/s Mohammad Sachal 1886523 2nd Higher 9477 Rejected Being
Higher
3 |M/s Ghulam Yaseen 1897128 3rd Highest -1128 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFUL )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER

Ir‘\

b / f .
X —
(HIDAYATULLAH NAICH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

(ABDUL mgl:z MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




TENDER REFERENCE NO.

NAME OF PROCURING

BILDE

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

R

NAME OF WORK
CONSTRUCTION OF BATH ROOM @ PIR FAZAL SHAH JILLANI GOSARJI DISTRICT SUKKUR.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FURDS/
No. e B WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BupGer | EARNEST | COST BIDDING
MONEY DOCUMENT
1 |M/s Hassan & Sons Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 [M/s Mohammad Sachal Available | Registered | Registered | Available | Available [ Available | Available | Deposited
3 |M/s Ghulam Yaseen Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER

(LUTUFULLAH P )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

}/,7
— n ( =
~— %\\mgg‘wk ye——

(HIDAYATULLAH NAICH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

SUKKUR

(ABDUL mrm-:z MEMON)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




COMPARATIVE STATEMENT
WORK NO.
NAME OF WORK : - CONSTRUCTION OF BATH ROOM @ PIR FAZAL SHAH JILLANI GOSARJI DISTRICT SUKKUR. ‘

Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018

NAME OF SCHEDULE sg:mm.:om“ G0N Below  |net Amount|  OF g:ooum G. TOTAL m com Al A:YOI:II'I' $ & Tx. *“;“
CARTAGE | GENCY FREMIUR NON e
2 3 2 s 6 7 8 9 10 11 12 13 14

Part 'A" Schedule] 1423759 = 1423759 | 83957 15000 | 1522716]5.89% Above |M/s Hassan & Sons | 4.10% Above 1482133

Item

Part "B" W/S & S/F 355215 = 355215 = = 355215| At Par 1.25% Below 350775

Part "C" N/Sch: Item 18500 - 18500 = : 18500  N/S N/S 18500
1896431 GRAND TOTAL RS: -| 1851408

Part "A- Schedule| 1423759 - 1423750 | 83957 15000 | 1522716] 5.89% Above |M/s Mohammad 4.90% Above 1493523

Item Sachal

Part "B" W/S & S/F 355215 = 355215 = : 355215 At Par 3.57% Above 371900

Part "C" N/Sch: Item 18500 = 18500 = = 18500  N/S N/S 21800
1896431 GRAND TOTAL RS: -| 1886523

Part "A" Schedule| 1423759 e 1423750 | 83957 15000 | 1522716|5.89% Above |M/s Ghulam Yaseen| 5.3i% Above 1499930

Item

Part "B* W/S & S/F 355215 : 355215 - N 355215| At Par 4.05% Above 372798

Part “C" N/Sch: Item 18500 - 18500 . - 18500  N/S N/S 24400
1896431 GRAND TOTAL RS: -| 1897128

The Lowest Rates Viz: (a) @ Rs. 4.10 % Above (Rupees Four Point Ten Percent Above), & (b) @ Rs. 1.25% Below (Rupees
One Point Twenty Five percent Below) & (¢) @ Rs. 18500/- N/S By M/s Hassan & Sons, Goveriment Contractor, are reasonable and

within premissible limit, hence recommended for approval.
mm

BU'ILDIHGB DIVISION



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF
WORK:-

CONSTRUCTION OF DISPENSARY @ VILLAGE WARYAM BURIRO
TALUKA PANO AKIL.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SUKKUR

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Moazam Ali & Company L{ L d \-\\)\
RO AZAM ALI
' & 1 > ‘ i = T b 4
Govt: Co - i, i
2 M/s Azad Enterprises
%
CHAIRMAN
(LUTUFUL PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
___F---:-\ “:'\I .\'I .'_‘-_., " 3 = a? , "
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH E : SUB-DIVISION

ROHRI




BIR EVALUATION REPORT

. 1 |NAME OF PROCURING 3 Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. 2 NIT No. TC/G-85/EE/BD/1011 Dated. 04.12.2017
TENDER DESCRIPTION H CONSTRUCTION OF DISPENSARY @ VILLAGE WARYAM
? /N WORK BURIRO TALUKA PANO AKIL.
4 METHOD OF Single Btage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily D‘unlyl Karchi Urdu Dated. 08.12.2017, (ili) Daily
: Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
. 3 Nos,
TOTAL DOCUMENTS SOLD *
TOTAL BIDS RECEIVED 1 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF )
APPLICABLE)
10 |BID (S) REJECTED 02 Nos.
1 FINANCIAL BID OPENING . 10.01.2018
DATE '
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
No. | NAME oF FrM or oDER | COFT OTFERED | rgrMs oF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
COST cosT REJECTION
1 2 3 4 5 6 7
1 |M/s Moazam Ali & 2493380 1st Lowest 93620 Accepted Being
Company Lowest
2 |M/s Azad Enterprises 2541149 | 2nd Higher 45851 Rejected Being
Higher
BIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR .
MEMBER MEMBER
N T |
(-_r______‘w‘\i:'.\\_.‘ ‘_\ : ) 8 ‘L_ — 1 ]
(HIDAYATULLAH NAICH) (ABDUL ML MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




TENDER REFEREICE NO.

NAME OF PROCURING

BIDDERS OUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2C17

(L )
EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKKUR

=S

14 .f_:__.

(HIDAYATULLAH NAICH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION

SUKKUR

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK
CONSTRUCTION OF DISPENSARY @ VILLAGE WARYAM BURIRO TALUKA PANO AKIL.
TURNOVER OF
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
g NAME OF FIRM/ BIDDERS NT.N el e et | £ e or | EARNEST | COST BIDDING
WaTE BarEmE sdeliing PR MONEY DOCUMENT
1 |M/s Moazam Ali & Company Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Azad Enterprises Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER

(ABDUL mm:z MEMON)

ASSISTANT ENGINEER '
PUELIC HEALTH ENGG: SUB-DIVISION
ROHRI



COMPARATIVE STATEMENT

WORK NO. 04.

NAME OF WORK : - CONSTRUCTION OF DISPENSARY (@ VILLAGE WARYAM BURIRO TALUKA PANO AKIL.
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
AMOUNT 20% Below | AMOUNT AMOUNT PERMISSIBLE RATE QUOTED BY THE CONTRACTORS
NAME OF SCHEDULE SCHEDULE Schdule oF OFCONTEGE | G. TOTAL PREMIUM NAME OF CONTRACTOR AMOUNT OF
Items CARTAGE KRCY PREMIUM NON G. TOTAL 8
1 2 3 4 4 5 6 7 8 9 10 11
Part "A" Schedule 2183209 = 246412 43664 2473285| 11.28% Above |M/s Moazam Ali & 9.10% Above 2381881
Item Company
Part "B" W/S & S/F & 95140 - - - 95140 At Par 2.25% Below 92999
PHE Schedule Item
Part "C" N/Sch: Item 18500 - - - 18500 N/S N/S 18500
GRAND TOTAL RS: - 2493380
Part "A" Schedule 2183209 - 246412 43664 2473285| 11.28% Above |M/s Azad Enterprises 10.90% Above 2421179
Item
Part "B" W/S & S/F & 95140 - - - 95140 At Par 3.50% Above 98470
PHE Schedule Item
Part "C" N/Sch: Item 18500 - - - 18500 N/S N/S 21500
GRAND TOTAL RS: - 2541149

The Lowest Rates Viz: (a) @ Rs. 9.10 % Above (Rupees Nine Point Ten Percent Above), Fs. 2.25 % Below (Rupees Two Point

Twenty Five Percent Below) & (c) @ Rs. 18500/- N/S By M/s Moazam Ali & Company, Government Contractor, are reasonable and within
premissible limit, hence recommended for approval.

BUILDINGS DIVISION



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE

NAME OF
WORK:-

ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF BOUNDARY WALL @ PIR JUMANI MAHAR UC-
TAMACHANI SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO,

NAME OF CONTRACTOR SIGNATURE

L TRTTINN,

M/S Muhram Ali
M/s Muharam Ali

A (DM2aNY
GOYT: CONTRACTOR

M/S Najeebullah & Brothers

R ajeey

CHAIRMAN

D
(LUTUFULLAH PHULPOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

——
\ ‘\ '\ - f'T'
(H.'IDAYATULM NAICH) (ABDUL HA&E@ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH-ENGG: SUB-DIVISION

SUKKUR ROHRI




COMPARATIVE STATEMENT

WORK NC. 2%

NAME OF WORK : - CONSTRUCTION OF BOUNDARY WALL (@ PIR JUMANI MAHAR UC-TAMACHANI SUKKUR.
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
20% Below | AMOUNT OUNT QUOTED THE CONTRACTORS
NAME OF SCHEDULE !ucmmm £ Schdule OF or‘:om G. TOTAL mm STUM NAME OF CONTRACTOR = “3:‘,“ OF TRANN.
Items CARTAGE NCY PRENMIUM NON G. TOTAL 8
1 2 3 & il 5 6 7 8 9 10 11
Part "A" Schedule| 2,561,615 13,984 347,751 51,232 | 2,946,614 | 13.02% Above |M/8 Muhram Ali 11.35% Above 2,852,358
[tem
GRAND TOTAL RS: - 2,852,358
Part A" Schedule| 2,561,615 13,984 347,751 51,232 | 2,946,614 | 13.02% Above |M/S Najeebullah & Brothers| 12.95% Above 2,893,344
Item
GRAND TOTAL RS: - 2,893,344

The Lowest Rates Viz: (a) @ Rs. 11.35% Above (Rupees Eleven Point Thirty Five Percent Above),By M/S Muhram Ali,

Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

=

BUILDINGS DIVISION



TENDER REFERENCE NO.

BIDDERS OUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

NAME OF PROCURING

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF BOUNDARY WALL @ PIR JUMANI MAHAR UC-TAMACHANI SUKKUR.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO. RANE,OF FIRM/ BIOREES W WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
YEARS MONEY DOCUMENT
1 |M/S Muhram Ali Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/S Najeebullah & Brothers Available | Registered | Registered | Available | Available | Available | Available Deposited
CHAIRMAN MEMBER

-~

2 = N
— \ WA rcﬁ}tp’f’_/’ !E’ |
(LUTUFUL PHULPOTO) (HIDAYA' LAH NAICH) (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION
SUKKUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR

ROHRI



"

BID EVALUATION REPORT

1 |[NAME OF PROCURING Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
TENDER DESCRIPTION CONSTRUCTION OF BOUNDARY WALL @ PIR JUMANI MAHAR
/NAME OF WORK/ITEM UC-TAMACHANI S8UKKUR.
a METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad 8indhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iil) Daily
Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
= 3 Nos.
TOTAL DOCUMENTS SOLD 2
7 |TOTAL BIDS RECEIVED H 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY E
QUALIFIED (IF "
APPLICABLE)
10 |BID (S) REJECTED _ ! 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN COMPARISON REASON FOR
SR. COST OFFERED
NAME OF FIRM OR BIDDER TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
. DY IR B0 cosT cosT REJECTION
1 2 3 4 5 6 T
1 |M/S Muhram Ali 2852358 1st Lowest 94642 Accepted Being
Lowest
2 |M/S Ngjeebullah & 2893344 2nd Higher 53656 Rejected Being
Brothers Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(L Q]
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
o = A .
A\, (i‘&SLLV & ) |
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG:.SUB-DIVISION
ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
. ENGINEER BUILDINGS DIVISION SUKKUR

A NAME OF CONSTRUCTION OF PAVERS BLOCK @ JAFFARIA SOCIETY SUKKUR.

WORK:-

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/S Azhar Ali Mahar
%AU MAHAR

ﬁﬂvﬁﬂﬂﬂw
2 M/S Nooruddin Abro 2

: '_'_'_'_F.-.-'_-’ lf\l‘hn‘l“t'

3 M/S Malik Muhammad Ishaque & Co | : TV SVl

CHAIRMAN

(LUTUF ULPOTO) :

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(mr%cm (ABDUL ma!gz MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BIR EVALUATION REPORT

NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2 TENDER REFERENC§ NO. NIT No. TC!_Q-BB!EE{BD[ 1011 Dated. 04.12.2017
TENDER DESCRIPTION ! CONSTRUCTION OF PAVERS BLOCK @ JAFFARIA SOCIETY
/NAME OF WORK/ITEM SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT :
TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Dailly Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
7 |TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED _ 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE .
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
SR. COBT OFFERED
No.| NAME OF FIRM OR BIDDER | oo prmpps le::'r OF |WITH ESTIMATE Accmug;f REMARKS
1 2 3 4 -] 6 ¢/
1 |M/S Azhar Ali Mahar 1883338 1st Lowest 64518 Accepted Being
Lowest
2 |M/S Nooruddin Abro 1898751 2nd Higher 49105 Rejected Being
Higher
3 |M/S Malik Muhammad 1908036 3rd Highest 39820 Rejected Being
Ishague & Co Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULL POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
lmDA?AmEﬁﬂCH] (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG:t SUB-DIVISION

SUKKUR

ROHRI




TENDEP. REFERENCE NO.

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

NAME OF PROCURING S EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF PAVERS BLOCK @ JAFFARIA SOCIETY SUKKUR.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
NO. TANE OF XM BIODERS *LM WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUDGEr | FARNEST | COST BIDDING
YEARS MONEY DOCUMENT
1 |M/S Azhar Ali Mahar Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 |M/S Nooruddin Abro Available | Registered | Registered | Available | Available |Available | Available | Deposited
3 |M/S Malik Muhammad Ishaque & Co | Available | Registered | Registered | Available | Available |[Available | Available | Deposited
CHAIRMAN ‘MEMBER MEMBER
sl W)
(LU POTO) (HIDA ATULﬁEXICH) (ABDUL EZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

SUKKUR

ROHRI




NAME OF WORK : -

CONSTRUCTION OF PAVERS BLOCK @ JAFFARIA SOCIETY SUKKUR.

COMPARATIVE STATEMENT

Dated of Issue

WORK NO. 1%

- 26.12.2017

Dated of Opening : - 10.01.2018

lmom | 20% Below AMOUNT | AMOUNT PERMISSI RATE QUOTED BY THE CONTRACTORS il
NAME OF SCHEDULE Bchedule | Wet Amount OF OFCONTEG| G. TOTAL BLE NAME OF CONTRACTOR AMOUNT OF
Items CARTAGE ENCY PREMIUM PREAIUM NON G. TOTAL 8
2 3 4 5 6 T 8 9 10 XL 12 13 14
Part "A" Schedule| 1856969| 294261 | 1562708 | 348009 37139 1947856| 2.89% |M/S Azhar Ali Mahar 1.42% Above 1883338
Item Above
GRAND TOTAL RS: - 1883338
Part "A" Schedule| 1856969| 294261 | 1562708 | 348009 37139 1947856| 2.89% |M/S Nooruddin Abro 2.25% Above 1898751
Item Above
GRAND TOTAL RS: - 1898751
Part "A" Schedule| 1856969 294261 | 1562708 | 348009 37139 1947856| 2.89% |M/S Malik Muhammad 2.75% Above 1908036
Item Above |Ishaque & Co
GRAND TOTAL RS: - 1908036

The Lowest Rates Viz: (a) @ Rs. 1.42% Above (Rupees One Point Forty Two Percent Above),By M/S Azhar Ali Mahar,
Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS DIVISION



(3

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

p NAME OF CONSTRUCTION OF PAVING BLOCK FLOORING & DRAIN @ VARIOUS
Y WORK:- VILLAGES OF UC-PANHWARI TALUKA PANO AKIL.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/S R.H & Brothers Co. 1
- ‘. =" ‘[
K.l & BIOLIL 1 0} (pran
e ¢d Hussawua
2 M/S Bahadur Ali Shaikh
LS bops
= D 2

3 M/S New Babar Traders
Rl

CHAIRMAN

m
(LUTUFUL POTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

(ﬂ%ﬁﬁ(m\mn) (ABDUL mr&z MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BIR EVALUATION REPORT

1 |[NAME OF PROCURING $ Executive Engineer Buildings Division Sukkur
2 TENDER REFERENCE NO. Z NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF PAVING BLOCK FLOORING & DRAIN @
/NAME OF WORK/ITEM VARIOUS VILLAGES OF UC-PANHWARI TALUKA PANO AKIL.
4 METHOD OF Single Btage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i). Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
: Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO, 35545 Dated. 06.12.2017
6 : 3 Nos.
TOTAL DOCUMENTS SOLD )
TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY .
QUALIFIED (IF ;
APPLICABLE)
10 |BID (S) REJECTED : 2 Nos.
11 FINANCIAL BID OPENING y 10.01.2018
DATE >
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
vo.| waME oF FirmM or BrDER | CORF OTFRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
! COST COST REJECTION
1 2 3 4 5 6 7
1 |M/S R.H & Brothers Co. 4797383 1st Lowest 132617 Accepted Being
Lowest
2 |M/S Bahadur Ali Shaikh 4842329 2nd Higher 87671 Rejected Being
Higher
3 |M/S New Babar Traders 4861254 3rd Highest 68746 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER

(HIDAYA UL%

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

(ABDUL HAFmZJ MEMON)
ASSISTANT ENGINEER

PUBLIC HEALTH EN
ROHRI

: SUB-DIVISION




COMPARATIVE STATEMENT

WORK NO. 1.
2

NAME OF WORK : - CONSTRUCTION OF PAVING BLOCK FLOORING & DRAIN @ VARIOUS VILLAGES OF UC-PANHWARI
TALUKA PANO AKIL.
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
AMOUNT | 20% Betow ot AMOUNT | AMOUNT PERMISSIB| RATE QUOTED BY THE CONTRACTORS REMARK
NAME OF SCHEDULE | SCHEDUL | scheduic | =~ = OF OFCONTEG| G. TOTAL LE NAME OF CONTRACTOR AMOUNT OF & s
E Tonemi CARTAGE| ERCY PREMIUM PREXTUM NON - TOTAL
2 3 4 5 6 7 8 9 10 1) 12 13 14
Part “A" Schedule| 4731147| 784097 | 3947050 | 888667 94623 4930340| 2.21% |M/S R.H & Brothers Co. 1.40% Above 4797383
Item Above
GRAND TOTAL RS: - 4797383
Part "A" Schedule| 4731147| 784097 | 3947050 | 888667 94623 4930340| 2.21% |M/S Bahadur Ali Shaikh | 2.35% Above 4842329
Item Above
GRAND TOTAL RS: - 4842329
Part “A" Schedule| 4731147| 784097 | 3947050 | 888667 94623 4930340 2.21% |M/S New Babar Traders 2.75% Above 4861254
Item Above
GRAND TOTAL RS: - 4861254

The Lowest Rates Viz: (a) @ Rs. 1.40% Above (Rupees One Point Forty Percent Above),By M/S R.H & Brothers Co.,
Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

EXECUTIVE
BUILDINGS DIVISION

SUEKKUR



TENDER REFERENCF NO.

]

BIDDERS OUALIFICATION REPORT

NIT No. TC/G-£5/EE/BD/1011 Dated. 04.12.2017

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF PAVING BLOCK FLOORING & DRAIN @ VARIOUS VILLAGES OF UC-
PANHWARI TALUKA PANO AKIL.
I TURNOVER OF|
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO. NAME OF FIRM/ BIDDERS i WITH P.E.C OF REVENUE | EXPERIENCE | LAST THREE BUDGET SARNEST COST BIDDING
YEARS MONEY DOCUMENT
1 |M/S RH & Brothers Co. Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 |M/S Bahadur Ali Shaikh Available | Registered | Registered | Available | Available |Available | Available | Deposited
3 |M/S New Babar Traders Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
c/%ﬁw‘/- Q@ ]
(L POTO) (HIDAYATULLAH NAICH) (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR SUKKUR ROHRI




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF COMMUNITY HALL @ VILLAGE INAYAT KHAN
WORK:- LAKHAN DISTRICT SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Mohammad Aazmeer Enterprises

Govt: Contractor &
Building Material Supplier
Prop: Kashif Ali Baloch 0300-3157931

2 M/s Tariq Rahim Jamali

3 M/s Azhar Ali Mahar

CHAIRMAN

(LUTUFZUQTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(HIDAYATULrﬁ;AIcm (ABDUL mgn@_-mmom "
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



BIR EVALUATION REPORT

1 [NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
TENDER DESCRIPTION CONSTRUCTION OF COMMUNITY HALL @ VILLAGE INAYAT
[NAME OF WORK/ITEM KHAN LAKHAN DISTRICT SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
Jisarat Karachi Urdu Dated. 08.12,2017.
SPPRA ID NO. 35545 Dated. 06.12,2017
; 3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED _ 3 2 Nos.
11 FINANCIAL BID OPENING ; 10.01.2018
DATE :
BIR EVALUATION REPORT
RANKING IN COMPARISON REASON FOR
o | nAME oF FRM or BiDDER | SOTT OFFRRED | tERMs OF |WITH ESTIMATE| ACCEPTANCE/ REMARKS
) COST COST REJECTION
1 2 3 k3 5 6 i
1 |M/s Mohammad Aazmeer 2325821 1st Lowest 72179 Accepted Being
Enterprises Lowest
2 |M/s Tariq Rahim Jamali 2342591 2nd Higher 55409 Rejected Being
Higher
3 |M/s Azhar Ali Mahar 2352640 3rd Highest 45360 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
[LU‘!‘!&T’?@I
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
o
= -*
(HIDAYA' AICH) (ABDUL EZ MEMON)
ASSISTANT ENGINEER ASSISTANT ER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIDDERS OUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

TENDER REFERENCE NO. .
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF COMMUNITY HALL @ VILLAGE INAYAT KHAN LAKHAN DISTRICT
SUKKUR.
TURNOVER OF|
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
NO. RAREUF XIRNy SmEas R WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BupGer | EARNEST | COST BIDDING
YEARS MONEY DOCUMENT
1 |M/s Mohammad Aazmeer Enterprises | Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Tariq Rahim Jamali Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Azhar Ali Mahar Available | Registered | Registered | Available | Availabie |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
(LUTUFUL POTO) (HIDAYA mﬁcm (ABDUL H.AFE% MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR

SUKKUR



NAME OF WORK : -

COMPARATIVE STATEMENT

CONSTRUCTION OF COMMUNITY HALL @ VILLAGE INAYAT KHAN LAKEAN DISTRICT SUKKUR.

WORK NO.

Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018

AMOUNT | AMOUNT RATE QUOTED BY THE
NAME OF SCHEDULE m“ ”-E-E: Net Amount OF OoFcoNTE| G.ToTAL NAME OF CONTRACTOR AMOUNT OF| . “"':“
CARTAGE | GENCY PREMIUM ON 2
2 3 4 5 6 7 8 9 10 11 12 13 14
Part "A" Schedule| 2,179,260 2,179,260 96,038 - 2,275,298 | 4.40% Above |M/s Mohammad 3.20% 2,248,996
Item Aazmeer Enterprises Above
Part "B* W/S & S/F 49,617 = 49,617 = E 49,617 At Par 1.45% 48,808
Schedule Item ik
Part "o PHE 9,600 - 9,600 - - 9,600 At Par 1.80% 9,427
Schedule Item Below
Part "D°  Non- 18,500 . 18,500 - E 18,500 N/S N/S 18,500
Schedule Item
Gontigency . . A - N 45,005 =
2,398,020 GRAND TOTAL RS: -| 2,325,821
Part "A" Schedule| 2,179,260 - 2,179,260 96,038 - 2,275,298 | 4.40% Above |M/s Tariq Rahim 3.80% 2,262,072
Item Jamali Above
Part "B" W/S & S/F 49,617 - 49,617 . - 49,617 At Par 2.40% 50,808
Schedule Item Above
Part e PHE 9,600 - 9,600 - - 9,600 At Par 2.20% 9,811
Schedule Item Above
Part 'D*  Non- 18,500 - 18,500 - : 18,500 N/S N/S 19,900
Schedule Item
oy . = . = - 45,005 2
2,398,020 GRAND TOTAL RS: -| 2,342,591
Part "A" Schedule| 2,179,260 - 2,179,260 96,038 - 2,275,298 | 4.40% Above |M/s Azhar Ali Mahar 1;::: 2,269,699
Item
Part "B" W/S & S/F 49,617 » 49,617 - = 49,617 At Par 3.20% 51,205
Schedule Item Above
Part e PHE 9,600 - 9,600 - - 9,600 At Par 3.50% 9,936
Schedule Item gy
Part D" Non- 18,500 . 18,500 - 3 18,500 N/S N/S 21,800
Schedule [tem
Contigency - - = - = 45,005 3
2,398,020 GRAND TOTAL RS: -| 2,352,640

The Lowest Rates Viz: (a) @ Rs. 3.20 % Above (Rupees Three Point Twenty Percent Above), (b) @ Rs. 1.45% Below
(Rupees One Point Forty Five percent Below), (c) @ Rs. 1.80% Below (Rupees One Point Eighty percent Below) & (D) @ Rs. 18500/-
N/S By M/s Mohammad Aazrmeer Enterprises, Government Contractor, are reasonable and within premissible limit, hence recommended

for approval.

IVEENGI! '\FE
DING DIVISION
Hl_l\f\l.t{



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF DISPENSARY @ VILLAGE AHMED DIN SHAR
WORK:- TALUKA PANO AKIL.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Manzoor Hussain Shar :
gt

2 M/s Nasrullah Soomro

3 M/s Kamal & Co,

CHAIRMAN

(LUTWTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(HIDAYA LAB‘NT\TC’I;)— (ABDUL

ASSISTANT ENGINEER ASSISTAN’ GINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BIR EVALUATION REPORT

1 |[NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. ' NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
TENDER DESCRIPTION : CONSTRUCTION OF DISPENSARY @ VILLAGE AHMED DIN
/NAME OF WORK/ITEM SHAR TALUKA PANO AKIL.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
S |TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iil) Daily
Jisarat Karachi Urdu Dated. 08,12,2017.
SPPRA ID NO, 35545 Dated. 06.12,2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED : 02 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
:g‘ NAME OF FIRM OR BIDDER :,? 'Tg’;r;%:: TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
5 COST COSsT REJECTION
1 2 3 4 ] 6 7
1 |M/s Manzoor Hussain Shar 3615637 1st Lowest 130363 Accepted Being
Lowest
2 |M/s Nasrullah Soomro 3651508 2nd Higher 94492 Rejected Being
Higher
3 |M/s Kamal & Co, 3676494 2nd Highest 69506 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUT POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
il
(HIDAYATULLAH NAICH) (ABDUL M
ASSISTANT ENGINEER ASSBISTANT ER
BUILDINGS SUB-DIVISION PUBLIC HEALTH : SUB-DIVISION
SUKKUR ROHRI




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR | ‘
NAME OF WORK .

CONSTRUCTION OF DISPENSARY (@ VILLAGE AHMED DIN SHAR TALUKA PANO AKIL.

SR. sxcavnurnn s nossn] smavarr | arsmisr | FUNDS/ o . | TEDES Ve
NO. NANE OF VIRN/ MDIGES ekl WITH P.EC | OF REVENUE | EXPERIENCE | LAST THREE | BUpGET | EARNEST | COST BIDDING
YRARS MONEY DOCUMENT
1 |M/s Manzoor Hussain Shar Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 |M/s Nasrullah Soomro Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Kamal & Co, Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
(me. (HIDAYA' CH) (ABDUL om
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSIST.
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG SUB—DIVIS!ON

SUKKUR SUKKUR




COMPARATIVE STATEMENT

WORK NO. 01
2

NAME OF WORK : - CONSTRUCTION OF DISPENSARY @ VILLAGE AHMED DIN SHAR TALUKA PANO AKIL.
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
” NAME OF AmOuwr |(Sudde) . “g:" o::o(:rrmm“ G.TOTAL |PERMISSIBL NAME OF m""“’mo::;orm CONTRACTORS | EMARK
SCHEDULS SCHEDWE | Seus CARTAGE NCY ETRENIUN| CONTRACTOR M NON G. TOTAL .
1 2 3 2 5 6 7 8 9 10 11 12 13 14
1 [Part "A" Schedule] 3,188,175[ - 3,188,175 | 380,023 63,764 | 3,631,962 11.91% |M/s Manzoor 9.90% 3,503,804
Item Above  |Hussain Shar Above
2 |Part "B" W/S & 95,140| - 95,140 : = 95,140 | At Par 1.90% 93,332
S/IF & PHE Below
Schedule Item
3 |Part "C" N/Sch: 18500 | - 18,500 : = 18,500 N/S N/S 18,500
Item
3,745,602 GRAND TOTAL RS: -| 3,615,637
1 |Part "A" Schedule| 3,188,175 - 3,188,175 | 380,023 63,764 | 3,631,962 11.91% |M/s Nasrullah 10.75% 3,530,904
Item Above |Soomro Above
2 |Part "'B" W/S & 95,140 | - 95,140 : - 95,140 | At Par 2.80% 97,804
S/F & PHE Above
Schedule Item
3 |Part "C" N/Schi] 18,500 | - 18,500 = = 18,500 N/S N/S 22,800
Item
3,745,602 GRAND TOTAL RS: -| 3,651,508
1 |Part "A" Schedule| 3,188,175 - 3,188,175 | 380,023 63,764 | 3,631,962 | 11.91% |M/s Kamal & Co, 11.50% 3,554,815
| |item Above Axewe
2 |Part "B* W/S &| 95140| - 95,140 = = 95,140 | At Par 4.35% 99,279
S/F & PHE Above
Schedule Item
3 |Part "C" N/Sch: 18,500 | - 18,500 = - 18,500 N/S N/S 22,400
Item
3,745,602 GRAND TOTAL RS: -| _ 3,676,494

The Lowest Rates Viz: (a) @ Rs. 9.90 % Above (Rupees Nine Point Ninety Percent Above), Rs. 1.90 % Below (Rupees One
Point Ninety Percent Below) & (c) @ Rs. 18500/- N/S By M/s Manzoor Hussain Shar, Government Contractor, are reasonable and within

premissible limit, hence recommended for approval.

ENG

BUILDINGS DIVISION

SUKKUR



*&

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD DREHA
WORK:- SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/S Abdul Hafeez Kolachi !
’ ABDUL BATEEL KOLAC
* CON
Sl ‘fm‘ié’g.- 0321-7314445
2 M/S Rano Khan Soomro .
6291,
3 M/S Azhar Ali Mahar
(Dogacs -
AZHAR ALI MAHAR
GOVERNMENT CONTRACTOR
CHAIRMAN
(LM)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)-
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR




p 3

BIR EVALUATION REPORT

1 |[NAME OF PROCURING Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD
/NAME OF WORK/ITEM DREHA BUKKUR.
4 |METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
S |TENDER PUBLISHED Published (i) Dally Ibrat Hyderabad 8indhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
Jisarat Karachi Urdu Dated. 08.12,2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
6 3 Nos.
TOTAL DOCUMENTS SOLD
7 |TOTAL BIDS RECEIVED H 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY :
QUALIFIED (IF !
APPLICABLE)
10 |BID (S) REJECTED 2 Nos.
1 FINANCIAL BID OPENING ‘ 10.01.2018
DATE )
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
no.| mAME oF FirM or BrDER | FOOT OTVERED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
* COST COST REJECTION
1 2 3 4 5 6 7
1 |M/S Abdul Hafeez Kolachi 2959452 V| 1st Lowest 40848 Accepted Being
3704 Lowest
2 |M/S Rano Khan Soomro 2980975 | 2nd Higher 90! Rejected Being
15525 Higher
3 [M/S Azhar Ali Mahar 2994427 .| 3rd Highest 8573 Rejected Being
2073 Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUT )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
/"'_"“-\
%‘W uu‘&j
(HIDAY. AICH) (ABDUL EZ MEMON) —
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




)

BIDDERS OUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD DREHA SUKKUR.

NAME OF WORK
TURNOVER OF
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NAME OF FIRM/ BIDDERS N.T.N EARNEST | COST BIDDING
NO. WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET SeORET bt
1 |M/S Abdul Hafeez Kolachi Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/S Rano Khan Soomro Available | Registered | Registered | Available | Available |Available | Available | Deposited
3 |M/S Azhar Ali Mahar Available | Registered | Registered | Available Available | Available | Available Deposited
CHAIRMAN MEMBER MEMBER
ﬂ"‘"? 2 N J )
(LUTUFUL ) (HIDAYATULEAH NAICH) (ABDUL HAFEEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT'ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR

SUKKUR



-
1 SRR
WORK NO. 23
D

NAME OF WORK : - CONSTRUCTION OF BOUNDARY WALL OF GRAVEYARD DREHA SUKKUR.
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
AMOUNT AMOUNT AMOUNT AMOUNT PERMISSIBLE RATE QUOTED BY THE CONTRACTORS RK
NAME OF SCHEDULE SCHEDULE OF OoF OFCONTEGE | G. TOTAL PREMIUM NAME OF CONTRACTOR AMOUNT OF
PREMIUM | CARTAGE NCY PREMIUM NON G. TOTAL 8
1 2 3 4 4 5 6 T 8 9 10 v
| \ . - N f v Vv’
Part “A" Schedule 2690411 - 303360 2694 2996465| 11.27% Above |M/S Abdul Hafeez Kolachi 10.0% Above 2959452
[tem
" GRAND TOTAL RS: - 2959452
Part “A" Schedule] 2690411 = 303360 2694 2996465| 11.27% Above |M/8 Rano Khan Soomro 10.80% Above 2980975|\
Item
\~ GRAND TOTAL RS: - 2980975
Part "A" Schedule 2690411 - 303360 2694 2996465 11.27% Above |M/8 Azhar Ali Mahar 11.30% Above 2994427|
Item
GRAND TOTAL RS: - 2994427

| o
~ The Lowest Rates Viz: (a) @ Rs. 10.0% Above (Rupees Ten Point Zero Percent Above),By M/S Abdul Hafeez Eolachi,
Government Contractor, are reasonable and within premissible limit, hence recommended for approval.




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF BOUNDARY WALL (REMAINING WORK) GRAVEYARD
WORK:- VILLAGE ABAD MAHAR SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Asad Ali Thaheem @ )
ASAT'ALI THAHEEW

Lovernment Contras’ »

\]
%—-gl’) 1lry
—

2 M/s G.S & Sons Enterprises

3 M/sT & J
L4 ".—J
2

CHAIRMAN

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER

BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

— '\‘b' WO
(Hmnﬂft‘r\ttm' NAICH)
ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

a0 N—
LN

(ABDUL HAF!EZ MEMON)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI




BIR EVALUATION REPORT

1 |NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION CONSTRUCTION OF BOUNDARY WALL (REMAINING WORK)
/NAME OF WORK/ITEM GRAVEYARD VILLAGE ABAD MAHAR SUKKUR,
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
: Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO, 35545 Dated. 06.12.2017
3 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (8) REJECTED : 2 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE )
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
SR. COST OFFERED
NAME OF FIRM OR BIDDER TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
e S COST COST REJECTION
1 2 3 4 -] 6 T
1 |M/s Asad Ali Thaheem 2869152 1st Lowest 11712848 Accepted Being
Lowest
2 |[M/s G.S & Sons 2889774 2nd Higher 11692226 Rejected Being
Enterprises Higher
3 M/sT&J 2911686 3rd Highest | 11670314 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFUL POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
— '\\ \ A -_ W
(HIDAYATULMH’ITAICH] (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



COMPARATIVE STATEMENT

WORK NO. 1
NAME OF WORK : - CONSTRUCTION OF BOUNDARY WALL (REMAINING WORK) GRAVEYARD VILLAGE ABALY
MAHAR SUKKUR.
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
RATE BY THE
20% below Premissibl
Amount Amount of | Contigen L AMOUN REMAR
Name of Schedule Schedule on -]::;dm Net Amount - oy G.Total e - Name of Contracto: Tory G. TOTAL KS
NON
2 3 4 5 6 7 8 9 10 11 12 13 14
Part "A" Schedule 2,577,854 - 2,577,854 335,651 51,557 2,965,062 | 13.02% |M/s Asad Al 11.30% Above 2,869,152
Item Above |Thaheem
2,965,062 GRAND TOTAL RS: -| 2,869,152
Part "A" Schedule 2,577,854 - 2,577,854 335,651 51,557 2,965,062 | 13.02% |M/s G.S & Sons 12.10% Above 2,889,774
Item = Above |Enterprises
2,965,062 GRAND TOTAL RS: -| 2,889,774
Part "A" Schedule 2,577,854 - 2,577,854 335,651 51,557 2,965,062 | 13.02% M/sT&J 12.95% Above 2,911,686
Item Above
2,965,062 GRAND TOTAL RS: -| 2,911,686

The Lowest Rates Viz: (a) @ Rs. 11.30 % Above (Rupees Eleven Point Thirty Percent Above) By M/s Asad Ali Thaheem,
Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS D

ON



TENDER REFERENCE NO.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF PROCURING
NAME OF WORK CONSTRUCTION OF BOUNDARY WALL (REMAINING WORK) GRAVEYARD VILLAGE ABAD
MAHAR SUKKUR.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
No. RAMECF FISW/ NDIES ek WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
MONEY DOCUMENT
1 |M/s Asad Ali Thaheem Available | Registered | Registered | Available | Available | Available | Available Deposited
2 |M/s G.S & Sons Enterprises Available | Registered | Registered | Available Available | Available | Available Deposited
3 [M/sT&J Available | Registered | Registered | Available | Available [ Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
) kl. > tll .
C __-‘-‘; .j\\_”‘\ Eg‘ (N_J ,'_A_'_":’____... ) )
(LUT ) (HIDAYATULLAH NAICH) (ABDUL HAEEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF
WORK:-

CONSTRUCTION OF DISPENSARY @ VILLAGE MOCHI

MUBARAKPUR TALUKA PANO AKIL.

DAROUC-

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/s Javeed Ahmed
/17 ‘ //”‘ VERNMEH? CONTREC IO
& 'JENt'r\AL Wi __“_l ';1'."._";_ IER
2 * IM/s Shahzado Mahar

.|M/s Hafiz Mchammad Ishaque Mahar

CHAIRMAN

(LUTUFULLAH

EXECUTIVE ENGINEER
BUILDINGS DIVISION

SUKKUR

MEMBER

XW
(mnavamm;)

ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION
SUKKUR

MEMBER

(ABDUL mmnz MEMON)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

ROHRI




BIR EVALUATION REPORT

1 |NAME OF PROCURING ! Executive Engineer Buildings Division Sukkur
3 TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION CONSTRUCTION OF DISPENSARY @ VILLAGE MOCHI DAROUC
[NAME OF WORK/ITEM MUBARAKPUR TALUKA PANO AKIL,
METHOD OF Single Btage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
: Jisarat Karachi Urdu Dated. 08,12.2017.
SPPRA ID NO. 35545 Dated. 06.12,2017
6 3 Nos,
TOTAL DOCUMENTS SOLD
7 |TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED H 02 Nos.
11 FINANCIAL BID OPENING . 10.01.2018
DATE ;
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
oo | mAME OF FirM oR BIDDER | SO OTFBRED | rERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
’ COST cosT REJECTION
1 2 3 4 5 6 7
1 [M/s Javeed Ahmed 3647518 1st Lowest 128482 Accepted Being
Lowest
2 |M/s Shahzado Mahar 3665901 2nd Higher 110099 Rejected Being
Higher
3 |M/s Hafiz Mohammad 3702622 3rd Highest 73378 Rejected Being
Ishaque Mahar Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
Y
(LUTUFUL
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
( AYA' NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSBISTANT-ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-S5/EE/BD/1011 Dated. 04.12.2017 I
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK CONSTRUCTION OF DISPENSARY (@ VILLAGE MOCHI DAROUC-MUBARAKPUR TALUKA PANO
AKIL.
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT | AT LEAST FUNDS/
NoO. RANE OF FIRN/ DIDDERS T WITHP.EC | OF REVENUE | EXPERIENCE | LAST THREE | Bupger | EARNEST | COST BIDDING
SEARS MONEY DOCUMENT
1 |M/sJaveed Ahmed Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Shahzado Mahar Available | Registered | Registered | Available Available | Available | Available Deposited
3 [M/s Hafiz Mohammad Ishaque Mahar | Available | Registered | Registered | Available | Available |Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
(LUTUFUL (HIDAYATULEAH NAICH) (ABDUL aarilz MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT EHGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

SUKKUR

ROHRI




NAME OF WORK : -

WORK NO.

CONSTRUCTION OF DISPENSARY (@ VILLAGE MOCHI DAROUC-MUBARAKPUR TALUEKA PANO AKIL.

Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018

AMOUNT | AMOUNT AMOUNT RATE QUOTED BY THE CONTRACTORS
NAME OF SCHEDULE Emcmomm E OF OF OFCONTEGE | G. TOTAL m NAME OF CONTRACTOR ™ AMOUNT OF G. TOTAL Rl%‘m
PREMIUM | CARTAGE NCY NON i3
1 2 3 4 4 5 6 i 4 8 9 10 11

Part "A" Schedule| 3,188,175 - 410,230 63,764 | 3,662,169 | 12.86% Above |M/s Javeed Ahmed 10.90% Above 3,535,686

Item

Part 'B"W/S &S/F & 95,140 - - - 95,140 At Par 1.90% Below 93,332

PHE Schedule Item

Part "C" N/Sch: Item 18,500 - - - 18,500 N/S N/S 18,500
3,775,809 GRAND TOTAL RS: -| 3,647,518

Part "A" Schedule| 3,188,175 - 410,230 63,764 | 3,662,169 | 12.86% Above |M/s Shahzado Mahar 11.20% Above 3,545,251

Item

Part "B"W/S & S/F & 95,140 B - - 95,140 At Par 3.90% Above 98,850

PHE Schedule Item

Part "C" N/Sch: Item 18,500 - - - 18,500 N/S N/S 21,800
3,775,809 GRAND TOTAL RS: - 3,665,901

Part "A" Schedule| 3,188,175 - 410,230 63,764 | 3,662,169 | 12.86% Above |M/s Hafiz Mohammad 12.30% Above 3,580,321

Item Ishaque Mahar

Part "B"W/S & S/F & 95,140 - - - 95,140 At Par 4.90% Above 99,802

PHE Schedule Item

Part "C" N/Sch: Item 18,500 - - - 18,500 N/S N/S 22,500
3,775,809 GRAND TOTAL RS: -| 3,702,622

The Lowest Rates Viz: (a) @ Rs. 10.90 % Above (Rupees Ten Point Ninety Percent Above), Rs. 1.90 % Below (Rupees One

Point Ninety Percent Below) & (c) @ Rs. 1£500/- N/S
premissible limit, hence recommended for approval.

EXEC

By M/s Javeed Ahmed, Government Contractor, are reasonable and within

BUILDINGS DIVISION

SUKKUR



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE

NAME OF
WORK:-

ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF EID GAH VALLAGE ISMAIL CHOHAN UC-TAMACHANI
SUKKUR.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE
1 M/S Mchammad Juman Shah
Bukhari
-li-fi"':u.-.ian Shah Bukharl
wnant Sonfractor
2 M/S Nazir Ahmed Kalwar
3 M/S Mohammad Shafique & Sons

CHAIRMAN

(LUTL“?JLQOTO)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

7

C;A\ ).r_p'»f;&‘:fflf':-"' y’_; .
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BIR EVALUATION REPORT

1 |[NAME OF PROCURING Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION CONSTRUCTION OF EID GAH VALLAGE ISMAIL CHOHAN UC-
/NAME OF WORK/ITEM TAMACHANI SBUKKUR.
4 METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
S5 |TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(i1) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO, 35545 Dated. 06.12.2017
3 Nos.
TOTAL DOCUMENTS_SOLD
TOTAL BIDS RECEIVED 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (8) REJECTED _ 3 2 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
ro.| NAME oF Firm or BrDDER | FOTT OTFRRED | TERMS OF | WITH ESTIMATE|  ACCEPTANCE/
; COST COST REJECTION
1 2 3 4 -] 6
1 |{M/S Mohammad Juman 2870418 1st Lowest 93582 Accepted Being
Shah Bukhari Lowest
2 |M/S Nazir Ahmed Kalwar 2896740 2nd Higher 67260 Rejected Being
Higher
3 |M/S Mohammad Shafique 2910528 3rd Highest 53472 Rejected Being
& Sons Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUW}
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
b n [ -
C Y S —— !“/
(HIDAYATﬁLlAHﬁAICH) (ABDUL HAFI] _HEMDN}
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




BIDDERS QUALIFICATION REPORT

TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017 .

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF PROCURING
NAME OF WORK CONSTRUCTION OF EID GAH VALLAGE ISMAIL CHOHAN UC-TAMACHANI SUKKUR.
TURNOVER OF
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO NAME OF FIRN/ BIDDERS Bis WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET m COST BIDDING
YEARS DOCURER]
Available | Available | Available Deposited

1 |M/S Mohammad Juman Shah Bukhari| Available | Registered | Registered | Available

2 |M/S Nazir Ahmed Kalwar Available | Registered | Registered | Available | Available | Available | Available | Deposited

3 |M/S Mohammad Shafique & Sons Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
)
C = \ . ‘;\ q"_ 4
(LUTUFUL P ) [HIDAYATULLAH RAICH] (ABDUL HAFEEZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
ROHRI

SUKKUR SUKKUR



NAME OF WORK : -

COMPARATIVE STATEMENT

CONSTRUCTION OF EID GAH VALLAGE ISMAIL CHOHAN UC-TAMACHANI SUKKUR.

WORK NO. 26
>

Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
— AMOUNT | AMOUNT PERMISSIB RATE QUOTED BY THE CONTRACTORS
sm m Scheduic | Net Amount| ~ OF |OFCONTEG| G. TOTAL LE NAME OF CONTRACTOR AMOUNT OF Smamit “':‘“
CARTAGE| ENCY PREMIUM NON
2 3 4 5 6 7 8 9 10 11 12 13 14
Part "A" Schedule] 2,506,915 - | 2,506,915 406,574 50,138 | 2,963,627 | 16.21% |M/S Mohammad Juman 14.50% 2,870,418
Item Above |Shah Bukhari Above
GRAND TOTAL RS: - 2,870,418
Part "A" Schedule| 2,506,915 - | 2,506,915 | 406,574 50,138 | 2,963,627 | 16.21% |M/S Nazir Ahmed Ealwar| 15.55% 2,896,740
Item Above yors
GRAND TOTAL RS: - 2,896,740
Part "A" Schedule| 2,506,915 - | 2,506,915 | 406,574 50,138 | 2,963,627 | 16.21% |M/S Mohammad 16.10% 2,910,528
Item Above |Shafigue & Sons Above
1 GRAND TOTAL RS: - 2,910,528

The Lowest Rates Viz: (a) @ Rs. 14.50% Above (Rupees Fouteen Point Fifty Percent Above),By M/S Mohammad Juman
Shah Bukhari, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS DIVISION

SUEKEUR




ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE

B NAME OF
. WORK:-

ENGINEER BUILDINGS DIVISION SUKKUR

CONSTRUCTION OF DISPENSARY @ VILLAGE WAZEER MALANO
TALUKA PANO AKIL.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO,

NAME OF CONTRACTOR SIGNATURE

M/s Anwar Ali & Co

g J [ M/s Anwar Ali & Co:

M/s Faiz Mohammad

PRSI

M/s Ashiq Ali Abbasi
@<

CHAIRMAN

(LUTUF POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

— X R\ l}

(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER

BUILDINGS SUB-DIVISION  PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BIR EVALUATION REPORT

1_|NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
2 |TENDER REFERENCE NO. ' NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION t CONSTRUCTION OF DISPENSARY @ VILLAGE WAZEER
/NAME OF WORK/ITEM MALANO TALUKA PANO AKIL,
METHOD OF Single Btage (by competitive rate/bid)
PROCUREMENT
5 |TENDER PUBLISHED Published (i) Dailly Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iii) Daily
: Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO, 35545 Dated. 06.12.2017
; 3 Nos,
TOTAL DOCUMENTS SOLD )
TOTAL BIDS RECEIVED : 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
g [NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED : 02 Nos.
11 |FINANCIAL BID OPENING ) 10.01.2018
DATE '
BIR EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
o, | mAME oF FrRa or BropER | SO BYPRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
: cosT CosT REJECTION
1 2 3 4 B 6 7
1 |M/s Anwar Ali & Co 2502256 | 1st Lowest | 97744 Adcepted Being
Lowest
2 |M/s Faiz Mohammad 2544667 2nd Higher 55333 Rejected Being
Higher
3 |M/s Ashiq Ali Abbasi 2571178 2nd Higher 28822 Rejected Being
Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
, B TR
S W e I
(HIDAYATULLAH NAICH) (ABDUL HAFEEZ MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




.

WORK NO. 07
NAME OF WORK : - CONSTRUCTION OF DISPENSARY (@ VILLAGE WAZEER MALANO TALUKA PANO AKIL. .
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
AMOUNT AMOUNT AMOUNT AMOUNT PERMISSIBLE RATE QUOTED BY THE CONTRACTORS - on
NAME OF SCHEDULE y OF OF OFCONTEGE | G. TOTAL NAME OF CONTRACTOR AMOUNT OF e
PREMIUM | CARTAGE RNCY FREN= — NON G. TOTAL s
1 2 3 4 4 5 6 7 B8 9 10 11
Part "A" Schedule 2183209 - 255738 43664 2482611| 11.71% Above |M/s Anwar Ali & Co 9.50% Above 2390614
Item
Part"B"W/S & S/F & 95140 - - - 95140 At Par 2.10% Below 93142
PHE Schedule Item
Part "C" N/Sch: Item 18500 - - - 18500 N/S N/S 18500
GRAND TOTAL RS: - 2502256
Part "A" Schedule 2183209 - 255738 43664 2482611| 11.71% Above |M/s Faiz Mohammad 10.95% Above 2422270
Item
Part "B"W/S & S/F & 95140 - - - 95140 At Par 5.0% Above 99897
PHE Schedule Item
Part "C" N/Sch: Item 18500 - - - 18500 N/S N/S 22500
GRAND TOTAL RS: - 2544667
Part "A" Schedule 2183209 - 255738 43664 2482611| 11.71% Above |M/s Ashiq Ali Abbasi 11.95% Above 2444102
[tem
Part "B"W/S & S/F & 95140 - - - 95140 At Par 7.50% Above 102276
PHE Schedule Item
Part "C" N/Sch: Item 18500 - - - 18500 N/S N/S 24800
GRAND TOTAL RS: - 2571178

The Lowest Rates Viz: (a) @ Rs. 9.50 % Above (Rupees Nine Point Fifty Percent Above), Rs. 2.10 % Below (Rupees Two Point

Ten Percent Below) & (c) @ Rs. 18500/- N/S By M/s Anwar Ali & Co, Government Contractor, are rcasonable and within premissible limit,
hence recommended for approval.

BUILDINGS DIVISION

SUEKKUR



. iw

BIDDERS QUALIFICATION REPORT
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
NAME OF PROCURING EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
NAME OF WORK
CONSTRUCTION OF DISPENSARY @ VILLAGE WAZEER MALANO TALUKA PANO AKIL.
' TURNOVER OF
05% TENDER FEE/
8R. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
No. e A WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
YEARS MONEY DOCUMENT
1 |M/s Anwar Ali & Co Available | Registered | Registered | Available | Available |Available | Available | Deposited
2 |M/s Faiz Mohammad Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Ashiq Ali Abbasi Available | Registered | Registered | Available | Available | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
" 3 a
C R o—= L, /
(LUTUFUL ) (HIDAYATULLAH NAICH) (ABDUL EZ MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR

SUKKUR

ROHRI



ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
0 ENGINEER BUILDINGS DIVISION SUKKUR

- NAME OF CONSTRUCTION OF ROAD / PAVER NEAR DISPENSARY VILLAGE
WORK:- GARIKO UC-MOULA ALI TALUKA PANO AKIL.

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/s Bhambhro Construction & Co

& Company

SBL

2 M/s Bahadur Ali Shaikh

3 M/s Majid Gulzar Shaikh s
\\.?I.»{. e

CHAIRMAN

(LUTUFULLAH PHULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

\i/ LB W'., ﬁ{nl;\ \
{mnKYDrULLAHfN‘mcn) (ABDUL HAFEEZ MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI




BID EVALUATION REPORT

1 |NAME OF PROCURING Executive Engineer Buildings Division Sukkur
2 TENDER REFERENCE NO. NIT No. TC/G-85/EE/BD/1011 Dated. 04.12.2017
3 |TENDER DESCRIPTION : CONSTRUCTION OF ROAD / PAVER NEAR DISPENSARY
/NAME OF WORK/ITEM VILLAGE GARIKO UC-MOULA ALI TALUKA PANO AKIL.
" METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iil) Daily
' Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
6 . 3 Nos,
TOTAL DOCUMENTS SOLD i
7 |TOTAL BIDS RECEIVED $ 3 Nos.
8 |TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
9 NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 [BID (S) REJECTED _ : 2 Nos.
1 FINANCIAL BID OPENING 10.01.2018
DATE
BIR EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
So. | wAME oF FirM or BIDDER | FOTT OTPRRED | TERMS OF |WITH ESTIMATE|  ACCEPTANCE/ REMARKS
: COST COST REJECTION
1 2 3 4 5 6 7
1 |M/s Bhambhro 14489484 1st Lowest 92516 Accepted Being
Construction & Co Lowest
2 |M/s Bahadur Ali Shaikh 14575475 2nd Higher 6525 Rejected Being
Higher
3 |M/s Majid Gulzar Shaikh 14596973 3rd Highest -14973 Rejected Being
Highest
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULL HULPOTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
W o= W
(HIDAY. LAH NAICH) (ABDUL HAFEEZ MEMON}~
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI




TENDER REFERENCE NO.

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF PROCURING
NAME OF WORK CONSTRUCTION OF ROAD / PAVER NEAR DISPENSARY VILLAGE GARIKO UC-MOULA ALI
TALUKA PANO AKIL.
TURNOVER OF|
05% TENDER FEE/
SR. I REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/
NO. FAME/OF FIRN/ BIDDuRS R3S WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING
MONEY DOCUMENT
1 |M/s Bhambhro Construction & Co Available | Registered | Registered | Available | Available | Available | Available | Deposited
2 |M/s Bahadur Ali Shaikh Available | Registered | Registered | Available | Available | Available | Available | Deposited
3 |M/s Majid Gulzar Shaikh Available | Recgistered | Registered | Available | Availabie | Available | Available | Deposited
CHAIRMAN MEMBER MEMBER
- th&,\ UU e — ! !Lf;5
(L ) (HIDAYATULLAH NAICH) (ABDUL MEMON)
EXECUTIVE ENGINEER ASSISTANT ENGINEER ASSISTANT ENGENEER
BUILDINGS DIVISION BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI

SUKKUR



LI £

» Lo .
COMPARATIVE STATEMENT
WORK NO. 1
NAME OF WORK : - CONSTRUCTION OF ROAD / PAVER NEAR DISPENSARY VILLAGE GARIKO UC-MOULA ALI
TALUKA PANO AKIL.
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
RATE QUOTED BY THE
20% below Puni—lbll
Amount Amount of | Contigen AMOUN REMAR
Sr# | Name of Schedule Schedule on M[u ule | Net Amount Cartage oy G.Total pu.:] - Name of Contractor PREMIUM Epry G. TOTAL XS
NON
1 2 3 4 5 6 X 8 9 10 11 12 13 14
1 |Part "A" Schedule 14,331,834 | 2,407,748 | 11,924,086 | 2,657,937 - 14,582,023 | 1.74% |M/s Bhambhro 1.10% Above 14,489,484
Item Above |Construction & Co
14,582,023 GRAND TOTAL RS: -| 14,489,484
2 |Part "A" Schedule| 14,331,834 | 2,407,748 | 11,924,086 | 2,657,937 - 14,582,023 | 1.74% |M/s Bahadur Ali 1.70% Above 14,575,475
Item Above |Shaikh
14,582,023 GRAND TOTAL RS: -| 14,575,475
3 |Part "A" Schedule 14,331,834 | 2,407,748 | 11,924,086 | 2,657,937 - 14,582,023 | 1.74% |M/s Majid Gulzar 1.85% Above 14,596,973
Item Above _|Shaikh
45 14,582,023 | GRAND TOTAL RS: -| 14,596,973

The Lowest Rates Viz: (a) @ Rs. 1.10 % Above (Rupees One Point Ten Percent Above) By M/s Bhambhro Construction &

Co, Government Contractor, are reasonable and within premissible limit, hence recommended for approval.

BUILDINGS DIVISION



.

ATTENDANCE SHEET OF PARTICIPATION IN TENDER PROCESS IN EXECUTIVE
. ENGINEER BUILDINGS DIVISION SUKKUR

NAME OF CONSTRUCTION OF EID GAH VILLAGE GHUMRAH UC-BAGERJI SUKKUR.
* WORK:-

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR HELD ON 10.01.2018

SR. NO. NAME OF CONTRACTOR SIGNATURE

1 M/S Allah Wasayo Ghumro

2 M/S Jamal Mustafa Ghumro o ———

CHAIRMAN

(LUTUFULYAH POTO)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

MEMBER MEMBER

(HIDAYATULL. AICH) (ABDUL HAF!LZ MEMON)

ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION

SUKKUR ROHRI



BIR EVALUATION REPORT

NAME OF PROCURING : Executive Engineer Buildings Division Sukkur
TENDER REFERENCE NO. NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017
TENDER DESCRIPTION CONSTRUCTION OF EID GAH VILLAGE GHUMRAH UC-
/NAME OF WORK/ITEM BAGERJI SUKKUR.
METHOD OF Single Stage (by competitive rate/bid)
PROCUREMENT
TENDER PUBLISHED Published (i) Daily Ibrat Hyderabad Sindhi 08.12.2017,
(ii) Daily Duniya Karchi Urdu Dated. 08.12.2017, (iil) Daily
Jisarat Karachi Urdu Dated. 08.12.2017.
SPPRA ID NO. 35545 Dated. 06.12.2017
2 Nos.
TOTAL DOCUMENTS SOLD
TOTAL BIDS RECEIVED 2 Nos.
TECHNICAL BID OPENING
DATA (IF APPLICABLE)
01 Nos.
NO. OF BID TECHNICALLY
QUALIFIED (IF
APPLICABLE)
10 |BID (S) REJECTED ] 01 Nos.
11 FINANCIAL BID OPENING 10.01.2018
DATE
BID EVALUATION REPORT
RANKING IN | COMPARISON REASON FOR
:g‘ NAME OF FIRM OR BIDDER ggfn:m:ﬂ TERMS OF | WITH ESTIMATE ACCEPTANCE/ REMARKS
: COST COST REJECTION
1 2 3 4 5 6 7
1 |M/S Allah Wasayo Ghumro 2934806 1st Lowest 63194 Accepted Being
Lowest
2 |M/S Jamal Mustafa 2959071 2nd Higher 38929 Rejected Being
Ghumro Higher
SIGNATURE OF THE TENDERING COMMITTEE
CHAIRMAN
(LUTUFULLAH P )
EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR
MEMBER MEMBER
(HIDAYA' AICH) (ABDUL Z MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
BUILDINGS SUB-DIVISION PUBLIC HEALTH ENGG: SUB-DIVISION
SUKKUR ROHRI



WORK NO. 25
NAME OF WORK : - CONSTRUCTION OF EID GAH VILLAGE GHUMRAH UC-BAGERJI SUKKUE. .
Dated of Issue : - 26.12.2017
Dated of Opening : - 10.01.2018
S AMOUNT | AMOUNT PERMISSI RA"E QUOTED BY THE CONTRACTORS
m m“ Schodule | Net Amount OF |OFCONTE| G.TOTAL BLE | NAME OF CONTRACTOR AMOUNT OF nn;m
Ttema CARTAGE| GENCY PREMIUM PREMION NON S FOXAL:
2 3 3 5 3 7 8 9 10 11 12 13 14
Part "A" Schedule| 2,554,226 2,554,226 | 429,865 | 10,000 | 2,994,091 | 16.82% |M/S Allah Wasayo 14.90% Above 2,034,806
Item Above |Ghumro
GRAND TOTAL RS: -| 2,934,806
Part "A" Schedule| 2,554,226 - | 2,554,226 | 429,865 | 10,000 | 2,994,091 | 16.82% |M/S Jamal Mustafa 15.85% Above 2,059,071
Item Above |Ghumro
GRAND TOTAL RS: -| 2,959,071

The Lowest Rates Viz: (a) @ Es. 14.90% Above (Rupees Fourteen Point Ninety Percent Above),By M/S Allah Wasayo

Ghumro Government Contractor, are reasonzble and within premissible limit, hence recommended for approval.

BUILDINGS

ON



TENDER REFERENCE NO.

NAME OF PROCURING

NIT No. TC/G-55/EE/BD/1011 Dated. 04.12.2017

EXECUTIVE ENGINEER BUILDINGS DIVISION SUKKUR
CONSTRUCT!ON OF EID GAH VILLAGE GHUMRAH UC-BAGERJI SUKKUR.

NAME OF WORK
TURNOVER OF
05% TENDER FEE/
SR. REGISTRATION |SINDH BOARD| RELEVANT AT LEAST FUNDS/

NO. e it e . WITH P.E.C | OF REVENUE | EXPERIENCE | LAST THREE | BUDGET | EARNEST | COST BIDDING

YEARS MONEY DOCUMENT

1 [M/S Allah Wasayo Ghumro Available | Registered | Registered | Available Available | Available | Available Deposited
2 |M/S Jamal Mustafa Ghumro Available | Fegistered | Registered | Available | Available [ Available | Available | Deposited

CHAIRMAN MEMBER MEMBER
(L P ) (HIDAYATULLAH NAICH) (ABDUL HAF&Z MEMON)
ASSISTANT ENGINEER ASSISTANT ENGINEER
PUBLIC HEALTH ENGG: SUB-DIVISION

EXECUTIVE ENGINEER
BUILDINGS DIVISION
SUKKUR

SUKKUR

BUILDINGS SUB-DIVISION

ROHRI
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