


BID EVALUATION REPORT

SR-125


1 Name of Procuring agency DISTRICT COUNCIL GHOTKI @ MIRPUR MATHELO
2 Tender Reference No. DCG/M/1237/2017 DATED 29/11/2017
3 Tender Description Name of work CONSTRUCTION OF SURFACE DRAIN @ VILLAGE HUSSAIN BELI
4 Method of procurement Single stage one envelope method
5 Tender Published Hosted on SPPRA Serial No. 35504 Dated 30/11/2017
6 Total Bid Document Sold 3.Nos
7 Total Bid Received 3.Nos
11 Final Bid Opening Date 18/12/2017
12 Bid Evaluation Report

1	2	3	4	5	6
S. No	Name of Firm/Bidder	Cost OfferBy	Ranking in terms of	Reasons for acceptance/rejec	Remarks
1	M/S:SINDH CONS:CO	989800/=	20.00% ABOVE	1st lowest	ACCEPTED
2	M/S: Abdul Rasheed K	1006297/=	22.00% ABOVE	2nd lowest	REJECTED
3	M/S:NEW AL-HABIB	1022794/=	24.00% ABOVE	3rd lowest	REJECTED


SAEED AKBAR MAHAR
CHIRMAN

ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI


GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
DEPT :GHOTKI

COMPRATIVE STATEMENTS

me of Work:CONSTRUCTION OF SURFACE DRAIN @ VILLAGE HUSSAIN BELI

Estimated Cost		
Shedule B Cost RS.	Cartage Cost RS.	Total Cost RS.
824834	175564	1000000
Primiume Quoted by Bidders		
Name of Bidders	Total cost of bids	Primiume cost of bidders
M/S:SINDH CONS:CO	989800/=	20.00% ABOVE
M/S: <i>Abdul Rehman</i>	1006297/=	22.00% ABOVE
M/S:NEW AL-HABIB	1022794/=	24.00% ABOVE


SAEED AKBER MAHAR
CHAIRMAN
ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI


GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
XEN HIGHWAYS

MINUTES OF THE MEETING


A meeting of procurement committee was held on 18/12/2017 under the chairmanship of Administrative Officer District Council Ghotki for scrutinizing the financial proposals/ bids submitted by various contractors/firms for the work :CONSTRUCTION OF SURFACE DRAIN @ VILLAGE HUSSAIN BELI

S.NO	NAME OF CONTRACTORS/FIRMS	BID AMOUNTS		
1	M/S:SINDH CONS:CO	989800/=		
2	M/S:..... Abdul Rasheed Kalwar	1006297/=		
3	M/S:NEW AL-HABIB	1022794/=		

As per evaluation report M/S:SINDH CONS:CO Offered lowest bid at a bid price Rs:989800/= and same is recommended by/ approved by the procurement committee for the further process.


SAEED AKBAR MAHAR
CHIRMAN
ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI


GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
DEPT :GHOTKI


BIDDERS QUALIFICATION REPORTS

Name Of Work: CONSTRUCTION OF SURFACE DRAIN @ VILLAGE HUSSAIN BELI

Name of Bidders	Registration with income tax/ PEC SRB certificate and Sale tax	NTN Certificate	Annual turn over	Provided Maximumes Experience	Affidevite/Undertaking firms never been black listed
M/S:SINDH CONS:CO	YES	YES	Provided 4 years	Provided 4 years	YES
M/S: Rashid. Kalwar	YES	YES	Provided 4 years	Provided 4 years	YES
M/S:NEW AL-HABIB	YES	YES	Provided 4 years	Provided 4 years	YES


SAEED AKBAR MAHAR
CHIRMAN
ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI



GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
DEPT :GHOTKI

BID EVALUATION REPORT


SL=191

- 1 Name of Procuring agency DISTRICT COUNCIL GHOTKI @ MIRPUR MATHELO
2 Tender Reference No. DCG/M/1237/2017 DATED 29/11/2017
3 Tender Description Name of work CONSTRUCTION OF SURFACE DRAIN @ VILLAGE ISLAM KHAN LASHARI SCHEME NO # 02
4 Method of procurement Single stage one envelope method
5 Tender Published Hosted on SPPRA Serial No.35502 Dated 30/11/2017
6 Total Bid Document Sold 3.Nos
7 Total Bid Received 3.Nos
11 Final Bid Opening Date 18/12/2017
12 Bid Evaluation Report

1	2	3	4	5	6
S. No	Name of Firm/Bidder	Cost OfferBy	Ranking in terms of	Reasons for acceptance/rejec	Remarks
1	M/S:PAK AL HAMD	981552/=	19.00% ABOVE	1st lowest	ACCEPTED
2	M/S:FIVE STAR	1002173/=	21.50% ABOVE	2nd lowest	REJECTED
3	M/S:GHULAM MUSTAFA	1018669/=	23.50%ABOVE	3rd lowest	REJECTED


SAEED AKBAR MAHAR
CHAIRMAN
ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI



RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI


GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
DEPT :GHOTKI


COMPRATIVE STATEMENTS

me of Work: CONSTRUCTION OF SURFACE DRAIN @ VILLAGE ISLAM KHAN LASHARI SCHEME NO # 02

Estimated Cost		
Schedule B Cost RS.	Cartage Cost RS.	Total Cost RS.
824834	175564	1000000
Primiume Quoted by Bidders		
Name of Bidders	Total cost of bids	Primiume cost of bidders
M/S:PAK AL HAMD	981552/=	19.00% ABOVE
M/S:FIVE STAR	1002173/=	21.50% ABOVE
M/S:GHULAM MUSTAFA	1018669/=	23.50%ABOVE


SAEED AMBER MAHAR
CHAIRMAN
ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI


GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
XEN HIGHWAYS

MINUTES OF THE MEETING


A meeting of procurement committee was held on 18/12/2017 under the chairmanship of Administrative Officer District Council Ghotki for scrutinizing the financial proposals/ bids submitted by various contractors/firms for the work :CONSTRUCTION OF SURFACE DRAIN @ VILLAGE ISLAM KHAN LASHARI SCHEME NO 02

S.NO	NAME OF CONTRACTORS/FIRMS	BID AMOUNTS		
1	M/S:PAK AL HAMD	981552/=		
2	M/S:FIVE STAR	1002173/=		
3	M/S:GHULAM MUSTAFA	1018669/=		

As per evaluation report M/S:PAK AL HAMD Offered lowest bid at a bid price Rs:981552/= and same is recommended by/ approved by the procurement committee for the further process.


SAEED AKBAR MAHAR
CHAIRMAN
ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI


GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
DEPT :GHOTKI


BIDDERS QUALIFICATION REPORTS

Name Of Work: CONSTRUCTION OF SURFACE DRAIN @ VILLAGE ISLAM KHAN LASHARI SCHEME NO # 02

Name of Bidders	Registration with income tax/ PEC SRB certificate and Sale tax	NTN Certificate	Annual turn over	Provided Maximumes Experience	Affidevite/Undertaking firms never been black listed
M/S:PAK AL HAMD	YES	YES	Provided 4 years	Provided 4 years	YES
M/S:FIVE STAR	YES	YES	Provided 4 years	Provided 4 years	YES
M/S:GHULAM MUSTAFA	YES	YES	Provided 4 years	Provided 4 years	YES


SAEED AKBAR MAHAR
CHAIRMAN
ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI



GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
DEPT :GHOTKI

BID EVALUATION REPORT


SL=423

- 1 Name of Procuring agency DISTRICT COUNCIL GHOTKI @ MIRPUR MATHELO
2 Tender Reference No. DCG/M/1237/2017 DATED 29/11/2017
3 Tender Description Name of work CONSTRUCTION OF CC PAVER @ VILLAGE BAGO BHUTTO BUDHANI MOHALLA
4 Method of procurement Single stage one envelope method
5 Tender Published Hosted on SPPRA Serial No.35502 Dated 30/11/2017
6 Total Bid Document Sold 3.Nos
7 Total Bid Received 3.Nos
11 Final Bid Opening Date 18/12/2017
12 Bid Evaluation Report

1	2	3	4	5	6
S. No	Name of Firm/Bidder	Cost OfferBy	Ranking in terms of	Reasons for acceptance/rejec	Remarks
1	M/S:ARSLAN & CO.	795000/	20.50% BELOW	1st lowest	ACCEPTED
2	M/S:GSG & COMPANY	875000/=	12.50% BELOW	2nd lowest	REJECTED
3	M/S:SHAHMIR ENTERPRISE	900000/=	10.0% BELOW	3rd lowest	REJECTED


SAEED AKBAR MAHAR
CHAIRMAN
ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI


GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
DEPT :GHOTKI

MINUTES OF THE MEETING

A meeting of procurement committee was held on 18/12/2017 under the chairmanship of Administrative Officer District Council Ghotki for scurtinzing the financial proposels/ bids submitted by various contractors/firms for the work :CONSTRUCTION OF CC PAVER @ VILLAGE BAGO BHUTTO BUDHANI MOHALLA

S.NO	NAME OF CONTRACTORS/FIRMS	BID AMOUNTS		
1	M/S:ARSLAN & CO.	795000/		
2	M/S:GSG & COMPANY	875000/=		
3	M/S:SHAHMIR ENTERPRISE	900000/=		

As per evluation report M/S:ARSALAN & CO lowest bid at a bid price Rs:795000/= and same is recommended by/ approved by the procurement committee for the furthers process.


SAIED AKBAR MAHAR
CHAIRMAN

ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDIQUE
MEMBER

DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI


GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
DEPT :GHOTKI


BIDDERS QUALIFICATION REPORTS

Name Of Work: CONSTRUCTION OF CC PAVER @ VILLAGE BAGO BHUTTO BUDHANI MOHALLA

Name of Bidders	Registration with income tax/ PEC SRB certificate and Sale tax	NTN Certificate	Annual turn over	Provided Maximumes Experience	Affidevite/Under taking firms never been black listed
M/S:ARSLAN & CO.	YES	YES	Provided 4 years	Provided 4 years	YES
M/S:GSG & COMPANY	YES	YES	Provided 4 years	Provided 4 years	YES
M/S:SHAHMIR ENTERPRISE	YES	YES	Provided 4 years	Provided 4 years	YES


SAEED AKBAR MAHAR
CHAIRMAN
ADMINISTRATIVE OFFICER
DISTRICT COUNCIL GHOTKI


RASHID ALI SIDDIQUE
MEMBER
DISTRICT ENGINEER
DISTRICT COUNCIL GHOTKI


GHULAM SHABIR KALWAR
Member
XEN HIGHWAYS
DEPT :GHOTKI



OFFICE OF THE DISTRICT COUNCIL GHOTKI @ MIRPUR MATHELO

No.DCG/M/47/ 2018
Dated: 25-01-2018

To

The Director A&F
SPPRA Karachi.

SUBJECT: REPLIES OF OBJECTION NIT SR# 35502
REF: NIT NO.DCG/M/1237/2017 DATED 29-11-2017(SR NO.35502)

It is submitted that the replies of Objection NIT SR #35502 as given as Under.

- i. The Procuring agency (PA) has already submitted the annual procurement Plan (APP) is is noted for future that will be on standard format of SPPRA.
- ii. Clarification Of (CRC) here with Enclosed.
- iii. Clearical mistake evaluation criteria was given to all bidders but by mistake its not submitted in SPPRA. And we ensure to comply this rule in future NIT.
- iv. first attempt is made on 18-12-2017 and it is note for future.
- v. Comparative statement is on per para 11.3 .3 guideline copy with here enclosed.
- vi. Clearly Disqualification and Qualification mentioned in BQR.
- vii. As per BER of Work no NO.72 Sr#8 1st Lowest bidder M/s nisar & Co it is Typing error .it is clarify tht the recommended of work will be to M/s Nisar and Co.
- viii. The Sr No # 247, 212 and 338 stand cancelled the compliance of certificate will be noted for future.
- ix. it is ciarify that only work No.395 as per NIT only one BER will be considered.The copy of BER here with enclosed.

SPPRA INWARD DIARY

NO : 2016
DATED : 25-01-18

(Handwritten signatures and initials)
(2. Sahab)

(Handwritten signature)
CHAIRMAN
DISTRICT COUNCIL
GHOTKI @ MIRPUR MATHELO



**OFFICE OF THE
DISTRICT COUNCIL
GHOTKI @ MIRPUR MATHELO**

No. DCG/M/-1172/2017
Dated: 16/11/2017

OFFICE ORDER

With the approval of Council the Complain Redressal Committee for the Development schemes of District Council Ghotki. The following Committee has been constituted as under.

S. NO	NAME	RESPONSIBILITY
01	CHAIRMAN DISTRICT COUNCIL GHOTKI	CHAIRMAN
02	ACCOUNTS OFFICER	MEMBER
03	AUDIT OFFICER LOCAL FUND AUDIT, GHOTKI	MEMBER

TORs. The Committee will review and give deliberations on the compliance/objections raised by the contesting vendors/bidders as per SPPRA Rules 2010 (Amended 2013) Rule#31.

**CHIEF OFFICER
DISTRICT COUNCIL
GHOTKI@MIRPUR MATHELO**

CC TO THE:

1. Managing Director SPPRA Karachi
2. Director local Government Sukkur Division
3. All Respected Members
4. Master File

**CHIEF OFFICER
DISTRICT COUNCIL
GHOTKI@MIRPUR MATHELO**

ANNUAL PROCUREMENT PLAN FOR DEVELOPMENT SCHEMS OF DISTRICT COUNCIL GHOTKI @MIR PUR MTHELO

NAME OF THE PROCURING AGENCY :DISTRICT COUNCIL GHOTKI

1	2	3	4	5	6	7	8
S.NO	Name of Procurement (Description)	Estimated Cost	Procurement Method	Tentative Date of Procurement Notice Publication	Tentative of date of Award of Contrat	Tentative Date of Completion	Remarks (if any)
1	Construction of C.C Paver at Village Qadirpur	1000000	Single Stage-One Envelope	30/11/2017	18/12/2017	18/06/2018	
14	Construction of C.C Paver at Village Fatehpur	1000000	Do	Do	Do	Do	
19	Construction of C.C Paver at Village Sakhi Younis	1000000	Do	Do	Do	Do	
24	Construction of C.C Paver in comfort of Jamia Mosque at Village Haji Ismi Chachar	1000000	Do	Do	Do	Do	
26	Construction of C.C Paver at Arbab Shaikh Street U.C Wagni	1000000	Do	Do	Do	Do	
27	Construction of C.C Paver at Hadi Bux Shaikh Street U.C Wagni	1000000	Do	Do	Do	Do	
31	Construction of C.C Paver at Village Haseeja Mahar	1000000	Do	Do	Do	Do	
33	Construction of C.C Paver at Village Umer Daho City	1000000	Do	Do	Do	Do	
37	Construction of CC Block at Village Old Sarhad	1000000	Do	Do	Do	Do	
40	Construction of C C Paver at U.C Umer Daho (Scheme # 1)	1000000	Do	Do	Do	Do	
41	Construction of C.C Paver at U.C Umer Daho (Scheme # 2)	1000000	Do	Do	Do	Do	
43	Construction of C.C Paver at Village Attal Muradani	1000000	Do	Do	Do	Do	
50	Construction of C.C Paver at from Village Ammer Bux Shaikh to Kund Wala Shaikh	1000000	Do	Do	Do	Do	
51	Construction of C.C Paver at Village Abdul Majeed Mahar	1000000	Do	Do	Do	Do	
52	Construction of C.C Paver at Village Tajo Ghunio	1000000	Do	Do	Do	Do	
53	Construction of C.C Paver at Village Wahid Bux Ghunio	1000000	Do	Do	Do	Do	
54	Construction of C.C Paver at Village Ali Muhammad Mahar	1000000	Do	Do	Do	Do	
55	Construction of C.C Paver at Village Lesoori	1000000	Do	Do	Do	Do	
56	Construction of C.C Paver at Village Rustam Ali Pitafi	1000000	Do	Do	Do	Do	
	Construction of C.C Paver at Village Mir Mahar	1000000	Do	Do	Do	Do	
	Construction of C.C Paver at Village Bhangar	1000000	Do	Do	Do	Do	
	Construction of C.C Paver at Village Sufi B. P. Ahmed	1000000	Do	Do	Do	Do	

75	Construction of C.C Paver at Village Bakhsho Sanghar	1000000	Do	Do	Do	Do	
85	Construction of C.C Paver at Village Oghahi	1000000	Do	Do	Do	Do	
95	Construction of C.C Paver at Village Dhamaji	1000000	Do	Do	Do	Do	
103	Construction of C.C Paver at Village Masu Khan Kalwar (Scheme # 1)	1000000	Do	Do	Do	Do	
111	Construction of C.C Paver at Village Umed Ali Chachar	1000000	Do	Do	Do	Do	
117	Construction of C.C Paver at Village Sataro Mahar	1000000	Do	Do	Do	Do	
122	Construction of C.C Paver at Village Abdullah Khan Ruk	1000000	Do	Do	Do	Do	
124	Construction of C.C Paver at Village Hussain Beli	1000000	Do	Do	Do	Do	
127	Construction of C.C Paver at Village Ghulam Mustafa Khan Abro	1000000	Do	Do	Do	Do	
128	Construction of C.C Paver at Village Kalati Khan Abro	1000000	Do	Do	Do	Do	
132	Construction of C.C Paver at Village Sardar Khan Chachar	1000000	Do	Do	Do	Do	
135	Construction of C.C Paver at Village Ghulam Muhammad Kaladi	1000000	Do	Do	Do	Do	
136	Construction of C.C Paver at Village Wallo Mahar	1000000	Do	Do	Do	Do	
150	Construction of C.C Paver at Village Sheru Mahar	1000000	Do	Do	Do	Do	
160	Construction of C.C Paver at Village Ibrahim Mahar	1000000	Do	Do	Do	Do	
167	Construction of C.C Paver at Village Shahpur Mahar	1000000	Do	Do	Do	Do	
168	Construction of C.C Paver at Village Hayat Bhanbhro	1000000	Do	Do	Do	Do	
170	Construction of C.C Paver at Village Ramzan Bhanbhro	1000000	Do	Do	Do	Do	
173	Construction of C.C Paver at U.C Lohi (Scheme # 1)	1000000	Do	Do	Do	Do	
174	Construction of C.C Paver at U.C Lohi (Scheme # 2)	1000000	Do	Do	Do	Do	
175	Construction of C.C Paver at U.C Lohi (Scheme # 3)	1000000	Do	Do	Do	Do	
177	Construction of C.C Paver at U.C Kandlo (Scheme # 1)	1000000	Do	Do	Do	Do	
178	Construction of C.C Paver at U.C Kandlo (Scheme # 2)	1000000	Do	Do	Do	Do	
179	Construction of C.C Paver at U.C Kandlo (Scheme # 3)	1000000	Do	Do	Do	Do	
180	Construction of C.C Paver at U.C Kandlo (Scheme # 4)	1000000	Do	Do	Do	Do	
181	Construction of C.C Paver at U.C Kandlo (Scheme # 5)	1000000	Do	Do	Do	Do	
182	Construction of C.C Paver at U.C Kandlo (Scheme # 6)	1000000	Do	Do	Do	Do	
184	Construction of C.C Paver at Village New Chhijan Colony	1000000	Do	Do	Do	Do	
195	Construction of C.C Paver at Village Muhammad Younis Bozdar	1000000	Do	Do	Do	Do	
196	Construction of C.C Paver at Village Abul Garhi	1000000	Do	Do	Do	Do	
211	Construction of C.C Paver at Village Moula Dad Naich	1000000	Do	Do	Do	Do	
214	Construction of C.C Paver at Village Noorabad	1000000	Do	Do	Do	Do	
	Construction of C.C Paver at Yaro Lund	1000000	Do	Do	Do	Do	
	Construction of C.C Paver at Village Fatch Ali Lund	1000000	Do	Do	Do	Do	

220	Construction of C.C Paver at Village Mashghool Gadani	1000000	Do	Do	Do	Do	
226	Construction of C.C Paver at Village Sono Pitafi	1000000	Do	Do	Do	Do	
		1000000					
227	Construction of C.C Paver at Village Nazar Ali Khan Gadani		Do	Do	Do	Do	
	Construction of C.C Paver from Mastar Hussain Bux Bozdar	1000000					
237	Markeet to Jarwar Minor		Do	Do	Do	Do	
		1000000					
242	Construction of C.C Paver at Village Miani Ghulam Hussain		Do	Do	Do	Do	
243	Construction of C.C Paver at Village Dodo Naich	1000000	Do	Do	Do	Do	
246	Construction of C.C Paver at Village Muhammad Bux Sial	1000000	Do	Do	Do	Do	
250	Construction of C.C Paver at Village Peer Bux Manghro	1000000	Do	Do	Do	Do	
		1000000					
251	Construction of C.C Paver at Village Old Garhi Hindu Mohalla		Do	Do	Do	Do	
		1000000					
255	Construction of CC Block at Village Muhammad Usman Bozdar		Do	Do	Do	Do	
258	Construction of C.C Paver at Village Khambhra	1000000	Do	Do	Do	Do	
264	Construction of C.C Paver at Village Bori	1000000	Do	Do	Do	Do	
271	Construction of C.C Paver at Village Akhtarabad	1000000	Do	Do	Do	Do	
		1000000					
276	Construction of C.C Paver at Village Haji Allahwasayo Dhandhu		Do	Do	Do	Do	
		1000000					
277	Construction of C.C Paver at Village Hussain Bux Solanghi		Do	Do	Do	Do	
280	Construction of C.C Paver at Village Paryo Chachar	1000000	Do	Do	Do	Do	
		1000000					
281	Construction of C.C Paver at Village Muhammad Bux Chachar		Do	Do	Do	Do	
284	Construction of C.C Paver at Village Reti	1000000	Do	Do	Do	Do	
288	Construction of C.C Paver at Village Jhangal Malik	1000000	Do	Do	Do	Do	
292	Construction of C.C Paver at Village Dargah Soi Shareef	1000000	Do	Do	Do	Do	
293	Construction of C.C Paver at Village Qaloo Dakhan	1000000	Do	Do	Do	Do	
		1000000					
295	Construction of C.C Paver at Village Chakar Khan Kolachi		Do	Do	Do	Do	
302	Construction of C.C Paver at Village Bad Supio	1000000	Do	Do	Do	Do	
303	Construction of C.C Paver at Village Katta Mirani	1000000	Do	Do	Do	Do	
		1000000					
306	Construction of C.C Paver at Village Ghulam Abbas Chachar		Do	Do	Do	Do	
313	Construction of C.C Paver at Village Mehrab Kosh	1000000	Do	Do	Do	Do	
316	Construction of C.C Paver at Village Dilawan Dhandhu	1000000	Do	Do	Do	Do	
		1000000					
	Construction of C.C Paver at Village Muhammad Bux Mazar		Do	Do	Do	Do	
	Construction of C.C Paver at Village Hajar Khan Dastar	1000000	Do	Do	Do	Do	

4	Construction of Culvert @ Village Wasti Inyat Ali Shah scheme #01	1000000	Do	Do	Do	Do	
5	Construction of Culvert @ Village Wasti Inyat Ali Shah scheme #02	1000000	Do	Do	Do	Do	
6	Construction of Culvert @ Village Wasti Inyat Ali Shah scheme #03	1000000	Do	Do	Do	Do	
7	Eaerth filling at Damdama near Village Wasti Inyat Ali Shah scheme #01	1000000	Do	Do	Do	Do	
8	Eaerth filling at Damdama near Village Wasti Inyat Ali Shah scheme #02	1000000	Do	Do	Do	Do	
9	Eaerth filling at Damdama near Village Wasti Inyat Ali Shah scheme #03	1000000	Do	Do	Do	Do	




ADMINISTRATIVE OFFICER
DISTRICT COUNCIL
GHOTKI @ MIRPUR MATHELO


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village UC Kandlo Scheme # 04

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Halar Engineering	M/S: M A Construction	M/S: Farman Ali
01	Amount of Schedule "B" Rs: 1000000/- @ Par	21.0% BELOW ON SCHUDULE "B"	19.0% BELOW ON SCHUDULE "B"	17.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=790000/=	TOTAL RS=810000/=	TOTAL Rs=830000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


SR=379


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Near Bari Adda

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Rahim Bux Mangi	M/S: Anwer Hazoor	M/S: Arsalan & Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Natho Gabol

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Star Construction	M/S: Anwer Hazoor	M/S: Arsalan & Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT


SR=374
SR=374

Name of Work: Construction of C C Paver @ village Ali Nawaz Khan Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Abdul Karim	M/S: Anwer Hazoor	M/S: Arsalan & Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Jam Mehrab Khan

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Sahil & Brothers	M/S: M K Baloch	M/S: Hamad Global
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.50% BELOW ON SCHUDULE "B"	17.0% BELOW ON SCHUDULE "B"	14.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=805000/=	TOTAL RS=830000/=	TOTAL Rs=860000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Ghulam Qadir Panhwar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Vijay Kumar	M/S: Kapil Kumar	M/S: Hamad Global
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


SR=384


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Jan Muhammad Bugio

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Amjad Gul	M/S: A K Cons:	M/S: Muhammad Ayaz Dahar
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Waris Dino Shar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Adam Khan	M/S: A K Cons:	M/S: Muhammad Ayaz Dahar
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.50% BELOW ON SCHUDULE "B"	17.0% BELOW ON SCHUDULE "B"	14.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=805000/=	TOTAL RS=830000/=	TOTAL Rs=860000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Kabool Ghadani To Murad Ghadani

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: A.H & Company	M/S: Anwer Hazoor	M/S: Arshad Zain & co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Muhallah Dadan Khan Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Amjad Gul	M/S: Khair Muhammad	M/S: A k Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Bux Chachar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Muhammad Soomar	M/S: Muhammad Ayaz Dahar	M/S: Khair Muhammad
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.50% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Qabool Ghadani

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: M A Construction	M/S: New Al-Tahir Cons:Co	M/S: A Q Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Jan Muhammad Leghari

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Halar Engineering	M/S: Nazeer Ahmeed	M/S: A k Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Karim Dad Khan Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Fahad & Co	M/S: A k Construction	M/S: Nawab & Sons
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Muhammad Bux Shar To Achar Shar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Halar Engineering	M/S: Nawab & Sons	M/S: A k Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHEDULE "B"	12.50% BELOW ON SCHEDULE "B"	10.0% BELOW ON SCHEDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL RS=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki

SR=606


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Jiand Khan Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: M Afzal Arain	M/S: Muhammad Baqqa	M/S: New Al-Tahir Cons:Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.75% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=792500/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Umar Dahoda Kher Muhallah

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Al-Hamd & Co	M/S: Ali & Co	M/S: Abdul Ghaffar
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.0% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=800000/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki

SR=1022


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Bago Bhutto Heerabad Muhallah

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Arsalan & Co	M/S: Shahmir Enaterperises	M/S: Muhammad Ayaz Dahar
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Wahid Bux Rahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: M K Baloch	M/S: Sahil & Brothers	M/S: Hamad Global
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.50% BELOW ON SCHUDULE "B"	17.0% BELOW ON SCHUDULE "B"	14.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=805000/=	TOTAL RS=830000/=	TOTAL Rs=860000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki

SR = 3457.


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Rasool Bux Shar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: M A Construction	M/S: Hamad Global	M/S: Star Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Mir Khan Shar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Muhammad Soomar	M/S: Arsalan & Co	M/S: Star Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Jan Muhammad Tanwari

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: M.Afzal Arain	M/S: New Al-Tahir Cons:Co	M/S: Muhammad Baqqa
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.75% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=792500/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Manik Khan Mazari To Village Abdul Rehman Mazari

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Arsalan & Co	M/S: Abdul Ghaffar Mahar	M/S: D.C.C Cons:Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.5% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


SR=1116


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Ali Gul Mazari

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Arsalan & Co	M/S: Abdul Ghaffar Mahar	M/S: New Al-Tahir Cons:Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.5% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki

SP-414


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Lal Das Alai Lalan Sain

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR / FIRMS		
		M/S: Vijay Kumar	M/S:D.C.C Cons:Co	M/S: Mehranian Engg:Cons:Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.5% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Abdul Rasheed Mangi

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR / FIRMS		
		M/S: Ghulam Akber	M/S: G.S.G & Co	M/S: Shahmeer Enterperises
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.75% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=792500/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Wazir Khan Shar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR / FIRMS		
		M/S: Adam khan	M/S: Arsalan Construction	M/S: Zulfiquar Ali
01	Amount of Schedule "B" Rs: 1000000/- @ Par			
02	Amount of Non Schedule items	19.50% BELOW ON SCHUDULE "B"	17.0% BELOW ON SCHUDULE "B"	14.0% BELOW ON SCHUDULE "B"
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=805000/=	TOTAL RS=830000/=	TOTAL Rs=860000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Dadoo Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR / FIRMS		
		M/S: Amjad Gul	M/S: A K Construction	M/S: Muhammad Ayaz Dahar
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHEDULE "B"	12.50% BELOW ON SCHEDULE "B"	10.0% BELOW ON SCHEDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL RS=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Kaloo Buriro

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR / FIRMS		
		M/S: Amjad Gul	M/S: Muhammad Ayaz Dahar	M/S: Nazeer Ahmed
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=802500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Saif Ul Din Golato

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Ghulam Akber	M/S: Shahmir Enterperises	M/S: G S G & Company
01	Amount of Schedule "B" Rs: 1000000/- @ Par			
02	Amount of Non Schedule items	20.75% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=792500/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Qabool To Village Murad Gaddani

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: A H N & Co	M/S: Anwer Hazoor	M/S: Arshad Zain & Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.75% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=792500/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Maroowala

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Muhammad Soomar	M/S: Khair Muhammad	M/S: Star Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.75% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=792500/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki

COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Misri Faqeer Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Vijay Kumar	M/S:	M/S:
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"		
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=	TOTAL Rs=


Rashid Ali Siddique

Member

District Engineer
District Council Ghotki


Saeed Akbar Mahar

Chairman

Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar Member

XEN Highways Department
Ghotki


SR=337


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Muhammad Bux

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Adam Khan	M/S: Sahil & Brothers	M/S: Nazeer Ahmed
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.50% BELOW ON SCHUDULE "B"	17.0% BELOW ON SCHUDULE "B"	14.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=805000/=	TOTAL RS=830000/=	TOTAL Rs=860000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Jhando Bughio

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Anwer Hazoor	M/S: Kapil Kumar	M/S: Star Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"	12.5 0% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Bago Bhutto budhani Muhallah

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Arsalan & co	M/S: G S G & Company	M/S: Shahmir Enterperises
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Peer Goth Ubaro

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Afzal Arain	M/S: Muhammad Baqqa	M/S: Sher Muhammad
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.75% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=792500/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Darwesh Naich

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: A H N & Co	M/S: A Q Construction	M/S: H H N & co
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Nao Kot

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Nisar Ahmed & Co	M/S:A Q Construction	M/S:New Al-Habib
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Ezzo Chachar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Adam Khan	M/S:A K Construction	M/S:Khair Muhammad
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Dad Leghari

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Nisar Ahmed & Co	M/S: New Al-Habib	M/S: Khair Muhammad
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHEDULE "B"	21.50% ABOVE ON SCHEDULE "B"	23.50% ABOVE ON SCHEDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Jan Muhammad Society #03

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: M.Azhar Din	M/S: Arshad Zain & co	M/S: Madina & Co
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL Rs=1022794/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Ibrahim Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: M.Azhar Din	M/S: Arshad Zain & co	M/S: Waseem Ahmed
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL Rs=1022794/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Ghulam Hussain Chijjan

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Zulfiquar Ali	M/S: Ghulam Mustafa	M/S: Kapil Kumar
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT


SR=4257

Name of Work: Construction of Surface Drain @ village Malook Panwar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Nisar Ahmed & Co	M/S:Afzal Arain	M/S:Zulfiquar Ali
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677 /=	TOTAL RS=1002173/=	TOTAL RS=1018669 /=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Islam Khan Lashari Scheme # 05

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Zulfiquar Ali	M/S: Amjad Gul	M/S: Vijay Kumar
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Islam Khan Lashari Scheme # 04

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Zulfiquar Ali	M/S: Vijay Kumar	M/S: Five Star
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Malook Panhwar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Arsalan & Co	M/S: Shahmir Enterperises	M/S: Waseem Ahmed
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"	12.50% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Sain Dino Malik

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Sindh Cons: Co	M/S: Abdul Ghaffar Mahar	M/S: DCC Cons:Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.75% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=792500/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Wali Muhammad Korai

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Al-Hamd & Co	M/S: Meer Muhammad	M/S: DCC Cons:Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.0% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=800000/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Faiz Muhammad Pitafi

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Raheem Bux Mangi	M/S: Shahmir Enterperises	M/S: Muhammad Ayaz Dahar
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.0% BELOW ON SCHUDULE "B"	18.0% BELOW ON SCHUDULE "B"	16.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=800000/=	TOTAL RS=820000/=	TOTAL Rs=840000/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Chaddan Sharif

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Anwer Hazoor	M/S: Kapil Kumar	M/S: Star Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"	12.5 0% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Abdullah Rajri

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Arsalan & Co	M/S: Amjad Gul	M/S: Star Construction
01	Amount of Schedule "B" Rs: 1000000/- @ Par	20.50% BELOW ON SCHUDULE "B"	12.5 0% BELOW ON SCHUDULE "B"	10.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=795000/=	TOTAL RS=875000/=	TOTAL Rs=900000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Wadero Imam Bux Merani

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Hussain & Brothers	M/S: Ghulam Shabir Shah	M/S: Mushtaque
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Ramwati

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Mushtaq Ahmed	M/S:Nisar Ahmed & Co	M/S: Mushtaque
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Jeeand Khan Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Afzal Arain	M/S: H H N & Co	M/S: A Q Construction
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHEDULE "B"	21.50% ABOVE ON SCHEDULE "B"	23.50% ABOVE ON SCHEDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL RS=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village bago Bhutto Inidani Mohallah

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Anwer Hazoor	M/S:A Q Construction	M/S:Zulfiqar Ali
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Peer Goth

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Afzal Arain	M/S:A Q Construction	M/S:H H N & co
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


u = 436

Name of Work: Construction of Surface Drain @ village Wali Muhammad Korai

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Pak Al-Hamd	M/S:New Al-Habib	M/S:H.H.N Company
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL RS=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR = 82

Name of Work: Construction of Surface Drain @ village Paryal Sanghar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Ghulam Mustafa Bhutto	M/S:Hamad Global	M/S:Sindh Construction
01	Amount of Schedule "B" Rs: 824834/-			
02	Amount of Non Schedule items	20.50% ABOVE ON SCHUDULE "B"	23.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=993925/=	TOTAL RS=1014546/=	TOTAL RS=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki

COMPARATIVE STATEMENT


SR=99

Name of Work: Construction of Surface Drain @ village Ghulam Ali Kalwar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Khalil Ur Rehman	M/S:Abdul Rasheed Kalwar	M/S:New Al-Habib
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794 /=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR=141

Name of Work: Construction of Surface Drain @ village Golo Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Yaseen Kalwar	M/S:Abdul Rasheed Kalwar	M/S:Mushtaq Ahmed
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794 /=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR=161

Name of Work: Construction of Surface Drain @ village Jan Mukammad Society 01

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Muhammad Azhar Din	M/S:M.K Baloch	M/S:Arsalan Construction
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794 /=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki

COMPARATIVE STATEMENT


SR = 162

Name of Work: Construction of Surface Drain @ village Jan Mukammad Society 02

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Muhammad Azhar Din	M/S:Kapel Kumar	M/S:Arshad Zain & co
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique

Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar

Chairman
Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar


Member
XEN Highways Department
Ghotki

COMPARATIVE STATEMENT


SR=428

Name of Work: Construction of Surface Drain @ village Illahi Bux

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:M A Construction	M/S: Zulfiquar Ali	M/S:Pak Al-Hamd
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677 /=	TOTAL RS=1002173/=	TOTAL RS=1018669 /=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


SR 357


COMPARATIVE STATEMENT

Name of Work: Construction of C C Paver @ village Ali Bux Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Sahil & Brothers	M/S: M K Baloch	M/S: Arsalan & Co
01	Amount of Schedule "B" Rs: 1000000/- @ Par	19.50% BELOW ON SCHUDULE "B"	17.0% BELOW ON SCHUDULE "B"	14.0% BELOW ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. -----			
	Total Rs. 10,00000/-	TOTAL RS=805000/=	TOTAL RS=830000/=	TOTAL Rs=860000/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki

COMPARATIVE STATEMENT


SR=441

Name of Work: Construction of Surface Drain @ village Bhutto Sufi Muhalla

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Anwar Hazoor	M/S:A Q Construction	M/S:New Al-Tahir
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL RS=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR=432

Name of Work: Construction of Surface Drain @ village Attal Muradani

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Pak Al-Hamad	M/S:Zulfiquar Ali	M/S: A Q Construction
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL RS=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR-274

Name of Work: Construction of Surface Drain @ village Jalal Pur

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Halar Engineering & Co	M/S:Nisar & Co	M/S: Mushtaq Ahmed
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL RS=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR = 238

Name of Work: Construction of Surface Drain @ village Jawar City

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Nisar & Co	M/S: Ghulam Shabir Shah	M/S: Gul: Construction
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552 /=	TOTAL RS=1002173/=	TOTAL RS=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki

COMPARATIVE STATEMENT


SR=79

Name of Work: Construction of Surface Drain @ village Allah Warayo Sanghar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Mushtaq Ahmed Kolachi	M/S: Gul Construction	M/S: Ghulam Shabir Shah
01	Amount of Schedule "B" Rs: 824834/-			
02	Amount of Non Schedule items	20.50% ABOVE ON SCHUDULE "B"	23.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=993925/=	TOTAL RS=1014546/=	TOTAL Rs=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR = 212

Name of Work: Construction of Surface Drain @ village Mola Dad Naich

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Vijay Kumar	M/S:	M/S:
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	"	"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=	TOTAL Rs=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR-247

Name of Work: Construction of Surface Drain @ village Muhammad Bux Siyal

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Mushtaq Ahmed Kolachi	M/S:	M/S:
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	"	"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552 /=	TOTAL RS=	TOTAL Rs=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Alim Arain

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: M K baloch	M/S:Nisar Ahmed & co	M/S:Mushtaq Ahmed Kolachi
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT


SA=286

Name of Work: Construction of Surface Drain @ village Reti Qazi Muhallah

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Lucky Enterperises	M/S:Nisar Ahmed & co	M/S:Mushtaq Ahmed Kolachi
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki

COMPARATIVE STATEMENT

SR=47

Name of Work: Construction of Surface Drain @ village Umer Daho

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Hallar & Co	M/S:Star Cons:Co	M/S:Nazeer Ahmed
01	Amount of Schedule "B" Rs: 824834/-	20.50% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=993925/=	TOTAL RS=1006297/=	TOTAL Rs=1022794/=



Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki




Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR-34

Name of Work: Construction of Surface Drain @ village Haseeja Mahar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Hallar & Co	M/S:Star Cons:Co	M/S:Nazeer Ahmed
01	Amount of Schedule "B" Rs: 824834/-	20.50% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=993925/=	TOTAL RS=1006297/=	TOTAL Rs=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Ibrahim Bhayo

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Ab: Razaque Dhondho	M/S:Star Cons:Co	M/S:Nazeer Ahmed
01	Amount of Schedule "B" Rs: 824834/-	20.50% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=993925/=	TOTAL RS=1006297/=	TOTAL Rs=1022794/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT


SR=1257

Name of Work: Construction of Surface Drain @ village Hussain Beli

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Sindh Construction	M/S: Abdul Rasheed	M/S: New Al-Habib
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHEDULE "B"	22.0% ABOVE ON SCHEDULE "B"	24.0% ABOVE ON SCHEDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village HGhulam Mustafa Khan Abro

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Star Cons:Co	M/S:Abdul Rasheed	M/S:New Al-Habib
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL Rs=1022794/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT


S/P 166

Name of Work: Construction of Surface Drain @ village From Khair Muhammad H/O To Main Drain Line

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Khair Muhammad	M/S:Waseem Ahmed	M/S:Lucky Enterperises
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR=171

Name of Work: Construction of Surface Drain @ village Ramzan Bhanbhro

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Abdul Razzaque	M/S: Ghulam Mustafa	M/S: Kapil Kumar
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Islam Khan Lashari Scheme # 01

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Pak Al-Hamd	M/S:Five Star	M/S:Ghulam Mustafa
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Islam Khan Lashari Scheme # 02

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Pak Al-Hamd	M/S:Five Star	M/S:Ghulam Mustafa
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki


Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Islam Khan Lashari Scheme # 03

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S: Zulfiquar Ali	M/S: Vijay Kumar	M/S: Five Star
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL Rs=1018669/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki



Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Wasti Inayat Ali Shah Scheme#01

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Momin Enterperises	M/S:Zulfiquar Ali	M/S:Halar Engineering
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR 702

Name of Work: Construction of Surface Drain @ village Qadir pur

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Star Cons: co	M/S:Zulfiqar Ali	M/S:Halar Engineering
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR = 442

Name of Work: Construction of Surface Drain @ village Ghulam Hyder Leghari

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Vijay Kumar	M/S:Afzal Arain	M/S:Pak Al-Hamd
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL RS=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR = 057

Name of Work: Construction of Surface Drain @ village Wasti Inayat Ali Shah Scheme #02

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Momin Enterperises	M/S:Vijay Kumar	M/S:Halar Engineering
01	Amount of Schedule "B" Rs: 824834/-	20.00% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR = 89

Name of Work: Construction of Surface Drain @ village Plot # 05

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Sindh Cons:co	M/S:Ghulam Akber Cha:	M/S:New Al-Habib
01	Amount of Schedule "B" Rs: 824834/-	20.00% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki



Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT

Name of Work: Construction of Surface Drain @ village Beriri

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Nisar & co	M/S:Hamad Global	M/S:Momin Enterperises
01	Amount of Schedule "B" Rs: 824834/-	20.00% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique
 Member
 District Engineer
 District Council Ghotki


Saeed Akbar Mahar
 Chairman
 Administrative officer
 District Council Ghotki



Ghulam Shabir Kalwar Member
 XEN Highways Department
 Ghotki

COMPARATIVE STATEMENT


SR = 1057

Name of Work: Construction of Surface Drain @ village Masu Khan Kalwar

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Gul Cons:Co	M/S:Abdul Rasheed	M/S:New Al-Habib
01	Amount of Schedule "B" Rs: 824834/-	20.00% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR = 333

Name of Work: Construction of Surface Drain @ village Soomro Khambro

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Mushtaq Ahmed Kolachi	M/S:Nisar Ahmed & co	M/S:New Al-Habib
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL RS=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR = 9576

Name of Work: Construction of Surface Drain @ village Peer Bux Mahar Dhani Wah

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Ali & Company	M/S:Al-Noor	M/S:New Al-Habib
01	Amount of Schedule "B" Rs: 824834/-	20.0% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=989800/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki

COMPARATIVE STATEMENT


SR = 17

Name of Work: Construction of Surface Drain @ village Fateh Pur

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Abdul Razzaque	M/S:Star Cons:Co	M/S:Nazeer Ahmed
01	Amount of Schedule "B" Rs: 824834/-	20.50% ABOVE ON SCHUDULE "B"	22.0% ABOVE ON SCHUDULE "B"	24.0% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=993925/=	TOTAL RS=1006297/=	TOTAL RS=1022794/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR=2657

Name of Work: Construction of Surface Drain @ village Bori

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Ali & Company	M/S:Gul Construction	M/S:Mushtaq Ahmed Kolachi
01	Amount of Schedule "B" Rs: 824834/-	19.0% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=981552/=	TOTAL RS=1002173/=	TOTAL RS=1018669/=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki



Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki


COMPARATIVE STATEMENT


SR=418

Name of Work: Construction of Surface Drain @ village Sain Dino Malik

S#	DETAIL OF ESTIMATE COST	RATE QUOTED BY CONTRACTOR/FIRMS		
		M/S:Sindh Construction	M/S:Afzal Arain	M/S:H.H.N Company
01	Amount of Schedule "B" Rs: 824834/-	19.50% ABOVE ON SCHUDULE "B"	21.50% ABOVE ON SCHUDULE "B"	23.50% ABOVE ON SCHUDULE "B"
02	Amount of Non Schedule items			
03	Amount of Cartage Rs. 1755564/-			
	Total Rs. 10,00000/-	TOTAL RS=985677/=	TOTAL RS=1002173/=	TOTAL RS=1018669 /=


Rashid Ali Siddique
Member
District Engineer
District Council Ghotki


Saeed Akbar Mahar
Chairman
Administrative officer
District Council Ghotki


Ghulam Shabir Kalwar Member
XEN Highways Department
Ghotki