
GOVERNMENT OF SINDH 

MACHINERY MAINTENANCE DIVISION 
(HYDERABAD), DIGRI KOTDIJI 

TENDER / BIDDING DOCUMENTS 

NAME OF WORK:- WIDENING & RECONDITIONING OF ROAD FROM 
HAJINA STOP MAJEED BRIDGE TO LINK ROAD 
TAXI STAND KOT BANGLOW @ IMAM BARGAH 
MIR WAH CANAL ROAD (3.62 KM).  

NIT NO. & DATE: No. TCIG-55/2518 Dated 28-12-2017 

Date of Issue: 19/01-2018 

Date of Opening: 19/01-2018 

Tender Issued to:- M/s. QAMARUDDIN & CO: 

D.R No. Date 

Tender Fee. 

259 dated 19-01-2018 

3000100 

AL 
EXECUTJVE ENGINEER 

MACHINERY MAINTENANCE DIVISION 
\(HYDERAB.4D), DIGRI KOTOIJI 



'V 

FORM OFBID AND SCHEDULE TO BID 



S.NO. NAME OF CONTRACTOR I FIRM SIGNATURE 

1.  
MIS, M.A NOOR SHAIKH & CO: 

2. MIS. QAMARUDDIN & GO: 

M/S. ABBAS ALl PANHYAR 3.  

ATTENDANCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN MACHINERY MAINTENANCE DIVISION (HYDERABAD) DIGRI KOTDIJI 

NAME OF WORK:- 01) WIDENING & RECONDITIONING OF ROAD FROM 
HAJINA STOP MAJEED BRIDGE TO LINK ROAD TAXI STAND 
KOT BANGLOW © IMAM BARGAH MIR WAH CANAL ROAD 
(3.62 KM).  

EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION (HYDERABAD), DIGRI KOTDIJI 

HELD ON 19-01-2018  

MA1 
Assistant Engineer 

Public Health Sub-Division 
NO. III KHAIRPUR 

(SYED AL! RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR GAMBAT 

(MUHAMMAD AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
\c!HYDERABAD). DIGRI KOTDIJI 



Tender Amount Name of Contractor 

53105798 1. MIS. QAMARUDDIN & GO: 

53915607 

54866992 

2.  

3. MIS. ABBAS AU PAN HYAR 

M/S. M.A NOOR SHAIKH & CC: 

S.No. 

GENERAL ABSTRACT 

NAME OF WORK:- S.NO. 01 WIDENING & RECONDITIONING OF ROAD FROM 
HAJINA STOP MAJEED BRIDGE TO LINK ROAD TAXI STAND 
KOT BANGLOW @ IMAM BARGAH MIR WAH CANAL ROAD 
(3.62 KM).  

(SAL) (SYED AL! RAZA SHAH) (MUHAMMAD AL! MAKHDOOM) 
Assistant Engineer Assistant Engineer Executive Engineer 

Public Health Sub-Division Machinery Maintenance Sub-Division Machinery Maintenance Division 
NO. I/I KHAIRPUR NO. I KHAIRPUR GAMBAT (HYDERABAD). DIGRI KOTDIJI 



A 

OFFICE DF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION 

(HYDERABAD), DIGRI (i KOTDIJI  

COMPARATIVE STATEMENT  

NIT NO. TCIG-5512518 of 2017 dated 28-12-2017  

NAME OF SCHEME:- S.NO. 01 WIDENING & RECONDITIONING OF ROAD 
FROM HAJINA STOP MAJEED BRIDGE TO LINK 
ROAD TAXI STAND KOT BANGLOW @ IMAM 
BARGAH MIR WAH CANAL ROAD (3.62 KM).  

S.NO. NAME OF CONTRACTOR RATE 

01. MIS. QAMARUDDIN & CC: 1)13.75% Above 
ii) 7.60 % Above 
iii) 19.75% Above 
iv) 16.00% Above 
v) AT-PAR 

02. MIS. M.A NOOR SHAIKH & 00: 1)14.70 % Above 
ii) 9.65 % Above 
111)21.70% Above 
iv) 17.60% Above 
v) 1.60% Above 

03. MIS. ABBAS ALl PANHYAR 1)16.60 % Above 
ii) 11.90% Above 
iii) 23.50 % Above 
iv) 18.80% Above 
v) 2.80 % Above 

A 
Assistant Engineer 

Public Health Sub-Division 
NO. III KHA/RIUR 

(SYED AL! RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO, / KHA/RPUR GAMBAT 

(MUHAMMAD AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
(HYDERABAD). DIGRI @ KOTD/JI 



0 NAME OF WORK:- S.NO. 01 WIDENING & RECONDITIONING OF ROAD FROM 
HAJINA STOP MAJEED BRIDGE TO LINK ROAD TAXI STAND 
KOT BANGLOW © IMAM BARGAH MIR WAH CANAL ROAD 
(3.62 KM). 

    

SUMMARY OF COST 

Part Item of Work Schedule B Contractor Rate Amount 

A.  Road Work 16749625 13.75% Above 18387098 

B.  New Construction 10847071 7.60% Above 11449582 

C.  Asphalt 20100830 19.75% Above 20942554 

D.  3' Span Culverts 56525 16.00% Above 65569 x 06 
393414 

E.  Miscellaneous 1933149 AT-PAR 1933149 

Total Amount of Bid (A+B+C+D+E) = 53105798 

(SAJAN MAL) 
Assistant Engineer 

Public Health Sub-Division 
NO. III KHAIRPUR 

(SYED ALl RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR GAMBAT 

(MUHAMMAD AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
(HYDERABAD), DIGRI KOTDIJI 



BIDDERS QUALIFICATION REPORT 

NIT No. TCIG-5512518 of 2017, dated 28-12-2017.  

Machinery Maintenance Division, (Hyderabad), Diqri Kotdiji 

Name of Procuring Agency:- 
1.  

Executive Engineer Machinery 
Maintenance Dvision, (Hyderabad, Digri 
@ Kotdiji. 

2. Tender Reference No. NIT NO. TC/G-55/2518 dated 28-12-2017 

03 

Tender description / Name of 
work/item: 

S.NO. 01 WIDENING & 
RECONDITIONING OF ROAD FROM 
HAJINA STOP MAJEED BRIDGE TO 
LINK ROAD TAXI STAND KOT 
BANGLOW @ IMAM BARGAH MIR WAH 
CANAL ROAD (3.62 KM). 

4.  Method of Procurement Single Stage- one envelope procedure 

5.  Name of Firm / Bidders MIS, QAMARUDDIN & CO: 

6.  N.T.N Available 

7.  Registration with P.E.0 Registered 

8.  Sindh Board of Revenue Registered 

9.  Relevant Experience Available 

10.  Turnover of at least last three 
years 

Available 

11.  Funds / Budget Available 

12.  02% Earnest Money Available 

13.  Tender Fee/ Cost Bidding 
Document 

Deposited 

CERTIFICATE 

Certified that the tender has been published in Newspapers with out 

word numbers of information department No. INF-KRY No.5642 /2017. 

Certified that the tender continuous to appear on website of SPPRA 

@ Sr. No. 35915 with I.D No. 2147483647. 

(SAJAN MAL) (SYED AL! RAZA SHAH) (MUHAMMAD AL! MAKHDOOM) 
Assistant Engineer Assistant Engineer Executive Engineer 

Public Health Sub-Division Machinery Maintenance Sub-Division Machinery Maintenance Division 
NO. III KHA/RPUR NO. I KHAIRPUR @ GA MBA T [HYDERABAD). DIGRI KOTDIJI 



(SA 
Assistant Engineer 

Public Health Sub-Division 
NO. III KHAIRPUR 

BIDDERS QUALIFICATION REPORT 

NIT No. TCIG-5512518 of 2017, dated 28-12-2017.  

Machinery Maintenance Division, (Hyderabad), Diqri ( Kotdiji 

1.  
Name of Procuring Agency:- Executive Engineer Machinery 

Maintenance Dvision, (Hyderabad, Digri 
© Kotdiji. 

2.  Tender Reference No. NIT NO. TC/G-55/2518 dated 28-12-2017 

03 

Tender description / Name of 
work! item: 

S.NO. 01 WIDENING & 
RECONDITIONING OF ROAD FROM 
HAJINA STOP MAJEED BRIDGE TO 
LINK ROAD TAXI STAND KOT 
BANGLOW © IMAM BARGAH MIR WAH 
CANAL ROAD (3.62 KM). 

4.  Method of Procurement Single Stage- one envelope procedure 

5.  Name of Firm / Bidders MIS. M.A NOOR SHAIKH & 00: 

6.  N.T.N Available 

7.  Registration with P.E.0 Registered 

8.  Sindh Board of Revenue Registered 

9.  Relevant Experience Available 

10.  Turnover of at least last three 
years 

Available 

11.  Funds I Budget Available 

12.  02% Earnest Money Available 

13.  Tender Fee/ Cost Bidding 
Document 

Deposited 

CERTIFICATE  

Certified that the tender has been published in Newspapers with out 

word numbers of information department No. INF-KRY No.5642 /2017. 

Certified that the tender continuous to appear on website of SPPRA 

@ Sr. No. 35915 with l.D No. 2147483647. 

(SYED AL! RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO, I KHAIRPUR @ GAMBAT 

(MUHAMMAD AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
(HYDERABAD), DIGRI © KOTDIJI 



BIDDERS QUALIFICATION REPORT 

NIT No. TCIG-55/2518 of 2017, dated 28-12-2017.  

Machinery Maintenance Division, (Hyderabad), Diqri (ä Kotdiji 

1.  
Name of Procuring Agency:- Executive Engineer Machinery 

Maintenance Dvision, (Hyderabad, Digri 

© Kotdiji. 
2.  Tender Reference No. NIT NO. TCIG-5512518 dated 28-12-2017 

03 

Tender description I Name of 
work! item: 

S.NO. 01 WIDENING & 
RECONDITIONING OF ROAD FROM 
HAJINA STOP MAJEED BRIDGE TO 
LINK ROAD TAXI STAND KOT 
BANGLOW @ IMAM BARGAH MIR WAH 
CANAL ROAD (3.62 KM). 

4.  Method of Procurement Single Stage- one envelope procedure 

5.  Name of Firm / Bidders M!S. ABBAS ALl PANHYAR 

6.  N.T.N Available 

7. Registration with P.E.0 Registered 

8.  Sindh Board of Revenue Registered 

9.  Relevant Experience Available 

10.  Turnover of at least last three 
years 

Available 

11.  Funds I Budget Available 

12.  02% Earnest Money Available 

13.  Tender Fee! Cost Bidding 
Document 

Deposited 

CERTIFICATE  

Certified that the tender has been published in Newspapers with out 

word numbers of information department No. INF-KRY No.5642 /20 17. 

Certified that the tender continuous to appear on website of SPPRA 

@ Sr. No. 35915 with I.D No. 2147483647. 

(SVED AL! RAZA SHAH) (MUHAM AL! MAKHDOOM) 
Assistant Engineer Assistant Engineer Executive Engineer 

Public Health Sub-Division Machinery Maintenance Sub-Division Machinery Maintenance Division 
NO. III KHAIRPUR NO. I KHAIRPUR@ GAMBAT !HYDERABAD). DIGRI . KOTDIJI  



NIT No. TC/G-55/2518 of dated 28-12-2017.  

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE-ONE ENVELOPE).  

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of this department was held on 

dated 19-01-2017.  for opening the bids received in respect of subject NIT till the deadlines of 

submission. The meeting was attended by all following members of the procurement 

committee and the representative of bidders. (Attendance sheet is enclosed). 

The bids were opened at 1:45 PM  in the presence of the above mentioned 

participants and the rates quoted by bidders were read aloud and encircled by Chairman of the 

Procurement Committee. All the members of the procurement committee signed each and 

every page of financial proposal/bids. The bids do not contain any over-writing or cutting. 

(Also mention cutting or over writing if any). Following is the details of bids announced. 

The committee shall examine all the bids as per the Qualification! eligibility 

criteria provided in the bidding documents, arithmetical checks and verify the documents and 

bid security submitted by the bidders. 

The meeting ended with the note of thanks to and from the chair. 

(MEMBER) (MEMBER) (CHA IRMA N) 

-- 

(SAJANMAL) 
Assistant Engineer 

Public Health Sub-Division 
NO. III KHAIRPUR 

(SYED ALl RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR r  GA MBA T 

(MUHAMMAD AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
[HYDERABAD), DIGRI KOTDIJI 



BID EVALUATION REPORT 

01 Name of Procuring Agency:- Executive Engineer Machinery Maintenance 
Division, (Hyderabad), Digri Kotdiji. 

A 
2.  Tender Reference No. N.l.T No. TC/G-55!2518 Dated 28-12-2017 

3.  Tender Description / Name of work! item:- SNo, 01-Widening & Reconditioning of road 
from Hajina Stop Majeed Bridge to link road Taxi 
Stand Kot Banglow Imam Bargah Mir Wah 
Canal road (3.62 Km). 

4.  Method of Procurement:- Single Stage One envelope Bidding Procedure. 

5.  Tender Published:- SPPRA Website S.No.35915 

6.  Total Bid Documents Sold:- 03 Nos. 

7.  Total Bids Received:- 03 Nos. 

8.  Technical Bid Opening date (if applicable):- Not Applicable 

9.  No. of Bid technically qualified (if applicable):- Not Applicable 

10.  Bid (s) Rejected:- 

11.  Financial Bid Opening date:- 19-01-20 18 

12.  Bid Evaluation:- 

S.No. 
Name of Firm 

or Bidder 
Cost offered 
by the Bidder 

Ranking in 
terms of cost 

Comparison 
with Estimated 

cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

01. 02. 03. 04. 05. p6. 07. 

01 

MIs. 
Qamaruddin & 
Co: 

18387098 

1 St  Lowest 

i) 13.75 % Above 

ii) 7.60 % Above 

iii) 1975% Above 

iv) 16.00% Above 

v) AT-PAR 

Quality as per 
evaluation 
criteria 

Recommended 
for award of 
work 

11449582 

20942554 

393414 

1933149 

53105798 

02. 

M/s. M.ANoor 
Shaikh & Co: 

18546220 

2nd Lowest 

I) 14.70 %Above 

ii) 9.65 %Above 

iii) 21 .70% Above 

iv) 17.60% Above 

v) 1 .60 % Above 

Quality as per 
evaluation 

criteria 
Responsive 

11671947 

21334520 

398840 

1964079 

53915607 

( - 
(SAJ.4NMAL)- 

Assistant Engineer 
Public Health Sub-Division 

NO. I/I KHA/RPUR 

(SYED AL! RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR @ GAMBAT 

(MUHAMPTJ4D AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
\(HYDERABAaJ, DIGRI @ KOTDIJI 



P-2 

No. 
1 

Name of Firm 
or Bidder 

Cost offered 
by the Bidder 

Ranking in 
terms of cost 

Comparison 
with Estimated 

cost 

Reasons for 
acceptance! 

rejection 
Remarks 

01. 02. 03. 04. 05. 06. 07. 

03. 

M/s. Abbas All 
Panhyar 

18864463 

3rd Lowest 

i) 16.60%Above 

ii) 11.90 %Above 

iii) 23.50% Above 

iv) 18.80% Above 

v) 2.80 % Above 

Quality as per 
evaluation 

criteria 
Responsive 

11916006 

21696335 

402910 

1987277 

54866992 

Signature of the Chairman / Members of the Committee. 

1 
-. 

Assistant Engineer 
Public Health Sub-Division 

NO. III KHAIRPUR 

(SYED ALl RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. / KHA/RPUR ( GAMBAT 

(MUHAMMAD AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
HYDERABAD), DIGRI @ KOTDIJI 



N.I.T NO. TC/G-5512518 DATED 28-12-2017 

Date of Issue 19-01-2018 & Opening 19-01-2018 

FINANCIAL REVIEW/ COMPARATIVE STATEMENT 

NAME OF WORK:- 01) WIDENING & RECONDITIONING OF ROAD FROM HAJINA STOP MAJEED BRIDGE TO LINK ROAD 
TAXI STAND KOT BANGLOW @ IMAM BARGAH MIR WAH CANAL ROAD (3.62 KM).  

S.No. Description Estimate Cost 
M/s. Qamaruddin & Co: M/s. M.A Noor Shaikh & Co: M/s. Abbas Ali Panhyar 

Rate Amount Rate Amount Rate Amount 
1 2 3 4 5 6 7 8 9 

Amount of Schedule B 16749625 16,749,625 16749,625 16,749,625 

14% Above 2,344,948 1375% Above 2,303,073 14.70% Above 2462195 16.60% Above 2,780,438 

TOTAL 19,094,573 19,052,698 19,211,820 19,530,063 

fl :51tumen
42.06 @ 665,600 665,600 665,600 665,600 

TOTAL 18,428,973 18,387,098 18,546,220 18,864,463 

PART-B (New Construction) 

I AmountofScheduleB 10,847,071 10,847,071 10,847,071 10,847,071 

U Add 8% Above 867,765 7.60% Above 824,377 9.65% Above 1046,742 11 .90% Above 1,290,801 

Deduct Bitumen 14.02 @ 221,866 221,866 221,866 221,866 

TOTAL 11,492,970 11,449,582 11,671,947 11,916,006 

PART-C (Asphalt) 20,100,830 20,100,830 20,1 00,830 20,1 00830 

i Amount of Schedule B 19.75% Above 3,969,914 21.70% Above 4,361,880 23.50% Above 4,723,695 

ii Add 20% Above on Asphalt 4,020,166 
Deduct: Bitumen 15.47 @ 
Rs.15825/- (Prime Coat) 

244,813 244 813 244,813 244,813 

iv 
Rs.27328/- (Asphalt) 105.51

@ 2,883,377 2,883,377 2,883,377 2,883,377 

TOTAL C 20,992,806 

I 

20,942,554 21,334,520 21,696,335 

    

   

(MUHAMMA6iMAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
(Hyderabad), Digri Kotdiji 

(SAJAN MAL) 
Assistant Engineer 

Public Health Sub-Division 
Nc iii Khirniir 

(SYED AL AZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division, 
No. I Khairpur Gambat 



P-2 

S.No. Description Estimate Cost M/s. Qamaruddin & Co: M/s. M.A Noor Shaikh & Co: M/s. Abbas Au Panhyar 

Rate Amount Rate Amount Rate Amount 
I 2 3 4 5 6 7 8 9 

PART-D (3' Span Culverts) 56,525 56,525 56525 56,525 

Amount of Schedule B 16.00% Above 9,044 17.60% Above 9,948 18.80% Above 10,627 

II Add: Cartage of Material 9,174 
TOTAL D 

Therefore x6 
65,699 65,569 66,473 67,152 

394,194 393,414 398,840 402,910 

PART-E (Miscellaneous) 1,933,149 1,933,149 1,933,149 1,933,149 
i Amount of Schedule B AT-PAR - 1.60% Above 30,930 2.80% Above 54,128 

TOTALE 1,933,149 1,933,149 1,964,079 1,987,277 
G.Total Part (A+B+C+D+E) 53,242,092 53,105,798 53,915,607 54,866,992 

Add: 1% Contingency (P-i +P-2) 275,966 The Lowest rates quoted by M/s. Qamaruddin & Co: Government Contractor are:- 
Part-A @ Rs. 18387098/- 13.75% Above on Estimate (Rupees One Crore Eighty Three Lacs 
Eighty Seven Thousand & Ninety Eight Only). 
Part-B 7.60% Above (Seven Point Six Zero Percent Above) 
Part-C 19.75% Above (Nineteen Point Seven Five Percent Above) 
Part-D 16.00% Above (Sixteen Point Zero Zero Percent Above) 
Part-E AT-PAR 
Above Rates are recommended for approval 

(A) Total Cost as per Estimate 53,518,058 
(B) Total as per Tender 53,105,798 
Saving (A-B) 412,260 
Percentage Saving 0.26% 
A.A Amount 79150000 
Lowest Tender Amount 53,105,798 

Saving over A.A 26,044,202 

(SYED ALl RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division, 
No. I Khairpur t Gambat 

(MUHAMMI'ALI MAKHDOOM) 
Executive Engineer 

achinery Maintenance Division 
(Hyderabad), Digri @ Kotdiji 

Assistant Engineer 
Public Health Sub-Division 

Ill Khirniir 



-v 

GOVERNMENT OF SINDH 

MACHINERY MAINTENANCE DIVISION 
(HYDERABAD), DIGRI KOTDIJI 

TENDER / BIDDING DOCUMENTS 

NAME OF WORK:- M/R REHABILITATION OF ROAD FROM OVER 
HEAD BRIDGE TO SHAH HUSSAIN OVER HEAD 
BRIDGE ROAD MILE 0/0-1/2. 

   

NIT NO. & DATE: No. TC/G-55/2518 Dated 28-12-2017 

Date of Issue: 19/01-2018 

Date of Opening: 19/01 -2018 

Tender Issued to:- M/s. M.A NOOR SHAIKH & GO: 

D.R No. Date 

Tender Fee. 

256 dated 19-01-2018 

3000/00 

EXECUTIVE ENGINEER 
Machinery Mititenance Division 

F1ydeIsft Qigri kutdiji 



-I 

FORM OFBID AND SCHEDULE TO BID 



(SAJAN..M 
Assistant Engineer 

Public Health Sub-Division 
NO. I/I KHAIRPUR 

ATTENDANCE SHEET OF PARTICIPATION IN  
TENDER PROCESS IN MACHINERY MAINTENANCE DIVISION (HYDERABAD) DIGRI KOTDIJI 

NAME OF WORK:- 02) M/R REHABILITATION OF ROAD FROM OVER HEAD 
BRIDGE TO SHAH HUSSAIN OVER HEAD BRIDGE ROAD MILE 
0/0-1/2. 

   

EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION (HYDERABAD), DIGRI © KOTDIJI 

HELD ON 19-01-2018  

S.NO. NAME OF CONTRACTOR I FIRM SIGNATURE 

1.  
MIS. M.A NOOR SHAIKH & 00: 

2.  MIS. SHAFQAT ALl TPAR & SONS 

3.  M/S. DIN MOHAMMAD ENTERPRISES 
BUILDERS 

(SYED AL! RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR @ GAMBAT 

(MUHAMM D AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
(HYDERABAD). DIGRI @ KOTDIJI 



GENERAL ABSTRACT 

NAME OF WORK:- S.NO. 02 M/R REHABILITATION OF ROAD FROM OVER 
HEAD BRIDGE TO SHAH HUSSAIN OVER HEAD BRIDGE 
ROAD MILE 0/0-1/2. 

   

S.No. Name of Contractor Tender Amount 

1. MIS. M.A NOOR SHAIKH & 00: 75059696 

2. M/S. SHAFQAT ALl KATPAR & SONS 76237468 

3.  
MIS. DIN MOHAMMAD ENTERPRISES 
BUILDERS 

77547027 

-  (SAJ1.Li  
AssistartEtiT 

Public Health Sub-Division 
NO. III KHAIRPUR 

(SYEDALIRAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR @ GAMBAT 

(MUHAMd4SALI MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
(HYDERABAD), DIGRI © KOTDIJI 



0 NAME OF WORK:- S.NO. 02 M/R REHABILITATION OF ROAD FROM OVER HEAD 
BRIDGE TO SHAH HUSSAIN OVER HEAD BRIDGE ROAD MILE 
0/0-112. 

    

SUMMARY OF COST 

Part Item of Work 
Schedule B  Contractor Rate Amount 

A.  Road Work 36318120 5.80% Above 36992251 

B.  Asphalt 23418147 19.60% Above 24702509 

C.  Medium Wall 949345 7.55% Above 4421341 

D.  Road Marking 2492970 AT-PAR 2492970 

E.  20' Span Bridge 552972 9.30% Above 604398 

F.  Retaining Wall 5448488 7.30% Above 5\846228 

Total Amount of Bid (A+B+C+D+E+F) = 75059696 

 

(MUHAM AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
\HYDERABAD), DIGRI @ KOTDIJI 

Assistant Engineer 
Public Health Sub-Division 

NO. III KHAIRPUR 

(SYED AL! RAZA SHAH) 
Assistant Engineer 

Provincial Machinery Sub-Division 
NO. I KHAIRPUR GAMBAT 



OFFICE OF THE EXECUTIVE ENGINEER MACHINERY MAINTENANCE DIVISION 

(HYDERABAD), DIGRI (ä KOTDIJI  

COMPARATIVE STATEMENT  

NIT NO. TC/G-5512518 of 2017 dated 28-12-2017  

NAME OF SCHEME:- S.NO. 02 MIR REHABILITATION OF ROAD FROM 
OVER HEAD BRIDGE TO SHAH HUSSAIN OVER 
HEAD BRIDGE ROAD MILE 0/0-1/2. 

   

S.NO. NAME OF CONTRACTOR RATE 

01. MIS. M.A NOOR SHAIKH & CO: i) 5.80% Above 
H) 19.60 % Above 
Hi) 7.55 % Above 
iv) AT-PAR 
v) 9.30 % Above 
vi) 7.30 % Above 

02. MIS. SHAFQAT ALl KATPAR & SONS I) 6.70 % Above 
H) 21.65 % Above 
Hi) 8.70 % Above 
iv) 1.60 % Above 
v) 11.20 % Above 
vi) 9.25 % Above 

03. M/S. DIN MOHAMMAD ENTERPRISES 
BUILDERS 

i) 7,75 % Above 
H) 23.90 % Above 
Hi) 10.50 % Above 
iv) 2.80 % Above 
v) 13.30 % Above 
vi) 11.30 % Above 

,.- . 
(SAJAffMAQ- 

Assistant Engineer 
Public Health Sub-Division 

NO. I/I KHA/RPUR 

(SYED AL! RAZ4 SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR @ GAMBAT 

'I 

(MUHAM 4D AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
[HYDERABAD). DIGRI KOTDIJI 



BIDDERS QUALIFICATION REPORT 

NIT No. TCIG-55/2518 of 2017. dated 28-12-2017.  

Machinery Maintenance Division, (Hyderabad), Diqri (ä Kotdiji 

1.  
Name of Procuring Agency:- Executive Engineer Machinery 

Maintenance Dvision, (Hyderabad, Digri 
© Kotdiji. 

2.  Tender Reference No. NIT NO. TC/G-55/2518 dated 28-12-2017 

03 

Tender description / Name of 
work! item: 

S.NO. 02 M!R REHABILITATION OF 
ROAD FROM OVER HEAD BRIDGE TO 
SHAH HUSSAIN OVER HEAD BRIDGE 
ROAD MILE 0!0-1!2 

4.  Method of Procurement Single Stage- one envelope procedure 

5.  Name of Firm / Bidders MIS. M.A NOOR SHAIKH & 00: 

6.  N.T.N Available 

7.  Registration with F.E.0 Registered 

8.  Sindh Board of Revenue Registered 

9.  Relevant Experience Available 

10.  Turnover of at least last three 
years 

Available 

11.  Funds / Budget Available 

12.  02% Earnest Money Available 

13.  Tender Fee! Cost Bidding 
Document 

Deposited 

CERTIFICATE 

Certified that the tender has been published in Newspapers with out 

word numbers of information department No. lNF-KRY No.5642 /2017. 

Certified that the tender continuous to appear on website of SPPRA 

@ Sr. No. 35915 with l.D No. 2147483647. 

(SAJAttMAt) (SYED AL! RAZA SHAH) (MUHAMMAD AL! MAKHDQOM) 
Assistant Engineer Assistant Engineer Executive Engineer 

Public Health Sub-Division Machinery Maintenance Sub-Division Machinery Maintenance Division 
NO. III KHAIRPUR NO. I KHAIRPUR GAMBAT (HYDERABAD), DIGRI KOTDIJI 

.4 



(SAztAN 
Assistant Engineer 

Public Health Sub-Division 
NO. III KHAIRPUR 

BIDDERS QUALIFICATION REPORT 

NIT No. TCIG-55/2518 of 2017, dated 28-12-2017.  

Machinery Maintenance Division, (Hyderabad), Diqri (ã Kotdiji 

1.  
Name of Procuring Agency:- Executive Engineer Machinery 

Maintenance Dvision, (Hyderabad, Digri 
c Kotdiji. 

2.  Tender Reference No. NIT NO. TCIG-5512518 dated 28-12-2017 

03 
Tender description / Name of 
work! item: 

S.NO. 02 M/R REHABILITATION OF 
ROAD FROM OVER HEAD BRIDGE TO 
SHAH HUSSAIN OVER HEAD BRIDGE 
ROAD MILE 0/0-1/2 

4.  Method of Procurement Single Stage- one envelope procedure 

5.  Name of Firm / Bidders M/S. SHAFQAT ALl KATPAR & SONS 

6.  N.T.N Available 

7.  Registration with P.E.0 Registered 

8.  Sindh Board of Revenue Registered 

9.  Relevant Experience Available 

10.  Turnover of at least last three 
years 

Available 

11.  Funds / Budget Available 

12.  02% Earnest Money Available 

13.  Tender Fee/ Cost Bidding 
Document 

Deposited 

CERTIFICATE  

Certified that the tender has been published in Newspapers with out 

word numbers of information department No. INF-KRY No.5642 /2017. 

Certified that the tender continuous to appear on website of SPPRA 

@ Sr. No. 35915 with I.D No. 2147483647. 

I 
1 

(SYEDALIRAZ4 SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR @ GAMBAT 

(MUHAMMAD AL.! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
\(I-IYDERABAD), DIGRI @ KOTDIJI 



BIDDERS QUALIFICATION REPORT 

NIT No. TCIG-5512518 of 2017. dated 28-12-2017.  

Machinery Maintenance Division, (Hvderabad), Diqri (ä Kot diii 

Name of Procuring Agency:- 
1.  

Executive Engineer Machinery 
Maintenance Dvision, (Hyderabad, Digri 
@ Kotdiji. 

2.  Tender Reference No. NIT NO. TC/G-55/2518 dated 28-12-2017 

03 

Tender description / Name of 
work! item: 

S.NO. 02 MIR REHABILITATION OF 
ROAD FROM OVER HEAD BRIDGE TO 
SHAH HUSSAIN OVER HEAD BRIDGE 
ROAD MILE 0/0-1/2 

04. Method of Procurement Single Stage- one envelope procedure 

05 Name of Firm I Bidders M/S. DIN MOHAMMAD ENTERPRISES 
BUILDERS 

6.  N.T.N Available 

7.  Registration with P.E.0 Registered 

8.  Sindh Board of Revenue Registered 

9.  Relevant Experience Available 

10.  Turnover of at least last three 
years 

Available 

11.  Funds I Budget Available 

12.  02% Earnest Money Available 

13.  Tender Fee/ Cost Bidding 
flrr'i irnnt 

Deposited 

CERTIFICATE 

Certified that the tender has been published in Newspapers with out 

word numbers of information department No. INF-KRY No.5642 /2017. 

Certified that the tender continuous to appear on website of SPPRA 

@ Sr. No. 35915 with l.D No. 2147483647. 

SAJMA) (SYED AL! RAZA SHAH) (MUHAMMAD AL! MAKH000M) 
Assistant Engineer Assistant Engineer Executive Engineer 

Public Health Sub-Division Machinery Maintenance Sub-Division Machinery Maintenance Division 
NO. III KHAIRPUR NO. / KHAIRPUR @ GAMBAT (HYDERABAD), DIGRI @ KOTDIJI 



NIT No. TC/G-55/2518 of, dated 28-12-2017.  

Method and procedure of procurement: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE-ONE ENVELOPE). 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of this department was held on 

dated 19-01-2017.  for opening the bids received in respect of subject NIT till the deadlines of 

submission. The meeting was attended by all following members of the procurement 

committee and the representative of bidders. (Attendance sheet is enclosed). 

The bids were opened at 1:45 PM  in the presence of the above mentioned 

participants and the rates quoted by bidders were read aloud and encircled by Chairman of the 

Procurement Committee. All the members of the procurement committee signed each and 

every page of financial proposal/bids. The bids do not contain any over-writing or cutting. 

(Also mention cutting or over writing if any). Following is the details of bids announced. 

The committee shall examine all the bids as per the Qualification/ eligibility 

criteria provided in the bidding documents, arithmetical checks and verify the documents and 

bid security submitted by the bidders. 

The meeting ended with the note of thanks to and from the chair. 

(MEMBER) (MEMBER) (CHAIRMAN) 

Assistant Engineer 
Public Health Sub-Division 

NO. III KHAIRPUR 

(SYEDALIP!A'ZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR @ GA MBA T 

V VW• 

(MUHAMMAD AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
[HYDERABAD). DIGRI KOTDIJI 



BID EVALUATION REPORT 

1.  Name of Procuring Agency:- Executive Engineer Machinery Maintenance 
Division, (Hyderabad), Digri @ Kotdiji. 

I 

2.  Tender Reference No. N.I.T No. TC/G-55/2518 Dated 28-12-2017 

3.  Tender Description / Name of work/ item:- S.No. 02 M/R Rehabilitation of road from Over 
Head Bridge to Shah Hussain Over Head Bridge 
Road Mile 0/0-1/2. 

4.  Method of Procurement:- Single Stage One envelope Bidding Procedure. 

5.  Tender Published:- SPPRA Website S.No.35915 

6.  Total Bid Documents Sold:- 03 Nos. 

7.  Total Bids Received:- 03 Nos. 

8.  Technical Bid Opening date (if applicable):- Not Applicable 

9.  No. of Bid technically qualified (if applicable):- Not Applicable 

10.  Bid (5) Rejected:- 

11.  Financial Bid Opening date:- 19-01-20 18 

12.  Bid Evaluation:- 

S. 
No. 

Name of Firm 
or Bidder 

Cost offered 
by the Bidder 

Ranking in 
terms of 

cost 

Comparison with 
Estimated cost 

Reasons for 
acceptance! 

rejection 
Remarks 

01. 02. 03. 04. 05. 06. 07. 

01. 

M/s. M.A Noor 
Shaikh & Co: 

36992251 

1st Lowest 

i) 5.80 % Above 

ii) 19.60 % Above 

iii) 7.55 % Above 

iv) AT-PAR 

v) 9.30 % Above 

vi) 7.30 % Above 

Quality as per 
evaluation 

criteria 

Recommended 
for award of 
work 

24702509 

4421341 

2492970 

604398 

5846228 

75059696 

02. 

M/s. Shafqat 
AU Katpar & 
Sons 

37319114 

2 Lowest 

I 

i)6.70%Above 

ii) 21.65 % Above 

iii) 8.70 % Above 

iv) 1.60% Above 

v) 11.20 % Above 

vi) 9.25 % Above 

Quality as per 
evaluation 

criteria 
Responsive 

25182581 

4635538 

2532858 

614905 

5952473 

76237468 

   

   

(SYEDALIRAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR (ä GAMBAT 

(MUHAMMAD AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
\>(HYDERABAD), DIGRI (ä KOTDIJI 

Assistant Engineer 
Public Health Sub-Division 

NO. III KHAIRPUR 



P.2 

S. 
N9. 

Name of Firm 
or Bidder 

Cost offered 
by the Bidder 

Ranking in 
terms of 

cost 

Comparison with 
Estimated cost 

Reasons for 
acceptance! 

rejection 

Remarks 

01. 02. 03. 04. 05. 06. 07. 

03. 

M/s. Din 
Mohammad 
Enterprises 
Builders 

37700454 

2nd Lowest 

I) 7.75 % Above 

ii) 23.90 % Above 

iii) 10.50 % Above 

iv) 2.80% Above 

v) 13.30 % Above 

vi) 11.30% Above 

Quality as per 
evaluation 

criteria 

Recommended 
for award of 
work 

25709489 

4883626 

2562773 

626517 

6064167 

77547027 

Signature of the Chairman I Members of the Committee. 

   

(SYEDALIP.AZ.4 SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division 
NO. I KHAIRPUR GAMBAT 

(MUHAMMAD AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
[HYDERABAD), DIGRI @ KOTDIJI 

Assistant Engineer 
Public Health Sub-Division 

NO. III KHAIRPUR 



I 
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N.I.T NO. TCIG-5512518 DATED 28-12-2017 
Date of Issue 19-01-2018 & Opening 19-01-2018 

 

4 

 

NAME OF WORK:- 

FINANCIAL REVIEW! COMPARATIVE STATEMENT 

02) M/R REHABILITATION OF ROAD FROM OVER HEAD BRIDGE TO SHAH HUSSAIN OVER HEAD 
BRIDGE ROAD MILE 0/0-1/2. 

     

S.No. Description Estimate Cost 
MIs. M.A Noor Shaikh & Co: 

MIs. Shafqat All Katpar & 
Sons 

M/s. Din Mohammad 
Enterprises Builders 

Rate Amount Rate Amount Rate Amount 
2 3 4 5 6 7 8 9 

Amount of Schedule B 36318120 36,318120 36,318120 36,318120 
6% Above 2,179,087 5.80% Above 2,106,451 6.70% Above 2,433,314 7.75% Above 2,814,654 

TOTAL 38,497,207 38,424,571 38,751,434 39,132,774 
Deduct: Bitumen 90.50 © 
Rs.158251- 

1,432,320 1,432,320 1,432,320 1,432,320 

TOTAL 37,064,887 36,992,251 37,319,114 37,700,454 

PART-B (Asphalt) 

Amount of Schedule B 23,418,147 23,418,147 23,418,147 23,418,147 

ii Add 20% Above on Asphalt 4,683,629 19.60% Above 4,589,957 21.65% Above 5,070,029 23.90% Above 5,596,937 

Deduct: Bitumen 120.96 © 
Rs.27328/- 

3,305,595 3,305,595 3,305,595 3,305,595 

TOTAL 24,796,181 24,702,509 25,182,581 25,709,489 

PART-C (Medium Wall) 949,345 949,345 949,345 949,345 

Amount of Schedule B 7.55% Above 71,676 8.70% Above 32,593 10.50% Above 99.681 

Add: Cartage of Material 73,637 
Non Schedule Item (Kerb Stone) 
© Rs. 370x9240 Rft 

3,418,800 368x9240 Rft 3,400,320 390x9240 Rft 3,603,600 415x9240 Rft 3,834,600 

TOTAL C 4,441,782 4,421,341 4,635,538 4,883,626 

 

(MU/-IA I AL! MAKHDOOM) 
Executive Engineer 

Machinery Maintenance Division 
(Hvderabad), Digri © Kotdiji 

(SAJAN1AtT 
Assistant Engineer 

Public Health Sub-Division 
III Khirniir 

(SYED ALIRAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division, 
No. I Khairpur Gambat 
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P-2 

S.No. Description Estimate Cost 
M/s. M.A Noor Shaikh & Co: 

M/s. Shafqat All Katpar & 

Sons 

M/s. Din Mohammad 

Enterprises Builders 

Rate Amount Rate Amount Rate Amount 
1 2 3 4 5 6 7 8 9 

PART-D (Road Marking) 2492,970 2,492,970 2,492970 2,492,970 

Amount of Schedule B At-Par - 1.60% Above 39,888 2.80% Above 69,803 
ii Premium At-Par 
iii Add: Cartage of Material - 

TOTAL D 2,492,970 2,492,970 2,532,858 2,562,773 

PART-E (20' Span Bridge) 552,972 552,972 552,972 552,972 

i Amount of Schedule B 9 30% Above 51.426 11.20% Above 61,933 13 30% Above 73.545 

ii Add: Cartage of Material 52.825 
TOTAL E 605,797 604,398 614,905 626,517 

PART-F (Retaining Wall) 5,448,488 5,448,488 5,448,488 5,448,488 

Amount of Schedule B 
7.30%Above 397,740 9.25%Above 503,985 11.30%Above 615,679 

ii Add: Cartage of Material 404,965 
TOTAL E 5,853,453 5,846,228 5,952,473 6,064,167 

G.Total Part (A+B+C+D+E~F) 75,255,070 75,059,696 76,237,468 77,547,027 

Add: 2% Contingency 1,194,725 The Lowest rates quoted by M/s. M.A Noor Shaikh & Co: Government Contractor are:- 
Part-A @ Rs. 36992251/- 5.80% Above on Estimate (Rupees Three Crore Sixty Nine Lacs 
Ninety Two Thousand & Two Hundred Fifty One Only) 
Part-B 19.60% Above (Nineteen Point Six Zero Percent Above) 
Part-C 7.55% Above (Seven Point Five Five Percent Above) 
Part-D AT-PAR 
Part-E 9 30% Above (Nine Point Three Zero Percent Above) 
Par-f-F 7 30% Above(Sevent Point Three Zero Percent Above) 
Above Rates are recommended for approval 

(A) Total Cost as per Estimate 76,449,795 

(B) Total as per Tender 75,059,696 

Saving (A-B) 1,390,099 

Percentage Saving 0.40% 

A.A Amount - 

Lowest Tender Amount 75,059,696 

Saving over A.A - 

  

(S4IA- 
Assistant Engineer 

Public Health Sub-Division 
Nr Ill Khirniir 

(SYED AL! RAZA SHAH) 
Assistant Engineer 

Machinery Maintenance Sub-Division, 
No. I Khairpur Gambat 

(MUHAMMA! MAKH000M) 
Executive Engineer 

Machinery Maintenance Division 
' (Hyderabad), Digri f Kotdiji 

I 
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