

## BID EVALUATION REPORT

01.	Name of Procuring Agency	-	Provincial Highways Division Larkano
02.	Tender Reference No	-	N.I.T No.TC/G-55/1574 dated: 29.10.2013
03.	Tender Description / Name of Work / Item	-	Widening/Reconditioning of road from Larkana Naudero to Koreja via Saidudero Pitaffi road mile:1/0-4/2 (i/c M/Structure) SPPRA Website 2013.
04.	Method Procurement	-	Single Stage - One Envelop Procurement.
05.	Tender Published	-	Daily Awami Forum dated: 03-11-2013. Daily Nijat dated: 05-11-2013. Daily Ibrat dated: 05-11-2013.
06.	Total Bid Documents	-	03 Nos:
07.	Total Bid Received	-	03 Nos:
08.	Technical Bid Opening date	-	Not Applicable
09.	No. of Bid Technically qualified (If Applicable)	-	Not Applicable
10.	Bid(s) Rejected (If Applicable)	-	-- Nil --
11.	Financial Bid Opening date	-	10-12-2013

S.No:	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
01	02	03	04	05	06	07

1.	M/s. Bhattai Builders	1215,01,300/-	1 <sup>st</sup> : lowest	A(i) = 2% below (ii) = 9.95% above B (i) = 8% below (ii) = 9.90% above C (i) = 0.60% below (ii) = 5% above (iii) = 7% above	Qualified as per evaluation criteria	Recommended for award of work.
2.	M/s. Zarghoon Enterprises (Pvt) Ltd:	1219,03,800/-	2 <sup>nd</sup> : lowest	A(i) = 1% below (ii) = 10.50% above B (i) = 7% below (ii) = 10.15% above C (i) = 0.25% below (ii) = 6% above (iii) = 8% above	Qualified as per evaluation criteria	responsive
3.	M/s. Umar Jan & Co:	1223,12,815/-	3 <sup>rd</sup> : lowest	A(i) = 0.50% below (ii) = 10.75% above B (i) = 6% below (ii) = 11% above C (i) = 0.10% below (ii) = 6.50% above (iii) = 8.10% above	Qualified as per evaluation criteria	Responsive

*Signatures of the Members of the Committee*

( Abdul Wahab Saho ) Executive Engineer, Public Health Engineering Division-I Larkano ( Member )	( Zainuddin Morio ) Assistant Engineer, Provl: Highways Sub-Division Larkano ( Member )	( Deedar Ali Laghari ) Executive Engineer, Provincial Highways Division Larkano ( Chairman )
--	---	--

Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur  
 Vide No.CE/HWS/DB/974 dated:20-12-2013

**COMPRATIVE STATEMENT**

**Name of Work:** Widening / Reconditioning of road from Larkana Naudero to Koreja via Saidudero Pitaffi road mile:1/0-4/2 (i/c M/Structure)

S.No.	Description	Estimated Cost	M/s. Bhittai Builders		M/s.Zarghoon Enterprises (Pvt.) Ltd:		M/s. Umar Jan & Co.	
			Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6	7	8	9
<b>PART- A ROAD WORK</b>								
1	Amount of Shedule B	1081,62,886/-		1081,62,886/-		1081,62,886/-		1081,62,886/-
2	Ded: 8% Below Except Item No.08	(-) 55,64,420/-	2% Below	(-) 13,91,105/-	1% Below	(-) 6,95,552/-	0.50% Below	(-) 3,47,776/-
3	Add 10% Above on Item No.8	(+) 3860,764/-	9.95% Above	(+) 38,41,460/-	10.50% Above	(+) 4058,302/-	10.75% Above	(+) 41,50,321/-
4	Diff: cost of Bitumen	10,83,337/-		10,83,337		10,83,337/-		10,83,337/-
	<b>TOTAL</b>	<b>10,75,42,567/-</b>		<b>11,16,96,578/-</b>		<b>11,26,08,973/-</b>		<b>11,30,48,768/-</b>
	Say	10,75,42,600/-						
<b>PART- A-B</b>								
1	Amount of Shedule B	71,48,951/-		71,48,951/-		7148,951/-		7148,951/-
2	Ded:13% Below Except Item No. 07	(-) 6,66,130/-	8% Below	(-) 4,09,926/-	7% Below	(-) 3,58,685/-	6% Below	(-) 3,07,444/-
3	Add 10% Below on Item No.7	(+) 2,02,488/-	9.90% Above	(+) 2,00,462/-	10.15% Above	(+) 2,05,529/-	11% Above	(+) 2,22,736/-
4	Add Diff: Cost of Bitumen	56,813/-		56,813/-		56,813/-		56,813/-
	<b>TOTAL</b>	<b>67,42,122/-</b>		<b>69,96,300/-</b>		<b>70,52,618/-</b>		<b>71,21,056/-</b>
	Say	67,42,100/-						
<b>PART- C-I</b>								
1	Amount of Shedule B	56,48,138/-		56,48,138/-		56,48,138/-		56,48,138/-
2	Ded: 20% Below	(-) 11,29,628/-	0.60% Below	(-) 33,889/-	0.25% Below	(-) 14,120/-	0.10% Below	(-) 5,648/-
3	Add: Cartage	11,00,505/-						
	<b>TOTAL</b>	<b>56,19,015/-</b>		<b>56,14,249/-</b>		<b>56,34,018/-</b>		<b>56,42,490/-</b>



FINANCIAL REVIEW	
(A) Total cost as per Estimate	1216,11,400/-
(B) Total As per Tender	1260,85,500/-
Difference (A-B) Saving	(-) 44,74,100/-
Amount of A.A	146.256 (M)
Already Estimated sanctioned	32.603 (M)
Balance	113.653 (M)
Now lowest Tender Amount	121.6114 (M)
(-) 7.9584 (Excess) 5.44% of Excess over A.A hence within permissible limit.	

The Lowest rates quoted by M/s. Bhittai Builders are

Part-A	(i) Rs: 2% below
	(ii) Rs: 9.95% above
Part-A-B	(i) Rs: 8% below
	(ii) Rs: 9.90% above
Part-C-I	(i) Rs: 0.60% below
Part-C-II	(ii) Rs: 5% above
Part-C-III	(iii) Rs: 7% above

Above rates are recommended for approval.

(Abdul Wahab Sahto)  
Executive Engineer,  
Public Health Engineering Division-I  
Larkano  
(Member)

(Zainulabidin Morio)  
Assistant Engineer,  
Provincial Highways Sub-Division  
Larkano  
(Member)

(Deedar Ali Laghari)  
Executive Engineer,  
Provincial Highways Division  
Larkano  
(Chairman)