

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.35578 I.D No. _____
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 110 MM & 160 MM P.E PIPE AND HEAVY LEAKAGES ON PRCC PIPE 18" DIA & 12" DIA AND P/F 10" DIA, 6" DIA & 4" DIA SLUICE VALVE FOR THE IMPROVEMENT OF WATER SUPPLY SYSTEM IN FATIMA JINNAH COLONY OF JAMSHED TOWN
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through SPPRA Web Site</u>
6	Total Bid Documents Sold:	<u>3 Nos</u>
7	Total Bid Received:	<u>3 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>01 No</u>
11	Financial Bid Opening Date:	<u>29-12-2017</u>

12 BID EVALUATION REPORT


S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s. Tooba Enterprises	Rs.9,86,881/-	1 st Lowest	@0.105% Below	Pay Order and required documents are available. P.O # 19577651 dt:28-12-2017 Rs.20,000/-from HBL Iqbal Library Branch Karachi	Substantially Responsive
2	M/s.Ghulam Nabi Babar & Bros	Rs.9,91,210/-	2 nd Lowest	@0.332% Above	Pay Order and required documents are available. P.O # 19577654 dt:28-12-2017 Rs.20,000/-from HBL Iqbal Library Branch Karachi	Substantially Responsive
3	M/s. Serena Enterprises	Rs.9,88,888/-	-	@0.097% Above	Pay Order not attached, required documents are available.	Un Responsive


The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Tooba Enterprises** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Nawaz Khan)
D.A.O (District East)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Roshin Din Memon)
S.E (District East-A)
Member


(Saifuddin)
Director (Design & Estimate)
Convener

NIT No. SPPRA Serial No.35578

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 110 MM & 160 MM P.E PIPE AND HEAVY LEAKAGES ON PRCC PIPE 18" DIA & 12" DIA AND P/F 10" DIA, 6" DIA & 4" DIA SLUICE VALVE FOR THE IMPROVEMENT OF WATER SUPPLY SYSTEM IN FATIMA JINNAH COLONY OF JAMSHED TOWN

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 29-12-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. **(Attendance sheet is enclosed).**

2. Three bidders submitted their bids till the deadline of submission.
 - i. M/s. Tooba Enterprises
 - ii. M/s. Ghulam Nabi Babar & Brothers
 - iii. M/s. Serena Enterprises
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Tooba Enterprises	Rs.9,86,880/-	Rs.20,000/-	P.O # 19577651 dt:28-12-2017 from HBL Iqbal Library Branch Karachi
02	M/s. Ghulam Nabi Babar & Bros	Rs.9,91,210/-	Rs.20,000/-	P.O # 19577654 dt:28-12-2017 from HBL Iqbal Library Branch Karachi
03	M/s. Serena Enterprises	Rs.9,88,888/-	-	Pay Order not attached.


4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Muhammad Nawaz Khan)
D.A.O (District East)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Roshin Din Memon)
S.E (District East-A)
Member


(Saifuddin)
Director (Design & Estimate)
Convener

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage–One Envelope)


Description of work: **REPLACEMENT OF 110 MM & 160 MM P.E PIPE AND HEAVY LEAKAGES ON PRCC PIPE 18" DIA & 12" DIA AND P/F 10" DIA, 6" DIA & 4" DIA SLUICE VALVE FOR THE IMPROVEMENT OF WATER SUPPLY SYSTEM IN FATIMA JINNAH COLONY OF JAMSHED TOWN**

Date of Opening: 29-12-2017


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name		
		M/s.Tooba Enterprises	M/s.Ghulam Nabi Babar & Bros.	M/s.Serena Enterprises
1.	Registration with PEC (if applicable)	N/A	N/A	N/A
2.	NTN	Yes	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes	Yes
	Qualification Criteria:			
5.	Minimum three years' experience of relevant field.	Yes	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified	Disqualified


(Muhammad Nawaz Khan)
D.A.O (District East)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Roshin Din Memari)
S.E (District East-A)
Member


(Saifuddin)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 110 MM & 160 MM P.E PIPE AND HEAVY LEAKAGES ON PRCC PIPE 18" DIA & 12" DIA AND P/F 10" DIA, 6" DIA & 4" DIA SLUICE VALVE FOR THE IMPROVEMENT OF WATER SUPPLY SYSTEM IN FATIMA JINNAH COLONY OF JAMSHED TOWN

Item No	Description of Work	Estimated Cost				M/s.Tooba Enterprises		M/s.Ghulam Nabi Babar & Bros.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
1	Scarifying the Existing road Surface.	1800.00	Sft	116.16	%Sft	2,090.88	116.00	2,088.00	122.00	2,196.00
2	Dismantling and removal road metalling	2700.00	Cft	605.00	%Cft	16,335.00	604.00	16,308.00	609.00	16,443.00
3	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5" ft (1.52m) and lead upto one chain (30.5m). 0' to 5'	5400.00	Cft	4650.00	%0Cft	25,110.00	4648.00	25,099.20	4655.00	25,137.00
4	Excavation for pipe line in trenches and pits in Wet Soils clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5'-0' ft (1.52m) and lead upto one chain (30.5m).	3600.00	Cft	5400.00	%0Cft	19,440.00	5393.00	19,414.80	5400.00	19,440.00
5	Full hire charges of pumping set p/day inclusive wages of driver & assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c cost of erection and dismantling after completion of the job. i) Hire charges of pumping set of upto 10 H.P pumping out water from 10ft deep trench).	16.00	Days	1500.00	P/Day	24,000.00	1490.00	23,840.00	1500.00	24,000.00

M/s

T

W

W

W

Name of Work: REPLACEMENT OF 110 MM & 160 MM P.E PIPE AND HEAVY LEAKAGES ON PRCC PIPE 18" DIA & 12" DIA AND P/F 10" DIA, 6" DIA & 4" DIA SLUICE VALVE FOR THE IMPROVEMENT OF WATER SUPPLY SYSTEM IN FATIMA JINNAH COLONY OF JAMSHED TOWN

Item No	Description of Work	Estimated Cost				M/s.Tooba Enterprises		M/s.Ghulam Nabi Babar & Bros.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
6	P/F M.S split collar tee for PRCC pipe of different dia sizes having with as mentioned against each item to suit. The size of connection fabricated with 3/8" thick M.S plate excluding the cost of neck, it includes the cost of 3/4" M.S square bard on both ends, 4 Nos 3/4" thick M.S fnages with a total weight as mentioned against each item it includes the cost of nuts & bolt, rubber packing, labour and sealing materials and all the tools and plants. Net Weight =133.49 Kg Width (2'-0") 18" dia	2.00	Nos	24521.00	Each	49,042.00	24518.00	49,036.00	24531.00	49,062.00
7	Providing / Fixing 0-9" long 3/8" thick M.S "Neck" to existing M.S pipe or to a split collar tee. It included the cost of fabrication and welding to the split collar tee. Net Weight. 6.666 Kg 4" Dia	1.00	No	1229.00	Each	1,229.00	1227.00	1,227.00	1245.00	1,245.00
	Net Weight 10.909 Kg 6" Dia	1.00	No	1984.00	Each	1,984.00	1979.00	1,979.00	1995.00	1,995.00
8	Providing Laying & Fixing of Polyethylene pipe in trench i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427/DIN-8074/8075 B.S 3580 & PSI 3051 (PN-10). 110mm Dia	400.00	Rft	268.00	P/Rft	107,200.00	267.50	107,000.00	271.00	108,400.00
	160 mm Dia	400.00	Rft	530.00	P/Rft	212,000.00	529.50	211,800.00	533.00	213,200.00
9	Providing / Fixing & Jointing P.E Pipe fitting (P.E-100) (Din) including transportation charges. External dia. Elbow 90° (Outer) 110 MM	1.00	No	2069.00	Each	2,069.00	2057.00	2,057.00	2071.00	2,071.00
10	Providing C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lb/sq.inch) (Imported). 04" Dia	4.00	Nos	5460.00	Each	21,840.00	5453.00	21,812.00	5470.00	21,880.00
	06" Dia	4.00	Nos	9360.00	Each	37,440.00	9349.00	37,396.00	9363.00	37,452.00
	10" Dia	1.00	No	27690.00	Each	27,690.00	27682.00	27,682.00	27701.00	27,701.00
11	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 04" Dia	4.00	Nos	1532.00	Each	6,128.00	1527.00	6,108.00	1547.00	6,188.00
	06" Dia	4.00	Nos	1886.00	Each	7,544.00	1879.00	7,516.00	1897.00	7,588.00
	10" Dia	1.00	No	3319.00	Each	3,319.00	3311.00	3,311.00	3333.00	3,333.00









Name of Work: REPLACEMENT OF 110 MM & 160 MM P.E PIPE AND HEAVY LEAKAGES ON PRCC PIPE 18" DIA & 12" DIA AND P/F 10" DIA, 6" DIA & 4" DIA SLUICE VALVE FOR THE IMPROVEMENT OF WATER SUPPLY SYSTEM IN FATIMA JINNAH COLONY OF JAMSHED TOWN


Item No	Description of Work	Estimated Cost				M/s.Tooba Enterprises		M/s.Ghulam Nabi Babar & Bros.		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
12	Construction of C.C. Block Masonry chamber with 24"x24" C.I Cover and frame weight 65 Kg fix in RCC 1:2:4 slab 6" thick with steel 1/2" dia tor main bars @6" C/C bentup 1/4" dia 8" C.C distribution bars B/M wall set 1:6 cm 6" thick C.C 1:4:8 in foundation 2" thick CC 1:2:4 flooring 1/2" thick 1-0 to al in side wall surfaced top & bottom slab outer side wall surface 1-0 deep upto roof slab i/c M.S footrest 5/8" dia bars at every 2-0 deep i/c curing de-watering excavation refilling & disposal of surplus of earth etc complete. Chamber size 6'x6'x6'	3.00	Nos	55923.00	Each	167,769.00	55918.00	167,754.00	55944.00	167,832.00
	4'x4'x4'	4.00	Nos	28357.00	Each	113,428.00	28342.00	113,368.00	28371.00	113,484.00
13	Repair of leaking joint (External Vatta) on PRCC pipe of various diameter, it i/c the cost of excavation, labour, sealing material, gunny bags, dewatering and refilling of the excavated stuff etc complete. 12" Dia	5.00	Nos	9716.00	Each	48,580.00	9709.00	48,545.00	9732.00	48,660.00
	18" Dia	5.00	Nos	13841.00	Each	69,205.00	13832.00	69,160.00	13862.00	69,310.00
14	Refilling the excavated stuff in trench 6" thick layer i/c watering ramming to full compaction etc.	8868.76	Cft	2760.00	%0Cft	24,477.78	2749.00	24,380.22	2773.00	24,593.07
	TOTAL QUOTED / CORRECTED COST					987,921		986,881		991,210


(Muhammad Nawaz Khan)
D.A.O (Distt. East)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal
Audit KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Roshin Din Memon)
S.E (Dist. East-A)
Member


(Saifuddin)
Director (Design & Estimate)
Convener

