

BID EVALUATION REPORT

1. Name of Procuring Agency: HIGHWAYS DIVISION BADIN ✓
2. Tender Reference No: N.I.T NO: TC/G-55/ 340 /2013 DATED: 08.03.2013 ✓
3. Tender Description/Name of work/item: Improvement of road from Tando Bago Town 2240 RFT. (9) ?
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 15755 /2013,
Daily Sindh Express dated: 14-03-2013, Sobh & Ibrat dated: 15-03-2013.
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 02.04.2013 ✓
12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/S. Key Bee Constructor.	4844135	1 st Lowest	A= 12.75% Below B= 9.50% Above B-I = 3.00 % Below B-ii = 11.50 % Above B-iii = 4.25 % Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s. S.S.D Enterprises.	4868343	2 nd Lowest	A= 12.00% Below B= 10.00 % Above B-I = 2.00 % Below B-ii = 13.00 % Above B-iii = 5.00 % Above	Qualified as per evolution criteria	Responsive
3.	M/S. Shahid Builders.	4909192	3 rd Lowest	A= 11.60% Below B= 11.00 % Above B-I = 1.50 % Below B-ii = 13.20 % Above B-iii = 5.25 % Above	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee

COMPARATIVE STATEMENT

Date of Issue: 02-04-2013
Date of Opening: 02-04-2013

S. No:	Description	Estimated Cost	M/S KEY BEE CONSTRUCTORS		M/S S.S.D ENTERPRISES		M/S SHAHID BUILDERS	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
1	Amount of Schedule B	472,295		472,295		472,295		472,295
2	Ded: 12.00% Below Ceiling	56,675		0		0		0
3	Add: Diff: Cost of Bitumen	3,528		3,528		3,528		3,528
4	Add 2 % Contingencies	9,446		0		56,675		54,788
5	Quoted by Contractor	0	12.75% Below	60,218	12.00% Below	419,148		421,030
TOTAL		428,594		415,605		419,148		421,030

(II) IMPROVEMENT OF ROADS OF TANDO BAGO TOWN 2240 RFT.

S. No:	Description	Estimated Cost	M/S KEY BEE CONSTRUCTORS		M/S S.S.D ENTERPRISES		M/S SHAHID BUILDERS	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
1	Amount of Schedule B	3,849,299		3,849,299		3,849,299		3,849,299
2	Add: 10.00% Above Ceiling	384,930		0		0		0
3	Add 2 % Contingencies	76,986		80,042		80,042		80,042
4	Add: Diff: Cost of Bitumen	80,042		365,683	10.00% Above	384,930		423,424
5	Quoted by Contractor	0	9.50% Above	365,683	10.00% Above	4,314,271		4,352,766
TOTAL		4,391,257		4,295,024		4,314,271		4,352,766

(III) IMPROVEMENT OF ROADS OF TANDO BAGO TOWN 2240 RFT.

S. No:	Description	Estimated Cost	M/S KEY BEE CONSTRUCTORS		M/S S.S.D ENTERPRISES		M/S SHAHID BUILDERS	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
1	Amount of Schedule B	64,360		64,360		64,360		64,360
2	Cartage of Materials	11,644		0		0		0
3	Ceiling / Premium 20.00% Below	12,872		0		0		0
4	Quoted by Contractor	0	3.00% Below	1,931	2.00% Below	1,287		96
TOTAL		63,132		62,429		63,073		63,356

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

FINANCIAL REVIEW		OVER ALL POSITION OF SAVING AND EXCESS	
A. Total Cost as Per Estimate		4,955,083	
B. Total Cost as Per Tender		4,844,135	
Difference (A-B)		110,947	
Percentage Saving		2.24	

The Lowest rate is quoted by Government Contractor Part-A 13.00% Below Part-A 9.50% Below Part-B(I) 3.00% Below Part-B(II) 11.50% Above Part-B(III) 4.25% Above

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
BADIN

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: HIGHWAYS DIVISION BADIN ✓
2. Tender Reference No: N.I.T NO: TC/G-55/ 340 /2013 DATED: 08.03.2013 ✓
3. Tender Description/Name of work/item: Rehabilitation/ Improvement of road S.F.Rahu Chok to Golarchi Kario Ganhar road mile 0/0-0/5+330' ✓
4. Method of Procurement: Single Stage – One envelop procedure (7)
5. Tender Published: SPPRA Website S. No: 15755 /2013 ✓
Daily Sindh Express dated: 14-03-2013 Sobh.& Ibrat dated: 15-03-2013
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 02.04.2013 ✓
12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Jehanzaib & Co.	19366480	1 st Lowest	A= 8.75% Below B= 8.95 % Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s. Umer Jan & Co.	19515767	2 nd Lowest	A= 8.00% Below B= 9.75 % Above	Qualified as per evolution criteria	Responsive
3.	M/s. Anwarullah Khan & Co.:	19688700	3 rd Lowest	A= 7.00% Below B= 10.50 % Above	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee

M. A. Khan
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION BADIN

A. I. Khan
EXECUTIVE ENGINEER
HIGHWAY DIVISION BADIN

A. I. Khan
EXECUTIVE ENGINEER
PROVIL : HIGHWAY DIVISION BADIN

N.L.T. NO:-

TC/G-55/340/2013 DATED: 08-03-2013.

COMPARATIVE STATEMENT

(D)- REHABILITATION / IMPROVEMENT OF ROAD S.F.RAHU CHOK TO GOLARCHI KARIO GANHWAR ROAD MILE 0/0-0/5+330' = 1.10 KM

Rs: _____
Date of Iss: _____

S.No:	Description	Estimated Cost	M/S JEHAANZAIB & CO		M/S UMER JAN & CO		M/S AN
			Rate	Amount	Rate	Amount	
01		03	04	05	06	07	08
(PART "A") ROAD COMPONENT							
1	Amount of Schedule B	11,107,544		11,107,544		11,107,544	
2	Ded: 8.00% Below Ceiling	888,604		0		0	
3	Add: Diff: Cost of Bitumen	71,972		71,972		71,972	
4	Add: Contingencies 2%	222,151		0		0	
5	Quoted by Contractor	0	8.75% Below	971,910	8.00% Below	888,604	7.00% Below
	TOTAL	10,513,063		10,207,606		10,290,912	
(IID)- REHABILITATION / IMPROVEMENT OF ROAD S.F.RAHU CHOK TO GOLARCHI KARIO GANHWAR ROAD MILE 0/0-0/5+330' = 1.10 KM							
(PART "B") ASPHALT							
1	Amount of Schedule B	8,247,596		8,247,596		8,247,596	
2	Add: 10.00 % Above Ceiling	824,760		0		0	
3	Add: Diff: Cost of Bitumen	173,118		173,118		173,118	
4	Add: Contingencies 2%	164,952		0		0	
5	Quoted by Contractor	0	8.95% Above	738,160	9.75% Above	804,141	10.50% Above
	TOTAL	9,410,426		9,158,874		9,224,855	
	G- TOTAL A & B	19,923,489		19,366,480		19,515,767	

FINANCIAL REVIEW
OVER ALL POSITION OF SAVING AND EXCESS
A. Total Cost as Per Estimate 19,923,489
B. Total Cost as Per Tender 19,366,480
Diffence (A-B) 557,009
Percentage Saving 2.80

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.
The Lowest rate is quoted by Government Contractor
Part-A 8.75% Below
Part-B 8.95% Above
the estimated rates shown in the schedule recommended.


DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
BADIN


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: HIGHWAYS DIVISION BADIN ✓
2. Tender Reference No: N.I.T NO: TC/G-55/ 340 /2013 DATED: 08.03.2013 ✓
3. Tender Description/Name of work/item: Construction of bridge approaches along road from Talhar Tando Bago road @ point Telephone Exchange to Bawani Sugar Mills Cane Yard. (5)
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 15755 /2013. ✓
Daily Sindh Express dated: 14-03-2013, Sobh & Ibrat dated: 15-03-2013.
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 02.04.2013 ✓
12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s. New Murwat Builders	1436528	1 st Lowest	A= 13.10% Below	Qualified as per evolution criteria	Recommended for award of work
2.	M/s. J K & Co.	1450479	2 nd Lowest	A= 12.25% Below	Qualified as per evolution criteria	Responsive
3.	M/s. Muzmail & Co.:	1462790	3 rd Lowest	A= 11.50% Below	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee


DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION BADIN


EXECUTIVE ENGINEER
HIGHWAY DIVISION BADIN


EXECUTIVE ENGINEER
PROVIL : HIGHWAY DIVISION BADIN

N.I.T. NO:-

TC/G-55/340 /2013 DATED: 08-03-2013.

CONSTRUCTION OF BRIDGE APPROCHES ALONG ROAD FROM TALHAR TANDO BAGO ROAD @ POINT TELEPHONE EXCHANGE TO BAWANI SUGAR MILLS CANE YARD.

COMPARATIVE STATEMENT

Rs: Date of Issu

S. No:	Description	Estimated Cost	M/S NEW MURWAT BUILDERS		M/S JK & CO		Date of Open
			Rate	Amount	Rate	Amount	
01		03	04	05	06	07	08
(PART "A") ROAD COMPONENT							
1	Amount of Schedule B	1,641,352		1,641,352		1,641,352	
2	Det: 12.00% Below Ceiling	196,962		0		0	
3	Add: Diff: Cost of Bitumen	10,193		10,193		10,193	
4	Add: Contingencies 2%	32,827		0		0	
5	Quoted by Contractor	0	13.10% Below	215,017	12.25% Below	201,066	11.50% Below
TOTAL		1,487,410		1,436,528		1,450,479	

OVER ALL POSITION OF SAVING AND EXCESS
 A. Total Cost as Per Estimate 1,487,410
 B. Total Cost as Per Tender 1,436,528
 Difference (A-B) 50,882

Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.

The Lowest rate is quoted by Government Contractor Part-A 13.10% Below

the estimated rates shown in the schedul recommended.

Spemom
 DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION
 BADIN

Amir
 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAYS DIVISION
 BADIN

Amir
 EXECUTIVE EN
 HIGHWAYS DI
 BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: HIGHWAYS DIVISION BADIN ✓
2. Tender Reference No: N.I.T NO: TC/G-55/ 340 /2013 DATED: 08.03.2013 ✓
3. Tender Description/Name of work/item: Improvement/ Rehabilitation of road from Seerani Kadhan road mile 10/0-11/0 = 1.61 km. ✓
4. Method of Procurement: Single Stage – One envelop procedure (4)
5. Tender Published: SPPRA Website S. No: 15755 /2013,
Daily Sindh Express dated: 14-03-2013, Sobh & Ibrat dated: 15-03-2013.
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 02.04.2013 ✓

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Hosh Ayaz Constt: Co.,	14193686	1 st Lowest	A= 13.00% Below B= 4.00% Above B-i = 12.00 % Above B-ii = 4.00 % Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s. Ali Builders,	14316155	2 nd Lowest	A= 12.25% Below B= 5.50% Above B-i = 12.75 % Above B-ii = 5.00 % Above	Qualified as per evolution criteria	Responsive
3.	M/s. Manzoor Soomro	14341267	3 rd Lowest	A= 12.10% Below B= 6.10% Above B-i = 13.10 % Above B-ii = 5.10 % Above	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee



COMPARATIVE STATEMENT
IMPROVEMENT / REHABILITATION OF ROAD FROM SEERANI KADHAN ROAD MILE 10/0-11/0 = (1.61 KM).

Rs: Date of Issue: 02-04-2013
Date of Opening: 02-04-2013

S. No:	Description	Estimated Cost	M/S HOSH AVAZ CONST: CO,		M/S ALL BUILDERS		M/S MANZOOR SOOMR	
			Rate	Amount	Rate	Amount	Rate	Amount
			04	05	06	07	08	09
(PART "A") ROAD COMPONENT								
1	Amount of Schedule B	15,825,379		15,825,379		15,825,379		
2	Ded: 12.00% Below Ceiling	1,899,045		0		0		
3	Add: Diff. Cost of Bitumen	112,810		112,810		112,810		
4	Add: Contingencies 2.00 %	316,508		0		0		
5	Quoted by Contractor	0		2,057,299		1,938,609		
	TOTAL	14,355,652		13,880,890		13,999,580		
(PART "B") MASONRY STRUCTURE (I) I/C (02 NOS. OF CULVERTS).								
1	Amount of Schedule B	188,942		188,942		188,942		
2	Cartage of Materials	52,970		0		0		
3	Ceiling / Premium 20.0% Below	37,788		0		0		
4	Quoted by Contractor	0		7,558		10,392		
	TOTAL =	204,124		196,500		199,334		
(PART "B") MASONRY STRUCTURE (II) RCC I/C (02 NOS. OF CULVERTS).								
1	Amount of Schedule B	53,246		53,246		53,246		
2	Cartage of Materials	8,430		0		0		
3	Ceiling / Premium @ Par	0		0		0		
4	Quoted by Contractor	0		6,390		6,789		
	TOTAL =	61,676		59,636		60,035		
(PART "B") MASONRY STRUCTURE (III) FERBRICATION I/C (02 NOS. OF CULVERTS).								
1	Amount of Schedule B	54,482		54,482		54,482		
2	Cartage of Materials	0		0		0		
3	Ceiling / Premium 5.0% Above	2,724		0		0		
4	Quoted by Contractor	0		2,179		2,724		
	TOTAL =	57,206		56,661		57,206		
G-TOTAL 03 No: Culverts								
		323,006		312,796		316,575		
FINANCIAL REVIEW								
A. Total Cost as Per Estimate		14,678,657		14,193,686		14,316,155		
B. Total Cost as Per Tender		14,193,686						
Difference (A-B)		484,971						
Percentage Saving		3.30						

Certified that the entire have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

The lowest rate is quoted by Government Contractor

Part-A 13.00% Below
Part-B(I) 4.00% Above
Part-B(II) 12.00% Above
Part-B(III) 4.00% Above

OVER ALL POSITION OF SAVING AND EXCESS
A. Total Cost as Per Estimate 14,678,657
B. Total Cost as Per Tender 14,193,686
Difference (A-B) 484,971
Percentage Saving 3.30

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
BADIN

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: HIGHWAYS DIVISION BADIN ✓
2. Tender Reference No: N.I.T NO: TC/G-55/ 340 /2013 DATED: 08.03.2013 ✓
3. Tender Description/Name of work/item: (5) Improvement/ Rehabilitation of road from ^{Badin} ~~Kadhan~~ Seerani road mile 0/0-1/0 = 1.61 km. ✓
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 15755 /2013, ✓
Daily Sindh Express dated: 14-03-2013, Sobh & Ibrat dated: 15-03-2013.
6. Total Bid documents Sold: 03 Nos:
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 02.04.2013 ✓

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	M/s. Saeed Constt; Co.:	14803854	1 st Lowest	A= 13.00% Below B= 3.50% Below B-i = 14.00 % Above B-ii = 3.95 % Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s. Haresh & Co.	14954095	2 nd Lowest	A= 12.10% Below B= 2.75% Below B-i = 15.00 % Above B-ii = 4.50 % Above	Qualified as per evolution criteria	Responsive
3.	M/s. S.S.D Enterprises.	15014231	3 rd Lowest	A= 11.75% Below B= 2.00% Below B-i = 16.00 % Above B-ii = 5.90 % Above	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee

REHABILITATION / IMPROVEMENT OF ROAD FROM SEERANI KADDA ROAD MILE 00-1/0 + 345. COMPARATIVE STATEMENT

S.No:	Description	Estimated Cost	M/S SAIED CONST: CO		M/S HARESH & CO		M/S S.S.D ENTERPRISE	
			Rate	Amount	Rate	Amount	Rate	Amount
01								
1	Amount of Schedule B	16,468,640						
2	Ded: 12.00% Below Ceiling	1,976,237		16,468,640			16,468,640	
3	Add: Diff: Cost of Bitumen	208,435		0			0	
4	Add: Contingencies 1.00 %	164,686		208,435			0	
5	Quoted by Contractor	0		0			208,435	
	TOTAL	14,865,525	13.00% Below	2,140,923	14,536,152	12.10% Below	1,992,705	11.75% Below
1	Amount of Schedule B	128,320						
2	Cartage of Materials	20,908		128,320			128,320	
3	Ceiling / Premium 20.0% Below	25,664		0			0	
4	Quoted by Contractor	0		0			0	
	TOTAL =	123,564	3.50% Below	4,491	123,829	2.75% Below	3,529	2.00% Below
1	Amount of Schedule B	75,488						
2	Cartage of Materials	13,092		75,488			75,488	
3	Ceiling / Premium @ Par	0		0			0	
4	Quoted by Contractor	0		0			0	
	TOTAL =	88,580	14.00% Above	10,568	86,056	15.00% Above	11,323	16.00% Above
1	Amount of Schedule B	55,620						
2	Cartage of Materials	0		55,620			55,620	
3	Ceiling / Premium 5.0% Above	2,781		0			0	
4	Quoted by Contractor	0		0			0	
	TOTAL =	58,401	3.95% Above	2,197	57,817	4.50% Above	2,503	5.90% Above
	G-TOTAL 03 No: Culverts	270,545		57,817	267,702		58,123	
	FINANCIAL REVIEW	15,136,070		14,803,854	14,803,854		14,954,095	
	OVER ALL POSITION OF SAVING AND EXCESS	15,136,070					15,014,277	
	A. Total Cost as Per Estimate							
	B. Total Cost as Per Tender	14,803,854						
	Difference (A-B)	332,216						
	Percentage Saving	2.19						

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

The Lowest rate is quoted by Government Contractor

- Part-A 13.00% Below
- Part-B(I) 3.50% Below
- Part-B(II) 14.00% Above
- Part-B(III) 3.95% Above

The estimated rates shown in the schedule B is hereby recommended.

Rs: 02-04-2013
Date of Issue: 02-04-2013
Date of Opening: 02-04-2013

DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
BADIN

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
BADIN

BID EVALUATION REPORT

3

- 1. Name of Procuring Agency: HIGHWAYS DIVISION BADIN ✓
- 2. Tender Reference No: N.I.T NO: TC/G-55/ 340 /2013 DATED: 08.03.2013 ✓
- 3. Tender Description/Name of work/item: Improvement/ Rehabilitation of road from Seerani Kadhan road mile 0/0-1/0 = 1.61 km.
- 4. Method of Procurement: Single Stage – One envelop procedure (3)
- 5. Tender Published: SPPRA Website S. No: 15755 /2013, ✓
Daily Sindh Express dated: 14-03-2013 Sobh. &
Ibrat dated: 15-03-2013.
- 6. Total Bid documents Sold: 03 Nos:
- 7. Total Bids Received: 03 Nos:
- 8. Technical Bid Opening date: (if applicable) Not Applicable
- 9. No. of Bid technically qualified (if applicable): Not Applicable
- 10. Bid(s) Rejected: NIL
- 11. Financial Bid Opening date: 02.04.2013 ✓

12. Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s. Hosh Ayaz Constt: Co:.	13567729	1 st Lowest	A= 13.10% Below B= 5.50% Above B-i = 13.00 % Above B-ii = 4.80 % Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s. Ali Builders.	13660217	2 nd Lowest	A= 12.50% Below B= 6.10% Above B-i = 14.00 % Above B-ii = 5.00 % Above	Qualified as per evolution criteria	Responsive
3.	M/s. Manzoor Soomro	13753436	3 rd Lowest	A= 11.90% Below B= 7.00% Above B-i = 15.00 % Above B-ii = 5.50 % Above	Qualified as per evolution criteria	Responsive

Signatures of the Members of the Committee



IMPROVEMENT / REHABILITATION OF ROAD FROM SEERANI KADHAN ROAD MILE 00-1/0 = (1.61 KM).

R/S: Date of Issue: 02-04-2013
Date of Opening: 02-04-2013

S. No.	Description	Estimated Cost	M/S HOSH AVAZ CONST. CO.		M/S ALL BUILDERS		M/S MANZOOR SOOMRICO	
			Rate	Amount	Rate	Amount	Rate	Amount
(PART "A") ROAD COMPONENT								
01		03	04	05	06	07	08	09
1	Amount of Schedule B	15,118,895		15,118,895		15,118,895		15,118,895
2	Ded: 12.00% Below Ceiling	1,814,267		0		0		0
3	Add: Diff. Cost of Bitumen	112,810		112,810		112,810		112,810
4	Add: Contingencies 2.00 %	302,378		0		0		0
5	Quoted by Contractor	0	13.10% Below	1,980,575	12.50% Below	1,889,862	11.90% Below	1,889,862
	TOTAL	13,719,816		13,251,130		13,341,843		13,341,843
(PART "B") MASONRY STRUCTURE (I) I/C (02 NOS. OF CULVERTS).								
1	Amount of Schedule B	188,942		188,942		188,942		188,942
2	Cartage of Materials	52,380		0		0		0
3	Ceiling / Premium 20.0% Below	37,788		0		0		0
4	Quoted by Contractor	0	5.50% Above	10,392	6.10% Above	11,525	7.00% Above	11,525
	TOTAL =	203,534		199,334		200,467		200,467
(PART "B") MASONRY STRUCTURE (II) RCC I/C (02 NOS. OF CULVERTS).								
1	Amount of Schedule B	53,246		53,246		53,246		53,246
2	Cartage of Materials	8,342		0		0		0
3	Ceiling / Premium @ Par	0		0		0		0
4	Quoted by Contractor	0	13.00% Above	6,922	14.00% Above	7,454	15.00% Above	7,454
	TOTAL =	61,588		60,168		60,700		60,700
(PART "B") MASONRY STRUCTURE (III) FERRICATION I/C (02 NOS. OF CULVERTS).								
1	Amount of Schedule B	54,482		54,482		54,482		54,482
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 5.0% Above	2,724		0		0		0
4	Quoted by Contractor	0	4.80% Above	2,615	5.00% Above	2,724	5.50% Above	2,724
	TOTAL =	57,206		57,097		57,206		57,206
	G-TOTAL 03 No: Culverts	322,328		316,599		318,374		318,374
	G-TOTAL	14,042,143		13,567,729		13,660,217		13,660,217

FINANCIAL REVIEW
OVER ALL POSITION OF SAVING AND EXCESS
A. Total Cost as Per Estimate 14,042,143

B. Total Cost as Per Tender 13,567,729
Difference (A-B) 474,415

Percentage Saving 3.38

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

The Lowest rate is quoted by Government Contractor

M/S HOSH AVAZ CONST. CO.

Part-A 13.10% Below
Part-B(I) 5.50% Below
Part-B(II) 13.00% Above
Part-B(III) 4.80% Above

the estimated rates shown in the schedule B is hereby recommended.

[Signature]
DIVISIONAL ACCOUNTS OFFICER
HIGHWAY DIVISION
BADIN

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
BADIN

[Signature]
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
BADIN

BID EVALUATION REPORT

1. Name of Procuring Agency: HIGHWAYS DIVISION BADIN ✓
2. Tender Reference No: N.I.T NO: TC/G-55/ 340 /2013 DATED: 08.03.2013 ✓
3. Tender Description/Name of work/item: Rehabilitation of road from Badin Golarchi road to Civil Hospital Badin i/c to connecting Agroval Colony Badin. ✓
4. Method of Procurement: Single Stage – One envelop procedure
5. Tender Published: SPPRA Website S. No: 15755 /2013. ✓
Daily Sindh Express dated: 14-03-2013, Sobh & Ibrat dated: 15-03-2013.
6. Total Bid documents Sold: 03 Nos: (3)
7. Total Bids Received: 03 Nos:
8. Technical Bid Opening date: (if applicable) Not Applicable
9. No. of Bid technically qualified (if applicable): Not Applicable
10. Bid(s) Rejected: N I L
11. Financial Bid Opening date: 02.04.2013 ✓
- 12. Bid Evaluation Report:**

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s. Jehanzeb & Co.:	18870667	1 st Lowest	A= 13.00% Below B= 8.75% Above B-i = 1.25 % Above B-ii = 10.25 % Above B-iii = 4.10 % Above	Qualified as per evolution criteria	Recommended for award of work
2.	M/s. Pretam Das .	19052180	2 nd Lowest	A= 12.25% Below B= 10.00 Above B-1 = 2.00 % Above B-ii = 12.00 % Above B-iii = 4.90 % Above	Qualified as per evolution criteria	Responsive
3.	M/s. Saeed Constt: Co.:	19199544	3 rd Lowest	A= 11.90% Below B= 11.50 Above B-i = 3.00 % Above B-ii = 12.75 % Above	Qualified as per evolution criteria	Responsive

COMPARATIVE STATEMENT

REHABILITATION OF ROAD FROM BADIN GOLARCHI ROAD TO CIVIL HOSPITAL BADIN I/C CONNECTING AGROVAL. Date of Issue: 02-04-2013
 Date of Opening: 02-04-2013

S. No:	Description	Estimated Cost	M/S JEHAANZAIB & CO: Rate	Amount	M/S PRETAM DAS Rate	Amount	M/S SAIED CONST: CO Rate	Amount
01	02	03	04	05	06	07	08	09
(PART "A") (I) ROAD COMPONENT								
1	Amount of Schedule B	12,551,878		12,551,878		12,551,878		12,551,878
2	Ded: 12.00% Below Ceiling	1,506,225		0		0		0
3	Add: Diff: Cost of Bitumen	110,751		110,751		110,751		110,751
4	Add 2 % Contingencies	251,038		0		0		0
5	Quoted by Contractor	0	13.00% Below	1,631,744	12.25% Below	1,537,605	11.90% Below	1,493,673
TOTAL		11,407,441		11,030,885		11,125,024		11,168,956

(II) - REHABILITATION OF ROAD FROM BADIN GOLARCHI ROAD TO CIVIL HOSPITAL BADIN I/C CONNECTING AGROVAL								
(PART "B") ASPHALT								
S. No:	Description	Estimated Cost	M/S JEHAANZAIB & CO: Rate	Amount	M/S PRETAM DAS Rate	Amount	M/S SAIED CONST: CO Rate	Amount
01	02	03	04	05	06	07	08	09
1	Amount of Schedule B	6,655,729		6,655,729		6,655,729		6,655,729
2	Add:10.00% Above Ceiling	665,573		0		0		0
3	Add 2 % Contingencies	133,115		0		0		0
4	Add: Diff: Cost of Bitumen	141,592		141,592		141,592		141,592
5	Quoted by Contractor	0	8.75% Above	582,376	10.00% Above	665,573	11.50% Above	765,409
TOTAL		7,596,008		7,379,697		7,462,894		7,562,730

(PART "C") MASONRY STRUCTURE (I)								
(PART "B") (II) RCC								
S. No:	Description	Estimated Cost	M/S JEHAANZAIB & CO: Rate	Amount	M/S PRETAM DAS Rate	Amount	M/S SAIED CONST: CO Rate	Amount
01	02	03	04	05	06	07	08	09
1	Amount of Schedule B	283,413		283,413		283,413		283,413
2	Cartage of Materials	64,800		0		0		0
3	Ceiling / Premium 20.0% Below	56,683		0		0		0
4	Quoted by Contractor	0	1.25% Above	3,543	2.00% Above	5,668	3.00% Above	8,502
TOTAL		291,530		286,956		289,081		291,915

(PART "B") (III) FEBRICATION								
S. No:	Description	Estimated Cost	M/S JEHAANZAIB & CO: Rate	Amount	M/S PRETAM DAS Rate	Amount	M/S SAIED CONST: CO Rate	Amount
01	02	03	04	05	06	07	08	09
1	Amount of Schedule B	81,723		81,723		81,723		81,723
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 5.0% Above	4,086		0		0		0
4	Quoted by Contractor	0	4.10% Above	3,351	4.90% Above	4,004	5.10% Above	4,168
TOTAL		85,809		85,074		85,727		85,891

OVER ALL POSITION OF SAVING AND EXCESS
 A. Total Cost as Per Estimate 18,870,667
 B. Total Cost as Per Tender 19,471,674
 Difference (A-B) 601,007
 Percentage Saving 3.18

FINANCIAL REVIEW
 Incorporated in the comparative statement as per rates and amount quoted in the individual tenders.
 Certified that the entries have been correctly
 The lowest rate is quoted by Government Contractor
 Part-A 13.00% Below
 Part-A 8.75% Above
 Part-B(I) 1.25% Above
 Part-B(II) 10.25% Above
 Part-B(III) 4.10% Above
 the estimated rates shown in the schedule B as hereby recommended.

EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 BADIN

DIVISIONAL ACCOUNTS OFFICER
 HIGHWAY DIVISION
 BADIN

EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAYS DIVISION
 BADIN

EXECUTIVE ENGINEER
 HIGHWAYS DIVISION
 BADIN