

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD**

NO: TC/G-55/ 794 of 2016

Hyderabad dated:- 22 / 4 / 2016

To,

M/S Rajput Traders,  
Government Contractor,  
Karachi.

**SUBJECT:- WORK ORDER FOR M&R HYDERABAD-SHAIKH BHRIKIO-GULAB LEGHARI ROAD REPAIR OF BRIDGE.**

REF'NCE:- Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 1.0% Below (Rupees Zero Point One Percent Below), Part-B 8.50% Above on item No.01 (Rupees Eight Point Fifty Percent Above on item No.01), 8.0% Above on item No.02 (Rupees Eight Point Zero Percent Above on item No.02), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs:1,568,670/-.

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, and complete within stipulated period of 03 Months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

(ENGR. GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1890, dated 30/3/2016, for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

①

## SCHEDULE-B PART-A

### NAME OF WORK:-


M&R ROAD FROM HYDERABAD-SHAIKH BHIRKIO GHULAB LEGHARI REPAIR OF SLAB OF BRIDGE @  
MILE 12/0 JHAN MORI ROHRI CANAL.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	2940 Sft.	1610.21	%Sft.	47340.00
2	1" Thick premixed carpet in proper camber and grade i/c supplying of 10 Cft. Crush Bajri and 4 Cft. Hill Sand of approved quality and guage and bitumen 67 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P Labour and carriage upto site of work.	3003 Sft.	4400.36	%Sft.	132143.00
3	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications.( with lead 2 mile)	72000 Cft.	8679.15	P%oCft.	624890.00
TOTAL					804373.00

#### NOTE

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



**SCHEDULE-B**  
**PART-B**

**NAME OF WORK:-**

**M&R ROAD FROM HYDERABAD-SHAIKH BHIRKIO GHULAB LEGHARI REPAIR OF SLAB OF BRIDGE @ MILE 12/0 JHAN MORI ROHRI CANAL.**


S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	95.84 Cwt.	4820.20	P.Cwt.	461968.00
2	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	791 Cft.	337/-	P. Cft.	266567.00
<b>TOTAL</b>					<b>728535.00</b>

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Hyd-Shaikh Bhirkio Gulab Leghari Road Repair of Bridge
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 1.584 Million
- 8) ENGINEER'S ESTIMATE 1.584 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Rajput Traders
- 16) CONTRACT AWARD PRICE Rs.1568670/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Rajput Traders  
M/S RAfique Ahmed  
M/S Saifullah Builkders & Co:  
M/S Muhammad Wassan
- 18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of *Executive Engineer,*  
Authorized Officer *Provincial Highways Division*  
*Hyderabad.*

**FOR OFFICE USE ONLY**


**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**

**Tele: 021-9205356; 021-9205369 & Fax: 021-9206291**

Print

Save

Reset



Waris Ahmed Memar  
 Government Stamp Vendor  
 Session Court Near Treasury  
 Office, Hyderabad. Licence No: 84

**CONTRACT AGREEMENT**

12 4 MAY 2016

4000

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day 24-05-2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Rajput Traders, Govt. Contractor, Karachi (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R Hyderabad-Shaikh Bhirkio Gulab Leghari road Repair of Bridge. should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
 (Seal)

Signature of Executive Engineer  
 Provincial Highways Division  
 Hyderabad

Signed, Sealed and Delivered in the presence of:

Witness  
 (Name, Title and Address)  
 Dha King, Court  
 Govt Contractor

Witness  
 (Name, Title and Address)  
 F. B. Enterprises  
 Govt Contractor

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.**

NO: TC/G-55/ 782 of 2016

Hyderabad dated:- 27/4/2016

No,

M/S AMB & Co.  
Government Contractor,  
Hyderabad.

(3)

**SUBJECT:- WORK ORDER FOR M&R OF ROAD FROM MUREED SIPIO TO VILLAGE ABU TALIB SIPIO ROAD MILE 0/0-0/5.**

REF'NCE:- Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 0.60% Below (Rupees Zero Point Sixty Percent Below), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.3,526,525/-

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, and complete within stipulated period of 03 Months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

  
(ENGR. GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1891, dated 30/3/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



3

# SCHEDULE-B PART-A

## NAME OF WORK:-


ROAD FROM MUREED SIPIO TO VILLAGE ABO TALIB SIPIO MILE 0/0-0/5

No.	Item of work	Quantity	Rate	Unit	Amount
1	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density.	29453 Cft.	8679.15	P%oCft.	
2	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	13167 Cft.	8235.11	%Cft.	1083922.00
3	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	40788 Sft.	160.3.16	%Sft.	653897.00
4	1" Thick premixed carpet in proper camber and grade i/c supplying of 10 Cft. Crush Bajri and 4 Cft. Hill Sand of approved quality and guage and bitumen 67 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P Labour and carriage upto site of work.	40788 Sft.	4377.69	%Sft.	1785572.00
<b>TOTAL</b>					<b>3779013.00</b>

### NOTE

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

3

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF  
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Mureed Sipio to vill: Abu Talib Sipio 0/0-0/5
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 3.549 Million
- 8) ENGINEER'S ESTIMATE 3.549 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S A.M.B & Co.
- 16) CONTRACT AWARD PRICE Rs. 352652/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S A.M.B & Co.  
M/S Rafique Ahmed  
M/S Muhammad Waris  
M/S Noohani Traders
- 18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR #26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	--
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of *Executive Engineer,*  
Authorized Officer *Provincial Highways Division,*  
*Hyderabad*

**FOR OFFICE USE ONLY**

***SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi***  
***Tele: 021-9205356; 021-9205369 & Fax: 021-9206291***

Print

Save

Reset



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.

NO: TC/G-55/ 780 of 2016

Hyderabad dated:- 21/4/2016

To,

M/S Bhattai Builders,  
Government Contractor,  
Hyderabad.

**SUBJECT:-** WORK ORDER FOR M&R OF ROAD FROM KARAM DAD CHALGARI NEW CITY ROAD QADIR BUX KANRIO ROAD MILE 0/0-1/0 (IN PORTIONS).

**REF'NCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 0.50% Below (Rupees Zero Point Fifty Percent Below), on the Bill of Quantities (BoQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.6093759/-

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, and complete within stipulated period of 03 months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1910, dated 30/3/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



4

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Karam Dad Chalgari New City Rd. Qadir Bux Kanrio 0/0-1/0
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 6.126 Million
- 8) ENGINEER'S ESTIMATE 6.126 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Three  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Bhattai Builders
- 16) CONTRACT AWARD PRICE Rs.6093759/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Bhattai Builders  
M/S BM Const. Co.  
M/S Shahzeb & Co.

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	--No--

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	--No--

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	--No--

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	--No--

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------


38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	--No--

Signature & Official Stamp of *Executive Engineer,*  
Authorized Officer *Provincial Highways Division,*  
*Hyderabad.*

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291



مسیر: جی 2 بلڈز

17 MAY 2016

**CONTRACT AGREEMENT**

**KHALID SALEEN**  
Stamp Vender  
Licence No: 67  
Shade No: 9, Session Court  
Hyderabad, Serial: 23827

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 17/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Bhattai Builders, Govt. Contractor, Hyderabad (hereinafter called the "Contractor") of the other part

WHEREAS the Procuring Agency is desirous that certain works, viz M&R of road from Karam Dad Chalgari New City road Qadir Bux Kanrio road mile 0/0-1/0 (In portions) should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - The Letter of Acceptance;
  - The completed Form of Bid along with Schedules to Bid;
  - Conditions of Contract & Contract data;
  - The priced Schedule of Prices / Bill of Quantities (BoQ);
  - The Specifications; and
  - The Drawings;
- In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
- The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

*[Signature]*  
Signature of Contractor

*[Signature]*  
Signature of Procuring Agency

(Seal)  
**BHITTAI BUILDERS**  
Engineers & Constructors  
Signed, Sealed and Delivered in the presence of:

(Seal)  
**Executive Engineer**  
Provincial Highways Division  
Hyderabad.

Witness *[Signature]*  
(Name, Title and Address)  
Group Contractor

Witness *[Signature]*  
(Name, Title and Address)  
M/s Jaisi Const. Co  
Govt. Contractor

**SCHEDULE-B  
PART-A**

**NAME OF WORK:-**

M&R ROAD FROM LATIF SHAH TO HAMOO POTA ROAD MILE 0/0-0/7.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density. (With lead 2 mile)	103451 Cft.	8679.15	P%oCft.	897867.00
2	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	9517 Rft.	2729.96	%Rft.	259810.00
3	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	29694 Cft.	7750.22	%Cft.	2301350.00
4	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	57103 Sft.	1590.14	%Sft.	908018.00
5	1" Thick premixed carpet in proper camber and grade i/c supplying of 10 Cft. Crush Bajri and 4 Cft. Hill Sand of approved quality and guage and bitumen 67 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P Labour and carriage upto site of work.	57103 Sft.	4332.44	%Sft.	2473953.00
				<b>TOTAL</b>	<b>6840998.00</b>

**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

*[Signature]*  
CONTRACTOR

*[Signature]*  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

# SCHEDULE-B

## PART-B

NAME OF WORK:- 3' SPAN RCC SLAB CULVERT

M&R ROAD FROM LATIF SHAH TO HAMOO POTA ROAD MILE 0/0-0/7.


S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	1319 Cft.	2722.50	%Cft.	3591.00
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	238 Cft.	9416.28	%Cft.	22410.00
3	Pucca Brick work in foundation and plinth in cement sand mortor ratio 1:4:	490 Cft.	12501.41	P.% Cft.	61256.00
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	71 Cft.	14429.25	P% Cft.	10245.00
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	7.43 Cwt.	4820.20	Cwt.	26029.00
6	Brick on edge flooring laid in 1:6 cement mortor over a bed of 3/4" thick cement mortor 1:6	68 Sft.	5256.63	%Sft.	3575.00
7	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	85 Cft.	337.00	P. Cft.	28645.00
8	Erection and removal of centering for C.C.work plain (Vertical)	28 Sft.	3127.41	%Sft.	875.00
9	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	259 Sft.	2344.59	%Sft.	6072.00
TOTAL					162698.00

### NOTE

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF  
WORKS, SERVICES & GOODS**

1) NAME OF THE ORGANIZATION / DEPTT.	Executive Engineer, Provincial Highways Division Works & Services Department, Hyderabad.
2) PROVINCIAL / LOCAL GOVT./ OTHER	Provincial
3) TITLE OF CONTRACT	Maintenance & Repair of Road Work
4) TENDER NUMBER	TC/G-55/416, Dated 29-02-2016
5) BRIEF DESCRIPTION OF CONTRACT	Latif Shah to Hamoo Pota UC Massu Bhurgari 0/0-0/7
6) FORUM THAT APPROVED THE SCHEME	DDWP
7) TENDER ESTIMATED VALUE	6.699 Million
8) ENGINEER'S ESTIMATE (For civil works only)	6.699 Million
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	Three Months (90 Days)
10) TENDER OPENED ON (DATE & TIME)	28th March 2016 @ 3.30 P.M
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	Three
12) NUMBER OF BIDS RECEIVED	Three
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Eight
14) BID EVALUATION REPORT (Enclose a copy)	Attached
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/s Khokhar Brothers & Const.
16) CONTRACT AWARD PRICE	Rs.6645839/-
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	M/s Khokhar Brothers & Const. M/s Abdul Ghaffar Memon M/s Barkat Ali Khaki

18) METHOD OF PROCUREMENT USED :- (Tick one)

a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	<u>Domestic</u>	<input type="checkbox"/> Domestic/ <input type="checkbox"/> Local
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE	_____	<input type="checkbox"/> xxx <input type="checkbox"/>
c) TWO STAGE BIDDING PROCEDURE	_____	<input type="checkbox"/> xxx <input type="checkbox"/>
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	_____	<input type="checkbox"/> xxx <input type="checkbox"/>

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	--No--

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	--No--

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	--No--

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	--No--

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	--No--

Signature & Official Stamp of  
Authorized Officer

*[Signature]*  
*Executive Engineer,*  
*Provincial Highways Division,*  
*Syderabad.*

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
**Tele: 021-9205356; 021-9205369 & Fax: 021-9206291**

Print

Save

Reset



Waris Ahmed Memor  
Government Stamp Vendor  
Session Court Near Treasury  
Office, Hyderabad. Licence No: 84

**CONTRACT AGREEMENT**

24 MAY 2016

4000

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 24/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Khokhar Brothers & Const. , Govt. Contractor, Karachi (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R Road from Latif Shah to Hamoo Pota UC Massu Bhurgari road mile 0/0-0/7 should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - The Letter of Acceptance;
  - The completed Form of Bid along with Schedules to Bid;
  - Conditions of Contract & Contract data;
  - The priced Schedule of Prices / Bill of Quantities (BoQ);
  - The Specifications; and
  - The Drawings;
- In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
- The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Procuring Agency  
(Seal)

Signature of Procuring Agency  
**Executive Engineer,  
Provincial Highways Division  
Hyderabad.**

Signed, Sealed and Delivered in the presence of:

Witness Kamran  
(Name, Title and Address)  
Govt. Contractor

Witness MUSTAFA  
(Name, Title and Address)  
Khokhar Brothers Const Co

To,

M/S FB Enterprises,  
Government Contractor,  
Hyderabad.

**SUBJECT:-** WORK ORDER FOR M&R ROAD FROM CHUTY KHOOH TO KHAKO MACHI ROAD  
MILE 0/0-1/4.

**REF'NCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 0.90% Below (Rupees Zero Point Ninety Percent Below), Part-B 10.0% Above except item No.05 (Rupees Ten Point Zero Percent Above except item No.05), 7.0% Above on item No.05 (Rupees Seven Point Zero Percent Above on item No.05), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.6,784,897/-.


You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, and complete within stipulated period of 03 Months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

  
(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1886, dated 30/3/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

(6)  
**SCHEDULE-B**  
**PART-A**

**NAME OF WORK:-**


M&R ROAD FROM CHUTE JO KHOH TO KHAKO MACHI ROAD MILE 0/0-1/4.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density. With lead 2 mile)	90288 Cft.	8679.15	P%oCft.	783623.00
2	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	14256 Cft.	7750.21	%Cft.	1104870.00
3	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	53222 Sft.	1589.10	%Sft.	845750.00
4	1" Thick premixed carpet in proper camber and grade i/c supplying of 10 Cft. Crush Bajri and 4 Cft. Hill Sand of approved quality and guage and bitumen 67 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P Labour and carriage upto site of work.	97891 Sft.	4329.77	%Sft.	4238455.00
<b>TOTAL</b>					<b>6972698.00</b>

**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



# SCHEDULE-B

## PART-B

WORK:- 3' SPAN RCC SLAB CULVERT

ROAD FROM CHUTE JO KHOH TO KHAKO MACHI ROAD MILE 0/0-1/4.


No.	Item of work	Quantity	Rate	Unit	Amount
	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	1319 Cft.	2722.50	%Cft.	3591.00
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	238 Cft.	9416.28	%Cft.	22410.00
3	Pucca Brick work in foundation and plinth in cement sand mortar ratio 1:4:	470 Cft.	12501.41	P.% Cft.	58757.00
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	71 Cft.	14429.25	P%Cft.	10245.00
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	5.40 Cwt.	4820.20	Cwt.	26029.00
6	Brick on edge flooring laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6	68 Sft.	5256.63	%Sft.	3575.00
7	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	82 Cft.	337.00	P. Cft.	27634.00
8	Erection and removal of centering for C.C.work plain (Vertical)	28 Sft.	3127.41	%Sft.	876.00
9	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	259 Sft.	2344.59	%Sft.	6072.00
				TOTAL	159189.00

### NOTE

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

6

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Chuty Khooh to Khako Machi road mile 0/0-1/4
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 6.851 Million
- 8) ENGINEER'S ESTIMATE  
(For civil works only) \_\_\_\_\_
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S F.B Enterprise
- 16) CONTRACT AWARD PRICE Rs.6784897/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S F.B Enterprise  
M/S Gul Bahar Soho  
M/S Abdul Ghafar Memon  
M/S Imtiaz Ali Memon

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_  xxx
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

To,

M/S Abdul Hakeem Chandio & Co.,  
Government Contractor,  
Hyderabad.

(7)

**SUBJECT:- WORK ORDER FOR M&R ROAD FROM TANDO ALLAHYAR TO TANDO ADAM ROAD  
MILE 0/0-18/0.**

REF'NCE:- Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 0.85% Below (Rupees Zero Point Eighty Five Percent Below), Part-B 15.11% Above except item No.05 (Rupees Fifteen Point Eleven Percent Above except item No.05), 9.0% Above on item No.05 (Rupees Nine Point Zero Percent Above on item No.05), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs:11,286,844/-

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Tando Allahyar, and complete within stipulated period of 03 months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1907, dated 30/3/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division T.A.Yar, for information with instructions to start the work and intimate date of start and submit fortnightly progress report, positively.

*(Handwritten signature)*

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

## SCHEDULE-B PART-A

**WORK:-**

ROAD FROM TANDO ALLAHYAR TO TANDO ADAM ROAD MILE 0/0-18/0.

Item of work	Quantity	Rate	Unit	Amount
Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	12236 Rft.	2729.96	%Rft.	334037
2 Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	61093Cft.	9051.31	%Cft.	5529717
3 Providing 3 coat of surface dressing on new or existing surface with 40+25+14=79lbs bitumen 80/100 penetration and 9.75Cft. Bajri of approved quality 3/4" - 1/2" for 1st coat 1/2"-3/8" for 2nd coat and 3/8"-1/4 for 3rd Coat i/c cleaning the road gauge i/c cleaning the road surface before laying each coat and rolling with Power roller after laying each coat separately rate includes all cost of materials T&P and carriage to site of work.	117256 Sft.	3664.28	%Sft.	4296588.00
4 Earth work for embankment by bulldozers, plugging mixing, clod breaking, dressing compacting with optimum moisture content lead upto 100 ft. and lift upto 5 ft. in all types of soil except rock.	166980 Cft.	8679.15	P%oCft.	1449244.00
<b>TOTAL</b>				<b>11609586</b>

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

# SCHEDULE-B

## PART-B

WORK:- 3' SPAN RCC SLAB CULVERT  
FROM TANDO ALLAHYAR TO TANDO ADAM ROAD MILE 0/0-18/0.


	Item of work	Quantity	Rate	Unit	Amount
	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	1380 Cft.	3176.25	%Cft.	4383.00
	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	316 Cft.	9416.28	%Cft.	29755.00
	Pucca Brick work in foundation and plinth in cement sand mortar ratio 1:2:	603 Cft.	12501.41	P.% Cft.	75384.00
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	106 Cft.	14429.25	P% Cft.	15295.00
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	7.43 Cwt.	4820.20	Cwt.	35814.00
6	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	108 Cft.	337.00	P. Cft.	36396.00
7	Brick on edge flooring laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6	105 Sft.	5256.63	%Sft.	5519.00
8	Erection and removal of centering for C.C.work plain (Vertical)	132 Sft.	3127.41	%Sft.	4128.00
9	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	380 Sft.	2344.59	%Sft.	8909.00
				<b>TOTAL</b>	<b>215583.00</b>

### NOTE

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

# SCHEDULE-B

## PART-B

W/- 3' SPAN RCC SLAB CULVERT

FROM TANDO ALLAHYAR TO TANDO ADAM ROAD MILE 0/0-18/0.


	Item of work	Quantity	Rate	Unit	Amount
	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	1380 Cft.	3176.25	%Cft.	4383.00
	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	316 Cft.	9416.28	%Cft.	29755.00
3	Pucca Brick work in foundation and plinth in cement sand mortar ratio 1:2:	603 Cft.	12501.41	P.% Cft.	75384.00
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	106 Cft.	14429.25	P%Cft.	15295.00
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	7.43 Cwt.	4820.20	Cwt.	35814.00
6	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	108 Cft.	337.00	P. Cft.	36396.00
7	Brick on edge flooring laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6	105 Sft.	5256.63	%Sft.	5519.00
8	Erection and removal of centering for C.C.work plain (Vertical)	132 Sft.	3127.41	%Sft.	4128.00
9	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	380 Sft.	2344.59	%Sft.	8909.00
				<b>TOTAL</b>	<b>215583.00</b>

### NOTE

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



7

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF  
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT T.A.Yar to Tando Adam road mile 0/0-18/0
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 11.388 Million
- 8) ENGINEER'S ESTIMATE 11.388 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Abdul Hakeem Chandio & Co:
- 16) CONTRACT AWARD PRICE Rs. 1128644/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Abdul Hakeem Chandio & Co:  
M/S Cambrain Enterprise  
M/S Riazuddin Qureshi  
M/S Abdul ghafar Memon
- 18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS:

- 19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_
- 20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?  
Yes  No
- 21) ADVERTISEMENT :
- |  |     |  |
|--|-----|--|
| i) SPPRA Website<br>(If yes, give date and SPPRA Identification No.) | Yes | SR #26736,2147483647, dated 1/3/2016                                     |
|  | No  | ---  |
| ii) News Papers<br>(If yes, give names of newspapers and dates)      | Yes | "City News" dt:4/3/2016, "Jang" dt: 5/3/16,<br>"Awami Awaz" dt: 5/3/2016 |
|  | No  | ---  |
- 22) NATURE OF CONTRACT  
Domestic/Local  Int.
- 23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)  
Yes  No
- 24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)  
Yes  No
- 25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?  
Yes  No
- 26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?  
Yes  No
- 27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)  
Yes  No
- 28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?  
Yes  No
- 29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?  
Yes  No
- 30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report)  
Yes  No

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	--No--

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	--No--

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	--No--

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	--No--

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	--No--

Signature & Official Stamp of  
Authorized Officer

  
**Executive Engineer**  
**Provincial Highways Division**  
**Hyderabad**


**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



Waris Ahmed Memo  
Government Stamp Vendor  
Session Court Near Treasury  
Office, Hyderabad. Licence No. 84

**CONTRACT AGREEMENT**

24 MAY 2016

2080

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 24/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Abdul Hakeem Chandio & Co., Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R Road from Tando Allahyar to Tando Adam road mile 0/0-18/0 should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
(Seal)

**Executive Engineer**  
Signature of Procuring Agency  
Provincial Highways Division  
Hyderabad.

Signed, Sealed and Delivered in the presence of:

Witness   
Name, Title and Address  
G. Contractor

Witness   
Name, Title and Address  
**GHULAM MUJTABA**  
CONSTRUCTION COMPANY

To,

M/S Liaquat Ali & Brothers,  
Government Contractor,  
Hyderabad.

**SUBJECT:-** WORK ORDER FOR RECONDITIONING OF LINK ROAD FROM SHAIKH BHIRKIO TO VILLAGE SAMBHANI CHECK POST UC SHAIKH BHIRKIO TALUKA T.M.KHAN ROAD MILE 2/0-3/3+330.

**REF'NCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 5.65% Above (Rupees Five Point Sixty Five Percent Above), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.11,766,700/-


You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Tando Muhammad Khan, and complete within stipulated period of 03 Months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

  
(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1908, dated 30/3/2016, for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division T.M.Khan, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

# SCHEDULE-B PART-A

**NAME OF WORK:-**

Reconditioning of Link Road from Shaikh Bhirkio Road to village Sambhani Check Post UC Shaikh Bhirkio Taluka T.M.Khan Road mile 2/0-3/3+330'.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Making diagonal groves 1-1/2"-1-1/2" at ft: center to center in road surface.	34670 Sft.	146.41	%Sft.	50760.00
2	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	11557 Rft.	2729.96	%Rft.	315501.00
3	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	36403 Cft.	8762.19	%Cft.	3189700.00
4	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	69340 Sft.	1621.54	%Sft.	1124374.00
5	1" Thick premixed carpet in proper camber and grade i/c supplying of 10 Cft. Crush Bajri and 4 Cft. Hill Sand of approved quality and guage and bitumen 67 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P Labour and carriage upto site of work.	69340 Sft.	4437.56	%Sft.	3077004.00
6	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density.	491675 Cft.	7723.95	P%oCft.	3749978 3797673.00

**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

TOTAL

~~11526465.00~~

11507317.00

*[Signature]*  
CONTRACTOR

*[Signature]*  
EXECUTIVE ENGINEER  
PROVINCIAL-HIGHWAYS DIVISION  
HYDERABAD



8

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF  
WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Construction of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Recondng: Shaikh Bhirkio to vill: Sambhani check 2/0-3/0+330'
- 6) FORUM THAT APPROVED THE SCHEME PDWP
- 7) TENDER ESTIMATED VALUE 11.922 Million
- 8) ENGINEER'S ESTIMATE 11.922 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Liaqat Ali & Brothers
- 16) CONTRACT AWARD PRICE Rs.6645839/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Liaqat Ali & Brothers  
M/S Rafaquat Ali  
M/S Riazuddin & Co.  
M/S Naveed & Co.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e.  
EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt:4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of  
Authorized Officer

  
**Executive Engineer**  
**Provincial Highways Division**  
**Hyderabad.**


**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
**Tele: 021-9205356; 021-9205369 & Fax: 021-9206291**

Print

Save

Reset



*B. Ali*  
 SALMAN P. S. IN MEMOR  
 GOVT: S. P. ANDOR

**CONTRACT AGREEMENT**

Lic: NO. 100/2016/PHD  
 No: 3/2016

CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 12-05-2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Liaquat Ali & Brothers, Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz Reconditioning of Link road from Shaikh Bhirkio to village Sambhani Check Post UC Shaikh Bhirkio Taluka T.M.Khan road mile 2/0-3/3+330' should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

*[Signature]*  
 Signature of Contractor  
 (Seal)

*[Signature]*  
 Executive Engineer  
 Provincial Highways Division  
 Hyderabad.

Signed, Sealed and Delivered in the presence of:

Witness *[Signature]*  
 (Name, Title and Address)  
 Dha Banggi Const  
 Govt. Contractor

*[Signature]*  
 Witness *[Signature]*  
 (Name, Title and Address)  
 Govt. Contractor

M/S Bhattai Builders,  
Government Contractor,  
Hyderabad.

**SUBJECT:-** WORK ORDER FOR M&R ROAD FROM TANDO JAM TANDO QAISER ROAD MILE 0/0-4/2 (IN PORTION).

**REFERENCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 0.70% Below (Rupees Zero Point Seventy Percent Below), on the Bill of Quantities (BoQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.11917263/-

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, and complete within stipulated period of 03 months (90 Days).


You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.



  
(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1911, dated 30/3/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report. positively.

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Tando Jam -Tando Qaiser Road mile 0/0-4/2 (in portion)
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 12.007 Million
- 8) ENGINEER'S ESTIMATE 12.007 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Bhattai Builders
- 16) CONTRACT AWARD PRICE Rs.11917263/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID).  
M/S Bhattai Builders  
M/S Niaz Muhammad Khan & Bros.  
M/S Naveed & Co.  
M/S Aalishan Enterprises

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR #26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of *Executive Engineer,*  
Authorized Officer *Provincial Highways Division,*  
*Hyderabad.*


**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



مسٹر جتائی بلڈرز

**KHALID SALEEM**  
 Govt. Stamp Vender  
 Licence No: 67  
 Shade No: 9, Section Code  
 Hyderabad, Scheme 2387

17 MAY 2016

**CONTRACT AGREEMENT**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 17/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Bhattai Builders, Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R Road from Tando Jam Tando Qaiser road mile 0/0-4/2 (In portions) should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

*[Signature]*  
 Signature of Contractor

*[Signature]*  
 Signature of Procuring Agency  
**Executive Engineer**  
**Provincial Highways Division**  
**Hyderabad.**

(Seal)  
**BHATTAI BUILDERS**  
**Engineers & Constructors**  
 Signed, Sealed and Delivered in the presence of:

*[Signature]*  
 Witness  
 (Name, Title and Address)

*[Signature]*  
 Witness  
 (Name, Title and Address)  
**M/s Jatoi Consto.**  
**Govt. Contractor**

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.**

NO: TC/G-55/ 797 of 2016

Hyderabad dated:- 25/7/2016

To,

M/S Haider Enterprises,  
Government Contractor,  
Karachi.

(16)

**SUBJECT:- WORK ORDER FOR M&R LAKHAT ROAD TO NANGO SHAH VIA DARGHA SHAIKH FAREED ROAD MILE 0/6-8/4 (IN PORTIONS).**

REF'NCE:- Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. **Part-A 0.65% Below (Rupees Zero Point Sixty Five Percent Below)**, on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of **Rs.11,902,310/-**


You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the **Assistant Engineer, Provincial Highway Sub-Division Tando Muhammad Khan**, and complete within stipulated period of **03 Months (90 Days)**.

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

  
(ENGR. GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1909, dated 30/3/2016 for information.  
Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division T.M.Khan for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

*Received  
Shabbir*

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

10

## SCHEDULE-B PART-A

**NAME OF WORK:-**


**M&R OF LAKHAT ROAD TO NANGO SHAH VIA DARGHA SHAIKH FAREED ROAD MILE 0/0-8/4 (IN PORTION)**


S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	21754 Rft.	2729.96	%Rft.	593875.00
2	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	68429 Cft.	8810.37	P%Cft.	6028848.00
3	Providing 3 coat of surface dressing on new or existing surface with 40+25+14=79lbs bitumen 80/100 penetration and 9.75Cft. Bajri of approved quality 3/4" - 1/2" for 1st coat 1/2"-3/8" for 2nd coat and 3/8"-1/4 for 3rd Coat i/c cleaning the road gauge i/c cleaning the road surface before laying each coat and rolling with Power roller after laying each coat separately rate includes all cost of materials T&P and carriage to site of work.	126720 Sft.	3658.00	%Sft.	4635418.00
4	Earth work for embankment by bulldozers, plugging mixing, clod breaking, dressing compacting with optimum moisture content lead upto 100 ft. and lift upto 5 ft. in all types of soil except rock.(With lead 1-0 mile).	159657 Cft.	7723.95	P%oCft.	1233260.00
<b>TOTAL</b>					<b>12491401.00</b>

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

10

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Lakhat to Nango Shah Via Dargha Shaikh Bhirkio 0/6-8/4
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 11.984 Million
- 8) ENGINEER'S ESTIMATE 11.984 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Haider Enterprise
- 16) CONTRACT AWARD PRICE Rs.11902310/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Haider Enterprise  
M/S Naveed & Co  
M/S Abdul ghafar Memon  
M/S Imtiaz Ali Memon

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS:



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of  
Authorized Officer

  
*Executive Engineer*  
*Provincial Highways Division*  
*Hyderabad.*


**FOR OFFICE USE ONLY**

***SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi***  
***Tele: 021-9205356; 021-9205369 & Fax: 021-9206291***

Print

Save

Reset



*Baru*  
 SALWAR PROVINCE MEMOR  
 GOVT. OF THE VENDOR  
 12/5/2016

**CONTRACT AGREEMENT**

Lic: No: **90 HYDERABAD**  
 NHTS CONTRACT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 12/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Hyder Enterprises, Govt. Contractor, Karachi (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R Lakhath Road to Nango Shah via Dargah Shaikh Fared Road mile 0/6-8/4 (In portions) should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

*[Signature]*  
 Signature of Contractor  
 (Seal)

*[Signature]*  
**Executive Engineer**  
 Provincial Highways Division  
 Hyderabad

Signed, Sealed and Delivered in the presence of:

Witness *[Signature]*  
 (Name, Title and Address)  
 Dist Engr, Const  
 Govt. Contractor

Witness *[Signature]*  
 (Name, Title and Address)  
 Govt. Contractor

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.**

NO: TC/G-55/

793 ✓ of 2016

Hyderabad dated: 22/4/2016

To,

M/S Muhammad Yousif Sulheri,  
Government Contractor,  
Karachi.

**SUBJECT:- WORK ORDER FOR M&R ROAD FROM GHULAM HUSSAIN KHATIAN DEH ABRI ROAD MILE 0/0-1/3.**

REF'NCE:- Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. **Part-A 0.50% Below (Rupees Zero Point Fifty Percent Below)**, on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of **Rs.12,382,963/-**

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the **Assistant Engineer, Provincial Highway Sub-Division Hyderabad**, and complete within stipulated period of **03 months (90 Days)**.

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1892, dated 30/3/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

(11)  
**SCHEDULE-B**  
**PART-A**

**NAME OF WORK:-**

ROAD FROM GHULAM HUSSAIN KHATIAN DEH ABRI ROAD MILE 0/0-1/3

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density.	188777 Cft.	8679.15	P%oCft.	1638424.00
2	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	14956 Rft.	2729.96	%Rft.	408293.00
3	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	67300 Cft.	8232.11	%Cft.	5540210
4	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	89734 Sft.	1603.03	%Sft.	1438463.00
5	1" Thick premixed carpet in proper camber and grade i/c supplying of 10 Cft. Crush Bajri and 4 Cft. Hill Sand of approved quality and guage and bitumen 67 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P Labour and carriage upto site of work.	89734 Sft.	4377.41	%Sft.	3928025.00
<b>TOTAL</b>					<b>12953415.01</b>

**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

*(Signature)*  
**CONTRACTOR**

*(Signature)*  
**EXECUTIVE ENGINEER**  
**PROVINCIAL HIGHWAYS DIVISION**  
**HYDERABAD**

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	--No--

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	--
No	--No--

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	--
No	--No--

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	--No--

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	--No--

Signature & Official Stamp of *Executive Engineer.*  
Authorized Officer *Provincial Highways Division,*  
*Hyderabad.*

**FOR OFFICE USE ONLY**


***SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi***  
***Tele: 021-9205356; 021-9205369 & Fax: 021-9206291***

Print

Save

Reset





Waris Ahmed Khan  
Government Stamp Vendor  
Session Court Near Treasury  
Office, Hyderabad. Licence No: 88

4000

24 MAY 2016

**CONTRACT AGREEMENT**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 24/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Muhammad Yousuf Sulehri, Govt. Contractor, Karachi (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R road from Ghulam Hussain Khatian Deh Abri Road mile 0/0-1/3 should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
(Seal)

**Executive Engineer**  
**Provincial Highways Division**  
**Hyderabad.**

Signed, Sealed and Delivered in the presence of:

Witness  
(Name, Title and Address)  
Dua Emig: Cmsc  
Govt. Contractor

Witness  
(Name, Title and Address)  
Govt. Contractor

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.**

NO: TC/G-55/ **784** of 2016

Hyderabad dated: **21/4/2016**

To,

M/S Hyder Enterprises,  
Government Contractor,  
Hyderabad.

(12)

**SUBJECT:- WORK ORDER FOR M&R ROAD FROM MATIARI NASARPUR ROAD MILE 0/0-14/0 (IN PORTIONS).**

**REF'NCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. **Part-A 0.70% Below (Rupees Zero Point Seventy Percent Below)**, on the Bill of Quantities (BoQ), (except difference cost of bitumen), being lowest bid offer for an amount of **Rs.12,902,402/-**

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the **Assistant Engineer, Provincial Highway Sub-Division Hyderabad**, and complete within stipulated period of **03 Months (90 Days)**.

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

*(Signature)*  
(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1905, dated 30/3/2016, for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

*Received*  
*(Signature)*

*(Signature)*  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

# SCHEDULE-B PART-A

## NAME OF WORK:-

M&R OF ROAD FROM MATIARI TO NASARPUR ROAD MILE 0/0-14/0.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density.	54886 Cft.	8679.15	P%oCft.	476360.00
2	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	11088 Rft.	2729.96	%Rft.	302698.00
3	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	49896 Cft.	8280.29	%Cft.	4131533.00
4	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	108346 Sft.	1636.63	%Sft.	1773217.00
5	1" Thick premixed carpet in proper camber and grade i/c supplying of 10 Cft. Crush Bajri and 4 Cft. Hill Sand of approved quality and guage and bitumen 67 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P Labour and carriage upto site of work.	159667 Sft.	4462.77	%Sft.	7125580.00
				TOTAL	13809388.00

### NOTE

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

*[Signature]*  
CONTRACTOR

EXECUTIVE  
PROVINCIAL HIGH,  
HYDER.

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY****CONTRACT EVALUATION FORM****TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

1) NAME OF THE ORGANIZATION / DEPTT.	Executive Engineer, Provincial Highways Division Works & Services Department, Hyderabad
2) PROVINCIAL / LOCAL GOVT./ OTHER	Provincial
3) TITLE OF CONTRACT	Maintenance & Repair of Road Work
4) TENDER NUMBER	TC/G-55/416, Dated 29-02-2016
5) BRIEF DESCRIPTION OF CONTRACT	Matiari Nasarpur road mile 0/0-14/0 (In portions)
6) FORUM THAT APPROVED THE SCHEME	DDWP
7) TENDER ESTIMATED VALUE	13.000 Million
8) ENGINEER'S ESTIMATE (For civil works only)	
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	Three Months (90 Days)
10) TENDER OPENED ON (DATE & TIME)	28th March 2016 @ 3.30 P.M
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	Four
12) NUMBER OF BIDS RECEIVED	Four
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Eight
14) BID EVALUATION REPORT (Enclose a copy)	Attached
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S Hyder Builders
16) CONTRACT AWARD PRICE	Rs 12902402/-
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	M/S Hyder Builders M/S Abdul Ghafar Memon M/S Cambrain Enter Prize M/S Preety Const. Co:
18) METHOD OF PROCUREMENT USED : - (Tick one)	
a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	Domestic <input type="checkbox"/> Domestic/ Local <input type="checkbox"/>
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE	<input type="checkbox"/> xxx <input type="checkbox"/>
c) TWO STAGE BIDDING PROCEDURE	<input type="checkbox"/> xxx <input type="checkbox"/>
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE	<input type="checkbox"/> xxx <input type="checkbox"/>

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR #26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>	<input type="checkbox"/>
-----	--------------------------	----	-------------------------------------	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of  
Authorized Officer

  
*Executive Engineer,*  
*Provincial Highways Division,*  
*Hyderabad.*

**FOR OFFICE USE ONLY**


***SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi***  
***Tele: 021-9205356; 021-9205369 & Fax: 021-9206291***

Print

Save

Reset





*S. Memon*  
**SALMAN HUSSAIN MEMON**  
 GOVT. STAMP VENDOR  
 12 MAY 2016  
 Lic. No: **515 HYDERABAD**

**CONTRACT AGREEMENT**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day 12/5/2016 between Lic. No: **515 HYDERABAD** Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and **M/S Hyder Enterprises, Govt. Contractor, Hyderabad** (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R road from Matiari Nasarpur Road mile 0/0-14/0 (In portions), should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

*[Signature]*  
 Signature of Contractor  
 (Seal)

*[Signature]*  
 Signature of Procuring Agency  
**Executive Engineer**  
**Provincial Highways Division**  
**Hyderabad.**

Signed, Sealed and Delivered in the presence of:

Witness *[Signature]*  
 (Name, Title and Address)  
**Dua Kingji & Co. Pvt. Ltd.**  
**Govt. Contractor**

Witness *[Signature]*  
 (Name, Title and Address)  
**Govt. Contractor**

To,  
M/S Saleem Khawas Khan,  
Government Contractor,  
Hyderabad.

(14)

**SUBJECT:-** WORK ORDER FOR RECONDITIONING OF LINK ROAD FROM CATTLE FARM ROAD TO VILLAGE HAFIZ SHAH UC SAEED MATTO TALUKA BULRI SHAH KARIM ROAD MILE 3/4-5/0.

**REF'NCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 5.11% Above (Rupees Five Point Eleven Percent Above), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs:14,265,041/-

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Tando Muhammad Khan, and complete within stipulated period of 03 Months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1906, dated 30/3/2016, for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division T.M.Khan, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

## SCHEDULE-B PART-A

### OF WORK:-

Conditioning of Link Road from Cattle Farm Road to village Hafiz Shah UC Saeed Matto Taluka Bulri Karim Road mile 3/4-5/0.

	Item of work	Quantity	Rate	Unit	Amount
1	Making diagonal groves 1-1/2"-1-1/2" at ft: center to center in road surface.	48946 Sft.	146.41	%Sft.	71662.00
2	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	16315 Rft.	2729.96	%Rft.	445392.00
3	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	51393 Cft.	8900.73	%Cft.	4574352.00
4	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	97891 Sft.	1632.74	%Sft.	1598305.00
5	1" Thick premixed carpet in proper camber and grade i/c supplying of 10 Cft. Crush Bajri and 4 Cft. Hill Sand of approved quality and guage and bitumen 67 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P Labour and carriage upto site of work.	97891 Sft.	4473.18	%Sft.	4378840.00
6	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density.	392000 Cft.	7723.95	P%oCft.	3027788.00
<b>TOTAL</b>					<b>14096339.00</b>

#### NOTE

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

CONTRACTOR

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

14

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Construction of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Recondg. Cattle Farm to vill: Hafiz Shah UC Saeed 3/4-5/0
- 6) FORUM THAT APPROVED THE SCHEME PDWP
- 7) TENDER ESTIMATED VALUE 14.531 Million
- 8) ENGINEER'S ESTIMATE 14.531 Million  
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Three  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Saleem Khawas Khan
- 16) CONTRACT AWARD PRICE Rs.14265041/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Saleem Khawas Khan  
M/S Jatol & Co.  
M/S Ghulam Murtaza Builders

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE  xxx
- c) TWO STAGE BIDDING PROCEDURE  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of  
Authorized Officer

*[Signature]*  
Executive Engineer  
Procurement Division  
Hyderabad

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**


Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset





*Saleem*  
SALMAN HUSSAN MEMOR  
GOVT. STAMP VENDOR

12 MAY 2016

## CONTRACT AGREEMENT

**Lic: NPTB CONTRACT AGREEMENT** (hereinafter called the "Agreement") made on the day of 12-05-2016 between  
No: 100/2016  
Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the  
one part and M/S Saleem Khawas Khan, Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other  
part.

WHEREAS the Procuring Agency is desirous that certain works, viz Reconditioning of Link road from Cattle Farm road to village Hafiz Shah UC Saeed Matto Taluka Bulri Shah Karim road mile 3/4-5/0 should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

*[Signature]*  
Signature of Contractor  
(Seal)

*[Signature]*  
Signature of Procuring Agency  
Executive Engineer  
Provincial Highways Division  
Hyderabad

Signed, Sealed and Delivered in the presence of:

Witness *[Signature]*  
(Name, Title and Address)  
Dua Engg & Concrte  
Govt. Contractor

Witness *[Signature]*  
(Name, Title and Address)  
Govt. Contractor

To,

M/S Haji Muhammad Yousif Sulheri,  
Government Contractor,  
Hyderabad.

SUBJECT:-

WORK ORDER FOR COMPLETE REPAIR OF 5.0 KM MATTLED ROAD FROM 1 MILE LINED CHANNEL PARALLEL TO FLOOD PROTECTIVE BUND, CROSSING THE AKHUND M.I KAZI GOVT. SCHOOL ACROSS THE B.H.U HOSPITAL, AKHUND M.I KAZI FURTHER IN MURLI SHAPE ROAD, CROSSING THE GUL MUHAMMAD KHOSO VILLAGE MILE 1/4-3/1.

REF'NCE:-

Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 5.77% Above (Rupees Five Point Seventy Seven Percent Above), Part-B 8.90% Above except item No.05 (Rupees Eight Point Ninety Percent Above except item No.05), 9.0% Above (Rupees Nine Point Zero Percent Above on item No.05), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs:14,557,079/-.

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, and and complete within stipulated period of 03 Months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1885, dated 30/3/2016, for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

## SCHEDULE-B

### PART-A

**NAME OF WORK:-**

Complete Repair of 5.0 km Mattled Road from 1 mile lined channel Parallel to flood protective Bund, crossing the Akhund M.I Kazi, Govt. School across the B.H.U Hospital, Akhund M.I Kazi further in Murli shape road, crossing the Gul Muhammad Khoso village mile 1/4-3/1.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density.	308950 Cft.	9448.05	P%oCft.	2918972.00
2	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	17160 Rft.	2729.96	%Rft.	468460.00
3	Making diagonal groves 1-1/2"-1-1/2" at ft: center to center in road surface.	530248 Sft.	146.41	%Sft.	77632.00
4	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	56885 Cft.	7702.03	%Cft.	4381300.00
5	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	106049 Sft.	1580.36	%Sft.	1675956.00


Contd...P/2

S.No.	Item of work	Quantity	Rate	Unit	Amount
6	1" Thick premixed carpet in proper camber and grade i/c supplying of 10 Cft. Crush Bajri and 4 Cft. Hill Sand of approved quality and guage and bitumen 67 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the material and cleaning the road surface. Rate i/c all cost of material T&P Labour and carriage upto site of work.	106049 Sft.	4306.89	%Sft.	4567414.00
<b>TOTAL</b>					<b>14089734.00</b>
Ded: for diff. cost of Bitumen 45.923 Tons @Rs.18748/- P.Tons					(-)
<b>G.TOTAL</b>					<b>13228770.00</b>

**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

حاجہ بی بی یوسف  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SCHEDULE-B**  
**PART-B**

**NAME OF WORK:- 3' SPAN CULVERT.**

Complete Repair of 5.0 km Mattled Road from 1 mile lined channel Parallel to flood protective Bund, crossing the Akhund M.I Kazi, Govt. School across the B.H.U Hospital, Akhund M.I Kazi further in Murli Shape road, crossing the Gul Muhammad Khoso village mile 1/4-3/1.


S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	1056 Cft.	2722.50	%Cft.	2875.00
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	239 Cft.	9416.28	%Cft.	22505.00
3	Pucca Brick work in foundation and plinth in cement sand mortor ratio 1:2:	474 Cft.	12501.41	P.% Cft.	59257.00
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	72 Cft.	14429.25	P%Cft.	10389.00
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	5.08 Cwt.	4820.20	Cwt.	24487.00
6	Brick on edge flooring laid in 1:6 cement mortor over a bed of 3/4" thick cement mortor 1:6	68 Sft.	5256.63	%Sft.	3575.00
7	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	82 Cft.	337.00	P. Cft.	27634.00
8	Erection and removal of centering for C.C.work plain (Vertical)	28 Sft.	3127.41	%Sft.	875.00
9	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	261 Sft.	2344.59	%Sft.	6119.00
<b>TOTAL</b>					<b>157716.00</b>

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



15

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

## CONTRACT EVALUATION FORM

### TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Construction of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Recondg: Cattle Farm to vill: Hafiz Shah UC Saeed 3/4-5/0
- 6) FORUM THAT APPROVED THE SCHEME PDWP
- 7) TENDER ESTIMATED VALUE 26.00 Million
- 8) ENGINEER'S ESTIMATE  
(For civil works only) \_\_\_\_\_
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Three  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Haji Muhammad Yousif Solhri
- 16) CONTRACT AWARD PRICE Rs. 14557079/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Haji Muhammad Yousif Solhri  
M/S Sapna Builder  
M/S A.M.B & Co.
- 18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_  xxx
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	--
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of  
Authorized Officer

*[Signature]*  
**Executive Engineer**  
**Provincial Highways Division**  
**Hyderabad**

**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
**Tele: 021-9205356; 021-9205369 & Fax: 021-9206291**

Print

Save

Reset



To,

M/S Khokhar Brothers,  
Government Contractor,  
Hyderabad.

16

**SUBJECT:- WORK ORDER FOR M&R TO T.M.KHAN PHULKARA ROAD TO SHAIKH BHIRKIO VIA DRIGH MORI ROAD MILE 0/0-11/2 (IN PORTIONS).**

REF'NCE:- Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 0.60% Below (Rupees Zero Point Sixty Percent Below), on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs:17,873,450/-

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Tando Muhammad Khan, and complete within stipulated period of 03 months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1887, dated 30/3/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division T.K.Khan, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SCHEDULE-B**  
**PART-A**


**NAME OF WORK:-**


M&R ANDO MUHAMMAD KHAN PHALKARA ROAD TO SHAIKH BHIRKIO VIA DRIGH MORI ROAD MILE 0/0-11/2 (IN PORTION)

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	27192 Rft.	2729.96	%Rft.	742330.00
2	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	95036 Cft.	8617.62	%Cft.	8189841.00
3	Providing 3 coat of surface dressing on new or existing surface with 40+25+14=79lbs bitumen 80/100 penetration and 9.75Cft. Bajri of approved quality 3/4" - 1/2" for 1st coat 1/2"-3/8" for 2nd coat and 3/8"-1/4 for 3rd Coat i/c cleaning the road gauge i/c cleaning the road surface before laying each coat and rolling with Power roller after laying each coat separately rate includes all cost of materials T&P and carriage to site of work.	158400 Sft.	3638.00	%Sft.	5762592.00
4	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications.	508200 Cft.	7723.95	P%oCft.	3925311.00
<b>TOTAL</b>					<b>18620074.00</b>

**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

CONTRACTOR  


EXECUTIVE ENGINEER  
 PROVINCIAL HIGHWAYS DIVISION  
 HYDERABAD  


**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

1) NAME OF THE ORGANIZATION / DEPTT.	Executive Engineer, Provincial Highways Division Works & Services Department, Hyderabad.
2) PROVINCIAL / LOCAL GOVT./ OTHER	Provincial
3) TITLE OF CONTRACT	Maintenance & Repair of Road Work
4) TENDER NUMBER	TC/G-55/416, Dated 29-02-2016
5) BRIEF DESCRIPTION OF CONTRACT	T.M.Khan Phulkara to Shaikh Bhirkio Drigh Mori 0/0-11/2
6) FORUM THAT APPROVED THE SCHEME	DDWP
7) TENDER ESTIMATED VALUE	17.985 Million
8) ENGINEER'S ESTIMATE (For civil works only)	17.985 Million
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	Three Months (90 Days)
10) TENDER OPENED ON (DATE & TIME)	28th March 2016 @ 3 30 P.M
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	Four
12) NUMBER OF BIDS RECEIVED	Four
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Eight
14) BID EVALUATION REPORT (Enclose a copy)	Attached
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S Khokhar Brothers
16) CONTRACT AWARD PRICE	Rs.17873450/-
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	M/s Khokhar Brothers M/s Preety Const. co M/s Rifaqat Ali & Co M/s Abdul Ghaffar Memon

18) METHOD OF PROCUREMENT USED : - (Tick one)

a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	Domestic	<input type="checkbox"/>	Domestic/ Local
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE		<input type="checkbox"/>	xxx
c) TWO STAGE BIDDING PROCEDURE		<input type="checkbox"/>	xxx
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE		<input type="checkbox"/>	xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>	<input type="checkbox"/>
-----	--------------------------	----	-------------------------------------	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of *Executive Engineer,*  
Authorized Officer *Pranathi Highways Division,*  
*Hyderabad*


**FOR OFFICE USE ONLY**

***SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi***  
*Tele: 021-9205356; 021-9205369 & Fax: 021-9206291*

Print

Save

Reset



*[Handwritten signature]*

*[Handwritten signature]*  
**CONTRACT AGREEMENT**

**KHALID SALEEM**

Govt: Stamp Vendor

Licence No: 67

Shade No: 9, Season 1

Hyderabad, Serial No: 21185

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day 25/5/2016 between Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Khokhar Brothers, Govt. Contractor, Hyderabad (hereinafter called the "Contractor") of the other part.

25 MAY 2016

WHEREAS the Procuring Agency is desirous that certain works, viz M&R to T.M.Khan Phulkara Road to Shaikh Bhirkio via Drigh Mori road mile 0/0-11/2 (In portions) should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

- In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - The Letter of Acceptance;
  - The completed Form of Bid along with Schedules to Bid;
  - Conditions of Contract & Contract data;
  - The priced Schedule of Prices / Bill of Quantities (BoQ);
  - The Specifications; and
  - The Drawings;
- In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
- The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

*[Handwritten signature]*  
Signature of Contractor  
(Seal)

*[Handwritten signature]*  
**Executive Engineer**  
Procuring Agency  
Provincial Highways Division  
Hyderabad.

Signed, Sealed and Delivered in the presence of:

Witness  
(Name, Title and Address)  
*[Handwritten signature]*  
Dua Engg. & Const  
Govt. Contractor

*[Handwritten signature]*  
Witness  
(Name, Title and Address)  
Govt. contractor

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.

NO: TC/G-55/ 775 of 2016

Hyderabad dated:- 21/4/2016

To,

M/S Niaz Muhammad Khan & Brothers  
Government Contractor,  
213, DOHS Phase-II, Hyderabad.

**SUBJECT:-** WORK ORDER FOR M&R ROAD FROM TANDO JAM SORKSHOP TO MANJAN JO TAR PIR ZAMAN SHAH ROAD MILE 0/0-5/0 (IN PORTIONS).

**REF'NCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. 1.00% Below (One Point Zero Percent Below), on the Bill of Quantities (BoQ), including difference cost of bitumen, being lowest bid offer for an amount of Rs:43,666,590/- (Rupees Forty three million six hundred sixty six thousand five hundred niny only).

You are required to revalidate the Bid Security submitted by you in shape Bank Guarantee for an amount of Rs.2,200,000 with validity date of 16<sup>th</sup> July 2016, and / or submit 5% performance guarantee for an amount of Rs.2,183,330/- for the period ending 31<sup>st</sup> October 2016 without fail, before 30 days from expiry date of Bid Security.


You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Tando Allahyar, and complete within stipulated period of 03 months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.


- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

  
(ENGR. GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Director General NAB Sindh, along-with copy of Contract Evaluation Report (CER), Bid Evaluation Report (BER), and complete set of Tenders, in compliance to the section 33-B of NAB ordinance 1999, for information and office record.
- Copy f.w.cs Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No...1955...dated... for information.
- Copy f.w.cs for the Assistant Engineer, Provincial Highway Sub-Division Tando Allahyar for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

(19)

**SCHEDULE-B**  
**PART-A**

**NAME OF WORK:-**

M&R ROAD FROM TANDO JAM WORKSHOP TO MANGIN JOTAR PIR ZAMAN SHAH ROAD MILE 0/0-5/0.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density.	758657 Cft.	8679.15	P%oCft.	6584498.00
2	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	31680 Rft.	2729.96	%Rft.	864850.00
3	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	169239 Cft.	8087.54	%Cft.	13687272.00
4	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	288209 Sft.	1600.07	%Sft.	4611546.00
5	Providing 1-1/2" thick (Consolidated) premix carpet in proper camber and grade i/c supply of 15 Cft 5 Cft. Hill sand of approved quality and guage and bitumen 93 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the materials and cleaning the road surface rate i/cs cost of all materials T&P carriage to site of work laying in paver mark.	334460 Sft.	6158.78	%Sft.	20598656.00

**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

*D.C.P. Bilkun*  
CONTRACTOR

*Deduct 1% below*

TOTAL 46346822.00

*463468.00*

*45883354.00*

*2216764.00*

*4366590.00*

*[Signature]*  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



19

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Tando Jam Workshop to Manjan Jo Tar Pir Zaman 0/0-5/0
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 44.140 Million
- 8) ENGINEER'S ESTIMATE  
(For civil works only) \_\_\_\_\_
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Niaz Muhammad Khan & Bros.
- 16) CONTRACT AWARD PRICE Rs.43666590/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Niaz Muhammad Khan & Bros.  
M/S Bhattai Builders  
M/S Riazuddin Qureshi  
M/S Pretty Const. Co.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_  xxx
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS.



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---	
No	---No---	

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---	
No	---No---	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---	
No	---No---	

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---	
No	---No---	

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---	
No	---No---	

Signature & Official Stamp of  
Authorized Officer

  
Executive Engineer  
Provincial Transport Directorate  
Hyderabad


**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



MUHAMMAD ASHRAF  
GOVT. STAMP VENDOR  
Licence No. 18. Shed No. 4  
Manjan Court, Hyderabad

**CONTRACT AGREEMENT**

سید نواز محمد خان انجینئر اور  
۱۹۶۵  
11 MAY 2016

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 11/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Niaz Muhammad Khan & Brothers, Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R Road from Tando Jam Workshop to Manjan Jo Tar Pir Zaman Shah Road mile 0/0-5/0 (In portions) should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
(Seal)



Signature of Procuring Agency

**Executive Engineer  
Provincial Highways Division  
Hyderabad.**

Signed, Sealed and Delivered in the presence of:

Witness  
(Name, Title and Address)

Witness  
(Name, Title and Address)

M/S Niaz Muhammad Khan & Brothers

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.**

NO: TC/G-55/ 762 of 2016

Hyderabad dated:- 20/4/2016

To,

M/S Abdul Ghaffar Memon,  
Government Contractor,  
State Life Colony Qasimabad,  
Hyderabad.

(20)

**SUBJECT:- WORK ORDER FOR M&R FROM BENAZIR FLYOVER TO N.H.WAY BY PASS MILE 127/0-129/1 (IN PORTION).**

**REF'NCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 0.50% Below (Rupees Zero Point Fifty Percent below), Part-B 14.50% Above (Rupees Fourteen Point Fifty Percent Above), Part-C 20.60% Below (Rupees Twenty Point Sixty Percent Below), Part-D 9.50% Above (Rupees Nine Point Fifty Percent Above) (except difference cost of bitumen) on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.12,832,631/-.


You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, and complete within stipulated period of 04 months (120 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.


- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

  
(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Director General NAB Sindh, along-with copy of Contract Evaluation Report (CER), Bid Evaluation Report (BER), and complete set of Tenders, in compliance to the section 33-B of NAB ordinance 1999, for information and office record.
- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1952, dated 4/4/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

## SCHEDULE-B PART-A

### NAME OF WORK:-

M&R ROAD BENAZIR FLYOVER TO NATIONAL HIGHWAY BYE PASS ROAD MILE 127/0-129/1.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Dismantling Cement Concrete 1:4:8 (S.I.No.19 A/P-10)	150329 Cft.	1663.75	%Cft.	2501099.00
2	Dismantling pacca bricks work in line or cement mortar (S.I.No.14/P-10)	94038 Cft.	1285.63	%Cft.	1208981.00
3	Dismantling cement reinforced separating cement from concrete cleaning and straightening.	6630 Cft.	5445.00	%Cft.	361004.00
4	Excavation existing for widening the road i/c watering with power roller dressing excavated stuff etc complete.	222974 Sft.	526.27	%Sft.	1173447.00
5	Shifting of Dismantling Dabries and excavation material cartage (6 miles) in city portion.	956279 Cft.	771.96	%Cft.	7382091.00
6	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply to site of work i/c watering and rolling etc. complete Rate includes all cost of material T&P carriage to site of work.	334462 Cft.	1479.41	%Cft.	4948064.00
7	Preparing Sub-Base Course by supplying and spreading Stone Metal 12" to 2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand picking filling voids with 20 Cft. of Pit / Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% Density as per Modified AASHO specifications. Rate i/c all cost of materials T&P carriage to 3 Chains.	278718 Cft.	6612.37	%Cft.	18429865.00
8	Making diagonal groves 1-1/2"-1-1/2" at ft: center to center in road surface.	106049 Sft.	146.41	%Sft.	155266.00
9	Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of 12", in 4 layers to proper camber and grade including supplying and spreading 15 cft screenings and non-plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber, screens, forms as directed) (Rate includes all costs of materials T & P and carriage upto 3 chains (R.A.A).	315744 Cft.	7605.64	%Cft.	24014352.00

Contd....P/2



No.	Item of work	Quantity	Rate	Unit	Amount
10	Providing 2 Coat of surface dressing or new or existing surface with (30+25=55 lbs) Bit: 80/100 penetration and (4+2.75=6.75) Cft. Bajri of 3/8" to 3/4" gauge i/c cleaning the road surface dressing rolling etc complete Rate i/cs all cost of material T&P labour & carriage to site of work.	383240 Sft.	2844.03	%Sft.	10899460.00
11	Providing and fixing pre cost Edge Bloda 3750PSI industrial made size 6" inch thickness x 12" inch long x 18" inch High i/c the cost of cartage, excavation from work for haunching, 1450PSI lean concrete for haunching 1:4 cement concrete mortar.	22207 Rft.	297.01	P.Rft.	6595701.00
12	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	4375 Cft.	14429.25	P%Cft.	631280.00
13	Thermoplastic paint pavement marking reflective thermoplastic paint for line of 6" width.	30787 Rft.	41.24	P.Rft.	1269656.00
14	Supplying and fixing of reflectorize road studs double face flush surface type.	2346 No.	596.23	Each	1398756.00
15	Preparing the surface and painting with plastic erucial paints of approved ncelre i/c rubbing the surface with sand paper fillings the wids with chal/plaster of fixing the wids with three Coat (S.I.No.31A.B/P-73).	33310 Sft.	2237.95	%Sft.	745461.00
16	Earth work for embankment by bulldozers, plugging mixing, clod breaking, dressing compacting with optimum moisture content lead upto 100 ft: and lift upto 5 ft: in all types of soil except rock.	55440 Cft.	9448.05	%oCft.	523800.00

Total Rs. 82238283.00

\*Add/Deduct: 0.50% Above/Below (-) Rs. 411191.00

Rs. 81827092.00

\*Deduct difference Cost of bitumen 94.10 Tons @ Rs.13013/- P.Ton (-) Rs. 1224523.00

Total Rs. 80602569.00

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

CONTRACTOR

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



## SCHEDULE-B PART-B

**NAME OF WORK:- (ASPHALT CONCRETE)**

**M&R ROAD BENAZIR FLYOVER TO NATIONAL HIGHWAY BYE PASS ROAD MILE 127/0-129/1.**

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Asphalt concrete laying to proper line and grade plant mixed Asphalt concrete paver finished (Hydraulic/Electronic control) prepared to specified formula according to job mixed formula approved by Engineer Incharge i/c. rolling and finishing to proper line grade, level & camber etc complete. Rate includes tack coat with 117.50 lbs bitumen 60/70 penetration and all cost of materials roller. T&P and carriage of material from source of supply to plant and plant to the site of work.	376666 Sft.	8742.48	P%Sft.	32929950.00

TOTAL 32929950.00

\*Add/Deduct:.....14.50.....% Above/Below (F) Rs. 4774842

~~Rs. 17837361~~

\*Deduct difference Cost of bitumen 197.23 Tons @ Rs.13013/- P.Ton


Rs. 2566554.00

Total Rs. 35138288.00

**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SCHEDULE-B**  
**PART-D**

**NAME OF WORK:- (R.C.C CHANNEL)**

**M&R ROAD BENAZIR FLYOVER TO NATIONAL HIGHWAY BYE PASS ROAD MILE 127/0-129/1.**

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Dismantling RCC (S.I.No.19 A/P-10).	1076 Cft.	5445.00	%Cft.	58588.00
2	Dismantling pacca bricks work in line or cement mortar (S.I.No.14/P-10).	2160 Cft.	1285.63	%Cft.	27770.00
3	Dismantling Cement Concrete 1:2:4 (S.I.No.19 A/P-10).	1125 Cft.	3327.50	%Cft.	37434.00
4	Dismantling Cement Concrete 1:4:8 (S.I.No.19 A/P-10).	2250 Cft.	1663.75	%Cft.	37434.00
5	Excavation existing for widening the road i/c watering with power roller dressing excavated stuff etc complete.	7350 Cft.	3176.25	%Cft.	23345.00
6	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	4725 Cft.	9416.28	%Cft.	444919.00
7	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	574.71 Cwt.	4820.20	P.Cwt.	2770217.00
8	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	16939 Cft.	337.00	P. Cft.	5708443.00

Total Rs. 9108150.00

\*Add/Deduct: 9.50 % Above/Below (+) Rs. 865275.00


Total Rs. 9973425.00

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

1) NAME OF THE ORGANIZATION / DEPTT.	Executive Engineer, Provincial Highways Division Works & Services Department, Hyderabad.
2) PROVINCIAL / LOCAL GOVT./ OTHER	Provincial
3) TITLE OF CONTRACT	Maintenance & Repair of Road Work
4) TENDER NUMBER	TC/G-55/416, Dated 29-02-2016
5) BRIEF DESCRIPTION OF CONTRACT	Benazir Flyover to N.H.way Bye Pass 127/129/1
6) FORUM THAT APPROVED THE SCHEME	DDWP
7) TENDER ESTIMATED VALUE	128.970 Million
8) ENGINEER'S ESTIMATE (For civil works only)	
9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	Four Months (120 Days)
10) TENDER OPENED ON (DATE & TIME)	28th March 2016 @ 3.30 P.M
11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers)	Four
12) NUMBER OF BIDS RECEIVED	Four
13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Eight
14) BID EVALUATION REPORT (Enclose a copy)	Attached
15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	M/S Abdul Ghaffar Memon
16) CONTRACT AWARD PRICE	Rs.128326317/-
17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> EVALUATION BID).	M/S Abdul Ghaffar Memon M/S Ali Builders M/S Pretty Const. Co. M/S Cambrian Enterprises

18) METHOD OF PROCUREMENT USED :- (Tick one)

a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	Domestic	<input checked="" type="checkbox"/>	Domestic/ Local
b) SINGLE STAGE – TWO ENVELOPE PROCEDURE		<input type="checkbox"/>	xxx
c) TWO STAGE BIDDING PROCEDURE		<input type="checkbox"/>	xxx
d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE		<input type="checkbox"/>	xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	--No--

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	--
No	--No--

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	--No--

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	--No--

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	--No--

Signature & Official Stamp of *Executive Engineer,*  
Authorized Officer *Provincial Highways Division,*  
*Hyderabad.*


**FOR OFFICE USE ONLY**

***SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi***  
***Tele: 021-9205356; 021-9205369 & Fax: 021-9206291***

Print

Save

Reset



**Waris Ahmed Memon,**  
 Government Stamp Vendor  
 Session Court Near Treasury  
 Office, Hyderabad. Licence No: 82

عبدالغفار ميمون صاحب الكفيل  
 4019  
 26 MAY 2016

**CONTRACT AGREEMENT**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day on 26/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Abdul Ghaffar Memon, Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R from Benazir Flyover to National Highway By Pass mile 127/0-129/1 (In portions) should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

*[Signature]*  
 Signature of Contractor  
 (Seal)

*[Signature]*  
 Signature of Procuring Agency  
**Executive Engineer**  
**Provincial Highways Division**  
**Hyderabad.**

Signed, Sealed and Delivered in the presence of:

Witness *[Signature]*  
 (Name, Title and Address)  
Dua Engg, Const,  
Govt Contractor

Witness *[Signature]*  
 (Name, Title and Address)  
Govt Contractor



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD

NO.TC/G-55/ 777 of 2016

Hyderabad dated: 21/4/2016

To,

M/S Bhattai Builders,  
Government Contractor,  
State Life Colony Qasimabad,  
Hyderabad.

**SUBJECT:-** WORK ORDER FOR M&R OF ROAD FROM N.H.WAY TANDO SAEED KHAN TO CATTLE COLONY AKRAM WAH VIA MEVO HAJANO DODO HAJANO HATRI REGULATOR WANKI WASI SALEH DAL HYDERABAD NEW CITY ROAD MILE 0/0-10/0.

**REF'NCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 0.50% Below (Rupees Zero Point Fifty Percent below), Part-B 0.80% Below (Rupees Zero Point Eighty Percent Below), Part-C 10.0% Above (Rupees Ten Point Zero Percent Above), 9.0% Above (Rupees Nine Point Zero Percent Above), Part-D 7.0% Above (Rupees Seven Point Zero Percent Above), 9.0% Above (Rupees Nine Point Zero Percent Above) (except difference cost of bitumen) on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.144,050,814/-.


You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad, and complete within stipulated period of 03 months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

  
(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

- Copy f.w.cs to the Director General NAB Sindh, along-with copy of Contract Evaluation Report (CER), Bid Evaluation Report (BER), and complete set of Tenders, in compliance to the section 33-B of NAB ordinance 1999, for information and office record.
- Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1953, dated 4/4/2016 for information.
- Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division Hyderabad for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

# SCHEDULE-B

## PART-A

### NAME OF WORK:-

M&R ROAD FROM N.H.WAY TANDO SAEED KHAN TO CATTLE COLONY AKRAM WAH VIA MEVO HAJANO DODO HAJANO HATRI REGULATOR WANKI WASI SALEH DAL HYDERABAD NEW CITY ROAD MILE 0/0-10/0.

### PART (B) RIGHT SIDE CARRIAGEWAY ROAD MILE 8/0-9/4

<u>S.No.</u>	<u>Item of work</u>	<u>Quantity</u>	<u>Rate</u>	<u>Unit</u>	<u>Amount</u>
1	Earth work for embankment by bulldozers, plugging mixing, clod breaking, dressing compacting with optimum moisture content lead upto 100 ft. and lift upto 5 ft. in all types of soil except rock (85% Density).	498000 Cft.	8679.15	%oCft.	4322217.00
2	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply to site of work i/c watering and rolling etc. complete Rate includes all cost of material T&P labour and carriage of 3.0 mile. (Average)	89734 Cft.	1479.41	%Cft.	1327534.00
3	Preparing Sub-Base Course by supplying and spreading Stone Metal 12" to 2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand picking filling voids with 20 Cft. of Pit / Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% Density as per Modified AASHO specifications. Rate i/c all cost of materials T&P carriage to 3 Chains.	179467 Cft.	6698.99	%Cft.	12022476.00
4	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	14956 Rft.	2729.96	%Rft.	408293.00
5	Preparing base course by supplying and spreading stone metal of 1-1/2 gauge of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	89734 Cft.	7702.03	%Cft.	6911340.00
6	Providing 1st coat of surface dressing or new or existing surface with 30lbs bitumen 80/100 penetration and 4Cft. Bajri of 3/4" to 1/2" gauge i/c cleaning the road surface dressing rolling etc complete Rate i/cs all cost of material T&P labour and carriage to site of work.	179467 Sft.	1583.36	%Sft.	2841609.00


Cont ...P/2

**SHITAL BUILDERS**  
Constructors

S.No.	Item of work	Quantity	Rate	Unit	Amount
7	Providing 1-1/2" thick (Consolidated) premix carpet in proper camber and grade i/c supply of 15 Cft 5 Cft. Hill sand of approved quality and gauge and bitumen 93 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the materials and cleaning the road surface rate i/cs cost of all materials T&P carriage to site of work laying in paver mark.	179467 Sft.	6083.81	%Sft.	10918431.00
<b>TOTAL</b>					<b>38751900.00</b>
Ded: for diff. cost of Bitumen 98.546 Tons @Rs.13013/- P.Tons					(-)
<b>G.TOTAL</b>					<b>37469521</b>


**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.



CONTRACTOR

**BHITTAI BUILDERS**  
Engineers & Constructors



EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

# SCHEDULE-B

## PART-E

NAME OF WORK:- 3' SPAN RCC SLAB CULVERT

M&R ROAD FROM N.H.WAY TANDO SAEED KHAN TO CATTLE COLONY AKRAM WAH VIA MEVO HAJANO  
DODO HAJANO HATRI REGULATOR WANKI WASI SALEH DAL HYDERABAD NEW CITY ROAD MILE 0/0-  
10/0.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	1734 Cft.	2722.50	%Cft.	4721.00
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	306 Cft.	9416.28	%Cft.	28814.00
3	Pucca Brick work in foundation and plinth in cement sand mortar ratio 1:4:	590 Cft.	12501.41	P.% Cft.	73758.00
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	95 Cft.	14429.25	P%Cft.	13708.00
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	7.25 Cwt.	4820.20	Cwt.	34946.00
6	Brick on edge flooring laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6	90 Sft.	5256.63	%Sft.	4731.00
7	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	109 Cft.	337.00	P. Cft.	36733.00
8	Erection and removal of centering for C.C.work plain (Vertical)	28 Sft.	3127.41	%Sft.	876.00
9	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	319 Sft.	2344.59	%Sft.	7480.00
				TOTAL	205767.00

### NOTE

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR  
**BHITTAI BUILDERS**  
Engineers & Constructors

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

# SCHEDULE-B

## PART-D

NAME OF WORK:- ( DRAINAGE IN TOWN PORTION)


M&R ROAD FROM N.H.WAY TANDO SAEED KHAN TO CATTLE COLONY AKRAM WAH VIA MEVO HAJANO  
DODO HAJANO HATRI REGULATOR WANKI WASI SALEH DAL HYDERABAD NEW CITY ROAD MILE 0/0-  
10/0.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	13860 Cft.	2722.50	%Cft.	37734.00
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	3465 Cft.	9416.28	%Cft.	326274.00
3	Pucca Brick work in foundation and plinth in cement sand mortor ratio 1:2:	7070 Cft.	12501.41	P.% Cft.	883850.00
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	1119 Cft.	14429.25	P%Cft.	161463.00
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	16.57 Cwt.	4820.20	Cwt.	79878.00
6	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	560 Cft.	337.00	P. Cft.	188720.00
7	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	13860 Sft.	2344.59	%Sft.	324960.00
<b>TOTAL</b>					<b>2002879.00</b>

### NOTE

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR  
**BHITTAI BUILDERS**  
Engineers & Constructors

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

21

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT N.H.Way T. Saeed Khan to Cattle colony Akram Wah 0/0-10/0
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 144.924 Million
- 8) ENGINEER'S ESTIMATE  
(For civil works only) \_\_\_\_\_
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Four Months (120 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Three  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S Bhattai Builders
- 16) CONTRACT AWARD PRICE Rs.144050814/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S Bhattai Builders  
M/S Niaz Ahmed Khan & Bros:  
M/S Jatoi & Co:
- 18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_  xxx
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS:



19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR #26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>	<input type="checkbox"/>
-----	--------------------------	----	-------------------------------------	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---	
No	---No---	

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---	
No	---No---	

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---	
No	---No---	

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---	
No	---No---	

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---	
No	---No---	

Signature & Official Stamp of  
Authorized Officer

  
**Executive Engineer**  
Provincial Highways Division  
Hyderabad.


**FOR OFFICE USE ONLY**

**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



**ISMAILID SALEEM**  
 Govt: Stamp Vender  
 Licence No: 67<sup>B</sup>  
 Shade No: 9, Session Cont.  
 Hyderabad, Serial: 23627

مستور: جمشاد بلڈرز

17 MAY 2016 **CONTRACT AGREEMENT**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day of 17/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Bhattai Builders, Govt. Contractor, Hyderabad (hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R road from National Highway Tando Saeed Khan to Cattle Colony Akram Wah via Mevo Hajano Dodo Hajano Hatri Regulator Wanki Wasi Saleh Dal Hyderabad New City road mile 0/0-10/0 should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
**BHITTAI BUILDERS**  
 Engineers & Constructors

Signature of Procuring Agency  
**Executive Engineer**  
 Provincial Highways Division  
 Hyderabad.

Signed, Sealed and Delivered in the presence of:

Witness  
 (Name, Title and Address)

Witness  
 (Name, Title and Address)  
 M/S Sateen Est. Co

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD**

NO: TC/G-55/ 788 of 2016

Hyderabad dated:- 22/4/2016.

To,

M/S Niaz Mohammad Khan & Brothers,  
Government Contractor,  
213, DOHS Phase-II, Hyderabad.

**SUBJECT:-** WORK ORDER FOR M&R FROM QASIM CHOWK TO KOTRI BARRAGE ROAD MILE 99/3+330'-99/5+330' & 100/3+190'-101/2.

**REF'NCE:-** Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approved your quoted premium i.e Part-A 1.0% Below (Rupees One Point Zero Percent Below), 14.0% Above (Rupees Fourteen Point Zero Percent Above), 19.0% Below (Rupees Nineteen Point Zero Percent Below), Part-B 1.0% Below (Rupees One Point Zero Percent Below), 14.0% Above (Rupees Fourteen Point Zero Percent Above), 19.0% Below (Rupees Nineteen Point Zero Percent Below), Part-C 9.0% Above (Rupees Nine Point Zero Percent Above), 9.0% Above (Rupees Nine Point Zero Percent Above), 9.0% Above (Rupees Nine Point Zero Percent Above), on the Bill of Quantities (BOQ) including difference cost of bitumen, being lowest bid offer for an amount of Rs.149,518,513/-.

You are required to submit performance guarantee for amount of Rs.7500000/- with validity date 16<sup>th</sup> July 2016 and / or submit 5% performance guarantee for an amount of Rs.7,475,926/- for the period ending 31<sup>st</sup> October 2016 without fail, before 30 days from expiry date of Bid Security.

You are accordingly informed to please start the work within 07(Seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Hyderabad and complete within stipulated period of (04) Months (120 days).

You are also requested to please execute the work in accordance with the PWD specifications, design drawings, and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specification and all such design, drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

(ENGR: GHULAM SHABBIR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

Copy f.w.c.s. to the Director General (N.A.B) Sindh, alongwith copy of Contract Evaluation report (CER) Bid Evaluation report (BER) and complete set of tenders in compliance to the Section-33- B, of NAB Ordinance 1999, for information and office record.  
Copy f.w.c.s. to the Project Manager (PIU) Hyderabad-Mirpurkhas Dual Carriageway Project Hyderabad, with reference to his office tender approval vide No.F-09/HMDCP/(Tender Approval /1955 dated 04-04-2016, for information.  
Copy forwarded to the Assistant Engineer Provincial Highways Sub-Division Hyderabad, for information with instruction to gate start the work and intimate date of start and submit fortnightly progress report, positively.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD


## SCHEDULE-B PART-A

**NAME OF WORK:-**

**M&R QASIM CHOWK TO KOTRI BARRAGE ROAD MILE 99/3+330'-99/5+330' & 100/3+190'-101/2.**

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation existing for widening the road i/c watering with power roller dressing excavated stuff etc complete.	160918 Sft.	526.27	%Sft.	846863.00
2	Dismantling Cement Concrete 1:4:8 (S.I.No.19 A/P-10)	7920 Cft.	3327.50	%Cft.	263538.00
3	Shifting of Dismantling Dabries and excavation material cartage (6 miles) in city portion.	675730 Cft.	407.00	%Cft.	2750221.00
4	Making diagonal groves 1-1/2"-1-1/2" at ft. center to center in road surface.	242240 Sft.	146.41	%Sft.	354664.00
5	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply to site of work i/c watering and rolling etc. complete Rate includes all cost of material T&P carriage to site of work.	383339 Cft.	1479.41	%Cft.	5671155.00
6	Preparing Sub-Base Course by supplying and spreading Stone Metal 12" to 2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand picking filling voids with 20 Cft. of Pit / Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% Density as per Modified AASHO specifications. Rate i/c all cost of materials T&P carriage to 3 Chains.	136829 Cft.	6409.89	%Cft.	8770588.00
7	Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of 12", in 4 layers to proper camber and grade including supplying and spreading 15 cft screenings and non-plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber, screens, forms as directed) (Rate includes all costs of materials T & P and carriage upto 3 chains (R.A.A).	358714 Cft.	7509.28	%Cft.	26936839.00
8	Providing 2 Coat of surface dressing or new or existing surface with (30+25=55 lbs) Bit: 80/100 penetration and (4+2.75=6.75) Cft. Bajri of 3/8" to 3/4" gauge i/c cleaning the road surface dressing rolling etc complete Rate i/cs all cost of material T&P labour & carriage to site of work.	497062 Sft.	2823.53	%Sft.	14034695.00



  
 Executive Engineer  
 Contd...P/2  
 Division



S.No.	Item of work	Quantity	Rate	Unit	Amount
9	Asphalt concrete laying to proper line and grade plant mixed Asphalt concrete paver finished (Hydraulic/Electronic control) prepared to specified formula according to job mixed formula approved by Engineer Incharge i/c. rolling and finishing to proper line grade, level & camber etc complete. Rate includes tack coat with 117.50 lbs bitumen 60/70 penetration and all cost of materials roller. T&P and carriage of material from source of supply to plant and plant to the site of work.	419200 Sft.	8719.51	P%Sft.	36552186.00
10	Providing and fixing pre cost Edge Bloda 3750PSI industrial made size 6" inch thickness x 12" inch long x 18" inch High i/c the cost of cartage, excavation from work for haunching, 1450PSI lean concrete for haunching 1:4 cement concrete mortar.	22950 Rft.	297.01	P.Rft.	6816379.00
11	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	9502 Cft.	14429.25	P%Cft.	1371067.00
12	Providing and fixing cement paving blocks flooring having size of 197x97x80 (mm) of city/guddra/cobble shape with pigment having strength b/w, 5000 PSI i/c fitting the joint with sand and having in specified manner pattern and design etc. complete (S.I.No.74/P-49).	27795 Sft.	248.17	P.Sft.	6897885.00
13	Thermoplastic paint pavement marking reflective thermoplastic paint for line of 6" width.	31380 Nos.	41.24	Nos.	1294111.00
14	Preparing the surface and painting with plastic emulcison paints of approved ncelre i/c rubbing the surface with sand paper fillings the wids with chal/plaster of fixing the wids with three Coat (S.I.No.31A.B/P-73).	38025 Sft.	2237.95	%Sft.	850980.00
15	Supplying and fixing of reflectorize road studs double face flush surface type.	2057 No.	596.23	P.Each	1226445.00
16	Earth work for embankment by bulldozers, plugging mixing, clod breaking, dressing compacting with optimum moisture content lead upto 100 ft. and lift upto 5 ft. in all types of soil except rock. (If earth work is done by other than department agency) as per modified AASHO specification 95-100% Density.	29430 Cft.	11977.82	%oCft.	352507.00
				<b>TOTAL</b>	<b>114990123.00</b>

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.



EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD



# SCHEDULE-B

## PART-B

### NAME OF WORK:- PIPE CULVERT

M&R QASIM CHOWK TO KOTRI BARRAGE ROAD MILE 99/3+330'-99/5+330' & 100/3+190'-101/2.

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft. (in ordinary soil).	3600 Cft.	3176.25	%oCft.	11435.00
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	600 Cft.	9416.28	%Cft.	56498.00
3	Providing RCC Pipe of ASTM C-67-62T/C 76-80 class liwall B and fixing trench i/c cutting fitting and jointing with rubber ring i.c testing with water to specified pressure (900 mm) 36" dia.	120 Rft.	869.00	%Sft.	104280.00
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	734 Cft.	14429.25	P%Cft.	105911.00
5	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	337 Cft.	337/-	P. Cft.	113569.00
6	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	15.04 Cwt.	4820.20	Cwt.	72496.00
<b>TOTAL</b>					<b>464189.00</b>

#### NOTE

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.



*[Signature]*  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SCHEDULE-B**  
**PART-C**

**NAME OF WORK:-**

**M&R QASIM CHOWK TO KOTRI BARRAGE ROAD MILE 99/3+330'-99/5+330' & 100/3+190'-101/2.**

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation existing for widening the road i/c watering with power roller dressing excavated stuff etc complete.	76111 Sft.	526.27	%Sft.	400549.00
2	Dismantling cement concrete plain.	4675 Cft.	3327.50	P%Cft.	155561.00
3	Shifting of Dismantling Dabries and excavation material cartage (6 miles) in city portion.	325380 Cft.	407.00	%Cft.	1324297.00
4	Making diagonal groves 1-1/2"-1-1/2" at ft. center to center in road surface.	40480 Sft.	146.41	%Sft.	59267.00
5	Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approved source of supply to site of work i/c watering and rolling etc. complete Rate includes all cost of material T&P carriage to site of work.	231330 Cft.	1479.41	%Cft.	3422319.00
6	Preparing Sub-Base Course by supplying and spreading Stone Metal 12" to 2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand picking filling voids with 20 Cft. of Pit / Canal Sand having plasticity index of not more than 6% of suitable quality watering and compacting to achieve 98-100% Density as per Modified AASHO specifications. Rate i/c all cost of materials T&P carriage to 3 Chains.	74250 Cft.	6409.89	%Cft.	4759343.00
7	Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of 12", in 4 layers to proper camber and grade including supplying and spreading 15 cft screenings and non-plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber, screens, forms as directed) (Rate includes all costs of materials T & P and carriage upto 3 chains (R.A.A).	88658 Cft.	7509.28	%Cft.	6657577.00
8	Providing 2 Coat of surface dressing or new or existing surface with (30+25=55 lbs) Bit: 80/100 penetration and (4+2.75=6.75) Cft. Bajri of 3/8" to 3/4" gauge i/c cleaning the road surface dressing rolling etc complete Rate i/cs all cost of material T&P labour & carriage to site of work.	127802 Sft.	2823.53	%Sft.	3608528.00



Contd...P/2

S.No.	Item of work	Quantity	Rate	Unit	Amount
9	Asphalt concrete laying to proper line and grade plant mixed Asphalt concrete paver finished (Hydraulic/Electronic control) prepared to specified formula according to job mixed formula approved by Engineer Incharge i/c. rolling and finishing to proper line grade, level & camber etc complete. Rate includes tack coat with 117.50 lbs bitumen 60/70 penetration and all cost of materials roller. T&P and carriage of material from source of supply to plant and plant to the site of work.	97891 Sft.	8719.51	P%Sft.	8535616.00
10	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	2178 Cft.	14429.30	P%Cft.	314270.00
11	Providing and fixing pre cost Edge Bloda 3750PSI industrial made size 6" inch thickness x 12" inch can g x18" inch High i/c the cost of cartage, excavation from work for haunching, 1450PSI lean concrete for haunching 1:4 cement concrete mortar.	7920 Rft.	297.01	P.Rft.	2352319.00
12	Providing and fixing cement paving blocks flooring having size of 197x97x80 (mm) of city/guddra/cobble shape with pigment having strength b/w, 5000 PSI i/c fitting the joint with sand and having in specified manner pattern and design etc. complete (S.I.No.74/P-49).	6600 Sft.	248.17	P.Sft.	1637922.00
13	Thermoplastic paint pavement marking reflective thermoplastic paint for line of 6" width.	7920 Nos.	41.24	Nos.	326621.00
14	Preparing the surface and painting with plastic emulciosn paints of approved ncelre i/c rubbing the surface with sand paper fillings the wids with chal/plaster of fixing the wids with three Coat (S.I.No.31A.B/P-73).	7920 Sft.	2237.95	%Sft.	177246.00
15	Supplying and fixing of reflectorize road studs double face flush surface type.	528 No.	596.23	P.Each	314809.00
				<b>TOTAL</b>	<b>34046244.00</b>

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.



EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY****CONTRACT EVALUATION FORM****TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/416, Dated 29-02-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Qasim Chowk to Kotri Barrage Road mile 99/3+330'-99/5+330'
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 150.104 Million
- 8) ENGINEER'S ESTIMATE  
(For civil works only) \_\_\_\_\_
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Four Months (120 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Three  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Three
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Eight
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Niaz Muhammad Khan Bros.
- 16) CONTRACT AWARD PRICE Rs.149518513/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/s Niaz Muhammad Khan Bros.  
M/s Bhattai Builders  
M/s Jatoi Const. Co.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_  xxx
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR #26736,2147483647, dated 1/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"City News" dt: 4/3/2016, "Jang" dt: 5/3/16, "Awami Awaz" dt: 5/3/2016
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>	<input type="checkbox"/>
-----	--------------------------	----	-------------------------------------	--------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of  
Authorized Officer

*Executive Engineer,*  
*Services & Training Division,*  
*Hyderabad*

**FOR OFFICE USE ONLY**


**SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi**  
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset





**MUHAMMAD ASHRAF**  
GOVT: STAMP VENDOR  
Licence No. 18, Shed No. 47  
Main Court, Hyderabad

**CONTRACT AGREEMENT**

مہرز نیا محمد خان انبند و برادر  
۱۹۴۵  
11 MAY 2016

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day on 11/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S Niaz Muhammad Khan & Brothers, Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R from Qasim Chowk to Kotri Barrage road mile 99/3+330'-99/5+330' & 100/3+190'-101/2 should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
(Seal)

Signature of Procuring Agency  
**Executive Engineer**  
**Provincial Highways Division**  
**Hyderabad.**

Signed, Sealed and Delivered in the presence of:

Witness  
(Name, Title and Address)

Witness  
(Name, Title and Address)  
M/S Justice E. S. G.

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYD.**

NO: TC/G-55/ 772 of 2016

Hyderabad dated:- 21/4/2016

To,

M/S United Engineers Const. Co.,  
Government Contractor,  
Hyderabad.

23

**SUBJECT:- WORK ORDER FOR M&R FROM DR. ALAMANI FARM VIA MIANDAD RIND SAINDAD DESHAK TO TANDO ALLAHYAR SUGAR MILL ROAD MILE 0/0-9/0.**

REF'NCE:- Your Bid/Tender dated 28-03-2016.

The Competent Authority is pleased to approve your quoted premium i.e. Part-A 0.60% Below (Rupees Zero Point Sixty Percent Below), Part-B 12.0% Above (Rupees Twelve Point Zero Percent Above), 9.0% Above (Rupees Nine Point Zero Percent Above), Part-C 18.0% Above (Rupees Eighteen Point Zero Percent Above), 9.0% Above (Rupees Nine Point Zero Percent Above) on the Bill of Quantities (BOQ), (except difference cost of bitumen), being lowest bid offer for an amount of Rs.55,418,182/-

You are accordingly informed to please start the work within 7 (seven) days from the date of issue of this work order under the supervision of the Assistant Engineer, Provincial Highway Sub-Division Tando Allahyar, and complete within stipulated period of 03 months (90 Days).

You are also requested to please execute the work in accordance with the PWD specifications, design, drawings and instructions in writing duly signed by the undersigned. You are entitled to have access the same for the purpose of inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Designs, Drawings and instructions as aforesaid, you can do so the copies of same at your own expenses. The following conditions are being for strict compliance.

- i) No premiums shall be allowed on non-schedule items.
- ii) No separate payment for carriage of materials shall be made. Premium quoted by you covers all the cost of carriage of materials involved.
- iii) All materials required for construction shall be procured and brought at site by you at your own cost from approved sources/quarries.
- iv) No payment of extra item shall be made unless written order is given to you by the undersigned for execution of such extra items and approved by the competent authority.
- v) Income Tax shall be deducted from the bill on the value of work done and paid for as per prevalent orders of competent authority in this regard.
- vi) The Bitumen shall be arranged from the National Refinery only and payment on account of bituminous item/work done shall be made on production of such certificate from the National Refinery.
- vii) Work will be carried out strictly as per P.W.D specification.
- viii) All requisite codal formalities will be observed before start of work.
- ix) Water charges and all leads and lifts of material are included in the item of work.
- x) Item of earthwork 95% compaction shall not be executed without use of vibratory Road roller.
- xi) No escalation whatsoever will be allowed. The work is to be continued in next years for want of requisite of funds.

Photo-stat copy duly attested by the undersigned in respect of Schedule "B" & "A" relating to the above subjected work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution and also attend this office for signing the agreement.

(ENGR: GHULAM SHABBAR MEMON)  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

Received  
4/4/16

Copy f.w.cs to the Director General NAB Sindh, along-with copy of Contract Evaluation Report (CER), Bid Evaluation Report (BER), and complete set of Tenders, in compliance to the section 33-B of NAB ordinance 1999, for information and office record.

Copy f.w.cs to the Project Manager (PIU), Hyd-Mirpurkhas Dual Carriageway Hyderabad with reference to his office tender approval vide No.F-09/HMDCP/Tender Approval/1914, dated 31/3/2016, for information.

Copy forwarded to the Assistant Engineer, Provincial Highway Sub-Division T.A.Yar, for information with instructions to get start the work and intimate date of start and submit fortnightly progress report, positively.

EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

## SCHEDULE-B PART-A

### ITEMS OF WORK:-

ROAD FROM DR. ALMANI FARM VIA MIANDAD RIND & SAINDAD DESHAK TO TANDO ALLAHYAR  
SAR MILL MILE 0/0-9/0.

No.	Item of work	Quantity	Rate	Unit	Amount
1	Making diagonal groves 1-1/2"-1-1/2" at ft: center to center in road surface.	226373 Sft.	146.41	%Sft.	331433.00
2	Laying brick on end edging including supplying 9x4-1/2x3" first class bricks excavation for having edging with small size parallel to the road. (Rate i/c all cost of materials T&P labours and carriage upto 3 chains.	50305 Rft.	2855.00	%Rft.	1436208.00
3	Preparing base course by supplying and spreading stone metal of 1-1/2 guage of approved quality from approved quarry in required thickness (3" in 2 layers) into proper camber and grade, including handpacking filling voids with 15 Cft. Screening and non plastic quarry fines of approved quality and guage from approved source, watering and compacting to achieve 98-100% density as per modified AASHO specifications (Rate includes all cost of materials T&P and carriage upto 3 chains).	169780 Cft.	9292.26	P%Cft.	15776399.00
4	Providing surface dressing 1st Coat on new existing surface with 30 lbs of bitumen 80/100 penetration and 4.0 Cft. Crush Bajri of 3/4"-3/8" guage including cleaning the road surface rolling after each coat complete. Rate includes all cost of materials, labour T&P and carriage to the site of work (3 chains).	301831 Sft.	1637.17	%Sft.	4941487.00
5	Providing 1-1/2" thick (Consolidated) premix carpet in proper camber and grade i/c supply of 15 Cft 5 Cft. Hill sand of approved quality and guage and bitumen 93 lbs of 80/100 penetration i/c mixing in mechanical mixer in required proportion i/c heating the materials and cleaning the road surface rate i/cs cost of all materials T&P carriage to site of work laying in paver mark.	301831 Sft.	7033.61	%Sft.	21229615.00

*Chaudhary*

*[Signature]*  
[Stamp]


Contd...P/2

Item of work	Quantity	Rate	Unit	Amount
Earth work for embankment by bulldozers, including plugging, mixing, clod breaking dressing, compacting with optimum moisture context. Lead up to 100 ft. and lift up to 5.0 ft. in all types of soil except rock (If earth work is done by other than departmental agency) as per modified AASHO specifications. 85% Density.	1322675 Cft.	9448.05	P%oCft.	12496699.00
			<b>Total Rs.</b>	<b>56211841.00</b>
*Deduct difference Cost of bitumen 165.73 Tons @ Rs.13013/- P.Ton			<b>Rs.</b>	<b>-2156644.00</b>
			<b>Total Rs.</b>	<b>54055197.00</b>

**NOTE**

- i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.
- ii) I/We shall not claim any change in the quoted premium.

  
CONTRACTOR  
M/S UNITED ENGINEERS  
CONSTRUCTION COMPANY  
PROPRIETOR: GULAB

  
EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD

## SCHEDULE-B

### PART-B

**NAME OF WORK:- 3' SPAN RCC SLAB CULVERT**

**FOR ROAD FROM DR. ALMANI FARM VIA MIANDAD RIND & SAINAD DESHAK TO TANDO ALLAHYAR  
SUGAR MILL MILE 0/0-9/0.**


S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Pucca Brick work in foundation and plinth in cement sand mortar ratio 1:2:	110 Cft.	12501.41	P.% Cft.	13752.00
2	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	13 Cft.	14429.25	P% Cft.	1875.00
3	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	0.16 Cwt.	4820.20	P.Cwt.	771.00
4	Erection and removal of centering for C.C.work plain (Vertical)	28 Sft.	3127.41	%Sft.	876.00
5	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	79 Sft.	2344.59	%Sft.	1852.00
<b>TOTAL</b>					<b>19126.00</b>

**NOTE**

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
**CONTRACTOR**  
**M/S UNITED ENGINEERS**  
**CONSTRUCTION COMPANY**  
**PROPRIETOR: GULAB**

  
**EXECUTIVE ENGINEER**  
**PROVINCIAL HIGHWAYS DIVISION**  
**HYDERABAD**

## SCHEDULE-B

### PART-C

**LINE OF WORK:- 3' SPAN RCC SLAB CULVERT**

**FOR ROAD FROM DR. ALMANI FARM VIA MIANDAD RIND & SAINDAD DESHAK TO TANDO ALLAHYAR SUGAR MILL MILE 0/0-9/0.**

S.No.	Item of work	Quantity	Rate	Unit	Amount
1	Excavation in foundation of building bridged and other structure i/c deg belling dressing refilling around the structure with excavated earth watering and remaining lead upto 5'ft: (in ordinary soil).	1187 Cft.	3176.25	%Cft.	3770.00
2	Cement concrete Bricks or stone ballast 1-4/2 to 2" gauge ratio 1:4:8.	267 Cft.	9416.28	%Cft.	25141.00
3	Pucca Brick work in foundation and plinth in cement sand mortar ratio 1:2:	522 Cft.	12501.41	P.% Cft.	65257.00
4	Cement concrete plain i/c placing compacting finishing and curing etc. complete i/c screening of aggregate w/o shuttering ratio 1:2:4.	79 Cft.	14429.25	P%Cft.	11399.00
5	Fabrication of mild steel reinforcement for cement concrete i/c cutting bending laying in position making joints fastening i/c costs of binding wire (also i/c removal of rust from bars).	5.72 Cwt.	4820.20	Cwt.	27572.00
6	R.C.C. work i/c all labour and materials except the costs of steel reinforcement and its labour for bending and binding which will be paid separately this rate also i/c all kinds of forms moulds lifting the expose surface ratio 1:2:4.	92 Cft.	337.00	P. Cft.	31004.00
7	Brick on edge flooring laid in 1:6 cement mortar over a bed of 3/4" thick cement mortar 1:6	77 Sft.	5256.63	%Sft.	4048.00
8	Erection and removal of centering for C.C.work plain (Vertical)	28 Sft.	3127.41	%Sft.	876.00
9	Cement plaster ratio 1:3 upto 20' Height 1/2" thick.	285 Sft.	2344.59	%Sft.	6682.00
<b>TOTAL</b>					<b>175749.00</b> ✓

#### NOTE

i) I/We undertake to accept any change in quantities Rates and amount as per technically, sanctioned estimate.

ii) I/We shall not claim any change in the quoted premium.

  
**M/S UNITED ENGINEERS  
CONSTRUCTION COMPANY  
PROPRIETOR: GULAB**

  
**EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAYS DIVISION  
HYDERABAD**



23

**SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY**

**CONTRACT EVALUATION FORM**

**TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS**

- 1) NAME OF THE ORGANIZATION / DEPTT. Executive Engineer, Provincial Highways Division  
Works & Services Department, Hyderabad.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER Provincial
- 3) TITLE OF CONTRACT Maintenance & Repair of Road Work
- 4) TENDER NUMBER TC/G-55/450, Dated 07-03-2016
- 5) BRIEF DESCRIPTION OF CONTRACT Dr. Almani Farm via Miandad Rind Saindad Deshak 0/0-9/0
- 6) FORUM THAT APPROVED THE SCHEME DDWP
- 7) TENDER ESTIMATED VALUE 111.000 Million
- 8) ENGINEER'S ESTIMATE  
(For civil works only) \_\_\_\_\_
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) Three Months (90 Days)
- 10) TENDER OPENED ON (DATE & TIME) 28th March 2016 @ 3.30 P.M
- 11) NUMBER OF TENDER DOCUMENTS SOLD Four  
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED Four
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS Six
- 14) BID EVALUATION REPORT Attached  
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/S United Engineers Const. Co.
- 16) CONTRACT AWARD PRICE Rs.55418182/-
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT  
(i.e. 1<sup>st</sup>, 2<sup>nd</sup>, 3<sup>rd</sup> EVALUATION BID). M/S United Engineers Const. Co.  
M/S MBC & Sons Builders & Developers  
M/S Abdul Ghaffar Memon  
M/S Abdul Sattar Arbain & Co.
- 18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic  Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE \_\_\_\_\_  xxx
- c) TWO STAGE BIDDING PROCEDURE \_\_\_\_\_  xxx
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE \_\_\_\_\_  xxx

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASONS.

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT \_\_\_\_\_

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website  
(If yes, give date and SPPRA Identification No.)

Yes	SR.#26831,2147483647, dated 7/3/2016
No	---

ii) News Papers  
(If yes, give names of newspapers and dates)

Yes	"Kawish" dt: 10-3-2016, "Express" dt: 9-3-2016, The News" dt: 10-3-2016,
No	---

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA  
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?  
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A  
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED  
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY  
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT  
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF  
CONTRACT?  
(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED  
(If yes, result thereof)

Yes	---
No	---No---

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS  
(If yes, give details)

Yes	---
No	---No---

33) WAS THE EXTENSION MADE IN RESPONSE TIME?  
(If yes, give reasons)

Yes	---
No	---No---

34) DEVIATION FROM QUALIFICATION CRITERIA  
(If yes, give detailed reasons.)

Yes	---
No	---No---

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT  
BLACK LISTED?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE  
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO  
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:  
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN  
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY  
(If yes, give Brief Description)

Yes	---
No	---No---

Signature & Official Stamp of  
Authorized Officer

*Executive Engineer,*  
*Executive Highways Division,*  
*Hyderabad.*

**FOR OFFICE USE ONLY**


***SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi***

***Tele: 021-9205356; 021-9205369 & Fax: 021-9206291***

Print

Save

Reset



**MOHAMMAD SALEEM**  
Govt. Stamp Vendor  
Licence No: 67  
Shade No: 9, Session Court  
Hyderabad, Serial: 2402

**United Engineers Construction Company -**

**24 MAY 2016 CONTRACT AGREEMENT**

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the day on 24/5/2016 between Executive Engineer, Provincial Highways Division Hyderabad (hereinafter called the "Procuring Agency") of the one part and M/S United Engineers Const. Co., Builders & Developers, Govt. Contractor, Hyderabad (hereafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz M&R road from Dr. Almani Farm via Miadad Rind Saindad Deshak to Tando Allahyar Sugar Mill road mile 0/0-9/0 should be executed by the Contractor and has accepted a bid by the Contractor for the execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any, except those parts relating to Instructions to bidders shall be deemed to form and be read and construed as part of this Agreement, viz:
  - (a) The Letter of Acceptance;
  - (b) The completed Form of Bid along with Schedules to Bid;
  - (c) Conditions of Contract & Contract data;
  - (d) The priced Schedule of Prices / Bill of Quantities (BoQ);
  - (e) The Specifications; and
  - (f) The Drawings;
3. In consideration of the payments to be made by the procuring agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.
4. The Procuring agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the contract Price or such other sum as may become payable under the provisions of the contract at the times and in the manner prescribed by the contract.

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of Contractor  
(Seal)

Signature of Procuring Agency  
**Executive Engineer**  
Provincial Highways Division Hyderabad

Signed, Sealed and Delivered in the presence of:  
A K L mt.

Witness

Witness  
(Name, Title and Address)

Witness  
(Name, Title and Address)  
M/S United Engineers Const. Co.

**OFFICE OF THE EXECUTIVE ENGINEER**  
**PROVINCIAL HIGHWAY DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**


REF'NCE: N.I.T No.TC/G-55/416, dated 29-02-2016.


Sold upto:- 21/3/2016  
Date of opening:- 28/3/2016


SUBJECT:- M&R FROM BENAZIR FLYOVER TO N.H.WAY BYPASS MILE 127/0-129/1  
(IN PORTIONS)


S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	CD/PO No. & Date Name of Bank & Amount	Reasons for acceptance / rejection	Remarks
1	M/S Abdul Ghaffar Memon	128326317/-	1 <sup>st</sup>	No.5517949, dt: 21-03-2016 United Bank Ltd. Nawabshah Rs.6500000/-	Being lowest offer	
2	M/S Ali Builders	129831825/-	2 <sup>nd</sup>	No.100723396, dt: 21-03-2016 MCB Bank Ltd. Hyd. Rs.6500000/-	Being higher offer	
3	M/S Pretty Const. Co.	130069968/-	3 <sup>rd</sup>	No.12293113, dt: 18-03-2016 Allied Bank Ltd. Karachi. Rs.7250000/-	Being highest offer	
4	M/S Cambrian Enterprises	130205474/-	4 <sup>th</sup>	No.5517900, dt: 04-03-2016 United Bank Ltd. Nawabshah Rs.7250000/-	Being highest offer	Amount shortage

The tenders were opened by the tendering committee comprised of the officers as below:


  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)


  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
Mohd Rahim Qureshi


  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad


MEMBER/(ARITHMETIC CHECKING)

  
Shanawaz Jatoi

  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
Arulam Shekhar Hemra

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

  
Ramesh Kumar





**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R From Benazir Flyover To N.H.Way Bypass Mile 127/0-129/1 (In Portions)
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 4-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected NIL
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Abdul Ghaffar Memon	128326317/-	1 <sup>st</sup>	Part-A 0.50% below, 14.50% above on item No.11, 20.60% below on item No.14, Part-B 9.50% above except item No.08, 9.50% above on item No.08.	Being lowest offer	
2	M/S Ali Builders	129831825/-	2 <sup>nd</sup>	Part-A 1% above, 15% above on item No.11, 19% below on item No.14, Part-B 10.10% above except item No.08, 10.10% above on item No.08.	Being higher offer	
3	M/S Pretty Const. Co.	130069968/-	3 <sup>rd</sup>	Part-A 1.25% above, 14.75% above on item No.11, 18% below on item No.14, Part-B 11% above except item No.08, 11% above on item No.08.	Being highest offer	
4	M/S Cambrian Enterprises	130205474/-	4 <sup>th</sup>	Part-A 1.30% above, 14.80% above on item No.11, 18.40% below on item No.14, Part-B 12% above except item No.08, 12% above on item No.08.	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:


  
**Project Manager**  
**Project Implementation Unit**  
**Hyd-M.P.Khas Dual Carriageway Project**  
**Hyderabad.**  
**(CHAIRMAN)**


  
**Executive Engineer**  
**Hala Irrigation Division**  
**Hyderabad**  
**(MEMBER)**

  
**Divisional Accounts Officer**  
**Provincial Highway Division**  
**Hyderabad**  
**MEMBER/(ARITHMETIC CHECKING)**

  
**MEMBER/(ARITHMETIC CHECKING)**

  
**Executive Engineer**  
**Provincial Highway Division**  
**Hyderabad**  
**(SECRETARY/MEMBER)**

  
**Assistant Engineer**  
**Provincial Highway Sub-Division**  
**Tando Allahyar**  
**(MEMBER)**

  
**MEMBER**



**OFFICE OF THE EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAY DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**


REF'NCE: N.I.T No.TC/G-55/416, dated 29-02-2016.


Sold upto:- 21/3/2016  
Date of opening:- 28/3/2016


SUBJECT:- M&R OF ROAD FROM KARAM DAD CHALGARI NEW CITY ROAD QADIR BUX  
KANRIO ROAD MILE 0/0-1/0 (IN PORTIONS).


S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	CD/PO No. & Date Name of Bank & Amount	Reasons for acceptance / rejection	Remarks
1	M/S Bhattai Builders	6093759/-	1 <sup>st</sup>	No.0200807, dt: 18-03-2016 Silk Bank Hyd. Rs.310000/-	Being lowest offer	
2	M/S BM Const. Co.	6177580/-	2 <sup>nd</sup>	No.00137039, dt: 19-03-2016 Soneri Bank Hyd. Rs.342000/-	Being higher offer	
3	M/S Shahzeb & Co.	6209820/-	3 <sup>rd</sup>	No.5387413/14, dt: 16-02-2016 United Bank Hyd. Rs.80000+70000=Rs.150000/-	Being highest offer	Rs.160000/- CD shortage Amount
4	M/S Hussain Enterprises	6222715/-	4 <sup>th</sup>	No.09412175, dt: 19-03-2016 Habib Metropolitan Bank Ltd. Hyd. Rs.310000/-	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:


  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)


  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
Mohd Rakeem Baveishi


  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad


MEMBER/(ARITHMETIC CHECKING)

  
Shamawaz Talai

  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
Ghulam Shahir Memon

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

  
Ramegh Kumar





**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD  
BID EVALUATION REPORT**


1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R of Road From Karam Dad Chalgari New City Road Qadir Bux Kanrio Road Mile 0/0-1/0 (In Portions).
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 4-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016.
6. Total Bid documents Sold 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected —
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Bhattai Builders	6093759/-	1 <sup>st</sup>	Part-A 0.50% below	Being lowest offer	
2	M/S BM Const. Co.	6177580/-	2 <sup>nd</sup>	Part-A 0.80% <u>Above</u>	Being higher offer	
3	M/S Shahzeb & Co.	6209820/-	3 <sup>rd</sup>	Part-A 1.30% above	Being highest offer	
4	M/S Hussain Enterprises	6222715/-	4 <sup>th</sup>	Part-A 1.50% above	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:


  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad

  
Shamsay Jatoi

  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar

  
Ramesh Kumar

**OFFICE OF THE EXECUTIVE ENGINEER**  
**PROVINCIAL HIGHWAY DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**


REF'NCE: N.I.T No.TC/G-55/416, dated 29-02-2016.


Sold upto:- 21/3/2016  
Date of opening:- 28/3/2016


SUBJECT:- M&R ROAD FROM TANDO JAM TANDO QAISER ROAD MILE 0/0-4/2  
(IN PORTIONS).


S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	CD/PO No. & Date Name of Bank & Amount	Reasons for acceptance / rejection	Remarks
1	M/S Bhattai Builders	11917263/- 1 1	1 <sup>st</sup>	No.5478750, dt: 18-03-2016 United Bank Hyd. Rs.600000/-	Being lowest offer	
2	M/S Niaz Muhammad Khan & Bros.	12136184/- 1 1	2 <sup>nd</sup>	No.5478748, dt: 18-03-2016 United Bank Hyd. Rs.600000/-	Being higher offer	
3	M/S Naveed & Co.	12200572/- 1 1	3 <sup>rd</sup>	No.14368925, dt: 21-03-2016 Al-Habib Bank Hyd. Rs.600000/-	Being highest offer	
4	M/S Aalishan Enterprises	12651292/- 1 1	4 <sup>th</sup>	No.0742056, dt: 14-03-2016 MCB Bank Ltd Sukkur. Rs.600000/-	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:


  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)


  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
Mohd Rafeeq Aureshi


  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad


MEMBER/(ARITHMETIC CHECKING)

  
Shumawaz Jatoi

  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
Abdulaziz Shakeri Hemran

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

  
Ramesh Kumar



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD  
BID EVALUATION REPORT**

1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R Road from Tando Jam Tando Qaiser Road Mile 0/0-4/2 (In Portions)
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 4-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected —
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Bhattai Builders	11917263/-	1 <sup>st</sup>	Part-A 0.70% below	Being lowest offer	✓
2	M/S Niaz Muhammad Khan & Bros.	12136184/-	2 <sup>nd</sup>	Part-A 1% above	Being higher offer	
3	M/S Naveed & Co.	12200572/-	3 <sup>rd</sup>	Part-A 1.50% above	Being highest offer	
4	M/S Aalishan Enterprises	12651292/-	4 <sup>th</sup>	Part-A 5% above	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

*[Signature]*  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)  
*Moufoud*

*[Signature]*  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)  
*Mohd Raheem Qureshi*  
*[Signature]*  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)  
*Shanawaz Jatoi*

*[Signature]*  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)  
*Abdul Shakir Memon*  
*[Signature]*  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)  
*Ramesh Kumar*

**OFFICE OF THE EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAY DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**


REF'NCE: N.I.T No.TC/G-55/416, dated 29-02-2016.


Sold upto:- 21/3/2016  
Date of opening:- 28/3/2016


**SUBJECT:- M&R ROAD FROM TANDO JAM WORKSHOP TO MANJAN JO TAR PIR  
ZAMAN SHAH ROAD MILE 0/0-5/0 (IN PORTIONS).**


S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	CD/PO No. & Date Name of Bank & Amount	Reasons for acceptance/rejection	Remarks
1	M/S Niaz Muhammad Khan & Bros.	43666590/-	1 <sup>st</sup>	Guaranty No.018/16/295/LG/TC, dt: 18-03-2016 Silk Bank Ltd. Hyd. Rs.2200000/-	Being lowest offer	Bank guarantee valid for 120 days.
2	M/S Ali Builders	44593526/-	2 <sup>nd</sup>	No.100723395, dt: 21-03-2016 MCB Bank Ltd. Hyd. Rs.2200000/-	Being higher offer	
3	M/S Bhattai Builders	44686220/-	3 <sup>rd</sup>	No.0200809, dt: 18-03-2016 Slik Bank Hyd. Rs.2200000/-	Being highest offer	
4	M/S Riazuddin Qureshi	44778914/-	4 <sup>th</sup>	No.953, dt: 21-03-2016 Summit Bank Mirpurkhas Rs.2200000/-	Being highest offer	
5	M/S Pretty Const. Co.	44964301/-	5 <sup>th</sup>	CD not attached with bid documents	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:


  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)


  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
Mahd Rahim Qureshi


  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad


MEMBER/(ARITHMETIC CHECKING)

  
Shama Waz Jaleel

  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
Akulam Shakir Hameed

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

  
Ramesh Kumar





**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R Road from Tando Jam Workshop to Manjan Jo Tar Pir Zaman Shah Road  
Mile 0/0-5/0 (In Portions).
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 4-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 05 Nos.
7. Total Bids Received 05 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected NIL
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Niaz Muhammad Khan & Bros.	43666590/-	1 <sup>st</sup>	Part-A 1% below	Being lowest offer	
2	M/S Ali Builders	44593526/-	2 <sup>nd</sup>	Part-A 1% above	Being higher offer	
3	M/S Bhattai Builders	44686220/-	3 <sup>rd</sup>	Part-A 1.20% above	Being highest offer	
4	M/S Riazuddin Qureshi	44778914/-	4 <sup>th</sup>	Part-A 1.40% above	Being highest offer	
5	M/S Pretty Const. Co.	44964301/-	5 <sup>th</sup>	Part-A 1.80% above	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:


  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)


  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

  
Ramesh Kumar

  
Shanawaz Jafar



(23)

**OFFICE OF THE EXECUTIVE ENGINEER**  
**PROVINCIAL HIGHWAY DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**


REF'NCE: N.I.T No.TC/G-55/416, dated 29-02-2016.


Sold upto:- 21/3/2016  
Date of opening:- 28/3/2016

SUBJECT:- **M&R FROM CHAMBER MIRWAH ROAD AT TAJ MORI TO MIRPURKHAS**  
**MIRWAH ROAD SAMAN GOTH VIA TAIL MORI GHULAM QADIR MARI MILE**  
**0/0-14/2.(EXCEPT GAP 6/4-8/6).**


S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	CD/PO No. & Date Name of Bank & Amount	Reasons for acceptance / rejection	Remarks
1	M/S United Engineers Const. Co.	150613923/-	1 <sup>st</sup>	No.00891007, dt: 18-03-2016 Bank Al-Falah Ltd. Hyd. Rs.7600000/-	Being lowest offer	
2	M/S Ali Builders	153329917/-	2 <sup>nd</sup>	No.100723397, dt: 21-03-2016 MCB Bank Ltd. Hyd. Rs.7600000/-	Being higher offer	
3	M/S MBC & Sons Builders & Developers	153651201/-	3 <sup>rd</sup>	No.0138, dt: 18-03-2016 Faysal Bank Ltd. Hyd. Rs.7600000/-	Being highest offer	
4	M/S Abdul Ghaffar Memon	154297154/-	4 <sup>th</sup>	No.03385104, dt: 21-03-2016 Faysal Bank Ltd. Hyd. Rs.7600000/-	Being highest offer	
5	M/S Jatoi & Co.	154775850/-	5 <sup>th</sup>	<u>CD not attached with bid documents</u>		

The tenders were opened by the tendering committee comprised of the officers as below:

  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)  
*Mohammed*


  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

*Mohd Raheem Bureshi*

  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad

MEMBER/(ARITHMETIC CHECKING)

*Shamwaz Jatoi*

  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

*Abul Kalam Shahid Memon*  
*P.S.W.*

Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

*Ramesh Kumar*



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD  
BID EVALUATION REPORT**

1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R from Chamber Mirwah Road at Taj Mori To Mirpurkhas Mirwah Road Saman Goth via Tail Mori Ghulam Qadir Mari Mile 0/0-14/2.(Except Gap 6/4-8/6)
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 4-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 05 Nos.
7. Total Bids Received 05 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected \_\_\_\_\_
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S United Engineers Const. Co.	150613923/-	1 <sup>st</sup>	Part-A 0.85% below, Part-B 20% above except item No.05, 9% above on item No.05, Part-C 14% above except item No.03, 9% above on item No.03.	Being lowest offer	
2	M/S Ali Builders	153329917/-	2 <sup>nd</sup>	Part-A 0.90% above, Part-B 20.50% above except item No.05, 9.50% above on item No.05, Part-C 14.50% above except item No.03, 9.40% above on item No.03.	Being higher offer	
3	M/S MBC & Sons Builders & Developers	153651201/-	3 <sup>rd</sup>	Part-A 1.10% above, Part-B 21% above except item No.05, 10.20% above on item No.05, Part-C 14.80% above except item No.03, 9.70% above on item No.03.	Being highest offer	
4	M/S Abdul Ghaffar Memon	154297154/-	4 <sup>th</sup>	Part-A 1.50% above, Part-B 22.50% above except item No.05, 10.50% above on item No.05, Part-C 15.20% above except item No.03, 10.20% above on item No.03.	Being highest offer	
5	M/S Jatoi & Co.	154775850/-	5 <sup>th</sup>	Part-A 1.80% above, Part-B 23% above except item No.05, 11% above on item No.05, Part-C 16% above except item No.03, 11% above on item No.03.	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

**Project Manager**  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

**Executive Engineer**  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

**Divisional Accounts Officer**  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

**Executive Engineer**  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

**Assistant Engineer**  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



51

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**

1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R Of Road From Hyderabad Shaikh Bhirkio Gulab Laghari Road Repair Of Bridge
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected \_\_\_\_\_
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:

S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Rajput Traders	1568670/-	1 <sup>st</sup>	0.97% Below	Being lowest offer	
2	M/S RAfique Ahmed	1574899/-	2 <sup>nd</sup>	0.57 % Below	Being higher offer	
3	M/S Saifullah Builkders & Co:	1580835/-	3 <sup>rd</sup>	0.20 % Below	Being higher offer	
4	M/S Muhammad Wassim	1598664/-	4 <sup>th</sup>	0.93 % above	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



COMPARATIVE STATEMENT

Name of Work:- M&R Road from Hyderabad-Shaikh Bhirkio Gulab Leghari road repair of bridge.

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
1	M/s Rajput Traders,	21-03-2016	1% below	8.50% above				Lowest rate Hence Approved
				8.0% above				Lowest rate Hence Approved
2	M/s Rafique Ahmed.	21-03-2016	0.80% below	9.50% above				Hence Rejected
				8% above				Hence Rejected
3	M/s Saifullah & Co.	21-03-2016	1.5% above	10.75% above				Hence Rejected
				9.0% above				Hence Rejected
4	M/s Muhammad Waseem.	21-03-2016	1.25% above	10.50% above				Hence Rejected
				9% above				Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(Mour Qad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shaqir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

(Assistant Engineer)  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

(MEMBER)

(MEMBER)





**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R Of Road From Mureed Sipio O Village Abutalib Sipio Road Mile 0/0-0/5.
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S A.M.B & Co:	352652/-	1 <sup>st</sup>	0.95% above	Being lowest offer	
2	M/S Rafique Ahmed	3586994/-	2 <sup>nd</sup>	1.07% above	Being higher offer	
3	M/S Muhammad Waris	3609668/-	3 <sup>rd</sup>	1.71% above	Being higher offer	
4	M/S Noohani Traders	3628563/-	4 <sup>th</sup>	2.24 % above	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:

  
**(Mour Oad)**  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
**(Mohammad Raheem Qureshi)**  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
**(Ghulam Shabir Memon)**  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
**(Shah Nawaz Jatol)**  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
**(Ramesh Kumar)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)





OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- M&R OF ROAD FROM MUREED SIPIO TO VILLAGE ABU TALIB SIPIO ROAD MILE 0/0-0/5.

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
1	M/s AMB & Co.	21-03-2016	0.6% below	/	/	/	/	Lowest rate Hence Approved
			Part(A)	Part(B)	Part(C)	Part(D)	Part(E)	Lowest rate Hence Approved
2	M/s Rafique Ahmed	21-03-2016	1.0% above	/	/	/	/	Lowest rate Hence Approved
			Part(A)	Part(B)	Part(C)	Part(D)	Part(E)	Highest Rate Hence Rejected
3	M/s Muhammad Waris	21-03-2016	1.60% above	/	/	/	/	Highest Rate Hence Rejected
			Part(A)	Part(B)	Part(C)	Part(D)	Part(E)	Highest Rate Hence Rejected
4	M/s Noohani Traders.	21-03-2016	2.10% above	/	/	/	/	Highest Rate Hence Rejected
			Part(A)	Part(B)	Part(C)	Part(D)	Part(E)	Highest Rate Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabbir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(Assistant Engineer)  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

(MEMBER)






✓ (4)


**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R of Road From Karam Dad Chalgari New City Road Qadir Bux Kanrio Road  
Mile 0/0-1/0 (In Portions).
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 4-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected \_\_\_\_\_
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Bhattai Builders	6093759/-	1 <sup>st</sup>	Part-A 0.50% below	Being lowest offer	
2	M/S BM Const. Co.	6177580/-	2 <sup>nd</sup>	Part-A 0.80% above	Being higher offer	
3	M/S Shahzeb & Co.	6209820/-	3 <sup>rd</sup>	Part-A 1.30% above	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:


  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)


  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

  
MEMBER/(ARITHMETIC CHECKING)

  
MEMBER

**OFFICE OF THE EXECUTIVE ENGINEER**  
**PROVINCIAL HIGHWAY DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**


REF'NCE: N.I.T No.TC/G-55/416, dated 29-02-2016.


Sold upto:- 21/3/2016  
Date of opening:- 28/3/2016

SUBJECT:- M&R OF ROAD FROM KARAM DAD CHALGARI NEW CITY ROAD QADIR BUX KANRIO ROAD MILE 0/0-1/0 (IN PORTIONS).


S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	CD/PO No. & Date Name of Bank & Amount	Reasons for acceptance / rejection	Remarks
1	M/S Bhattai Builders	6093759/-	1 <sup>st</sup>	No.0200807, dt: 18-03-2016 Silk Bank Hyd. Rs.310000/-	Being lowest offer	
2	M/S BM Const. Co.	6177580/-	2 <sup>nd</sup>	No.00137039, dt: 19-03-2016 Soneri Bank Hyd. Rs.342000/-	Being higher offer	
3	M/S Shahzeb & Co.	6209820/-	3 <sup>rd</sup>	No.5387413/14, dt: 16-02-2016 United Bank Hyd. Rs.80000+70000=Rs.150000/-	Being highest offer	Rs.160000/- shortage

The tenders were opened by the tendering committee comprised of the officers as below:


  
**Project Manager**  
**Project Implementation Unit**  
**Hyd-M.P.Khas Dual Carriageway Project**  
**Hyderabad.**  
**(CHAIRMAN)**


  
**Executive Engineer**  
**Hala Irrigation Division**  
**Hyderabad**  
**(MEMBER)**

  
**Member**


  
**Divisional Accounts Officer**  
**Provincial Highway Division**  
**Hyderabad**


**MEMBER/(ARITHMETIC CHECKING)**

  
**Member**

  
**Executive Engineer**  
**Provincial Highway Division**  
**Hyderabad**  
**(SECRETARY/MEMBER)**

  
**Member**

  
**Assistant Engineer**  
**Provincial Highway Sub-Division**  
**Tando Allahyar**  
**(MEMBER)**

  
**Member**




✓ 3


**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**



1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R Of Road Latif Shah to Hamoo Pota road mile 0/0-0/7
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 03 Nos.
7. Total Bids Received 03 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected \_\_\_\_\_
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Khokhar Brothers & Const.	6645839/-	1 <sup>st</sup>	0.79% below	Being lowest offer	
2	M/S Abdul ghafar Memon	6768036/-	2 <sup>nd</sup>	1.03% above	Being higher offer	
3	M/S Barkat Ali Khaki	6807727/-	3 <sup>rd</sup>	1.62% above	Being highest offer	



The tenders were opened by the tendering committee comprised of the officers as below:

  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)  


  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)  




OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- M&R ROAD FROM LATIF SHAH TO HAMMO POTA ROAD MILE 0/0-0/7

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
1	M/s Khokhar Brothers & Const:	28-03-2016	0.75% below	9.50% above	✓	✓	✓	Lowest rate Hence Approved
			Part(B)	8.75% above				Lowest rate Hence Approved
2	M/s Abdul Ghaffar Memon	28-03-2016	1.0% above	11.20% above	✓	✓	✓	Highest Rate Hence Rejected
			Part(B)	9.35% above				Highest Rate Hence Rejected
3	M/s Barkat Ali Khakhi	28-03-2016	1.55% above	12.35% above	✓	✓	✓	Highest Rate Hence Rejected
			Part(A)	11.25% above				Highest Rate Hence Rejected
4	/	28-03-2016	✓	✓	✓	✓	✓	Highest Rate Hence Rejected
			Part(A)	✓				Highest Rate Hence Rejected
	Part(B)	-	✓	✓	✓	✓	Highest Rate Hence Rejected	

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY/MEMBER)

(Shah Dawood Jafri)  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(Assistant Engineer)  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

(MEMBER)

(MEMBER)



✓

6

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**

**BID EVALUATION REPORT**


1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R Of Road From Chute Jo Khoh To Khako Machi Road Mile 0/0-1/4
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected \_\_\_\_\_
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S F.B Enterprise	6784897/-	1 <sup>st</sup>	0.96% Below	Being lowest offer	
2	M/S Gul Bahar Soho	6792756/-	2 <sup>nd</sup>	0.85% Below	Being higher offer	
3	M/S Abdul Ghafar Memon	6810286/-	3 <sup>rd</sup>	0.59 % Below	Being higher offer	
4	M/S Imtiaz Ali Memon	6822517/-	4 <sup>th</sup>	0.42 % Below	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:

  
(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD

COMPARATIVE STATEMENT

Name of Work:- M&R Road from Chute Jokhoh to Khako machi road mile 0/0-1/4..

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
1	M/s F.B Entrp:		Part(A)	0.80% Above	10% Above			Lowest rate Hence Approved
			Part(B)	-	8.70% Above		-	Lowest rate Hence Approved
2	M/s Abdul Ghaffar Memnon		Part(A)	0.65% Below	12.5% Above			Highest Rate Hence Rejected
			Part(B)	-	9.50% Above			Highest Rate Hence Rejected
3	M/s Imtiaz Ali Memnon		Part(A)	0.57% Below	14.75% Above			Highest Rate Hence Rejected
			Part(B)	-	10.77% Above		-	Highest Rate Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir Memnon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

(Shah Nawaz Jatoi)  
Divisional Account Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(Raza Ali Khan)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)






7


**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** M&R Of Road From Tando Allahyar to TAndo Adam road mile 0/0-18/0
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 04 Nos.
7. **Total Bids Received** 04 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected** \_\_\_\_\_
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Abdul Hakeem Chandio & Co:	1128644/-	1 <sup>st</sup>	0.89% Below	Being lowest offer	
2	M/S Cambrain Enterprise	11287545/-	2 <sup>nd</sup>	0.88% Below	Being higher offer	
3	M/S Riazuddin Qureshi	11340146/-	3 <sup>rd</sup>	0.42 % Below	Being higher offer	
4	M/S Abdul ghafar Memon	11402383/-	4 <sup>th</sup>	0.13 % above	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:

  
**(Mour Oad)**  
**Project Manager**  
**Project Implementation Unit**  
**Hyd-M.P.Khas Dual Carriageway Project**  
**Hyderabad.**  
**(CHAIRMAN)**

  
**(Mohammad Raheem Qureshi)**  
**Executive Engineer**  
**Hala Irrigation Division**  
**Hyderabad**  
**(MEMBER)**

  
**(Shah Nawaz Jatoi)**  
**Divisional Accounts Officer**  
**Provincial Highway Division**  
**Hyderabad**  
**MEMBER/(ARITHMETIC CHECKING)**

  
**(Ghulam Shabir Memon)**  
**Executive Engineer**  
**Provincial Highway Division**  
**Hyderabad**  
**(SECRETARY/MEMBER)**

  
**(Ramesh Kumar)**  
**Assistant Engineer**  
**Provincial Highway Sub-Division**  
**Tando Allahyar**  
**(MEMBER)**



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION SHAHEED BENAZIRABAD.

COMPARATIVE STATEMENT

Name of Work:- M&R Road from Tando Allahyar to Tando Adam road mile 0/0-18/0.

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
1	M/s Abdul Hakeem Chandio & Co.	21-03-2016	0.85% below		15.11% above			Lowest rate Hence Approved
					9% above			Lowest rate Hence Approved
2	M/s Cambarian Enterprises.	21-03-2016	0.60% below	15.5% above				Hence Approved
				9% above				Hence Rejected
3	M/s Riazuddin Qureshi	21-03-2016	0.40% below	15.50% above				Hence Rejected
				10% above				Hence Rejected
4	M/s Abdul Ghaffar Memon	21-03-2016	0.10% below	15.80% above				Hence Rejected
				11.50% above				Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

(Shah Nawaz)  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(R. M.)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)  
Rameez Khan




8


**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work Reconditioning Of Link Road From Sheikh Bhirkio Road Toi Village Sambhani Check Post Uc Sheikh Bhirkio Taluka Tando Muhammad Khan Road Mile 2/0-3/3+330'
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected \_\_\_\_\_
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Liaqat Ali & Brothers	6645839/-	1 <sup>st</sup>	1.30% below	Being lowest offer	
2	M/S Rafaquat Ali	6768036/-	2 <sup>nd</sup>	1.06% below	Being higher offer	
3	M/S Riazuddin & Co:	6807727/-	3 <sup>rd</sup>	0.87% below	Being highest offer	
4	M/S Naveed & Co:	6807727/-	4 <sup>th</sup>	0.63% below	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:


  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)


  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)


  
Member


  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
Member

  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
Member

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

  
Member



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- RECONDITIONING OF LINK ROAD FROM SHAIKH BHIRKIO ROAD TO VILLAGE SAMBHANI CHECK POST UC-SHAIKH BHIRKIO TANDO MOHAMMAD KHAN ROAD MILE 2/0-3/3+330'.

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
1	M/s Liaquat Ali & Brothers	28-03-2016	5.65% above					Lowest rate Hence Approved
2	M/s Rafiqat Ali	28-03-2016	5.90% above					Highest Rate Hence Rejected
3	M/s Riazuddin & Co.	28-03-2016	6.10% above					Highest Rate Hence Rejected
4	M/s Naveed & Co.	28-03-2016	6.35% above					Highest Rate Hence Rejected
5								

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carrigeway Project Hyderabad  
CHAIRMAN)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD

(MEMBER)

(Shah Nawaz Latif)  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD

(SECRETARY/MEMBER)

(MEMBER)

Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar

(MEMBER)

(MEMBER)



(10)

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**

1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** M&R Of Lakhat Road To Nango Shah Via Dargha Shaikh Fareed Road Mile 0/0-8/4  
(In Portion)
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 04 Nos.
7. **Total Bids Received** 04 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected** \_\_\_\_\_
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**

S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Haider Enterprise	11902310/-	1 <sup>st</sup>	0.68% Below	Being lowest offer	
2	M/S Naveed & Co:	11921047/-	2 <sup>nd</sup>	0.53% Below	Being higher offer	
3	M/S Abdul ghafar Memon	11937286/-	3 <sup>rd</sup>	0.39 % Below	Being higher offer	
4	M/S Imtiaz Ali Memon	11949777/-	4 <sup>th</sup>	0.29% Below	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- M&R OF LAKHAT ROAD TO NANGO SHAH VIA DARGAH SHAIKH FAREED ROAD MILE 0/0-8/4 (IN PORTIONS).

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document				Remarks
			Part -A	Part -B	Part -C	Part -D	
1	M/s Haider Enterprises.	21-03-2016	0.65% below	/	/	/	Lowest rate Hence Approved
2	M/s Naveed & Co.	21-03-2016	0.50% below	/	/	/	Lowest rate Hence Approved
							Highest Rate Hence Rejected
3	M/s Abdul Ghaffar Memon.	21-03-2016	0.37% below	/	/	/	Highest Rate Hence Rejected
							Highest Rate Hence Rejected
4	M/s Imtiaz Ali Memon,	21-03-2016	0.27% below	/	/	/	Highest Rate Hence Rejected
							Highest Rate Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD

(MEMBER)

(Shah Naveed) *Shah Naveed*  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD

(MEMBER)

(Mour Oad) *Mour Oad*  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir-Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD

(SECRETARY/MEMBER)

(Assistant Engineer) *Assistant Engineer*  
Provincial Highway Sub-Division  
Tando Allahyar

(MEMBER)

*Ramesh Kumar*  
(MEMBER)





(11)

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**

1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** M&R Of Road From Ghulam Hussain Khatian Deh Abri Road Mile 0/0-1/3
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 03 Nos.
7. **Total Bids Received** 03 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected**
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**

S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Muhammad Yousif Sulehri	12382963/-	1 <sup>st</sup>	0.52% Below	Being lowest offer	
2	M/S Indus Construction	12577264/-	2 <sup>nd</sup>	1.04 % above	Being higher offer	
3	M/S Haji Habibullah	12642031/-	3 <sup>rd</sup>	1.56 % above	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- M&R ROAD FROM GHULAM HUSSAIN KHATIAN DEH ABRI ROAD MILE 0/0-1/3.

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document				Remarks	
			Part -A	Part -B	Part -C	Part -D		Part -E
1	M/s Muhammad Yousif Sulheri.	21-03-2016	0.5% Below					Lowest rate Hence Approved
								Lowest rate Hence Approved
2	M/s Indus Construction.	21-03-2016	1.0% Above					Highest Rate Hence Rejected
								Highest Rate Hence Rejected
3	M/s Haji Habibullah.	21-03-2016	1.50% Above					Highest Rate Hence Rejected
								Highest Rate Hence Rejected
4		21-03-2016						Highest Rate Hence Rejected
								Highest Rate Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Shah Nawaz Fatoji)  
Divisional Account Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY/MEMBER)

Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

(MEMBER)  
Ramesh Kumar




(12)


**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** M&R Of Road From Matiari Tonasarpur Road Mile 0/0-14/0.
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 04 Nos.
7. **Total Bids Received** 04 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected**
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Hyder Builders	12902402/-	1 <sup>st</sup>	0.75% below	Being lowest offer	
2	M/S Abdul Ghafar Memon	13137162/-	2 <sup>nd</sup>	1.06% above	Being higher offer	
3	M/S Cambrain Enter Prize	13982005/-	3 <sup>rd</sup>	7.55% above	Being highest offer	
4	M/S Preety Const: Co:	14826848/-	4 <sup>th</sup>	14.05% above	Being higher offer	


The tenders were opened by the tendering committee comprised of the officers as below:


  
**Project Manager**  
**Project Implementation Unit**  
**Hyd-M.P.Khas Dual Carriageway Project**  
**Hyderabad.**  
**(CHAIRMAN)**

  
**Executive Engineer**  
**Hala Irrigation Division**  
**Hyderabad**  
**(MEMBER)**

  
**Divisional Accounts Officer**  
**Provincial Highway Division**  
**Hyderabad**  
**MEMBER/(ARITHMETIC CHECKING)**

  
**Executive Engineer**  
**Provincial Highway Division**  
**Hyderabad**  
**(SECRETARY/MEMBER)**

  
**Assistant Engineer**  
**Provincial Highway Sub-Division**  
**Tando Allahyar**  
**(MEMBER)**

  
**Ramesh Kumar**




OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.


COMPARATIVE STATEMENT


Name of Work:- M&R OF ROAD FROM MATTARI TO NASARPUR ROAD MILE 0/0-14/0.


S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document				Remarks	
			Part -A	Part -B	Part -C	Part -D		Part -E
1	M/s Hyder Builders	28-03-2016	0.70% above					Lowest rate Hence Approved
								Lowest rate Hence Approved
2	M/s Abdul Ghaffar Memon	28-03-2016	1% above					Highest Rate Hence Rejected
								Highest Rate Hence Rejected
3	M/s Cambrian Enterprises.	28-03-2016	1.25% above					Highest Rate Hence Rejected
								Highest Rate Hence Rejected
4	M/s Preety Const. Co.	28-03-2016	1.50% above					Highest Rate Hence Rejected
								Highest Rate Hence Rejected


The tenders were opened by the tendering committee comprised of the officers as Below:

  
(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

  
(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

  
(Ram Lakshmi)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

  
(MEMBER)




13


**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**

1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** M&R Road From Hala Shahdadpur Road Mile 0/0-6/4
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 04 Nos.
7. **Total Bids Received** 04 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected** \_\_\_\_\_
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Abdul Rehman A.Waheed	14402496/-	1 <sup>st</sup>	0.96 % below	Being lowest offer	
2	M/S Barkat Ali Khaki	14464610/-	2 <sup>nd</sup>	0.53 % below	Being higher offer	
3	M/S Cambrain Enterprise	14503432/-	3 <sup>rd</sup>	0.27% below	Being higher offer	
4	M/S Abdul Ghafar Memon	14526725/-	4 <sup>th</sup>	0.11% below	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

  
(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- M&R ROAD FROM HALA SHAHADADDPUR ROAD MILE 0/0-6/4 (IN PORTIONS).

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
1	M/s Abdul Rehman A. Waheed	28-03-2016	0.90% below	/	/	/	/	Lowest rate Hence Approved
								Lowest rate Hence Approved
2	M/s Barkat Ali Khakhi	28-03-2016	0.50% below	/	/	/	/	Hence Approved
								Hence Rejected
3	M/s Cambrian Enterprises	28-03-2016	0.25% below	/	/	/	/	Hence Rejected
								Hence Rejected
4	M/s Abdul Ghaffar Memon	28-03-2016	0.10% below	/	/	/	/	Hence Rejected
								Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(Assistant Engineer)  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)






14

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**

1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** Reconditioning Of Link Road From Cattle Farm Road To Village Hafiz Shah Uc Saeed  
Matto Taluka Bulri Shah Karim Road Mile 3/4-5/0
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 03 Nos.
7. **Total Bids Received** 03 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected** \_\_\_\_\_
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**

S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Saleem Khawas Khan	14265041/-	1 <sup>st</sup>	1.83% Below	Being lowest offer	
2	M/S Jatoi & Co:	114320017/-	2 <sup>nd</sup>	1.45 % Below	Being higher offer	
3	M/S Ghulam Murtaza Builders	15599463/-	3 <sup>rd</sup>	7.35 % above	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

  
(Mour Oad)

Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad.

(CHAIRMAN)


  
(Mohammad Raheem Qureshi)

Executive Engineer

Hala Irrigation Division

Hyderabad

(MEMBER)

  
(Ghulam Shabir Memon)

Executive Engineer

Provincial Highway Division

Hyderabad

(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)

Divisional Accounts Officer

Provincial Highway Division

Hyderabad

MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)

Assistant Engineer

Provincial Highway Sub-Division

Tando Allahyar

(MEMBER)



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- M&R TANDO MUHAMMAD KHAN PHULKARA ROAD TO SHAIKH BHIRKIO VIA DRIG MORI ROAD MILE 0/0-11/2 (IN PORTIONS).

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
-1	M/s Saleem Khawas Khan	21-03-2016	5.11% above	/	/	/	/	Lowest rate Hence Approved
								Lowest rate Hence Approved
2	M/s Jatoi & Co.	21-03-2016	6.75% above	/	/	/	/	Hence Rejected
								Hence Rejected
3	M/s Ghulam Murtaza Builders.	21-03-2016	5.50% above	/	/	/	/	Hence Rejected
								Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

(Shah Nawaz Jatoi)  
Divisional Account Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(R. S. V.)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)  
Ramesh Kumar



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**

1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** Complete Repair Of 5.0 Km Mattled Road From 1 Mile Lined Channel Parallel To Flood Protective Bund, Crossing The Akhund M.I.Kazi Govt. School Across The B.H.U Hospital , Akhund M. I Kazi Futher In Murliu Shape Road , Crossing The Gul Muhammad Khoso Village Mile 1/4-3/1
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 03 Nos.
7. **Total Bids Received** 03 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected** —————
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**

S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	M/S Haji Muhammad Yousif Solhri	14557079/-	1 <sup>st</sup>	2.05% Below	Being lowest offer	
2	M/S Sapna Builder	14595017/-	2 <sup>nd</sup>	1.79 % Below	Being higher offer	
3	M/S A.M.B & Co:	14678619/-	3 <sup>rd</sup>	1.23 % Below	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

**(Mour Oad)**  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

**(Mohammad Raheem Qureshi)**  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

**(Ghulam Shabir Memon)**  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

**(Shah Nawaz Jatoi)**  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

**(Ramesh Kumar)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- COMPLETE REPAIR OF 5.0 KM METTLED ROAD FROM 1 MILE LINED CHANNEL PARALLEL TO FLOOD PROTECTIVE BUND CROSSING THE AKHUND M.I.KAZI GOVT.SCHOOL ACCROSS THE BHU HOSPITAL AKHUND M.I.KAZI FURTHER IN MURLITU SHAPE ROAD CROSSING THE GUL.MOHAMMAD KHOSO VILLAGE MILE 1/4-3/4.

S#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
1	M/s Haji Muhammad Youusif Sulheri	28-03-2016	5.77% above	8.9% above				Lowest rate Hence Approved
				9.0% above				Lowest rate Hence Approved
2	M/s Sapna Builders.	28-03-2016	6.0% above	10.10% above				Highest Rate Hence Rejected
				10.0% above				Highest Rate Hence Rejected
3	M/s AMB & Co.	28-03-2016	6.55% above	11.50% above				Highest Rate Hence Rejected
				10.70% above				Highest Rate Hence Rejected
4		28-03-2016						Highest Rate Hence Rejected
								Highest Rate Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hata Irrigation Division  
HYDERABAD

(MEMBER)

(Shah Nawaz) AS  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD

(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carrigeway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD

(SECRETARY /MEMBER)

(Assistant Engineer)  
Provincial Highway Sub-Division  
Tando Allahyar

(MEMBER)  
Ramesh Kumar




16


**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R Tando Muhammad Khan Phulkara Road To Sheikh Bhirkio Via Drigh Mori Road Mile 0/0-11/2 (In Portion)
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected \_\_\_\_\_
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Khokhar Brothers	17873450/-	1 <sup>st</sup>	0.62 % Below	Being lowest offer	
2	M/S Preety Const: Co:	18217894/-	2 <sup>nd</sup>	1.29% Above	Being higher offer	
3	M/S Rafqat Ali &Co;	18283091/-	3 <sup>rd</sup>	1.66 % Above	Being higher offer	
4	M/S Abdul ghafar Memon	18329641/-	4 <sup>th</sup>	1.92 % Above	Being highest offer	

The tenders were opened by the tendering committee comprised of the officers as below:

  
**(Mour Oad)**  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
**(Mohammad Raheem Qureshi)**  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
**(Ghulam Shabir Memon)**  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
**(Shah Nawaz Jatoi)**  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
**(Ramesh Kumar)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- M&R TANDO MUHAMMAD KHAN PHULKARA ROAD TO SHAIKH BHIRKIO VIA DRIG MORI ROAD MILE 0/0-11/2 (IN PORTIONS).

S#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
-1	M/s Khokhar Brothers.	21-03-2016	0.60% below	/	/	/	/	Lowest rate Hence Approved
			Part(A)	Part(B)	Part(C)	Part(D)	Part(E)	Lowest rate Hence Approved
2	M/s Preety Const. Co.	21-03-2016	1.25% above	/	/	/	/	Hence Approved
			Part(A)	Part(B)	Part(C)	Part(D)	Part(E)	Hence Approved
3	M/s Rafiqat Ali & Co.	21-03-2016	1.60% above	/	/	/	/	Hence Rejected
			Part(A)	Part(B)	Part(C)	Part(D)	Part(E)	Hence Rejected
4	M/s Abdul Ghaffar Memon.	21-03-2016	1.85% above	/	/	/	/	Hence Rejected
			Part(A)	Part(B)	Part(C)	Part(D)	Part(E)	Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

(Shah Nawaz Rafiq)  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(Ravi Shankar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

(Rahman Khan Korum)  
(MEMBER)





(17)

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**

**BID EVALUATION REPORT**


1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** Reconditioning Of Road From Tando Muhammad Khan To 70 Mori Via Lakhat Road Mile 7/4-9/4
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 03 Nos.
7. **Total Bids Received** 03 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected** \_\_\_\_\_
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S K.M Sharif & Co:	20843891/-	1 <sup>st</sup>	1.48 % below	Being lowest offer	
2	M/S Al Imdad Eng:	20958102/-	2 <sup>nd</sup>	0.94 % below	Being higher offer	
3	M/S Fazal Brothers	21070334/-	3 <sup>rd</sup>	0.41% below	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:


  
(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- RECONDITIONING OF ROAD FROM TANDO MUHAMMAD KHAN TO 70 MORI VIA LAKHAT ROAD MILE MILE 7/4-9/4.

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document				Remarks	
			Part -A	Part -B	Part -C	Part -D		Part -E
1	M/s K.M Sharif & Co:	28-03-2016	Part(A)	5.5% above	11% above	9% above		Lowest rate Hence Approved
			Part(B)		8.90% above	9% above		Lowest rate Hence Approved
2	M/s Al-Imad Engg.	28-03-2016	Part(A)	6% above	9.55% above	15.50% above		Highest Rate Hence Rejected
			Part(B)		10% above	9.50% above		Highest Rate Hence Rejected
3	M/s Fazal brothers	28-03-2016	Part(A)	6.55% above	10% above	16% above		Highest Rate Hence Rejected
			Part(B)		10% above	10% above		Highest Rate Hence Rejected

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabir Memnon)  
Executive Engineer  
Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

(Shah Nawaz)  
Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD  
(MEMBER)

(B. A.)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)

(MEMBER)

(MEMBER)




18


**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** Improvement Of Road From 70 Mori To Khorwah Road Mile 2/0-4/0
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 03 Nos.
7. **Total Bids Received** 03 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected**
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Shahzad & Co:	28813562/-	1 <sup>st</sup>	1.66% Below	Being lowest offer	
2	M/S Ali Builders	29303120/-	2 <sup>ND</sup>	0.01 % Above	Being higher offer	
3	M/S Fazals Brothers & Developers	29504786/-	3rd	0.70 % above	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:

  
**(Mour Oad)**  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
**(CHAIRMAN)**

  
**(Mohammad Raheem Qureshi)**  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
**(MEMBER)**

  
**(Ghulam Shabir Memon)**  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
**(SECRETARY/MEMBER)**

  
**(Shah Nawaz Jatoi)**  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
**MEMBER/(ARITHMETIC CHECKING)**

  
**(Ramesh Kumar)**  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
**(MEMBER)**



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.

COMPARATIVE STATEMENT

Name of Work:- IMPROVEMENT OF ROAD FROM 70 MORI TO KHORWAH ROAD MILE 2/0-4/0.

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
-1	M/s Shahzad & Co.	21-03-2016	5.0% above	16.0% above	/	/	/	Lowest rate Hence Approved
			Part(B)	9.0% above				
2	M/s Ali Builders.	21-03-2016	Part(A)	/	/	/	/	Highest Rate Hence Rejected
			Part(B)					
3	M/s Fazal Brothers & Developers.	21-03-2016	Part(A)	/	/	/	/	Highest Rate Hence Rejected
			Part(B)					

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer

Hala Irrigation Division  
HYDERABAD  
(MEMBER)

(Mour Oad)  
Project Manager

Project Implementation Unit  
Hyderabad Mirpukhas Dual  
Carriageway Project Hyderabad  
(CHAIRMAN)

(Ghulam Shabr Memon)  
Executive Engineer

Provincial Highways Division  
HYDERABAD  
(SECRETARY /MEMBER)

(Shah Nawaz Javed)  
Assistant Engineer

Divisional Accounts Officer  
Provincial Highways Division  
HYDERABAD  
Tando Allahyar  
(MEMBER)

(MEMBER)

(MEMBER)




(19)


**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R Road from Tando Jam Workshop to Manjan Jo Tar PirZaman Shah Road Mile 0/0-5/0 (In Portions).
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 4-3-2016, Daily "Jang" dt: 5-3-2016, Daily "AwamiAwaz" dt: 5-3-2016,
6. Total Bid documents Sold 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected —
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Niaz Muhammad Khan & Bros.	43666590/-	1 <sup>st</sup>	Part-A 1% below	Being lowest offer	
2	M/S Bhattai Builders	44686220/-	2 <sup>nd</sup>	Part-A 1.20% above	Being highest offer	
3	M/S Riazuddin Qureshi	44778914/-	3 <sup>rd</sup>	Part-A 1.40% above	Being highest offer	
4	M/S Pretty Const. Co.	44964301/-	4 <sup>th</sup>	Part-A 1.80% above	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:

  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)


  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)


  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)



  
Executive Engineer  
Provincial Highway Division  
Hyderabad

(SECRETARY/MEMBER)

  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



**OFFICE OF THE EXECUTIVE ENGINEER  
PROVINCIAL HIGHWAY DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**



REF'NCE: N.I.T No.TC/G-55/416, dated 29-02-2016.



Sold upto:- 21/3/2016  
Date of opening:- 28/3/2016



**SUBJECT:- M&R ROAD FROM TANDO JAM WORKSHOP TO MANJAN JO TAR PIR  
ZAMAN SHAH ROAD MILE 0/0-5/0 (IN PORTIONS).**



S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	CD/PO No. & Date Name of Bank & Amount	Reasons for acceptance/rejection	Remarks
1	M/S Niaz Muhammad Khan & Bros.	43666590/-	1 <sup>st</sup>	B. Guaranty No.018/16/295/LG/TC, dt: 18-03-2016 Silk Bank Ltd. Hyd. Rs.2200000/-	Being lowest offer	
2	M/S Bhattai Builders	44686220/-	2 <sup>nd</sup>	No.0200809, dt: 18-03-2016 Slik Bank Hyd. Rs.2200000/-	Being highest offer	
3	M/S Riazuddin Qureshi	44778914/-	3 <sup>rd</sup>	No.953, dt: 21-03-2016 Summit Bank Mirpurkhas Rs.2200000/-	Being highest offer	
4	M/S Pretty Const. Co.	44964301/-	4 <sup>th</sup>	CD not attached with bid documents	Being highest offer	



The tenders were opened by the tendering committee comprised of the officers as below:

  
**Project Manager**  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)  


  
**Executive Engineer**  
Hala Irrigation Division  
Hyderabad  
(MEMBER)  


  
**Executive Engineer**  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)  


  
**Divisional Accounts Officer**  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)  


  
**Assistant Engineer**  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)  







21

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL  
HIGHWAY DIVISION HYDERABAD**  
**BID EVALUATION REPORT**


1. **Name of Procuring Agency:** Executive Engineer, Provincial Highways Division, Hyderabad
2. **Tender Reference No.** TC/G-55/416, dated 29-02-2016
3. **Tender Description/Name of work** M&R Of Road From N.H.Way Tando Saeed Khan To Cattle Colony Akram Wah Via  
Mevo Hajano Dodo Hajano Hatri Regulator Wanki Wasi Saleh Dal Hyderabad New  
City Road Mile 0/0-10/0
4. **Method of Procurement** Single Stage One Envelope
5. **Tender Published** Daily "City News" dt: 04-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. **Total Bid documents Sold** 04 Nos.
7. **Total Bids Received** 04 Nos.
8. **Technical Bid Opening date (if applicable)** N/A
9. **No. of Bid technically qualified (if applicable)** N/A
10. **Bid(s) Rejected** \_\_\_\_\_
11. **Financial Bid Opening date** 28-03-2016
12. **Bid Evaluation Report:**


S.No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
1	M/S Bhattai Builders	144050814/-	1 <sup>st</sup>	0.60% Below	Being lowest offer	
2	M/S Niaz Ahmed Khan & Bros:	146366906/-	2 <sup>nd</sup>	1.0% Above	Being higher offer	
3	M/S Jatoi & Co:	11340146/-	3 <sup>rd</sup>	1.52% Above	Being highest offer	


The tenders were opened by the tendering committee comprised of the officers as below:


  
(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
(Mohammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAYS DIVISION HYDERABAD.**

**COMPARATIVE STATEMENT**

Name of Work:-

**M&R ROAD FROM NATIONAL HIGHWAY TANDO SAEED KHAN TO CATTLE COLONY AKRAM  
WAH VIA MEVO HAJANO DODO HAJANO HATRI REGULATOR WANKI WASSI SALEH DAL  
HYDERABAD NEW CITY ROAD MILE 0/0-10/0**

S.#	Name of Contract to whom tender issued	Date of receipt sealed tender	Percentage Rate entered in contract document					Remarks
			Part -A	Part -B	Part -C	Part -D	Part -E	
1	M/s Bhittai Builders	28-03-2016	0.5% below	0.80% below	10% above	7% above	✓	Lowest rate Hence Approved
			Part(B)	-	9% above	9% above		
2	M/s Niaz Ahmed Khan & Brothers.	28-03-2016	10% above	0.90% above	11% above	8% above	✓	Highest Rate Hence Rejected
			Part(B)	-	10% above	10% above		
3	M/s Jatoi & Co.	28-03-2016	1.50% above	1.40% above	11.5% above	9% above	✓	Highest Rate Hence Rejected
			Part(B)	-	10.50% above	11% above		
4	✓	✓	✓	✓	✓	✓	✓	Highest Rate Hence Rejected
			Part(A)	Part(B)	Part(A)	Part(B)		

The tenders were opened by the tendering committee comprised of the officers as Below:

(Mohammad Raheem Qureshi)  
Executive Engineer

Hala Irrigation Division  
HYDERABAD

(MEMBER)

(Sraib Nawaz Laddu)

Divisional Accounts Officer

Provincial Highways Division  
HYDERABAD

(MEMBER)

(Mour Oad)  
Project Manager

Project Implementation Unit  
Hyderabad Mirpukhas Dual

Carriageway Project Hyderabad  
CHAIRMAN)

(Ghulam Shabir-Memon)  
Executive Engineer

Provincial Highways Division  
HYDERABAD

(SECRETARY /MEMBER)

Assistant Engineer

Provincial Highway Sub-Division  
Tando Allahyar

(MEMBER)

Ramanna Kumar

23



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION HYDERABAD BID EVALUATION REPORT

- 1. Name of Procuring Agency: Executive Engineer, Provincial Highways Division, Hyderabad
2. Tender Reference No. TC/G-55/416, dated 29-02-2016
3. Tender Description/Name of work M&R from Chamber Mirwah Road at Taj Mori To Mirpurkhas Mirwah Road Saman Goth via Tail Mori Ghulam Qadir Mari Mile 0/0-14/2.(Except Gap 6/4-8/6)
4. Method of Procurement Single Stage One Envelope
5. Tender Published Daily "City News" dt: 4-3-2016, Daily "Jang" dt: 5-3-2016, Daily "Awami Awaz" dt: 5-3-2016,
6. Total Bid documents Sold 04 Nos.
7. Total Bids Received 04 Nos.
8. Technical Bid Opening date (if applicable) N/A
9. No. of Bid technically qualified (if applicable) N/A
10. Bid(s) Rejected
11. Financial Bid Opening date 28-03-2016
12. Bid Evaluation Report:

Table with 7 columns: S.No., Name of Firm or Bidder, Cost of offered by the Bidder, Ranking in terms of cost, Comparison with Estimated cost, Reasons for acceptance/rejection, Remarks. It lists four bidders: M/S United Engineers Const. Co. (1st), M/S Ali Builders (2nd), M/S Abdul Ghaffar Memon (3rd), and M/S Jatoi & Co. (4th).

The tenders were opened by the tendering committee comprised of the officers as below:

Project Manager
Project Implementation Unit
Hyd-M.P.Khas Dual Carriageway Project
Hyderabad.
(CHAIRMAN)
Executive Engineer
Hala Irrigation Division
Hyderabad
(MEMBER)
Divisional Accounts Officer
Provincial Highway Division
Hyderabad
MEMBER/(ARITHMETIC CHECKING)
Executive Engineer
Provincial Highway Division
Hyderabad
(SECRETARY/MEMBER)
Assistant Engineer
Provincial Highway Sub-Division
Tando Allahyar
(MEMBER)

**OFFICE OF THE EXECUTIVE ENGINEER**  
**PROVINCIAL HIGHWAY DIVISION HYDERABAD**

**COMPARATIVE STATEMENT**


REF'NCE: N.I.T No.TC/G-55/416, dated 29-02-2016.


Sold upto:- 21/3/2016  
Date of opening:- 28/3/2016



SUBJECT:- M&R FROM CHAMBER MIRWAH ROAD AT TAJ MORI TO MIRPURKHAS  
MIRWAH ROAD SAMAN GOTH VIA TAIL MORI GHULAM QADIR MARI MILE  
0/0-14/2.(EXCEPT GAP 6/4-8/6).




S. No.	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in terms of cost	CD/PO No. & Date Name of Bank & Amount	Reasons for acceptance / rejection	Remarks
1	M/S United Engineers Const. Co.	150613923/-	1 <sup>st</sup>	No.00891007, dt: 18-03-2016 Bank Al-Falah Ltd. Hyd. Rs.7600000/-	Being lowest offer	
2	M/S Ali Builders	153329917/-	2 <sup>nd</sup>	No.100723397, dt: 21-03-2016 MCB Bank Ltd. Hyd. Rs.7600000/-	Being higher offer	
3	M/S Abdul Ghaffar Memon	154297154/-	4 <sup>th</sup>	No.03385101, dt: 21-03-2016 Faysal Bank Ltd. Hyd. Rs.7600000/-	Being highest offer	
4	M/S Jatoi & Co.	154775850/-	5 <sup>th</sup>	CD not attached with bid documents	—	

The tenders were opened by the tendering committee comprised of the officers as below:

  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad.  
(CHAIRMAN)

  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)  


  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)  
  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahyar  
(MEMBER)  


## BIDDERS QUALIFICATION REPORT


NIT No.TC/G-55/ 416 Dated:29-02-2016

Provincial Highway Division Hyderabad


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R Hyderabad-ShaikhBhirkiio-GulabLeghari road Repair of Bridge.
3	Method of Procurement:	Single Stage - One envelope procedure
4	Name of firm/Bidder	<i>M/S Raipur-Traders</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

  
(MourOad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahayar  
(MEMBER)

## BIDDERS QUALIFICATION REPORT

NIT No.TC/G-55/ 416 Dated: 29-02-2016

Provincial Highway Division Hyderabad

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	Re-decking of Slab 2x10 Span Bridge PandhiWah along Tando Muhammad Khan Sujawal Road @ mile 2/5 i/c approaches.
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>Sending</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓



(MourOad)


Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad

(CHAIRMAN)



(Muhammad Raheem Qureshi)

Executive Engineer

Hala Irrigation Division

Hyderabad

(MEMBER)



(Ghulam Shabir Memon)

Executive Engineer

Provincial Highway Division

Hyderabad

(SECRETARY/MEMBER)



(Shah Nawaz Jatoi)

Divisional Accounts Officer

Provincial Highway Division

Hyderabad

MEMBER/(ARITHMETIC CHECKING)



(Ramesh Kumar)

Assistant Engineer

Provincial Highway Sub- Division

Tando Allahayar

(MEMBER)




## BIDDERS QUALIFICATION REPORT

**NIT No.TC/G-55/ 416 Dated: 29-02-2016**  
**Provincial Highway Division Hyderabad**


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R of road from MureedSipio to village AbutalibSipio road mile 0/0-0/5.
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S A M B S G</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓


  
(MourOad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jaroi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)

**BIDDERS QUALIFICATION REPORT**


**NIT No.TC/G-55/ 416 Dated: 29-02-2016**


**Provincial Highway Division Hyderabad**


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R of road from Karam Dad Chalgari New City road QadirBuxKanrio road mile 0/0-1/0 (in portions).
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/s. Anithai Builders</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓


  
(MourOad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
TandoAllahayar  
(MEMBER)

## BIDDERS QUALIFICATION REPORT


**NIT No.TC/G-55/ 416 Dated: 29-02-2016**

**Provincial Highway Division Hyderabad**


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R Road N.H. Latif Shah to HamooPota U.C MassuBhurgari road mile 0/0-0/7 (in portions).
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S Muhammad Ramzan</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓


  
(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)

## BIDDERS QUALIFICATION REPORT


NIT No.TC/G-55/ 416 Dated: 29-02-2016


Provincial Highway Division Hyderabad


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R road from ChutyKhooh to KhakooMachi road mile 0/0-1/4.
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S F.B. Enterprises</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓


  
(MourOad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)


  
(Shah Nawaz Jatōi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahayar  
(MEMBER)


## BIDDERS QUALIFICATION REPORT


**NIT No.TC/G-55/ 416 Dated: 29-02-2016**  
**Provincial Highway Division Hyderabad**


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R road from TandoAllahyar to Tando Adam road mile 0/0-18/0.
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/s Abdul Hameed Chaudhary</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓


  
(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
TandoAllahayar  
(MEMBER)


## BIDDERS QUALIFICATION REPORT

NIT No.TC/G-55/ 416 Dated: 29-02-2016  
Provincial Highway Division Hyderabad


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	Reconditioning of link road from ShaikhBhirki Road to village Samhani Check Post UC ShaikhBhirkiTalukaT.M.Khan Road mile 2/0-3/0+330
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	M/S Liaquat Ali & Co
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓


  
(MourOad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahayar  
(MEMBER)



## BIDDERS QUALIFICATION REPORT


**NIT No.TC/G-55/ 416 Dated: 29-02-2016**


**Provincial Highway Division Hyderabad**


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R road from Tando Jam TandoQaiser road mile 0/0-4/2 (in portions)
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S Muttai Builders</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

  
(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)


## BIDDERS QUALIFICATION REPORT


**NIT No.TC/G-55/ 416 Dated: 29-02-2016**  
**Provincial Highway Division Hyderabad**

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R to Lakhat road to Nango Shah Via DarghaShaikhFareed road mile 0/6-8/4 (in portions)
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S Hyderabad Enterprises</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

  
(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahayyar  
(MEMBER)

## BIDDERS QUALIFICATION REPORT

NIT No.TC/G-55/ 416 Dated: 29-02-2016

Provincial Highway Division Hyderabad

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R road from GhulamHussainKhatianDehAbri road mile 0/0-1/3.
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S Haji Mohd. Yousof Sukhri</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓



(Mour Oad)


Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad

(CHAIRMAN)




(Muhammad Raheem Qureshi)

Executive Engineer

Hala Irrigation Division

Hyderabad

(MEMBER)




(Shah Nawaz Jatoi)

Divisional Accounts Officer

Provincial Highway Division

Hyderabad

MEMBER/(ARITHMETIC CHECKING)



(Ghulam Shabir Memon)

Executive Engineer

Provincial Highway Division

Hyderabad

(SECRETARY/MEMBER)



(Ramesh Kumar)

Assistant Engineer

Provincial Highway Sub- Division


Tando Allahayar


(MEMBER)


## BIDDERS QUALIFICATION REPORT


**NIT No.TC/G-55/ 416 Dated: 29-02-2016**  
**Provincial Highway Division Hyderabad**

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R road from MatiariNasarpur road mile 0/0- 14/0 (in portions)
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S Hyde Enterprises</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

  
(Mour Oad)  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)

## BIDDERS QUALIFICATION REPORT

**NIT No.TC/G-55/ 416 Dated: 29-02-2016**  
**Provincial Highway Division Hyderabad**

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R road from HalaShahdadpur road mile 0/0- 6/4 (in portions)
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S AL- Rehman A. W. Khan</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓



(Mour Oad)


Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project


Hyderabad

(CHAIRMAN)



(Muhammad Raheem Qureshi)

Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)




(Shah Nawaz Jatoti)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad

MEMBER/(ARITHMETIC CHECKING)



(Ghulam Shabir Memon)

Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)



(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)


## BIDDERS QUALIFICATION REPORT


NIT No.TC/G-55/ 416 Dated: 29-02-2016  
Provincial Highway Division Hyderabad


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	Reconditioning of link road from Cattle Farm road to village Hafiz Shah UC SaeedMattoTalukaBulri Shah Karim road ile ¾-5/0.
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/s Zabeen Chavvas</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

  
(MourOad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)



## BIDDERS QUALIFICATION REPORT

**NIT No.TC/G-55/ 416 Dated: 29-02-2016**

**Provincial Highway Division Hyderabad**

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	Complete repair of 5.0 km Mattled Road from 1 mile lined channel parallel to flood protective Bund, crossing the Akhund M.I KaziGovt: School across the BHU Hospital Akhund MI Kazi further in Murli Shape road crossing the GulMuhamadKhoso village mile ¼-3/1.
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S MIBT Jamsal</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

*MourOad*

(MourOad)

Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad

(CHAIRMAN)

*Muhammad Raheem Qureshi*

(Muhammad Raheem Qureshi)

Executive Engineer

Hala Irrigation Division

Hyderabad

(MEMBER)

*Shah Nawaz Jatoi*

(Shah Nawaz Jatoi)

Divisional Accounts Officer

Provincial Highway Division

Hyderabad

MEMBER/(ARITHMETIC CHECKING)

*Ghulam Shabir Memon*

(Ghulam Shabir Memon)

Executive Engineer

Provincial Highway Division

Hyderabad

(SECRETARY/MEMBER)

*Ramesh Kumar*

(Ramesh Kumar)

Assistant Engineer

Provincial Highway Sub-Division

Tando Allahyar

(MEMBER)

**BIDDERS QUALIFICATION REPORT**

**NIT No.TC/G-55/ 416 Dated: 29-02-2016**

**Provincial Highway Division Hyderabad**

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R to T.M.KhanPhulkara road to ShaikhBhirki via Drigh Mori road mile 0/0-11/2 (in portions)
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S Mhd Reza</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

*Mour Oad*  
(Mour Oad)

Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

*Muhammad Raheem Qureshi*  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

*Ghulam Shabir Memon*  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

*Shah Nawaz Jatoi*  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

*Ramesh Kumar*  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub-Division  
Tando Allahayar  
(MEMBER)

## BIDDERS QUALIFICATION REPORT

**NIT No.TC/G-55/ 416 Dated: 29-02-2016**

**Provincial Highway Division Hyderabad**

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	Reconditioning of road from Tando Muhammad Khan -70 Mori via Lakhat road mile 7/4-9/4
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S K. M. Sharif</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓



(Mour Oad)


Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad

(CHAIRMAN)



(Muhammad Raheem Qureshi)

Executive Engineer

Hala Irrigation Division

Hyderabad

(MEMBER)



(Shah Nawaz Jatoi)

Divisional Accounts Officer

Provincial Highway Division

Hyderabad

MEMBER/(ARITHMETIC CHECKING)




(Ghulam Shabir Memon)

Executive Engineer

Provincial Highway Division

Hyderabad

(SECRETARY/MEMBER)



(Ramesh Kumar)

Assistant Engineer

Provincial Highway Sub- Division

Tando Allahayar


(MEMBER)

## BIDDERS QUALIFICATION REPORT

NIT No.TC/G-55/ 416 Dated: 29-02-2016

Provincial Highway Division Hyderabad

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	Improvement of road from 70 Mori to Khorwah road mile 2/0-4/0
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	M/S Shahzad & Co
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓



(Mour Oad)


Project Manager

Project Implementation Unit


Hyd-M.P.Khas Dual Carriageway Project

Hyderabad

(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)


  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)

## BIDDERS QUALIFICATION REPORT


NIT No.TC/G-55/ 416 Dated: 29-02-2016

Provincial Highway Division Hyderabad


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R of road from Tando Jam Workshop to Mangianjo Tar PirZaman Shah road mile 0/0-5/0 (in portions)
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S. Bhittai Builders</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

  
(MourOad)


Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)




(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)



(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad

MEMBER/(ARITHMETIC CHECKING)



(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)

## BIDDERS QUALIFICATION REPORT

**NIT No.TC/G-55/ 416 Dated: 29-02-2016**  
**Provincial Highway Division Hyderabad**

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R from Benazir Flyover to N.H.way By Pass miel 127/1 to 129/1 (in portions)
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S Abdul Ghafoor Memon</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓



(Mour Oad)


Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad

(CHAIRMAN)



(Muhammad Raheem Qureshi)

Executive Engineer

Hala Irrigation Division

Hyderabad

(MEMBER)




(Ghulam Shabir Memon)

Executive Engineer

Provincial Highway Division

Hyderabad

(SECRETARY/MEMBER)




(Shah Nawaz Jatoi)

Divisional Accounts Officer

Provincial Highway Division

Hyderabad

MEMBER/(ARITHMETIC CHECKING)



(Ramesh Kumar)

Assistant Engineer

Provincial Highway Sub- Division

Tando Allahayar

(MEMBER)




## BIDDERS QUALIFICATION REPORT


NIT No.TC/G-55/ 416 Dated: 29-02-2016

Provincial Highway Division Hyderabad


S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R of road from N.H.wayTando Adam Saeed Khan at Cattle Colony AkramWah via MevoHajano Dodo HajanoHatri Regulator WankiWasiSaleh Dai Hyderabad New City road mile 0/0-10/0
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/s Niaz Mohd Chauhan</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

  
(MourOad)  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)


  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)


  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)


**BIDDERS QUALIFICATION REPORT**


**NIT No.TC/G-55/ 416 Dated: 29-02-2016  
Provincial Highway Division Hyderabad**

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R from QasimChowk to Kotri Barrage 99/3+330 101/2 (in portions)
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S Niya3 Infra Tech Pvt. Ltd.</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

  
(MourOad)  
Project Manager  
Project Implementation Unit  
Hyd-M.P.Khas Dual Carriageway Project  
Hyderabad  
(CHAIRMAN)

  
(Muhammad Raheem Qureshi)  
Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

  
(Ghulam Shabir Memon)  
Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

  
(Shah Nawaz Jatoi)  
Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad  
MEMBER/(ARITHMETIC CHECKING)

  
(Ramesh Kumar)  
Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahayar  
(MEMBER)

## BIDDERS QUALIFICATION REPORT

**NIT No.TC/G-55/ 416 Dated: 29-02-2016**

**Provincial Highway Division Hyderabad**

S.No:	Name of Procuring Agency	Executive Engineer Provincial Highway Division Hyderabad
1	Tender Reference No.	No.TC/G-55/ 416 Dated: 29-02-2016
2	Tender Description / Name of Work / Item	M&R from Chamber Mirwah road at Taj Mori to Mirpurkhas Mirwah road Saman Goth via Tail Mori Ghulam Qadir Mari mile 0/014/2 (except Gap 6/4-8/6)
3	Method of Procurement:	Single Stage – One envelope procedure
4	Name of firm/Bidder	<i>M/S United Const Co</i>
5	N.T.N	Available ✓
6	Registration with P.E.C	Registered ✓
7	Sindh Board of Revenue	Registered ✓
8	Relevant Experience	Available ✓
9	Turnover of at least last three years	Available ✓
10	Funds/ Budget	Available ✓
11	02% Earnest Money	Available ✓
12	Tender fee / Cost of Bidding Document	Deposited ✓

*(Signature)*  
(Mour Oad)

Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad

(CHAIRMAN)

*(Signature)*  
(Muhammad Raheem Qureshi)

Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(MEMBER)

*(Signature)*  
(Shah Nawaz Jatoi)

Divisional Accounts Officer  
Provincial Highway Division  
Hyderabad

*(Signature)*  
(Ghulam Shabir Memon)

Executive Engineer  
Provincial Highway Division  
Hyderabad  
(SECRETARY/MEMBER)

*(Signature)*  
(Ramesh Kumar)

Assistant Engineer  
Provincial Highway Sub- Division  
Tando Allahyar

MEMBER/(ARITHMETIC CHECKING)









(MEMBER)


**ATTENDANCE SHEET**

FOR PARTICIPATION VERIOUSE CONTRACTORS FOR TENDER PROSESE

Of N.I.T No:TC/G-55/ 416 Dated : 29-02-2016

**PROVINCIAL HIGHWAYS DIVISION HYDERABAD HELD ON**

S.NO:	Name of Contractor / Agency	Signature of Contractors
1	M/S Rajput Traders.	
2	M/S Rafique Ahmed	
3	M/S Jatoi & Co.	
4	M/S AMB & Co.	
5	M/S Preety & Co.	
6	M/S Abdul Ghaffar Memon	
7	M/S Habibullah Khan	
8	M/S Saleem Khawar	

  
(Mour Oad)

Project Manager

Project Implementation Unit

Hyd-M.P.Khas Dual Carriageway Project

Hyderabad.

(CHAIRMAN)

  
(Mohammad Raheem Qureshi)

Executive Engineer

Hala Irrigation Division

Hyderabad

(MEMBER)

  
(Shah Nawaz Jatoi)

Divisional Accounts Officer

Provincial Highway Division

Hyderabad

MEMBER/(ARITHMETIC CHECKING)

  
(Ghulam Shabir Memon)

Executive Engineer

Provincial Highway Division

Hyderabad

(SECRETARY/MEMBER)

  
(Ramesh Kumar)

Assistant Engineer

Provincial Highway Sub-Division

Tando Allahyar

(MEMBER)

**MINUTES OF PROCURMENT COMMITTEE MEETING**

NIT NO: TC/G-55/416 DATED: 29<sup>TH</sup> FEBRUARY 2016

DATE OF OPENING: 28<sup>th</sup> MARCH, 2016

A meeting of the Procurement Committee held in the office of the Executive Engineer, Provincial Highways Division Hyderabad under the Chair of Project Manager, Hyderabad-Mirpurkhas dual Carriageway Project Hyderabad.

The below mentioned members of committee attended the meeting to discuss the bids invited for the procurement of the works vide Executive Engineer, PHW Division Hyderabad NIT No. cited above and subsequently hoisted on the SPPRA website and published in country wide leading news papers in Sindh, English and Urdu through Sindh Information Department.

1. **Engr: Mour Oad** In Chair  
Project Manager, Project Implementation Unit, Hyderabad-Mirpurkhas Dual Carriageway Project, Hyderabad / Chairman
2. **Engr: Ghulam Shabir Memon** Secretary / Member  
Executive Engineer, Provincial Highways Division, Hyd.
3. **Engr: Muhammad Raheem Qureshi** Member  
Executive Engineer, Hala Irrigation Division, Hyderabad
4. **Shah Nawaz Jatoi** Member  
Divisional Accounts Officer, Hyderabad
5. **Ramesh Kumar** Member  
Assistant Engineer, Provincial Highways Sub-Division, Tando Allahyar

During course of meeting following points were discussed.

- i) The application of contractors applied for issue of tenders were checked in details with issue of tenders after received amount for cost of tender fees / bidding documents. On scrutiny following contractors were found applied for, as detailed below:

S.#	Name of Applicant.	No. of Works applied	Amount Paid	DR #Date
1	M/s: Rajput Traders	01	3000	06
2	M/s: Rafiq Ahmed	03	9000	07
3	M/s: Saifullah Builders	01	3000	08
4	M/s: Muhammad Waseem & Co	01	3000	09

  
Member

  
Member  
28/03/16

Member

  
Member

  
Chairman



5	M/s: Jatoi & Co.	08	24,000	10
6	M/s: KM Sharif & Co	01	3000	11
7	M/s: Muhammad Waris Lund	01	3000	12
8	M/s: AMB & Co	02	6,000	13
9	M/s: Pretty Construction & Co	06	18,000	14
10	M/s: Noohani Traders	01	3,000	15
11	M/s: Al-Imad Enterprises	01	3,000	16
12	M/s: BM Construction	01	3,000	17
13	M/s: Shahzeb& Co	01	3,000	18
14	M/s: Bhattai Builders	05	15,000	19
15	M/s: Abdul GhaffarMemon	09	27,000	20
16	M/s: Barkat Ali Khaki	02	6,000	21
17	M/s: Khokhar Brothers Const.	02	6,000	22
18	M/s: GulBaharSohu	01	3,000	23
19	M/s: Cambrain Enterprises	04	12,000	24
20	M/s: RiazuddinQureshi	03	9,000	25
21	MR. Abdul Hakim Chandio& Co	01	3,000	26
22	M/s: Rafaqat Ali & Co	02	6,000	27
23	M/s: Naveed& Co	03	9,000	28
24	M/s: Liaquat Ali & Brothers	01	3,000	29
25	M/s: Aalishaan Enterprises	01	3,000	30
26	M/s: Haider Enterprises	02	6,000	31
27	M/s: Haji Muhammad Yousif	02	6,000	32
28	M/s: Haji Habibullah Khan	01	3,000	33
29	M/s: Indus Construction	01	3,000	34
30	M/s: Al-Rehman& Co	01	3,000	35
31	M/S: SALEEM Khawas	01	3,000	36
32	M/s: GhulamMurtaza Enterprises	01	3,000	37
33	M/s: Sapna Builders	03	9,000	38
34	M/s: Fazal Brothers	02	6,000	39
35	M/s: Ali Builders	03	9,000	40
36	M/s: Shahzad& Co	01	3,000	41
37	M/s: United Construction Co.	01	3,000	42
38	M/s: FB Enterprises	01	3,000	43
39	M/s: Ali Enterprises	02	6,000	44
40	M/s: Imtiaz Ali Memon	02	6,000	45
41	M/s: Niaz Muhammad Khan &Brs	04	12,000	46

- ii) The process of tenders received back were started at 02:30 PM. The procurement committee opened such tenders at 3:30 PM in presence of all the participating bidders and / or their authorized representatives.
- iii) The method of bidding documents observed as one envelope single stage procedure.
- iv) The procurement committee observed received back tenders comparison with issued bids one by one works / items as detailed below:

S#	Name of Work	Name of Firm/Bidder	Ranking	Remarks
1.	M&R Hyderabad-ShaikhBhirki-GulabLeghari road Repair of Bridge.	1 M/S Rajput Traders	1 <sup>st</sup> Lowest	
		2 M/S Rafique Ahmed	2 <sup>nd</sup> Lowest	
		3 M/S Saifullah Builders	3 <sup>rd</sup> Lowest	
		4 M/S Muhammad Waseem	4 <sup>th</sup> Lowest	

  
Member

  
Member  
28/03  
TG

Member

  
Member

  
Chairman

2	Re-decking of Slab 2x10 Span Bridge PandhiWah along Tando Muhammad Khan Sujawal Road @ mile 2/5 i/c approaches.	1 M/S Jatoi & Co.	Tenders not received back
		2 M/S Raffique Ahmed	Tenders not received back
3	M&R of road from MureedSipio to village AbutalibSipio road mile 0/0-0/5.	1 M/S AMB & Co.	1 <sup>st</sup> Lowest
		2 M/S Rafique Ahmed	2 <sup>nd</sup> Lowest
		3 M/S Muhammad Waris	3 <sup>rd</sup> Lowest
		4 M/S Noohani Traders	4 <sup>th</sup> Lowest
		5 M/S PreetyConst: Co.	Tenders not received back
		6 M/S Ali Enterprises	Tenders not received back
4	M&R of road from Karam Dad Chalgari New City road QadirBuxKanrio road mile 0/0-1/0 (in portions).	1 M/S Bhattai Builders	1 <sup>st</sup> Lowest
		2 M/S BM Const: Co.	2 <sup>nd</sup> Lowest
		3 M/S Shahzeb& Co.	3 <sup>rd</sup> Lowest
5	M&R Road N.H. Latif Shah to HamooPota U.C Massubhurgari road mile 0/0-0/7 (in portions).	1 M/S Khokhar Brothers &Const:	1 <sup>st</sup> Lowest
		2 M/S Abdul GhaffarMemon	2 <sup>nd</sup> Lowest
		3 M/S Barkat Ali Khaki	3 <sup>rd</sup> Lowest
6	M&R road from ChutyKhooh to KhakooMachi road mile 0/0-1/4.	1 M/S FB Enterprise ✓	1 <sup>st</sup> Lowest ✓
		2 M/S GulBaharSoho	2 <sup>nd</sup> Lowest ✓
		3 M/S Abdul GhaffarMemon	3 <sup>rd</sup> Lowest
		4 M/S Imtiaz Ali Memon	4 <sup>th</sup> Lowest
		5 M/S Jatoi & Co.	Tender not received back ✓
7	M&R road from TandoAllahyar to Tando Adam road mile 0/0-18/0.	1 M/S Abdul Hakeem Chandio& Co.	1 <sup>st</sup> Lowest
		2 M/S Cambrain Enterprise	2 <sup>nd</sup> Lowest
		3 M/S RiazuddinQureshi	3 <sup>rd</sup> Lowest
		4 M/S Abdul GhafarMemon	4 <sup>th</sup> Lowest
8	Reconditioning of link road from ShaikhBhirki Road to village Samhani Check Post UC ShaikhBhirkiTalukaT.M.Khan Road mile 2/0-3/0+330	1 M/S Liaqat Ali & Brothers	1 <sup>st</sup> Lowest
		2 M/S Rafaquat Ali	2 <sup>nd</sup> Lowest
		3 M/S Riazuddin& Co.	3 <sup>rd</sup> Lowest
		4 M/S Naveed& Co.	4 <sup>th</sup> Lowest
9	M&R road from Tando Jam TandoQaiser road mile 0/0-4/2 (in portions)	1 M/S Bhattai Builders	1 <sup>st</sup> Lowest
		2 M/S Niaz Muhammad Khan & Brothers	2 <sup>nd</sup> Lowest
		3 M/S Naveed& Co.	3 <sup>rd</sup> Lowest
		4 M/S Aalishan Enterprises	4 <sup>th</sup> Lowest
10	M&R to Lakhat road to Nango Shah Via DarghaShaikhFareed road mile 0/6-8/4 (in portions)	1 M/S Hyder Enterprise	1 <sup>st</sup> Lowest
		2 M/S Naveed& Co.	2 <sup>nd</sup> Lowest
		3 M/S Abdul GhafarMemon	3 <sup>rd</sup> Lowest
		4 M/S Imtiaz Ali Memon	4 <sup>th</sup> Lowest
11	M&R road from GhulamHussainKhatianDehAbri road mile 0/0-1/3.	1 M/S Muhammad YousufSulehri	1 <sup>st</sup> Lowest
		2 M/S Indus Construction	2 <sup>nd</sup> Lowest
		3 M/S Haji Habibullah	3 <sup>rd</sup> Lowest
		4 M/S PreetyConst: & Co.	Tenders not received back
12	M&R road from MatiariNasarpur road mile 0/0-14/0 (in portions)	1 M/S Hyder Builders	1 <sup>st</sup> Lowest
		2 M/S Abdul GhaffarMemon	2 <sup>nd</sup> Lowest
		3 M/S Cambrain Enterprise	3 <sup>rd</sup> Lowest
		4 M/S PreetyConst: Co.	4 <sup>th</sup> Lowest
		5 M/S Jatoi Const: & Co.	Tenders not received back

Member

Member  
78/03/16

Member

Member

Chairman

✓ 13	M&R road from HalaShahdadpur road mile 0/0-6/4 (in portions)	1 M/S Abdul RehmanA.Waheed	1 <sup>st</sup> Lowest	
		2 M/S Barkat Ali Khaki	2 <sup>nd</sup> Lowest	
		3 M/S Cambrain Enterprise	3 <sup>rd</sup> Lowest	
		4 M/S Abdul GhafarMemon	4 <sup>th</sup> Lowest	
✓ 14	Reconditioning of link road from Cattle Farm road to village Hafiz Shah UC SaeedMattoTalukaBulri Shah Karim road ile ¾-5/0.	1 M/S SaleemKhawas Khan	1 <sup>st</sup> Lowest	
		2 M/S Jatoi & Co.	2 <sup>nd</sup> Lowest	
		3 M/S GhulamMurtaza Builders	3 <sup>rd</sup> Lowest	
✓ 15	Complete repair of 5.0 km Mattled Road from 1 mile lined channel parallel to flood protective Bund, crossing the Akhund M.I KaziGovt: School across the BHU Hospital Akhund MI Kazi further in Murli Shape road crossing the GulMuhamadKhosovillage mile ¼-3/1.	1 M/S Haji Muhammad YousifSulhri	1 <sup>st</sup> Lowest	
		2 M/S Sapna Builders	2 <sup>nd</sup> Lowest	
		3 M/S AMB & Co.	3 <sup>rd</sup> Lowest	
		4 M/S Jatoi Const: & Co.	Tenders not received back	
✓ 16	M&R to T.M.KhanPhulkara road to ShaikhBhirchio via Drigh Mori road mile 0/0-11/2 (in portions)	1 M/S Khokhar Brothers	1 <sup>st</sup> Lowest	
		2 M/S PreetyConst: Co.	2 <sup>nd</sup> Lowest	
		3 M/S Rifaquat Ali & Co.	3 <sup>rd</sup> Lowest	
		4 M/S Abdul GhaffarMemon	4 <sup>th</sup> Lowest	
✓ 17	Reconditioning of road from Tando Muhammad Khan -70 Mori via Lakhat road mile 7/4-9/4	1 M/S KM Sharif & Co.	1 <sup>st</sup> Lowest	
		2 M/S Al-ImadEng:	2 <sup>nd</sup> Lowest	
		3 M/S Fazal Brothers	3 <sup>rd</sup> Lowest	
✓ 18	Improvement of road from 70 Mori to Khorwah road mile 2/0-4/0	1 M/S Shahzad& Co.	1 <sup>st</sup> Lowest	
		2 M/S Ali Builders	2 <sup>nd</sup> Lowest	
		3 M/S Fazal Brothers & Developers	3 <sup>rd</sup> Lowest	
✓ 19	M&R of road from Tando Jam Workshop to Mangianjo Tar PirZaman Shah road mile 0/0-5/0 (in portions)	1 M/S Niaz Muhammad Khan & Brothers	1 <sup>st</sup> Lowest	
		2 M/S Bhittai Builders	2 <sup>nd</sup> Lowest	
		3 M/S RiazuddinQureshi	3 <sup>rd</sup> Lowest	
		4 M/S PreetyConst: Co.	4 <sup>th</sup> Lowest	
		5 M/S Ali Enterprises	Tender not received back	
		6 M/S SapnaEnterprises	Tender not received back	
✓ 20	M&R from Benazir Flyover to N.H.way By Pass mile 127/0 to 129/1 (in portions)	1 M/S Abdul GhaffarMemon	1 <sup>st</sup> Lowest	
		2 M/S Ali Builders	2 <sup>nd</sup> Lowest	
		3 M/S PreetyConst: Co.	3 <sup>rd</sup> Lowest	
		4 M/S Cambrian Enterprises	4 <sup>th</sup> Lowest	
		5 M/S Sapna Enterprises	Tenders not received back	
✓ 21	M&R of road from N.H.wayTando Adam Saeed Khan at Cattle Colony AkramWah via MevoHajano Dodo HajanoHatri Regulator WankiWasiSaleh Dai Hyderabad New City road mile 0/0-10/0	1 M/S Bhittai Builders	1 <sup>st</sup> Lowest	
		2 M/S Niaz Ahmed Khan & Brothers	2 <sup>nd</sup> Lowest	
		3 M/S Jatoi & Co.	3 <sup>rd</sup> Lowest	
✓ 22	M&R from QasimChowk to Kotri Barrage 99/3+330 101/2 (in portions)	1 M/S Niaz Muhammad Khan & Brothers	1 <sup>st</sup> Lowest	
		2 M/S Bhittai Builders	2 <sup>nd</sup> Lowest	
		3 M/S Jatoi Const: Co.	3 <sup>rd</sup> Lowest	

Member

Member

Member

Member

Chairman

23	M&R from Chamber Mirwah road at Taj Mori to Mirpurkhas Mirwah road Saman Goth via Tail Mori Ghulam Qadir Mari mile 0/014/2 (except Gap 6/4-8/6)	1 M/S United Engineers Const. Co.	1 <sup>st</sup> Lowest	
		2 M/S Ali Builders	2 <sup>nd</sup> Lowest	
		3 M/S Abdul Ghaffar Memon	3 <sup>rd</sup> Lowest	
		4 M/S Jatoi & Co.	4 <sup>th</sup> Lowest	


The Procurement Committee thoroughly scrutinized each case / bidding documents by comparing arithmetically and financially with technical sanctioned estimate / Bill of Quantities and criteria for eligibility and minimum qualification as per bidding documents.

**RECOMMENDATION / DECISION**

The due deliberation / scrutiny of each tender document by the Committee and recommended for award of respective work(s) to the lowest evaluated responsive bidder as shown against each and every work / item, after approval from competent authority.


  
(Ramesh Kumar)

Assistant Engineer  
Provincial Highways Sub-Division  
Tando Allahyar  
(Member)




(Engr: Ghulam Shabir Memon)

Executive Engineer  
Provincial Highways Division  
Hyderabad  
Secretary / Member

  
(Shah Nawaz Jatoi)

Divisional Accounts Officer  
Provincial Highways Division  
Hyderabad  
(Member)



(Engr: Muhammad Ramzan Qureshi)

Executive Engineer  
Hala Irrigation Division  
Hyderabad  
(Member)



(Engr: Mour Oad)

Project Manager  
Project Implementation Unit  
Hyderabad-Mirpurkhas Dual Carriageway Project  
Hyderabad  
(Member)