

Bid Evaluation Report

- 1 Name of Procuring Agency: **Executive Engineer, Provincial Highway Division Thar @ Mithi**
- 2 Tender Reference No: **Provincial: Highway Division Thar @ Mithi No.TC/G-55/ 748 dated:- 06-11-2017**
- 3 Tender Description / Name of work / item: **M&R Mithi to Diplo road Mile 20/2-23/0 (4.40 Kms)**
- 4 Method of Procurement: **Single Stage - one envelope procedure**
- 5 Tender Published: **Daily Tameer Sindh dt: 10-11-2017, Daily Awami form Dt: 09-11-2017, & The Nation (English) dt: 09-11-2017 (INF/KRY/No. 4709/2017(SPPRA S.No.35140)**
- 6 Total Bid documents Sold: **3 Nos.**
- 7 Total Bid Received: **3 Nos.**
- 8 Technical Bid Opening date: (if applicable) **N.A** (Provide details in separate from)
- 9 No. of Bid technically qualified (if applicable) **N.A**
- 10 Bid(s) Rejected: **Nil**
- 11 Financial Bid Opening date: **22/12/2017**

12 Bid Evaluation Report:

Estimated Cost 74974626

S.No.	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated cost	Reasons for acceptance / Rejection	Remarks
1	2	3	4	5	6	7
1	M/s Bhattai Builders	74659524	1st Lowest	315102 Saving	Lowest	Qualified Accepted
2	M/s Niaz Muhammad Khan & Brothers	76155494	2nd Lowest	1180868 Excess	Higher	Non Qualified Rejected
3	M/S STREATA Engineers & Constructors	76726762	3rd Lowest	1752136 Excess	Higher	Non Qualified Rejected

(Member)



Muhammad Ayoob
Assistant Engineer
Provincial Highway Sub-Division
Thar-I @ Mithi

(Member)



Riaz Ahmed Memon
Executive Engineer
Education Works Division
Tharparkar @ Mithi

(Chairman)



Mr. Shafique-Ur-Rehman
Executive Engineer
Provincial Highway Division
Thar @ Mithi

COMPARATIVE STATEMENT

NAME OF WORK: **M&R MITHI TO DIPLO ROAD MILE 20/2-23/0 (4.40 KMS)**


S.#.	Item	Rate quoted by M/s Bhattai Builders		M/s Niaz Muhammad Khan & Brothers		M/S STREATA Engineers & Constructors	
		Premium	Amount	Premium	Amount	Premium	Amount
1	PART-A (Road Work) Road work Schedule-B	i) Road Work Schedule "B" ii) prem 11.48% above except item No 6 iii) Premium 19.78% above on item No6 iv) Ded: Diff. Cost of Bitumen	68898944 4901095 5183641 5178809	i) Road Work Schedule "B" ii) prem 13.50% above except item No 6 iii) Premium 22% above on item No6 iv) Ded: Diff. Cost of Bitumen	68898944 5763483 5765424 5178809	i) Road Work Schedule "B" ii) prem 14.20% above except item No 6 iii) Premium 23% above on item No6 iv) Ded: Diff. Cost of Bitumen	68898944 6062330 6027489 5178809
			73804871		75249042		75809954
2	PART-B P/wall (515 Rft) Schedule - B (P. Wall)	i) P.Wall Schedule "B" ii) Premium 65% above $165952/100=1659.52 \times 515 = 854653$	100577 65375 165952 854653	i) P.Wall Schedule "B" ii) Premium 75% above $176010/100=1760.10 \times 515 = 906452$	100577 75433 176010 906452	i) P.Wall Schedule "B" ii) Premium 77% above $178021/100=1780.21 \times 515 = 916808$	100577 77444 178021 916808
	G-Total:-		74659524		76155494		76726762

(Member)




Muhammad Ayoob
Assistant Engineer
Provincial Highway Sub-Division
Thar-I @ Mithi

(Member)



Riaz Ahmed Memon
Executive Engineer
Education Works Division
Tharparkar @ Mithi

(Chairman)



Mr. Shafique-Ur-Rehman
Executive Engineer
Provincial Highway Division
Thar @ Mithi