

# KARACHI WATER & SEWERAGE BOARD

# OFFICE OF THE CHIEF ENGINEER (IP&D)

# BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.26634 I.D#
3	Tender Description/Name of Work/Item:	R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	<u>3 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	<u>02 Nos</u>
11	Financial Bid Opening Date:	16-03-2016

### 12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
01	M/s.Sanaullah Enterprises	Rs.4,98,614/-	l <sup>st</sup> Lowest	@0.045% Below	Pay order and other required documents are available. P.O # 14440067 dt:05-03-2016 Rs.10,000/- from HBL Tamuria Market Branch Karachi	Substantially Responsive
02	M/s.Murad & Co.	Rs.4,98,980/-	-	@0.028% Above	Pay order available other documents are not available. P.O # 144440066 dt:05-03-2016 Rs.10,000/- from HBL Tamuria Market Branch Karachi	Un-Responsive
03	M/s.Ehsan Builders	Not Quoted	-	-	Pay order and other documents are not available.	Un-Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Sanaullah Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan) D.A.O (Dist. South)

Member / Secretary

(Saif-ul-H.que)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member (Syed Mashkoor-ul7Hasnain) Chief Engineer (HD)

Convener

## NIT No.SPPRA Serial No.26634

Method and procedure of procurement: <u>Open Competitive Bidding (National/ International</u>

Competitive Bidding) (Single Stage-One Envelope)

Description of work:

R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF

INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN,

DISTRICT SOUTH, KW&SB

Date of Opening:

16-03-2016

# BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S.			<b>Bidders' Name</b>		
No.	Eligibility / Qualification Criteria	M/s.Sanaullah Enterprises	M/s.Murad & Co.	M/s.Ehsan Builders	
1.	Registration with PEC (if applicable)	N/A	N/A	N/A	
2.	NTN	Yes	No	No	
3.	Sales Tax Registration (FBR)	N/A	N/A	N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	No	No	
	Qualification Criteria:				
5.	Minimum three years' experience of relevant field.	Yes	No	No	
6.	Turnover of at least last three years	Yes	No	No	
7.	Required Bid Security is attached.	Yes	Yes	No	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-	N/A	N/A	N/A	
10.	Qualified/ disqualified	Qualified	Disqualified	Disqualified	

(Muhammad Nawaz Khan) D.A.O (Dist. South) Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh).
Superintending Engineer (KMC)
Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member (Syed Mashkoor-ul-Hasifain) Chief Engineer (IPD)

Convener

# NIT No. SPPRA Serial No. 26634

Method of Procurement: Single Stage Single Envelope.

Name of Work:

R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT

SOUTH, KW&SB

# MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 16-03-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

- 2. Three bidders submitted their bids till the deadline of submission.
  - i. M/s. Sanaullah Enterprises
  - ii. M/s. Murad & Co.
  - iii. M/s. Ehsan Builder
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Sanaullah Enterprises	Rs.4,98,614/-	Rs.10,000/-	P.O # 14440067 dt:05-03-2016 from HBL Tamuria Market Branch Karachi
02	M/s.Murad & Co.	Rs.4,98,980/-	Rs.10,000/-	P.O # 14440066 dt:05-03-2016 from HBL Tamuria Market Branch Karachi
03	M/s.Ehsan Builders	Not Quoted	-	P.O not Attached

- 4. The bids do not contain any over-writing or cutting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Nawaz Khan) D.A.O (Dist. South)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member

Chief Engineer (IPD)
Convener

(Syed Mashkoor-yl-Hasnain)

# COMPARATIVE STATEMENT

Name of Work: R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, AEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB

	_			T		-4	_
4		w	2 -	1	No	Itom	
Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job of 10 HP pumping out water from 10 ft deep trench.	300 mm (12" dia)	Providing, Laying RCC Pipe with Rubber Ring joint and fitting in trenches including cutting, fitting and jointing with rubber ring i/c testing with rubber ring i/c testing with water to specified pressure. 200 mm (8" Dia)	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0' to 5'	Diamentling and removal road matling	Description of work		SINGOLANE, SAEEDABAD AND BANKA LIIK STREET
20	126.00 Rft	180.00 Rft	3312 Cft	828 Cft	Quantity		A I II O I I
Days 1500.00 P	t 367.00	206.00	4650.00 %0Cft	605.00 %Cft	Rate	Estimated Cos	
00 P/Day	) P/Rft	) P/Rft	%0Cft	%Cft	Per	Cost	
30,000.00	46,242.00	37,080.00	15,400.80	5,009.40	Amount		
1500.00	367.00	206.00	4650.00	00.00	Rate	Enter	M/s Sa
0 30,000.00	46,242.00		15,400.80	3,002.40	Amount	Enterprises	M/s Sanaullah
1500.00	300.00	206.00	4650.00	000.00	<b>Rate</b>	M/s.Mur	
0 30,000.00		37,080.00 46.368.00	15,400.80		<b>Amount</b> 5.009.40	M/s.Murad & Co.	

3

The Man

113/18

# Name of Work: R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB

Т					-	T	T											U	7	N.VO		Item	
		∞					9			_	_		<del>6</del>	0	0	C	U			_	-	3	
TOTAL QUOTED / CORRECTED COST	watering ramming to full compaction etc complete.	Refilling the excavated stuff in trenches 6" thick layer i/c	etc. complete.	cement concrete 1.2.4 and making of required channel	cutting of cutting holes in wall making them good in	Making connection with existing M/H i/c the cost of	Add / Deduct per ft depth	29 bc1 dc31811 111311 access	as nor design instruction of the Engineer Incharge.	backfilling and dispsoal of excavated stuff etc. complete	12" C/C including cost of excavation in all kind of soil,	main and branches channels 3/4" dia bars M.S foot rest at	benching to top including making required numbers of	cement mortar on inside wall surface of change and	C.C in benching 1/2" thick cement plastering with 1.5	cement concrete in 6 dia and o lillor in foundation 1:3	Teel clear deput case in site with in foundation 1.2.4	s fact clear death cast in situ 1.2.4 in 9" thick wall 1.4.8	Drawiding Manhole 4ft inside with C.I Frame (15 Kg) and		Description of Work	Description of Work	SELECTION OF THE PROPERTY OF T
	3060.00 CII	2000	16.00				2.00		2/ 00											Quantity			
	CIL	<b>†</b>	Nos				(+)FL	_	Zos			č								y		Es	
	2/00.00	2760 00	180.00				20.00.02	2520 62	14529.29 Each											кате		Estimated Cost	
	200	%0Cft	Each				17.1	p/Ft	Each											rer	Dom	Cost	
.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	+	8.445.60	2,880.00				0,000	5 077 24	348,702.96											THUUMA	Amount		-
		2760.00	180.00					2538.00	14520.00											1	Rate	Enter	M/s.Sa
	498,614	8,445.60	2,000.00					5,076.00	348,480.00	26000											Amount	Enterprises	M/s.Sanaullah
		8,445.60 2760.00		180 00				2538.00	14330.00	14530 00											Rate	M/s.Mur	
	498,980	8,445.60		2 880 00				5,076.00	040,720.00	1 1/520 00 3/8 720 00											Amount	M/s.Murad & Co.	

(Muhammad Nawaz Khan) D.A.O (Distt. South) Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

Aque) r Internal S Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member

(Syed Mashkoor/WAAasnain)
Chief Engineer (IPD)
Convener | 7 | 3 | 1



# KARACHI WATER & SEWERAGE BOARD

# ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK:R/R OF 12"DIA & 8"DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA,SINGOLANE,SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN DISTRICT SOUTH KW&SB.

1. Date of Opening & Time :- 16-03-2016 at 2.30 pm

Estimated Cost :

Rs.4,98,838/=

Serial No. :

SPPRA SERIAL NO.26634.

SR.NO.	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
(1)	Ms Canarelloh First	SR	SL
(2)	مدر دا دنوای	SR MURAD	1200
(3)	My Elisan Builders.		July
	12	æ-	



# KARACHI WATER & SEWERAGE BOARD

# OFFICE OF THE EXECUTIVE ENGINEER (SEW.) LYARI DISTRICT (SOUTH), KW&SB.

DATED: 07/05 2016.

M/S. SANAULLAH ENTERPRISES, House No. 102, Block-A, MPR Colony, Manghopir Road, KARACHI.

# LETTER OF COMMENCEMENT/ WORK ORDER

SUBJECT:-

R / R OF 12" & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGO LANE, SAEED ABAD AND BAKRA PIRI STREETS IN LYARI TOWN (SEW), DISTRICT SOUTH, KW& SB.

The competent authority has been pleased to accept your tender and award a work amounting to Rs. 4,98,614/= (Rupees Four Lac Ninety Eight Thousand Six Hundred Fourteen Only), being a lowest bidder for the above referred subject work and also executed the agreement.

You are, hereby directed to contact with concerned E.E (Sew), Lyari Town, District South, and start the work and get it completed the same within (20) Twenty days positively, failing which penalty of Rs. 2,000/= per day will be charged. The expenditure will be charged from the Head of Account B.G NO. E-023-32, after Re-Appropriation of Fund through Form B-20, from B.G NO-Z-233-16 to B.G NO-E023-32, for the current financial year 2015-2016.

Dahid

LYARI DISTRICT (SOUTH)

### COPY TO:-

Chief Engineer, District (South), KW&SB.

02. S. E, Lyari Town, District (South), KW&SB.03. AEE (Sew), Lyari District (South), KW&SB.

04. Office Copy.

# SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

# CONTRACT EVALUATION FORM

# TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

13	NAME OF THE ORGANIZATION / DEPTT. K. W. 15.8	
2)	1 11 +	
3)	014	
40	1 1 9/19/1	
5)	0 1 100	in CUI
6)	10 2 11 01 20	6 /5
7)	1.22	
8)	ENGINEER'S ESTIMATE (For civil works only)	
9)	ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)	
10)	) TENDER OPENED ON (DATE & TIME) 16-03-2016 2.31	P.H
12)	NUMBER OF BIDS RECEIVED 13.405	
13)	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 02	NOS
(4)	) BiD EVALUATION REPORT (Enclose a copy)	
15)	) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER	
16)	) CONTRACT AWARD PRICE 4,98,614/3	
17)	) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>th</sup> EVALUATION BID).	
		+
18)	) METHOD OF PROCUREMENT USED : - (Tick one)	
	a) SINGLE STAGE – ONE ENVELOPE PROCEDURE	mestic/ Local
	b) SINGLE STAGE - TWO ENVELOPE PROCEDURE	×
	c) TWO STAGE BIDDING PROCEDURE	~
	J) TWO STAGE - TV/O ENVELOPE BIDDING PROCEDURE	X
	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS A EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:	ADOPTED i

19)	APPR	OVING AUTHORITY FO	R AWARD OF CONTRA	ACT	
20)	WHET	THER THE PROCUREME	NT WAS INCLUDED IN	N ANNUAL	PROCUREMENT PLAN?  Yes No
21)	ADVE	RTISEMENT :			
	i)	SPPRA Website (If yes, give date and SP	PRA Identification No.)	Yes	
	ii)	News Papers (If yes, give names of ne	(wspapers and dates)	Yes	No
				No	
22)	NATU	RE OF CONTRACT			Dimensio Local IIII.
23)	WASI	HER QUALIFICATION ( NCLUDED IN BIDDING enclose a copy)		TS?	Yes No No
24)	WASI	HER BID EVALUATION NCLUDED IN BIDDING enclose a copy)	CRITERIA / TENDER DOCUMENT	rs?	Yes No
		HER APPROVAL OF CO OD OTHER THAN OPEN			TAINED FOR USING A Yes No
26)	WASI	BID SECURITY OBTAIN	ED FROM ALL THE BII	DDERS?	Yes No
		HER THE SUCCESSFUL BEST EVALUATED BID			Yes No
		HER THE SUCCESSFUL LIANT!	BIDDER WAS TECHNI	ICALLY	Yes No No
29)	WHET THE T	HER NAMES OF THE B IME OF OPENING OF BI	IDDERS AND THEIR ( DS?	QUOTED P	RICES WERE READ OUT AT
	CONTI	HER EVALUATION R RACT? copy of the bid evaluation		BIDDERS	BEFORE THE AWARD OF

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	No V
<ol> <li>ANY DEVIATION FROM SPECIFICATIONS GIVEN (If yes, give details)</li> </ol>	IN THE TENDER NOTICE / DOCUMENTS
	Yes
33) WAS THE EXTENSION MADE IN RESPONSE TIME (If yes, give reasons)	No. Yes
	No
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes
35) WAS IT ASSURED BY THE PROCURING AGENC BLACK LISTED?	TY THAT THE SELECTED FIRM IS NOT YES NO
36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL SUPPLIER'S PREMISES IN CONNECTION WITH T BE ASCERTAINED REGARDING FINANCING OF V (If yes, enclose a copy)	HE PROCEREMENTS IN SO DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDED ON M THE CONTRACT (BANK GUARANTEE ETC.)?	OBILIZATION ADVANCE PAYMENT IN  Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	D Yes
ABDUL WAHID SOOMRO Signature & Official Stamp of Executive Engineer (S/W)	No N/A
Authorized Officer Lyari Town, KW & SB	
OFFICE USE ONLY	

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

# NOTE SHEET

M/s.Sans,

Enterpr

15,4


37.0


46,2

30,000

Paras DIATE MA RICT SOL Reference SUBJECT:-R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF Rate INTERMEDIATE MANHOLE 605.00 RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB. 6 Placed below an agreement on Non-Judicial stamp paper valued of Rs.1,750/= for above referred 4650.00 work, for Rs.4,98,614/= (Rupees Four Lacs Ninety Eight Thousand Six Hundred Fourteen Only), duly typed checked scrutinized by the undersigned & 206.00 signature alongwith Contractor 367.00 M/s. Sanaullah Enterprises., and two witness of subjected noted work, this agreement is submitted for execution & signature please. 1500.00 EXECUTIVE ENGINEER (SEW) LYARI TOWN, DISTRICT SOUTH K.W.&.S.B. S.E. DISTRICT SOUTH, KW&SB.

Bigned is placed below for your C2 CELUTAIS Agreen Signed 63





#UHAMMAD JUNAID Stamp Vendor

Citispan e-liqual Block - 14 QWathis Agreement witnesses as follows:-


s.No. 157347 TE ..... 0.2 MAY 2016 RUPERS TWO HUNDRED ONLY

Through WAJAHAT AIn this Agreement words and expression shall have the same meanings as WAJAHA representations and expression shall have the same meanings as value 10. 1568 Advocate respectively assigned to them in the conditions of Contract hereinafter referred to.

Stamp Vendo: :

Not For Use Free The following documents which for the purpose of identification have been signed by MR. SANAB KHAN on behalf of the contractor and by MR. S.M. JAMIL AKHTAR, CHIEF ENGINEER(WATER & SEWERAGE), KW&SB, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/W&S/KW&SB/2016/19 dated: 06-5-2016
- c). The Tender.
- The conditions of the Particular Application Part-II-A & II-B d).
- e). The General Conditions - Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.
- i) Time period is 90 Days.
- In consideration of the payments to be made by the EMPLOYER to the 3. CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects. With the provisions of the CONTRACT.
- THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



### HUHAMMAD JUNAID Stamp Vendor Licence No. 77, Shop No. 147, Mashriq Centre

# CONTRACT AGREEMENT

WHEREAS the Employer is desirous to execute the work "R/R OF 12"

DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF

INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE,

SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN,

DISTRICT SOUTH, KW&SB" UNDER KW&SB'S OWN FUNDED

PROGRAMME, for RS.4,98,614/= (RUPEES FOUR LACS NINETY EIGHT

THOUSAND FOUR HUNDRED FOURTEEN ONLY), for the construction and


completion of such WORKS and the remedying of an defects therein. The

tender called upon through Authority's Website of SPPRA Rule-2010

under Serial NO.2634.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to Rs.10,000/=, vide Pay Order No.14440067, dated: 05-03-2016, issued from HBL- Tamuria Market Branch, Karachi remaining 8% for amounting to Rs.39,882/= will be deducted of 10% Performance Security as Security Deposit from his bill, he same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).





MUHAMMAD JUNAID Stamp Vendor

Licence No.77, Shop No.147, Mashriq Centre Gulshan-e-Iqbal,Block-14, Karachi


SNO.157349 ONTE DELINITIES FOR THE WORK OF

Through NO 1568 Advocate

Stamp Vendor Not For Use FreR / R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE

MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB.

FOR AMOUNTING TO RS.4,98,614/= (RUPEES FOUR LACS NINETY EIGHT THOUSAND SIX **HUNDRED FOURTEEN ONLY)** 



MUHAMMAD JUNAID Stamp Vendor

Licence No.77, Shop No.147 Mashriq Centre Gulshan-e-lqbal, Block-14, Karachi 157350

OF WAY ZED FOR THE WORK OF


Through Purpos S. WAJAHAT ALI Value 15 No. 1568 Advocate Stamp vendor

Not For Use FreeR/R OF eld2" DIA & 8" DIA SEWER PIPE

AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB.

FOR AMOUNTING TO RS.4,98,614/=
(RUPEES FOUR LACS NINETY EIGHT THOUSAND SIX
HUNDRED FOURTEEN ONLY)

S&



MUHAMMAD JUNAID Stamp Vendor Licence No.77, Shop No.147, Mashriq Centre


82 UNIX 1212ED FOR THE WORK OF Guishan-e-Ighal, Block-14, Karachi 8 NO. 157351

Purp & WAJAHAT ALI value 1: No. 1568 Advocate

Stamp Vendor

Not For Use Free R/R OFet12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB.

> FOR AMOUNTING TO RS.4,98,614/= (RUPEES FOUR LACS NINETY EIGHT THOUSAND SIX **HUNDRED FOURTEEN ONLY)**




MUHAMMAD JUNAID Stamp Vendor Licence No.77, Shop No.147, Mashriq Centre

ENO157352 ATE 0.2 WATELIZED FOR THE WORK OF

Shire 15 566 Advocate

Not For Use Free ville a Unit of Daed The Not Respon Re In Rik O Free 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB.

> FOR AMOUNTING TO RS.4,98,614/= (RUPEES FOUR LACS NINETY EIGHT THOUSAND SIX **HUNDRED FOURTEEN ONLY)**



# MUHAMMAD JUNAID Stamp Vendor


Licence No.77, Shop No.147, Mashriq Centre Gulshan-e-lqbal,Block-14, Karachi

Stamp Vendor s

SOWAJAHAT ALI . Valued 568 Advocate

Not For Use Free Will Re O Fritalin2" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB.

> FOR AMOUNTING TO RS.4,98,614/= (RUPEES FOUR LACS NINETY EIGHT THOUSAND SIX HUNDRED FOURTEEN ONLY)



MUHAMMAD JUNAID Stamp Vendor

Licence No.77, Shop No.147, Mashriq Centre Gylshan-e-Ighal Block-14, Karachi

FOR THE WORK OF

s N157354

Purp WAJAHAT ALI Value 1800 1568 Advocate

Stamp Vendor's

Not For Use FreeRi/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH,

> FOR AMOUNTING TO RS.4,98,614/= (RUPEES FOUR LACS NINETY EIGHT THOUSAND SIX **HUNDRED FOURTEEN ONLY)**

KW&SB.

50

(9)

Reference

SUBJECT:-

R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB.

The Competent Authority, KW&SB, has been accorded the sanction for an amounting to of Rs.4,98,614/= (Rupees Four Lacs Ninety Eight Thousand Six Hundred Fourteen Only), under tender through Authority's Website of SPPRA-Rule-2010, vide serial # 26634 at para-57/N, for the above noted work in favour of M/s. Sanaullah Enterprises, as recommended by the Procurement Commettee-I, KW&SB, vide Para-31(01)/N to Para-37(07)/N, duly financial concurred in by the Finance Department, KW&SB, vide para-41/N to para-49/N, the expenditure is chargeable under B.G. No. E-023-32, after Re-appropriation of funds through Form B-20 from B.G.No.Z-233-16 to B.G.No.E-023-32 for the current financial year 2015-2016.

Hence, the fair LOA / Sanction convey letter is placed below which may kindly be seen and signed so that the same could be conveyed to M/s. Sanaullah Enterprises, for completion of remaining Contractual formalities please.

ACCOUNTS OFFICER (SOUTH)

C.E (W&S), KW&SB. Sauchion order signed

The CE (US)

HUSS B

60

A SEWERAGE BOARD E CHIEF ENGINEER (WATER & SEWERAGE) Floor Old Annexe Building, Gulshan-e-Igbal, Karachi. No: CE/W&S/KW&SB/2016/ 19 Dated: 06-5-12016 M/s. Sanaullah Enterprises, House No.102, Block-A, MPR Colony, Manghopir Road, Karachi. LETTER OF ACCEPTANCE / SANCTION ORDER R/R OF 12" DIA & 8" DIA SEWER PIPE AND SUBJECT:-CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB. On behalf of the employer, it is notified that following the approval of the Managing Director, Karachi Water & Sewerage Board, vide para-57/N, tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.26634 as recommended by the Procurement Committee-I, KW&SB, vide para-31(01)/N to para-37(6)/N, your bid for the subject is hereby accepted for the sum of Rs.4,98,614/= (Rupees Four Lacs Ninety Eight Thousand Six Hundred Fourteen Only), duly concurred by the Finance Department, vide para-41/N to para-49/N. the expenditure is chargeable under B.G. No. E-023-32, after Re-appropriation of funds through Form B-20 from B.G.No.Z-233-16 to B.G.No. E-023-32 for the current financial year 2015 There is now binding contract between KW&SB M/s. Sanaullah Enterprises. and In accordance with the General Condition of Contract, you are required to enter in to and execute a contract agreement. This agreement shall be signed by the employer and M/s. Sanaullah Enterprises. Please be noted that 2% Performance Security may be provided in advance & remaining 8% Performance Security will be deducted from your bill for due fulfillment of defect liability. All correspondence onward shall be carried out through Superintending Engineer, District South, KW&SB. ( S. M. JAMIL AKHTAR ) CHIEF ENGINEER (W.&.S) K.W.&.S.B Copy to :- The DMD(T/S), KW&SB. 2. The Superintending Engineer, District South, KW&SB. 3. XEN (Sew) Lyari Town, District South, KW&SB. 4. Office Copy. As Ploposed by DMD (7)

by vide Pala 541n 
OMD (7)

EWERAGE BOARD

	Description/Name of	R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB
	Method of Procurement:	Single Stage (One Envelop)
	Tender Published:	Through SPPRA Web Site
,	Total Bid Documents Sold:	3 Nos
	Total Bid Received:	3 Nos
7	Technical Bid Opening Date	N/A
3	(if applicable):	21/2
9	No. of Bid Technically Qualified	<u>N/A</u>
. 0	(if applicable) Bid (s) Rejected:	<u>02 Nos</u>
10	Financial Bid Opening Date:	16-03-2016

12	BID EVALUATE	N REPORT		T		REMARKS
S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
	M/s.Sanaullah Enterprises	Rs.4,98,614/-	151	@0.045% Below	Pay order and other required documents are available. P.O # 14440067 dt:05-03-2016 Rs.10,000/- from HBL Tamuria Market Branch Karachi	Substantially Responsive
02	M/s.Murad &	Rs.4,98,980/-		@0.028% Above	Rs.10,000/- from HBL Tamuria Market Branch Karachi	Un-Responsive
03	M/s.Ehsan	Not Quoted	_	-	Pay order and other documents are not available.	Un-Responsive

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Sanaullah Enterprises declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Muhammad Nawaz Khan) D.A.O (Dist. South) . Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member .

Convener

DIA & ST. DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SMEARATENE STATEMENT

	-				-	70
4		دى	2	-	o	Item
Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job of 10 HP pumping	300 mm (12" dia)	Providing, Laying RCC Pipe with Rubber Ring joint and fitting in trenches including cutting, fitting and jointing with rubber ring i/c testing with rubber ring i/c testing with water to specified pressure. 200 mm (8" Dia)	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0' to 5'	Dismantling and removal road matling		Description of Work  Estimated Cost  M/s.Sanaullah  Enterprises  M
30	126.00	180.00	3312	828	Quantity	
Dave	Rft	Rft	Cft	Cft	ity	ह्य
	367.00	206.00 · P/	4650.00 %0Cft	605.00 %Cft	Rate	Estimated Cost
500 00 P/Dav	367.00 P/Rft	P/Rft	%0Cft	%Cft	Per	Cost
30,000.00	46,242.00	37,080.00	15,400.80	5,009.40	Amount	
1500.00	367.00	206.00	4650.00	605.00	Rate	M/s.Sa Enter
30,000.00	. 46,242.00	37,080.00	15,400.80	5,009.40	Amount	M/s.Sanaullah Enterprises
1500.00	368.00	206.00	4650.00	605.00	Rate	M/s.Mur
30,000.00	46,368.00		15,400.80	5,009.40	Amount	M/s.Murad & Co.

1000

Market Stranger

1/3/24

# NE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA,

No Provide S feet cemer	Providing Manhole 4ft inside with C.I Frame (15 Kg) and 5 feet clear depth cast in situ 1:2:4 in 9" thick wall 1:4:8 cement concrete in 6' dia and 6" thick in foundation 1:2:4	Quantity		Estimated Cost Rate Per	Cost	Amount	M/s.Sanaullah Enterprises Rate Amour	A/s.Sanaulla Enterprises te Amou	naullah prises Amount
clear dept t clear dept nt concrete n benching nt mortar ing to top and branch /C includia lling and design ins	Providing Manhole 4ft inside with C.I Frame (15 Kg) and 5 feet clear depth cast in situ 1:2:4 in 9" thick wall 1:4:8 cement concrete in 6' dia and 6" thick in foundation 1:2:4 C.C in benching 1/2" thick cement plastering with 1:3 cement mortar on inside wall surface of channel and benching to top including making required numbers of main and branches channels 3/4" dia bars M.S foot rest at 12" C/C including cost of excavation in all kind of soil, backfilling and dispsoal of excavated stuff etc. complete as per design instruction of the Engineer Incharge.	24 00	Z	200000000000000000000000000000000000000					
	Add / Deduct per ft depth		(01)	2538 62	P/Ft	5 077 24	7538 00	00.00	3.00 548,480.00
en uz	Making connection with existing M/H i/c the cost of cutting of cutting holes in wall making them good in cement concrete 1:2:4 and making of required channel								
c. co	etc. complete.	16.00	Nos	180.00	Each	2,880.06	_	180.00	80.00 2.880.00
Refilli	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	3060.00 Cft		2760.00	%0Cft	8 445 60 2760 00	2760	00 00	
TOTA	TOTAL QUOTED / CORRECTED COST			- 1	300	498.838	. 10	0.00	498 614

(Muhammad Nawaz Khan)
D.A.O (Distt. South)
Member / Secretary

(Saif-ul-Haque) Addl. Director Internal Audit KMC - Member

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

(Syed Muhammad Jamil Akhter)
Chief Engineer (W&S)
Member

(Syed Mashkoor-MHashain)
Chief Engineer (IPD)
Land Convener (7) | 3/1/2

curement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)

R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB

Date of Opening:

16-03-2016

# BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

		Bidders' Name			
S. No.	Eligibility / Qualification Criteria	M/s.Sanaullah Enterprises	M/s.Murad & Co.	M/s Ehsan Builders	
1.	Registration with PEC (if applicable)	N/A	N/A	N/A	
2.	NTN	Yes	No	No	
3.	Sales Tax Registration (FBR)	N/A	N/A	. N/A	
4.	Registration with Sindh Revenue Board (SRB)	Yes	No .	No	
	Qualification Criteria:			+	
5.	Minimum three years' experience of relevant field.	Yes	No	No	
6.	Turnover of at least last three years	Yes	No	No	
7.	Required Bid Security is attached.	Yes	Yes	No	
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes	Yes	
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-	N/A	N/A	N/A	
10.	Qualified/ disqualified	Qualified	Disqualified	Disqualifie	

(Muhammad Nawaz Khan) D.A.O (Dist. South) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S) Member

(Syed Mashkoop-yd-Hasnain) Chief Engineer (IPD)

Convener

# single Envelope.

### 8" DIA SEWER PIPE AND CONSTRUCTION OF MANHOLE IN RANGIWARA, SINGOLANE, EMEDIATE SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB

# MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 16-03-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

- Three bidders submitted their bids till the deadline of submission. 2.
  - M/s. Sanaullah Enterprises
  - ii. M/s. Murad & Co.
  - iii. M/s. Ehsan Builder
- The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.Sanaullah Enterprises	Rs.4,98,614/-	Rs.10,000/-	P.O # 14440067 dt:05-03-2016 from HBL Tamuria Market Branch Karachi
02	M/s.Murad & Co.	Rs.4,98,980/-	Rs.10,000/-	P.O # 14440066 dt:05-03-2016 from HBL Tamuria Market Branch Karachi
03	M/s.Ehsan Builders	Not Quoted	6 <del>7</del> 0	P.O not Attached

- The bids do not contain any over-writing or cutting. 4.
- The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Muhammad Nawaz Khan) D.A.O (Dist. South)

Member / Secretary

Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC)

Member

(Syed Muhammad Jamil Akhter) Chief Engineer (W&S)

Member

(Syed Mashkoor-Jul-Chief Engineer

# WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (W&S)
(ACCOUNTS OFFICE)

No: D.A.O/Dist.South/KW&SB/2016/ 19

Dated:16-03-2016

# NOTICE FOR MEETING

Name of Work:

R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB

As directed by the Convener of the Procurement / Evaluation Committee-I a meeting of the Procurement Committee-I to evaluate the bids for the above mentioned work is scheduled to be held on 17-03-2016 at 2.30 p.m in the office of the Convener of the Procurement / Evaluation Committee-I to evaluate the bids and finalize the matter for the above mentioned work as per SPPRules-2010.

All honorable members are requested to make it convenient to attend the meeting as scheduled, please.

D.A.O (District South)
Member / Secretary

# Copy for information to:-

1.	The C.E (IP&D), KW&SB	Convener
2.	The C.E (W&S), KW&SB	Member
3.	The Superintending Engineer (KMC)	Member
4.	The Additional Director Internal Audit, KMC	Member

# KARACHI WATER & SEWERAGE BOARD

# ATTENDANCE SHEET OF CONTRACTORS

CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN DISTRICT SOUTH KW&SB.

Date of Opening & Time :- 16-03-2016 at 2.30 pm

Z. Estimated Cost :

Rs.4,98,838/=

Serial No. :

SPPRA SERIAL NO.26634.

SR.NO	). NAME OF FIRM	NAME OF REPRESENTATIVES		
((1)		& DESIGNATION	SIGNA	TURE
1(1)	Ms Sanowelloh tanto	SR		20
(2)	M/s Sanowelloh Forth  M/s Elisan Builders.	SR MURAD	(I)	100
3	M/ Elisan Builders.	1 1 1 1 1 1	7	1
			Clare	P
				1711
			*1	
	14			
	6			
	,			

BJECT:-

R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB.

	- MC CAMPILLAND FUN TOXE
STINATE COST:-	On Item Rate Basis. Issued to M/S. ANAULLAH Enterof
TENDER COST:-	Rs. 1000/= Pay Order NO: 8
THE LIMITS-	Days Marcoun Pated: 09-03-200

2000/= Per DayEM JER ISSUER
REVENUE A/C SECTION
FINANCE DEPTT. KW&SB

SUPERINTENDENT (REVENU)

1000 100 100 100 100 100 100 100 100 10		OUI LIVII	ALEMPENI (KEAE	.140)	
DESCRIPTION.	QUANTITY		RATE	PER	AMOUNT
Dismantling and removing road metalling Etc.	828 Cft.	In Figure	In Words	%Cft	5,009/
Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). (0' to 5').	3312 Cft.	(4650)	forty size. & pitty only,	%0Cft	15,401/
Providing, Laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.					
200 mm ( 8" Dia ).	180 Rft.	(206)	Two Hundret size	P/Rft	37,080
300 mm ( 12" Dia ).	√126 Rft.	(367)	Three Hoodrad -	P/Rft	462424
			sucty seven once		



等可是 2000年 医甲基甘油的第三人称					
set per day inclusive wage of ;driver and set per day inclusive wage of ;driver and set and fuel or electric pumps etc. at lower set with suction and delivery was for pumping out water at various depths from acties i/c the cost of section and dismantling after competion of the job. Hire dages of pumping set upto the pumping o / w from 10 deep trench.	20 Days.	(1500)	fifteen Hunde	P/Day	30,000/2
Providing manholes 4 ft. inside ith C.I Frame (15 kg) 5 feet bear depth 1:2:4 cast in situ in 5' thick wall 1:4:8 c.c in 6ft. dia and 6' thick in foundation, 12:4 c.c in benching ½" thick C.P.1:3 mortar on inside walls a surface of channel / benching i/c making required nos of main and branch channels, ¾' dia bars M.S foot rest at 12" c/c including cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction	24 Nos.	(14520)	fourteen thouse - twenty only.	Each	3,48,480/2
of the engineer in-charge.	(+) 2 Et	(2538)		P/Ft.	5,076/2
Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 1:2:4 and making the required channel etc. complete.	(+) 2 Ft. 16 Nos.	(180)	one Hundral Bighty only,		2,880/2
Refilling the excavated stuff in	1				
trenches 6" thick layer i/c watering ramming to full compaction etc. complete.	3060 Cf				¥
1. Tendir Tilli 2. Rive Lessie 3. Contract 4. Pay Grant Al	Sunaul			The desired that the same to be an any	
1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	40067				

AD.D A S

# OFFICE OF THE EXEC LYARI TOWN, DIST. (Se

R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTROL INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLAN-SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB.

WATE COST:-

On Item Rate Basis.

DER COST:-LMIT:-

LTY-

Rs. 1000/=

2000/= PeridayER ISSUER REVENUE A/C SECTION FINANCE DEPTT. KWASB

Pay Order NO: 10-03 Dated:-

SUPERINTENDENT (REVENU)

		SUPERIN	LENDENI (KEAF		
DESCRIPTION.	QUANTITY		RATE	PER	AMOUNT
Dismantling and removing road metalling Etc.	828 Cft.	In Figure	In Words Size Hundled	%Cft	5,009/2
Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). (0' to 5').	3312 Cft.	4650	bonty six & fifty only.	%0Cft	15,401].
Providing, Laying RCC pipes with (Rubber Ring Joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure.  200 mm (8" Dia).		(206)	two Hundred S	€ P/Rft	37,080
300 mm ( 12" Dia ).	126 Rft.	(368)	The Unded Six	P/Rft	46 3681
1 000 11111 ( 12 0.0 ).	1		Right outy.		



darges of the most per day inclusive as of yorker and self full or electric self-torms required for sumps etc. at lower and subtion and delivery to pumping out water a various depths from self-to-to-to-to-to-to-to-to-to-to-to-to-to-					man	
per per day inclusive go of idriver and district of electric gets forms required for pumps etc. at lower shoutton and delivery to pumping out water to warbous depths from the pumping of the cost of the pumping set upto pumping set upto pumping set upto pumping of w from 10 to pumping to the pumping of w from 10 to pumping to the pumping of w from 10 to pumping to the pumping of w from 10 to pumping to the pumping of w from 10 to pumping to the pumping of w from 10 to pumping to the pumping of w from 10 to pumping to the pumping	the charges of the					
is the or electric gets forms required for pumps etc. at lower in suction and delivery be pumping out water a various depths from the field is a various depth from the field is a various depths from the field is a various depth from the field is a various depths from the field is a various depth from the field is a various depths from the field is a various depth from the field is a various depth from the field is a various depths from the field is a various depths from the field is a various depth from th	alarges of the					
Fourteen Thouse and Superior of the instance of channel of the complete services of the surface of the control of the job. Hire set of pumping of the cost of the pumping of the cost of the pumping set upto be pumping set upto be pumping of the cost of the of						
pumps etc. at lower a suction and delivery for pumping out water a various depths from the size of the cost of the size of pumping set upto pumping of the job. Hire the size of pumping set upto pumping of the job. Hire the size of pumping set upto pumping of the job. Hire the size of pumping set upto pumping the size of pumping set upto pumping the size of pumping set upto pumping of the size of pumping set upto pumping to size of						
my suction and delivery be pumping out water at various depths from an aid dismantling after section of the job. Hire section of pumping set upto the pumping of well of the section of the job. Hire section of the section of the section of the engineer in-charge.  And ideduct per fit depth.  Making connection with the existing m/hole if to the cost of outing holes in walls making frem good in cement concert 124 and making the required channel etc. complete.  Refiling the excavated stuff in	THE RESERVE OF THE PARTY OF THE		1			
in suction and delivery to pumping out water at various depths from the various of the job. Hire the various of pumping set upto the pumping of / w from 10 the pumping of contraction of the engineer in-charge.  And I deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cotting holes in walls making from good in cement concert 124 and making the required channel etc. complete.  Refiling the excavated stuff in	hate forms required for					
is pumping out water at various depths from the strict the cost of the poblished of the job. Hire the strict of the job. Hire the strict of the job. Hire the pumping of the properties of pumping set upto the pumping of the form 10 the pumping of the form of the pumping to the form of the fo			F			
at various depths from the size of the cost of the and dismantling after with of the job. Hire was of pumping set upto be pumping of w from 10 the pumping of w from 10 the pumping of w find the cost of the cost						
the life the cost of the mand dismantling after section of the job. Hire set of pumping set upto 12 pumping o / w from 10 the prench.  In this wall 1:4.8 c.c in 6ft. dia do 6 thick in foundation, 12 c in benching 1/2" thick 13 mortar on inside walls 1 surface of channel / benching 1/2" thick 15 mortar on inside walls 1 surface of channel / benching 1/2" to cincluding cost of excavation of all kinds of soil, tackfilling and disposal of excavation of all kinds of soil, tackfilling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in-charge.  And I deduct per ft depth.  Making connection with the existing m/hole i/c the cost of outling holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in						
the and dismantling after belon of the job. Hire sets of pumping set upto the pumping of / w from 10 the prench.  Indiag manholes 4 ft. inside CI Frame (15 kg) 5 feet the depth 1:2:4 cast in situ in indice wall 1:4:8 c.c in 6ft. diag 6° thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in benching ½" thick in foundation, is 4 c.c in 6ft. diag 6" thick in foundation, is 4 c.c in fet. diag 6" thick in foundation, is 4 c.c in fet. diag 6" thick in foundation, is 4 c.						
Paumping o / w from 10 septrench.  In the paumping of the pauming of the pauming of the pauming of the pauming of	i/c the cost of		1		-0	
Paumping o / w from 10 septrench.  In the paumping of the pauming of the pauming of the pauming of the pauming of	and dismantling after	140-7 8-00-	15	Lifteen Hundas	D/Day	on anno
Paumping o / w from 10 septrench.  In the paumping of the pauming of the pauming of the pauming of the pauming of		20 Days.	(1200)	ar les.	PiDay	800012
# pumping o / w from 10   sep trench.   wing manholes 4 ft. inside   CI Frame (15 kg) 5 feet   septh 1:2:4 cast in situ in   thick wall 1:4:8 c.c in 6ft. dia   die 6' thick in foundation,   24 c.c in benching 1/2' thick   P   13 mortar on inside walls     surface of channel / benching 1/2' thick   of main and branch dannels, 1/2' dia bars M.S foot   rest at 12' c/2 including cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in-charge.    Add I deduct per ft depth.     Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 1:24 and making the required channel etc. complete.   Refilling the excavated stuff in   Thick was a like to state the complete of the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 1:24 and making the required channel etc. complete.   Refilling the excavated stuff in   Thick was a like the cost of content to complete   Thick was a like the cost of content concert   Thick was a like the cost of counter the excavated stuff in   Thick was a like the cost of counter the excavated stuff in   Thick was a like the cost of counter the excavated stuff in   Thick was a like the cost of counter the excavated stuff in   Thick was a like the cost of counter the excavated stuff in   Thick was a like the cost of counter the excavated stuff in   Thick was a like the cost of counter the excavated stuff in   Thick was a like the cost of counter the excavated stuff in   Thick was a like the cost of counter the cost of coun				1		
Leep trench.  Inding manholes 4 ft. inside  CL Frame (15 kg) 5 feet  Let depth 1:2:4 cast in situ in  Indix wall 1:4:8 c.c in 6ft. dia  10 6' thick in foundation,  124 c.c in benching 1/2" thick  P 1:3 mortar on inside walls  I surface of channel /  Denoting 1/c making required  I surface of channel /  Denoting 1/c making required  I surface of channel /  Denoting 1/c making required  I surface of channel /  Denoting 1/c making required  I surface of channel /  Denoting 1/c making required  I surface of channel /  Denoting 1/c making required  Denoting 1/c making 1/c maki	ARP numping o / w from 10					
in manholes 4 ft. inside  C.I. Frame (15 kg) 5 feet  in depth 1:2:4 cast in situ in  thok wall 1:4:8 c.c in 6ft. dia  d 6' thick in foundation,  24 c.c in benching ½' thick  QP 1:3 mortar on inside walls  surface of channel /  benching i/c making required  to of main and branch  diamels, ¾' dia bars M.S foot  rest at 12" c/c including cost of  excavation of all kinds of soil,  backfilling and disposal of  excavated stuff etc complete,  as per design and instruction  of lithe engineer in-charge.  Add / deduct per ft depth.  Making connection with the  existing m/hole i/c the cost of  outting holes in walls making  them good in cement concert  1:2:4 and making the required  channel etc. complete.  Refilling the excavated stuff in						
CI Frame (15 kg) 5 feet depth 1:2:4 cast in situ in 1 hock wall 1:4:8 c.c in 6ft. dia 10 6 thick in foundation, 124 c.c in benching 1/2 thick in foundation, 124 c.c in benching 1/2 thick is surface of channel / benching 1/c making required 1/2 surface of channel / benching 1/c making required 1/2 c/c including cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in						
depth 1:2:4 cast in situ in thick wall 1:4:8 c.c in 6ft. dia to 6 thick in foundation, 24 c.c in benching ½" thick P 1:3 mortar on inside walls surface of channel / benching i/c making required too of main and branch diannels, ¾ dia bars M.S foot test at 12" c/c including cost of the exavation of all kinds of soil, backfilling and disposal of exavated stuff etc complete, as per design and instruction of the engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in						
Thick wall 1:4:8 c.c in 6ft. dia and 6° thick in foundation, 124 c.c in benching ½" thick in foundation in the suffered of channel in the content of the engine of channel in the content in the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert in the complete.  Refilling the excavated stuff in in the content in the	on Frame (15 kg) 5 lect		1			
6° thick in foundation, 124 c.c in benching 1/2" thick the property of the pro			1			
## 124 c.c in benching ½" thick ## 1:3 mortar on inside walls ## surface of channel / ## benching i/c making required ## nos of main and branch ## channels, ¾ dia bars M.S foot ## rest at 12" c/c including cost of ## excavation of all kinds of soil, ## backfilling and disposal of ## excavated stuff etc complete, ## as per design and instruction ## of lithe engineer in-charge.  ## Add / deduct per ft depth.  ## Making connection with the ## existing m/hole i/c the cost of cutting holes in walls making ## the middle ifc the cost of cutting ho						
P 1:3 mortar on inside walls surface of channel / benching i/c making required nos of main and branch channels, 3/4 dia bars M.S foot rest at 12" c/c including cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of like engineer in-charge.  And / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in	b thick in foundation,		1			
surface of channel / benching i/c making required ros of main and branch channels, ¾ dia bars M.S foot rest at 12" c/c including cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of outling holes in walls making them good in cement concert 1.2.4 and making the required channel etc. complete.  Refilling the excavated stuff in	24 c.c in benching /2 trick					
benching i/c making required nos of main and branch channels, 3/4 dia bars M.S foot rest at 12" c/c including cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of the engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 1.24 and making the required channel etc. complete.  Refilling the excavated stuff in	The state of the s					
risk of main and branch channels, % dia bars M.S foot rest at 12" c/c including cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of line engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 1:24 and making the required channel etc. complete.  Refilling the excavated stuff in	THE RESERVE TO SERVE					
channels, % dia bars M.S foot rest at 12" c/c including cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of line engineer in-charge.  And / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 1:24 and making the required channel etc. complete.  Refilling the excavated stuff in	benching I/c making required					
rest at 12" c/c including cost of excavation of all kinds of soil, backfilling and disposal of excavated stuff etc complete, as per design and instruction of line engineer in-charge.  And / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 124 and making the required channel etc. complete.  Refilling the excavated stuff in	nos of main and branch					
as per design and instruction of the engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in	channels, % dia bars M.S foot					
as per design and instruction of the engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in	rest at 12" c/c including cost of	•		Enviteen thousa	e	- 1
as per design and instruction of the engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in	excavation of all kinds of soil,	04 Non	07.5	1 in themodel &	Each	348720/1
as per design and instruction of the engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in	backfilling and disposal of	24 Nos.	(14530)	Tronty.		
as per design and instruction of the engineer in-charge.  Add / deduct per ft depth.  Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in	excavated stuff etc complete,			Think		
Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in						
Making connection with the existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 12:4 and making the required channel etc. complete.  Refilling the excavated stuff in			(3=30)		D/Ft	5076/
existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 1:2:4 and making the required channel etc. complete.  Refilling the excavated stuff in	Add / deduct per ft depth.	(+) 2 Ft.	(2538)		F /1 L.	3.0 / 5/2
existing m/hole i/c the cost of cutting holes in walls making them good in cement concert 1:2:4 and making the required channel etc. complete.  Refilling the excavated stuff in	Making connection with the					
them good in cement concert 12.4 and making the required channel etc. complete.  Refilling the excavated stuff in	existing m/hole i/c the cost of					
12:4 and making the required channel etc. complete.  Refilling the excavated stuff in		0000			Foob	S DARAL
channel etc. complete.  Refilling the excavated stuff in	them good in cement concert	16 Nos.	(180)	one Hundred	Each	2,000/1
Refilling the excavated stuff in				& Eighty orly		
Refilling the excavated stuff in				0 (		
trenches 6" thick layer i/c watering ramming to full compaction etc. complete.  3060 Cft 2760 F Sizty only %0Cft 8,446/2  TOTAL:- RS. 498986/2				+ + - 1	1	
watering ramming to full 3060 Cft (2760) & Strety enter %0Cft 8,448/3 compaction etc. complete.				// % n n n n n n n n n n n n n n n n n n		DAUGE.
compaction etc. complete.  TOTAL:- RS. 498980/2	BERTHER 12 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	3060 Cft	(2760)	& sixty only	%0Cft	0,446/
TOTAL:- RS. 458986/2	The state of the s					1000
				TOTAL:-	RS.	490980/2
	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1					

EXECUTIVE ENGINEER (SEW)
LYARI TOWN DIST. (SOUTH)

Thousand Nine Horrived Eighty only.

Signature & Stamp of the Contractor:
Address.

4,98,980/2 Four Lac minety eight

+ thousand mane hurebeel

eighty only

0. 14440066

05-03-16 10,000/2 High works morninged

14440066 ADDIV 557

05-03-16 10,000

16/3 pm

# LIVER ( SEWERAGE ) LIAKI TOWN, DIST. (SOUTH), KW&SB.

R/R OF 12" DIA & 8" DIA SEWER PIPE AND CONSTRUCTION OF INTERMEDIATE MANHOLE IN RANGIWARA, SINGOLANE, SAEEDABAD AND BAKRA PIRI STREETS IN LYARI TOWN, DISTRICT SOUTH, KW&SB.

TECOST:- On Item Rate Basis.

COST:-

Rs. 1000/=

Pay Order NO: 100
SI Dated:- 100-03-2016

ASSISTANTACCOUNTS! Dated:-

2000/= Per FRUER ISSUER
PER PRUE A/C SECTION
FINANCE DEPTT. KW2SB

SUPERINTENDENT (REVENU)

<b>国和</b> 图数图 1		SUPERIN	TENDENT (REVE	_	
DESCRIPTION.	QUANTITY		RATE	PER	AMOUNT
isnantling and removing admetalling Etc.	828 Cft.	In Figure	In Words	%Cft	
activation for pipe line in anches, and pits in all kind soils of murum i/c mining and dressing sides true alignment and rape leveling of beds of enches to correct level and grade, cutting joint holes and disposal of surplus eath within a one chain as directed by Engineer incharge. Providing fence guards, lights, flags and emporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (152m) and lead upto one chain (30.5m). (0' to 5').	3312 Cft.			%0Cft	
Providing, Laying RCC upes with (Rubber Ring Joint and fitting in trench i/c cuting, fitting and jointing with rubber ring i/c testing with water to specified plessure.	20				17
200 mm ( 8" Dia ).	180 Rft.			P/Rft	
300 mm ( 12" Dia ).	126 Rft.			P/Rft	
(12 010)	.23 1				
A PRODUCTION OF THE PROPERTY O				1	



pumping of the job. Hire pumping o / w from 10 pumping o / w from				P/Day		
manholes 4 ft. inside control of the	24 Nos.			Each		
engineer in-charge.	(+) 2 Ft.			P/Ft.		
and connection with the rang m/hole i/c the cost of any holes in walls making and making the required and making the required and etc. complete.	16 Nos.			Each		
thing the excavated stuff in the stuff of thick layer i/c ramming to full maction etc. complete.	3060 Cft			%0Cft		
		1	TOTAL:-	RS.		
EXECUTIVE ENGINEER (SEW) LYARI TOWN DIST. (SOUTH)  Signature & Stamp of the Contractor: diress.  LOA Quoted  Amounting to Rs  (Inwards)  A D J  EXECUTIVE ENGINEER (SEW) LYARI TOWN DIST. (SOUTH)  (Inwards)  A D J  EXECUTIVE ENGINEER (SEW) LYARI TOWN DIST. (SOUTH)  (Inwards)  A D J  EXECUTIVE ENGINEER (SEW) LYARI TOWN DIST. (SOUTH)  (Inwards)  A D J  EXECUTIVE ENGINEER (SEW) LYARI TOWN DIST. (SOUTH)  (Inwards)						