

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work: EMERGENT REPAIRING OF DAMAGED / BROKEN 36" DIA PRCC RISING MAIN AT PS-II, LOCATED IN KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK THALLA ADJACENT TO AIR VALVE CHAMBER


Bid Opening Meeting: 10-03-2014 at 2.30 P.M


Name of Bidder M/s.Al-Hannan Builders


S.No	Eligibility	Yes	No
1	Relevant experience	✓	---
2	Financial Statement	✓	---
3	Registration with Income Tax	✓	---


Name of Bidder M/s.H.R Brothers


S.No	Eligibility	Yes	No
1	Relevant experience	✓	---
2	Financial Statement	✓	---
3	Registration with Income Tax	✓	---


(Khuwaja Muhammad Ahmed)
Accounts Officer (E&M-Sew)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Zaheer Abbas Zaidi)
Chief Engineer (E&M-Sew)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD)
Convener

NIT Sr. No. 19043

Method of Procurement: Single Stage Single Envelope.

Name of Work: EMERGENT REPAIRING OF DAMAGED / BROKEN 36" DIA PRCC RISING MAIN AT PS-II, LOCATED IN KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK THALLA ADJACENT TO AIR VALVE CHAMBER

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 10-03-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.


(Attendance sheet is enclosed).


2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Al-Hannan Builders
 - ii. M/s. H.R Brothers
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Al-Hannan Builders	Rs.9,45,002/-	Rs.18,950/-	P.O # 8775875 & 8775877dt: 18-11-2013 from HBL Malir Cantt. Branch Karachi Rs.10,800/- & Rs.8,150/-
2.	M/s.H.R Brothers	Rs.10,00,608/-	Rs.20,850/-	P.O # 7627677 dt: 24-02-2014 from UBL Model Colony Branch Karachi


4. The bids do not contain any over-writing or cutting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the note of thanks to and from the chair.


(Khuwaja Muhammad Ahmed
Accounts Officer (E&M-Sew)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


Zaheer Abbas Zaidi)
Chief Engineer (E&M-Sew)
Member



(Abdul Rahim Khatti)
Chief Engineer (IPD)
Convener

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER CIVIL E&M-SEWAGE
Behind Block "A" 9th mile Karsaz Shahra-e-Faisal, KARACHI.

No: EE/CIVIL E&M-SEW/NIT/2014/ 84

Dated: 18.03.2014

The Dy. Director (A&F),
SPPRA,
Block-8, 4-A Sindh secretariat,
Karachi.



SUBJECT:- NIT No.EE/CIVIL/E&M/SEW/2014/71 DATED: 18.02.2014

**EMERGENT REPAIRING OF DAMAGED/BROKEN 36" DIA PRCC RISING MAIN AT PS-II,
LOCATED IN KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK
THALLA ADJECENT TO AIR VALVE CHAMBER.**

In response of the above referred the matter under subject, I am enclosing herewith the documents, as under for your kind perusal. Hoisted on SPPR website at Sr.No.19043. opening date 10.03.2014.


EXECUTIVE ENGINEER CIVIL
E&M-SEW K.W& S.B

Encl:- 2 Nos.

- 1- BID EVALUATION REPORT IN ORIGINAL.
- 2- COMPARATIVE STATEMENT (COPY ATTACHED)

Copy to:-

- 1- C.E (IP&D) KW&SB
- 3- C.E (E&M-SEW) KW&SB
- 4- DY.C.E (E&M-SEW) KW&SB
- 5- S.E (TP's) Circle KW&SB



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No. <u>19043</u> I.D No. _____ /2014
3	Tender Description/Name of Work/Item:	EMERGENT REPAIRING OF DAMAGED / BROKEN 36" DIA PRCC RISING MAIN AT PS-II, LOCATED IN KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK THALLA ADJACENT TO AIR VALVE CHAMBER
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	10-03-2014


12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s. Al-Hannan Builders	Rs. 9,45,005/-	1 st Lowest	@0.587% Below	Substantially Responsive	P.O # 8775875 & 8775877 dt: 18-11-2013 from HBL Malir Cantt. Branch Karachi Rs. 10,800/- & Rs. 8,150/- Total Rs. 18,950/-
2.	M/s. H.R Brothers	Rs. 10,00,609/-	2 nd Lowest	@5.263% Above	Substantially Responsive	P.O # 7627677 dt: 24-02-2014 from UBL Model Colony Branch Karachi Rs. 20,850/-


The all concerned bidders are being informed accordingly.


M/s. Al-Hannan Builders declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Khwaja Muhammad Ahmed)
Accounts Officer (E&M-Sew)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


Zaheer Abbas Zaidi)
Chief Engineer (E&M-Sew)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT


Name of Work: EMERGENT REPAIRING OF DAMAGED / BROKEN 36" DIA PRCC RISING MAIN AT PS-II, LOCATED IN KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK THALLA ADJACENT TO AIR VALVE CHAMBER

Item No	Description of Work	Estimated Cost			M/s. Al-Hannan Builders		M/s. H.R Brothers		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Excavation for pipe line in trenches and pits in wet soils clay or mud including trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, providing face guards, lights flags, temporary crossing for non-vehicular traffic wherever required lift upto 5 ft and lead upto one chain 0' to 5'	3345.99 Cft	5400.00	%0Cft	18,068.35	5,000.00	16,729.95	5250.00	17,566.45
	5' to 8'	1630.47 Cft	5950.00	%0Cft	9,701.30	7,250.00	11,820.91	7750.00	12,636.14
2	Full hire charges of the pumping set per day inclusive of wage of driver and assistant fuel and electric energy platform required for placing pumps etc at lower depth with suction delivery at pipe sfor pumping out water found at vairous depths from trenches i/c the cost of erection and dismantling after completion of the job of above set of 10 HP pumping out water (i) from 10' HP deep trenches.	18.00 Days	1500.00	P/Day	27,000.00	1,600.00	28,800.00	2,100.00	37,800.00
3	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of form moulds. Lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle. Ratio (1:2:4) 90 Lbs cement 2 Cft sand 4 Cft Single 1/8" to 1/4" gauge.	659.30 Cft	337.00	P/Cft	222,184.10	338.00	222,843.40	375.00	247,237.50


A.O. (E&M) SEW
(Member/Secretary)


C.E. (E&M) SEW
(Member)


Addl. Dir. Internal Audit-KMC
(Member)


S.E. (KMC)
(Member)


C.E. (IP&B)
(Convener)

Name of Work: EMERGENT REPAIRING OF DAMAGED / BROKEN 36" DIA PRCC RISING MAIN AT PS-II, LOCATED IN KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK THALLA ADJACENT TO AIR VALVE CHAMBER

Item No	Description of Work	Estimated Cost				M/s. Al-Hannan Builders		M/s. H.R. Brothers		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
4	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire.	29.43	Cwt	5001.70	P/Cwt	147,200.03	4,900.00	144,207.00	5,000.00	147,150.00
5	Repairing of leaking joints on PRCC Pipe (External Vatta) i/c the cost of labour and sealing material, dewatering, excavation, Gunny bags and re filling etc materials 36" dia	10.00	Nos	26529.00	Each	265,290.00	25,830.00	258,300.00	26,500.00	265,000.00
6	Providing and Fixing M.S split collar Tee on PRCC Pipe of different size having with as mentioned each items to suit the size of connection fabricated with 3/8" inch thick M.S plate excluding the cost of Neck it includes the cost of 3/4" inch thick M.S square bars on both ends, 4 Nos 3/4" inch thick M.S flanges with total weight as mentioned against each items it also includes the cost of Nut and Bolts, rubber packing, labour and sealing material and all the tool and plants (Net weight 358.85 Kgs). 36"x36"-3'-6" wide	4.00	Nos	62306.00	Each	249,224.00	62,500.00	250,000.00	65,000.00	260,000.00
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	4317.17	Cft	2,760	%0Cft	11,915.39	2,850.00	12,303.93	3062	13,219.17
	TOTAL QUOTED / CORRECTED COST					950,583.16		945,005.19		1,000,609.26
	SAY					950,583		945,005		1,000,609
								1st		2nd

(Khalid Muhammad Ahmed)
Accounts Officer (E&M-Sew)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

(Zameer Abbas Zaidi)
Chief Engineer (E&M-Sew)
Member

(Abdul Wahid Khan)
Chief Engineer (IPD)
Convener

SINDHI PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION/ DEPT. *K.W.S.B.*
- 2) PROVINCIAL/ LOCAL GOVT/ OTHER *Local Govt.*
- 3) TITLE OF CONTRACT *Emergency repairing of damaged/ Broken*
- 4) TENDER NUMBER *36 dis PRC 27.8.14 main at Ps-II located*
- 5) BRIEF DESCRIPTION OF CONTRACT *at Haraji Paden. No. 9. M. D. Ram. Sec. 15 near*
- 6) FORUM THAT APPROVED THE S *Small Trade adjust to Ann value Chamber.*
- 7) TENDER ESTIMATED VALUE *M.D 12,455.*
- 8) ENGINEER'S ESTIMATE (for civil works only) *Rs. 950583/-*
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) *07 days.*
- 10) TENDER OPENED ON (DATE & TIME) *10.03.2014*
- 11) NUMBER OF TENDER DOCUMENTS SOLD (Attach list of buyers) *Two Nos.*
- 12) NUMBER OF BIDS RECEIVED *Two Nos.*
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS *All.*
- 14) BID EVALUATION REPORT (Enclose a copy) *copy attached*
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER *M. Al Hasan Bidder's*
- 16) CONTRACT AWARD PRICE *Rs. 945005/-*
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID) *2nd lowest*

18) METHOD OF PROCUREMENT USED :- (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED (e.g. EMERGENCY, DIRECT CONTRACTING ETC) WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

CE ESM-800

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes No

21) ADVERTISEMENT:

(i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes SA- No 19043
ID with helo
No

(ii) News Papers
(If yes, give names of newspapers and dates)

Yes
No

22) NATURE OF CONTRACT

Domestic Int.

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes No

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes No

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes No

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes No

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes No

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes No

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?
(Attach copy of the bid evaluation report)

Yes No



KARACHI WATER AND SWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (Civil) E&M-Sew


BILL OF QUANTITY

NAME OF WORK: EMERGENT REPAIRING OF DAMAGED / BROKEN 36" DIA PRCC RISING MAIN AT PS-II, LOCATED IN KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK THALLA ADJACENT TO AIR VALVE CHAMBER.

S. #	Description of Work	Qty	Rate Rs	Per	Total (Rs)
1	Excavation for Pipe line in trenches and pits in wet soils clay or mud including trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by engineer in-charge, providing fence guards, lights, flags, temporary crossing for non vehicular traffic where ever required lift up to 5'ft and lead up to one chain 0' to 5' 5' to 8'	3345.99Cft 1630.47Cft	5800 7250	%0 Cft %0 Cft	16729 11820
2	Full hire charges of pumping set per day inclusive of wages of driver and assistant fuel electric energy plats etc at lower depth with suction and delivering pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job of above set of 10 HP pumping out water (i) from 10' deep trench.	18 Days	1600	P/day	28800
3	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of form moulds. Lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle. Ratio (1:2:4) 90 Lbs cement 2Cft Sand 4 Cft Shingle 1/8" to 1/4" gauge.	659.3 Cft	338	P/Cft	222843
4	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cos of binding wire also including removal rust from bars also i/c removal of rust from bars (using tor bars)	29.43 Cwt	4900	P/Cwt	144207
5	Repairing of leaking joints on PRCC Pipe (external vatta) i/c the cost of labour and sealing material, dewatering, excavation, Gunny bags and re filling etc materials 36" dia	10 Nos.	25830	Each	258300

M. Annon

S. #	Description of Work	Qty	Rate Rs	Per	Total (Rs)
6	Providing and Fixing M.S split collar Tee on PRCC pipe of different sizes having with as mentioned each items to suit the size of connection fabricated with 3/8" inch thick MS plate excluding the cost of Neck it includes the cost of 3/4 " inch thick MS square bars on both ends, 4 Nos. 3/4" inch thick MS flanges with total weight as mentioned against each items it also includes the cost of Nut and Bolts, rubber packing, labour and sealing material and all the tool and plants (net weight 358.85kgs) 36" x 36" - 3' - 6" wide	04 Nos.	62500	Each	250000
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	4317.17Cft	2850	%0Cft	12303
Total Amount (Rs.)					945002/2


Executive Engineer (Civil)
E&M-Sew KW&SB


I / we hereby quoted Rs 945002/2 for execution of above mentioned work and bind to comply the rules of KW&SB.




Mannan

Signature of Contractor / with name of the firm
Address Al-Hannan Builders
Contact No. 0321-2578774


1-Tender to be received in sealed Cover and open by Tender Opening Committee.
2-No cutting or overwriting found/cutting Or overwriting found.
3-Contrator has enclosed Earnest money of bid amount pay order Rs: Rs. 10,000/- (2) Rs. 8150/-
No. 2875875 Dt: 18.11.2017
Draw on: Al-Hannan Builders
4-Contractor M/s: Al-Hannan Builders
has quoted Rs: 945,002/-
(Rupees: Ninety four Lacs Fifty Five Thousand & Two only)


A.O. (E&M) SEW
(Member/Secretary)


Addl. Dir.
Internal Audit-KMC
(Member).


S.E. (KMC)
(Member)


C.E. (E&M) SEW
(Member)


C.E. (IP&D)
(Contractor)

**KARACHI WATER AND SEWARGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER CIVIL E&M-SEW**

No. EE/Civil/E&M-sew//Works/2014/ 106

Date: 30,04,2014

Work Order


To,
M/s. AL-HANAN BUILDER'S
Contractor,

NAME OF WORK: EMERGENT REPAIRING OF DAMAGED/BROKEN 36" DIA PRCC RISING MAIN AT PS-II LOCATED AT KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK THALLA ADJECENT TO AIR VALVE CHAMBER.

Sanction order has been issued by the Competent Authority vide No. CE/E&M-SEW/KW&SB/14/50 dated 30-04-2014 for amounting to Rs.9.45.005/= (Rupees Nine Lac Forty five thousand and five only) for the above sanctioned work from allocated Head of Account budget grant 8453-32 for the fiscal year 2013-14.

You are hereby directed to start the above work immediately and complete the same within 07 days from the receipt of this work order, in case of failure penalty of Rs. 500/= per day will be recovered.

M. Hanan


EXECUTIVE ENGINEER CIVIL
E&M-SEW KW&SB

Copy to: -

- CE (E&M-SEW) KW&SB
- S.E (TP's) Circle KW&SB
- AEF CIVIL E&M-SEW KW&SB
- DA (CIVIL) KW&SB
- Office copy

OFFICE OF THE CHIEF ENGINEER (E&M)-SEW
KARACHI WATER & SEWRAGE BOARD

No.CE/E&M-Sew/2014/ 50

Dated: 30.04. 2014

M/s Al-Hannan Builders,
Contractor,
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT: EMERGENT REPAIRING OF DAMAGED / BROKEN 36" DIA PRCC RISING MAIN AT PS-II LOCATED AT KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK THALLA ADJACENT TO AIR VALVE CHAMBER.

On behalf of the employers, it is notified that following the approval of the Managing Director , KS&SB vide Para-38/N, your bid for the subjected work is hereby accepted for the sum of Rs. 9,45,005/- (Rupees Nine Lacs Forty Five Thousand & Five Only) as evaluated / recommended by Procurement / Evaluation Committee-I vide Para-49/N and financially concurred by Finance Department, KW& SB vide Para-53 to 60/N duly approved by the MD, KW&SB vide Para-65/N. The expenditure is chargeable to B.G. No.8453-32 for the financial year 2013-2014.

There is now binding contract between KW&SB and M/s Al-Hannan Builders.


In accordance with the existing practice in vogue in KW&SB you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s Al-Hannan Builders.

Provide with the 02% @ Rs Rs. 9,45,005/- (Rupees Nine Lacs Forty Five Thousand & Five Only) of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Executive Engineer, Civil (E&M)-Sew. Office for execution of Agreement, the value of Stamp paper will be Rs. 2,900/= @ 0.30% of sanctioned cost which should be produced by you.



All correspondence onward shall be carried out through Superintending Engineer (T.Ps.), KW&SB.

In case of failure, the Letter of Acceptance /Sanction Letter shall be stand cancelled.


(**SYED ZAHEER ABBAS ZAIDI**)
Chief Engineer (E&M)-Sew
K.W.& S.B.

Copy to:-

1. The D.C.E (E&M)-Sew., KW&SB.
2. The S.E.(T.Ps), KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work in enclosed here with .
3. The Director Accounts, KW&SB.
4. The A.D. (LFA), KW&SB.
5. Office Copy.



Stamp No. 133908
Karachi, Block-14, Karachi

02 APR 2014

133908

CHIEF SUPERINTENDENT
City Court

07 APR 2014

AGREEMENT

KARACHI WATER & SEWERAGE BOARD

Stamp: Vendor's Signature

An agreement made this 30th day of April, 2014 between KW&SB by in the Christen year (Two Thousand Fourteen) There Executive Engineer Civil E&M-Sew KW&SB hereinafter called the Board (Which expression shall include their Successor) of the part and Mr. Hanan Malik representative of M/s. Al-Hanan Builders, situated at KARACHI, hereinafter called the Contractor (Which expression shall include their successor of the said firm and their executor of the said firm) of the part.


Whereas the KW&SB has accepted the Contractor's proposal hereinto annexed dated: 10.03.2014 for the work of Emergent Repairing of damaged / broken 36" dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber. Time Limit 07 Days, Penalty Rs.500/- P/Day, and according to the specification and the general condition of the contract hereinto annexed and marked and signed by the contractor after having made themselves fully acquainted with its meaning to all expenditure of Rs. 9.45.005/- (Rupees Nine Lac Forty five thousand and five only). Under B.G. No.8453-32 in the financial year 2013-14

The agreement witness that the Board and Contractor shall respectively truly carry-out and fulfill the contract and abide by all the terms and condition of the aforesaid specification and 10% S.D. will be deducted from the Contractor's Bill for the above mentioned work and have given to the Board a lien over such as security for the fulfillment of the contract

M. Amnom

[Handwritten signature]

Cont...P/2



04 APR 2016

122089

The Contractor do hereby abide by themselves, their heirs, successors, legal representative and assigned to pay to the Board a sum of Rs. 500/- per day by way of penalty in case of such breach of any of the terms and conditions of the contract including those mention in the tender without prejudice to the right of the Board to recover the damages for any such breach (Penalty Successor to the specification and the general condition

The security deposit will be refunded after satisfactory period of three months.

M. Hannan

M/S. AL-HANNAN BUILDERS
CONTRACTOR

EXECUTIVE ENGINEER
CIVIL E&M-SEW KW&SB

U. K. ...

SUPERINTENDING ENGINEER
TP's Circle KW&SB


CHIEF ENGINEER E&M-SEW
K W & S B

WITNESSES:-

1. *H. R. Blottus*
M/s. H. R. Blottus

2. *Almanjilir*
M/s. AARM CONSTRUCTION

B280646



M. HANAN Builders Vendor


04 APR 2014

12206

“ Emergent Repairing of damaged / broken 36” dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber.

M. Hanan
M/S. AL-HANAN BUILDERS
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
CIVIL E&M-SEW



04 APR 2018

122064


M. Shahid Ahmed

“ Emergent Repairing of damaged / broken 36” dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber.

M. Hanan

M/S. AL-HANAN BUILDERS
CONTRACTOR

EXECUTIVE ENGINEER
CIVIL E&M-SEW




04 APR 2016

122050

“ Emergent Repairing of damaged / broken 36” dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber.

M. Hanan
M/S. AL-HANAN BUILDERS
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
CIVIL E&M-SEW



122051

04 APR 2016


“ Emergent Repairing of damaged / broken 36” dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber.

M. Hanan

M/S. AL-HANAN BUILDERS
CONTRACTOR

[Signature]

EXECUTIVE ENGINEER
CIVIL E&M-SEW



100*

04 APR 2014

123053


2

“ Emergent Repairing of damaged / broken 36” dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber.

M. Hanan

M/S. AL-HANAN BUILDERS
CONTRACTOR

EXECUTIVE ENGINEER
CIVIL E&M-SEW



04 APR 2016


172052

“ Emergent Repairing of damaged / broken 36” dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber.

M. Al-Hanan

M/S. AL-HANAN BUILDERS
CONTRACTOR

EXECUTIVE ENGINEER
CIVIL E&M-SEW




04 APR 2014

122068

“ Emergent Repairing of damaged / broken 36” dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber.

M. Hanan
M/S. AL-HANAN BUILDERS
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
CIVIL E&M-SEW



04 APR 2014


122059

S. M. Shakil Ahma
Canteen No.

“ Emergent Repairing of damaged / broken 36” dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber.

M/S. AL-HANAN BUILDERS
CONTRACTOR

EXECUTIVE ENGINEER
CIVIL E&M-SEW



04 APR 2018

122056

“ Emergent Repairing of damaged / broken 36” dia PRCC Rising main at PS-II located at Korangi Industrial Area Mehran Town sec-15 near Block Thalla adjacent to Air valve chamber.

Mannan

M/S. AL-HANAN BUILDERS
CONTRACTOR

EXECUTIVE ENGINEER
CIVIL E&M-SEW



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No. <u>19043</u> I.D No. _____/2014
3	Tender Description/Name of Work/Item:	EMERGENT REPAIRING OF DAMAGED / BROKEN 36" DIA PRCC RISING MAIN AT PS-II, LOCATED IN KORANGI INDUSTRIAL AREA MEHRAN TOWN SECTOR 15 NEAR BLOCK THALLA ADJACENT TO AIR VALVE CHAMBER
4	Method of Procurement:	<u>Single Stage (One Envelop)</u>
5	Tender Published:	<u>Through Web Site</u>
6	Total Bid Documents Sold:	<u>2 Nos</u>
7	Total Bid Received:	<u>2 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	<u>NIL</u>
11	Financial Bid Opening Date:	10-03-2014
12	BID EVALUATION REPORT	

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1.	M/s. Al-Hannan Builders	Rs.9,45,005/-	1 st Lowest	@0.587%Below	Substantially Responsive	P.O # 8775875 & 8775877dt: 18-11-2013 from HBL Malir Cantt. Branch Karachi Rs.10,800/- & Rs.8,150/- Total Rs.18,950/-
2.	M/s.H.R Brothers	Rs.10,00,609/-	2 nd Lowest	@5.263%Above	Substantially Responsive	P.O # 7627677 dt: 24-02-2014 from UBL Model Colony Branch Karachi Rs.20,850/-

The all concerned bidders are being informed accordingly.

M/s. Al-Hannan Builders declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Khwaja Muhammad Ahmed
Accounts Officer (E&M-Sew)
Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


Zaheer Abbas Zaidi)
Chief Engineer (E&M-Sew)
Member

(Abdul Rahim Khattai)
Chief Engineer (IPD)
Convener


COMPARATIVE STATEMENT

Name of Work: EMERGENT REPAIRING OF DAMAGED / BROKEN 36" DIA PRCC RISING MAINS AT PS-II LOCATED IN KORANGI INDUSTRIAL AREA MERRAY TOWN SECTOR IS NEAR BLOCK THALLA ADJACENT TO AIR VALVE CHAMBER


Item No	Description of Work	Estimated Cost			M/S. Al-Hadrami Builders		M/S. H.R. Brothers		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Excavation for pipe line in trenches and pits in wet soils clay or mud including trimming and dressing side to true alignment and slope leveling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, providing face guards, lights flags, temporary crossing for non-vehicular traffic wherever required lift upto 5' ft and lead upto one chain 0' to 5'	3345.99 1630.47	Cft Cft	5400.00 5950.00	%0C/H %0C/H	18,068.35 9,701.30	5,000.00 7,250.00	5250.00 7750.00	17,566.45 12,636.17
2	Pull hire charges of the pumping set per day inclusive of wage of driver and assistant fuel and electric energy platform required for placing pumps etc at lower depth with suction delivery at pipe from pumping out water found at various depths from trenches i/e the cost of erection and dismantling after completion of the job of above set of 10 HP pumping out water (i) from 10' HP deep trenches.	18.50	Days	1500.00	P/Day	27,000.00	1,600.00	2,100.00	37,800.00
3	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of form moulds, lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle, Ratio (1:2:4) 90 lbs cement 3 Cft sand 4 Cft Single 1/8" to 1/4" gauge.	659.30	Cft	337.50	P.C/H	222,841.10	338.00	229,845.40	247,237.50



S.O. (E&M) SEW
 (Member/Secretary)




Addl. Dir.
Internal Audit-XMBC
 (Member)





C.E. (P&O) SEW
 (Convener)


Name of Work: EMERGENT REPAIRING OF DAMAGED/BROKEN 36" DIA PRCC RISING MAIN AT PS-II, LOCATED IN KORANGI INDUSTRIAL AREA SHEKAR TOWN SECTOR 15 NEAR BLOCK THALEA ADJACENT TO AIR VALVE CHAMBER


Item No	Description of Work	Estimated Cost				M/s. Al-Hammam Builders		M/s. HR Brothers		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
3	fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire.	29.43	Cwt	5001.70	P/Cwt	147,269.03	3,960.00	144,267.00	3,000.00	147,150.00
5	Repairing of leaking joints on PRCC Pipe (External Vatta) i/c the cost of labour and sealing material, dewatering, excavation, chimney bags and re-filling etc materials 36" dia	10.00	Nos	26529.00	Each	265,290.00	25,830.00	258,500.00	26,500.00	265,000.00
6	Providing and Fixing M.S split collar for PRCC Pipe of different size having with as mentioned each items to suit the size of connection fabricated with 3/8" inch thick M.S plate excluding the cost of Neck it includes the cost of 3/4" inch thick M.S square bars on both ends, 4 Nos 3/4" inch thick M.S flanges with total weight as mentioned against each items it also includes the cost of Nut and Bolts, rubber packing, labour and sealing material and all the tool and plants (Net weight 358.85 Kgs), 36" x 36" x 3'-6" wide	4.00	Nos	62365.00	Each	249,220.00	5,150.00	256,000.00	65,000.00	260,000.00
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	4317.17	Cft	2.760	%0Cft	11,915.39	3,850.00	12,303.93	3062	13,219.17
TOTAL QUOTED / CORRECTED COST						950,583.16		945,005.19		1,000,609.26
SAY						950,583		945,005		1,000,609

 Khalid Wajid Muhammad Ahmed
 Accounts Officer (E&M-Scw)
 Member / Secretary

 Saif-ul-Haque
 Additional Director Internal
 Audit - KMC Member

 Muzsood Ahmed Shaikh
 Superintending Engineer (KMC)
 Member

 Zahoor Abbas Zaidi
 Chief Engineer (E&M-Scw)
 Member

 Abdul Karim Khan
 Chief Engineer (IPD)
 Convener

1st
 2nd