

907

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT

Phone No:0722/570761

No: TC/G-55/ 364 /2011
Kash:@K.kot Dated: 29/9 /2011

To,

The Director,
Sindh Public procurement
Regulatory authority
Karachi

Subject: **NIT NO. TC/G-55/156/2011 DATED 15.06.2011**

Reference: your office letter No:1582 Dated:07-09-2011.

It is stated that the information called for in your letter referred to above are enclosed here with for your record and necessary action except clipping of newspaper for corrigendum issued No:205 Dated:29-06-2011 as the same has not been received form information department. It will be provided to you as and when received from concerned information department.

This is for your kind information and further necessary action.


**DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.**

Copy forwarded with compliments to:-

01. The District Co-ordination officer kashmore @ kandhkot for favour of kind information.
02. The executive District Officer (W&S) Department Kashmor @ Kandhkot for favour of information.


**DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.**

SP. PRA INWARD DIARY
2395
MCS
Sindh Public Procurement
Regulatory Authority, Govt. of Sindh

SPPRA INWARD DIARY
Sindh Public Procurement
Regulatory Authority, Govt. of Sindh

SGP (Khp.) O. No. 236-5-2006-200 R/Bkts. of 50 ls.
each, in dupl.
ORIGINAL COPY NOT TRANSFERABLE, Gen. 113 a.
(See Fin A, No. 1) (Fin R. Form No. 1)

RECEIPT FOR PAYMENT
TO GOVERNMENT

No. 4111

Place K. Kof

Date 9/7/11 200

Received from Haji Rab Nawaz
Rs. 5300/- (Rupees three thousand only)

on account of

T Fee

Cashier or Accountant
[Signature]
Director of Revenue
Government of West Bengal

SGP (Khp.) O. No. 236-5-2006-200 R/Bkts. of 50 ls.
each, in dupl.
ORIGINAL COPY NOT TRANSFERABLE Gen. 113 a.
(See Fin R. No. 1) (Fin R. Form No. 1)

RECEIPT FOR PAYMENT
TO GOVERNMENT

No.

4111

Place K. Kof

Date 9/7/2011

Received from Mr. A B Muhammad
Rs. 5300/- (Rupees three thousand only)

on account of

T Fee

Cashier or Accountant
[Signature]
Director of Revenue
Government of West Bengal

SGP (Khp.) O. No. 236-5-2006-200 R/Bkts. of 50 ls.
each, in dupl.
ORIGINAL COPY NOT TRANSFERABLE, Gen. 113 a.
(See Fin R. No. 1) (Fin R. Form No. 1)

RECEIPT FOR PAYMENT
TO GOVERNMENT

No. 4112

Place K. Kof

Date 9/7/11 200

Received from Sy. Muhammad Ahmad
Rs. 5300/- (Rupees three thousand only)

on account of

T Fee

Cashier or Accountant
[Signature]
Director of Revenue
Government of West Bengal

BID EVALUATION REPORT

1.	Name of Procuring Agency	District Government Kashmir @ Kandhkot ✓				
2.	Tender Reference No:	No: D.O/TC/G-55/156. Dated: 15.06.2011. ✓				
3.	Tender Description/Name of Work/Item	CONST OF LINK ROAD FROM RD-151 BS FEEDER TO VILLAGE FAQEER BUGRO BANGWAR ROAD MILE 0/0-1/2 ✓				
4.	Method of Procurement	Single Stage – One Envelope Procedure				
5.	Tender Published	Daily Business Recorder dated: 23/06/2011. ✓				
6.	Total Bid document Sold	3 No:				
7.	Total Bid Received	3 No:				
8.	Technical Bid Opening date: (if applicable)	Not Applicable				
9.	No of Bid Technically Qualified (if applicable)	Not Applicable				
10.	Bid(s) Rejected:	NIL				
11.	Financial Bid Opening Date	09/07/2011 ✓				
12.	Bid Evaluation Report:					
S.No:	Name of Firm or Bidder	Cost of Offered by the Bidder	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1	Syed Muhammad Ahmed Shah	Rs:9841748/-	1 st Lowest	Rs: 10025/- Saving	Lowest	Recommended for award of work
2	Mr: Arz Muhammad	Rs:9845078/-	2 nd Lowest	Rs: 6695/- Saving	High	Not recommended due to high rates
3	Mr: Hafiz Rab Nawaz	Rs:9848409/-	3 rd Lowest	Rs: 3364/- Saving	Higher	Not recommended due to higher rates


DISTRICT OFFICER (ROADS)
KASHMORÉ @ KANDHKOT

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|--------------------------------------------------------|------------------------------------------------------------------------------------------------------|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore. ✓ |
| 2) | Provincial/Local Govt: Other | @ Kandhkot District Government Kashmore (@) ✓
Kandhkot |
| 3) | Title of contract | <u>CONST OF LINK ROAD FROM RD-151 B.S FEEDER TO VILLAGE FAQEER BUGRO BANGWAR ROAD MILE 0/0-1/2</u> ✓ |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>CONST OF LINK ROAD FROM RD-151 B.S FEEDER TO VILLAGE FAQEER BUGRO BANGWAR ROAD MILE 0/0-1/2</u> ✓ |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @ Kandhkot |
| 7) | Tender Estimated value | 8.851 (M) |
| 8) | Engineers Estimate (for Road work only) | 9.992(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 09.07.2011 @ 2:00 PM ✓ |
| 11) | Number of Tender Documents SIO.D (attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Syed Muhammad Ahmed Shah Taluka Kandhkot |
| 16) | Contract Award Price | 9.841(M) |

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY
CONTRACT EVALUATION FORM
TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC
CONTRACTOR OF WORKS SERVICES AND GOODS

- | | | |
|-----|--------------------------------------------------------|--------------------------------------------------------------------------------------------------------------------------|
| 1) | Name of Organization/Dept: | Roads & Transport, Works & Services Department Kashmore. ✓
@ Kandhkot |
| 2) | Provincial/Local Govt: Other | District Government Kashmore @ ✓
Kandhkot |
| 3) | Title of contract | <u>CONST OF LINK ROAD FROM RD-151 B.S</u>
<u>FEEDER TO VILLAGE FAQEER BUGRO</u> ✓
<u>BANGWAR ROAD MILE 0/0-1/2</u> |
| 4) | Tender Number | ---- |
| 5) | Brief Description of Contract | <u>CONST OF LINK ROAD FROM RD-151 B.S</u>
<u>FEEDER TO VILLAGE FAQEER BUGRO</u> ✓
<u>BANGWAR ROAD MILE 0/0-1/2</u> |
| 6) | Forum that approved the scheme | D.D.C Of District Kashmore @
Kandhkot |
| 7) | Tender Estimated value | 8.851 (M) |
| 8) | Engineers Estimate (for Road work only) | 9.992(M) |
| 9) | Estimate completion Period as per contract | (01 Months) |
| 10) | Tender Open on (Date and Time) | 09.07.2011 @ 2:00 PM ✓ |
| 11) | Number of Tender Documents SIO.D (attached List Buyer) | 03 Nos: |
| 12) | Number of Bids Received | 03 Nos: |
| 13) | No of Bidders Present at the time of Opening Of Bids | 03 Nos: |
| 14) | Bid Evaluation Report (enclosed a copy) | Copy enclosed |
| 15) | Name & Address of the Successful bidder | Syed Muhammad Ahmed Shah
Taluka Kandhkot |
| 16) | Contract Award Price | 9.841(M) |

- 17) Ranking of successful bidder in Evaluation Report (i.e 1st 2nd 3rd evaluation Bid) 1st Lowest
- 18) Method of procurement used (Tick One) Local
 a) Single Stage-One envelope procedure
 b) Single Stage-Two envelope procedure
 c) Two Stage Bidding procedure
 d) Two Stage Two envelope Bidding procedure
- Please specify in any other method of Procurement was adopted i.e emergency Direct Contracting etc with brief reason.
- 19) Approving Authority for award of contract Executive District Officer
 (Works & Services) Department
 Kashmore @ Kandhkot
- 20) Whether the procurement was included in Annual procurement Plan No
- 21) Advertisement
 i) SPPRA website (if any Yes give date and SPPRA identification No:)
 ii) News Papers (if Yes give names of newspaper and date) Daily Business Recorder dt: 23/06/11
- 22) Nature of contract Domestic
- 23) Weather Qualification Criteria was included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 24) Weather bid evaluation criteria was Included in Biding /Tender document ?. (if yes enclosed a copy) Yes
- 25) Weather Approval of competent Authority was obtained for using A Method Other than open competitive Bidding ? N.A
- 26) Was Bid Security Obtained from All The bidders Yes
- 27) Weather the successful Bid was lowest evaluated Bid (in case of consultancies) N.A

- 28) Weather the successful Bidder was Technically Complaint? Yes
- 29) Weather name of the Bidders and their Quoted prices were read out at the time of opening Of Bids ? Yes
- 30) Weather evaluation report given to bidders Before the award of contract ? Yes
- 31) Any complaints received/ (if Yes result thereof) No:
- 32) Any deviation from specification Given In the tender notice/document (if Yes Give reason) No
- 33) Was the extension made in response time ? (if yes give detailed reason) No
- 34) Devaluation from Qualification criteria (If yes give detailed reason) No:
- 35) Was a it assured by the procuring agency that the Selected firm is not blank listed? No:
- 36) Was a visit may by any officer/Official of the Procuring agency to the supplier's Premises in connection with the procurement N.A
- 37) Were proper safeguards provided on Mobilization advance payment in the Contract (Bank Guarantee etc)? N.A
- 38) Special conditions, if any (If yes, Bank Guarantee etc)? No

Signature & Official Stamp of
Authorized Officer



FOR OFFICE USE ONLY

OFFICE OF THE DISTRICT OFFICER (ROADS) KASHMORE @ KANDHKOT.

NO. TC/G-55 / 230 OF 2011 KASHMORE @ KANDHKOT DATED: - 9 / 7 / 2011.

To,

Syed Muhammad Ahmed Shah,
Government Contractor,
Taluka Kandhkot District Kashmore @ Kandhkot

SUBJECT: - CONSTRUCTION OF LINK ROAD FROM RD-151 B.S FEEDER TO VILLAGE BUGRO BANGWAR ROAD MILE 0/0-1/3 = 2.00 KM

Your tender for the above work at (Part A) (Road Work) 13.85% Above, (Part B) (Bitumen) at par Rs: 2418618/00, (Part C) (Schedule Rates General) 43.80 % above, (Part D) (Misc:) at par Rs: 32700/00, of the tender approved by the Executive District Officer (W&S) Department Kashmore @ Kandhkot being competent authority vide No: E.D.O/W&S/BB/1534 dated: 9/7/2011, with the following conditions: -

- (a) No premium shall be allowed on non-schedule items.
- (b) No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage of Roads Materials involved.
- (c) All materials required for construction shall be procured & brought at site by contractor at his own cost from approved source.
- (d) No payment of extra items shall be made unless written order is given to contractor by divisional officer, for execution of the extra items and approved by the competent authority.
- (e) Income tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority.
- (f) Difference cost of cement and bricks will be paid separately as per work done/consumption.

You are therefore directed to please start the work within one week from the date of issue of this letter under the instructions / supervision of the Deputy District Officer (Roads) Kashmore and attend the office of the undersigned for completing the tender documents. In case you failed to start the work within above period, action under clause (2) of the agreement will be taken.

Time allowed for completion of work (06) months. It should be ensured that the work must be completed / finalized within the stipulated date of completion.

DISTRICT OFFICER (ROADS)
KASHMORE @ KANDHKOT.

Copy forwarded with compliments to the Executive District Officer (W&S) Department Kashmore @ Kandhkot for favour of information, with reference to his office letter No: cited above.

Copy forwarded to the Deputy District Officer (Roads) Kashmore for information, and he is directed to please intimate the actual date of start of work and progress report as per stage under clause - 2 of the agreement be promptly reported to Division Office for taking necessary action.

**OFFICE OF THE EXECUTIVE DISTRICT OFFICER (WORKS & SERVICES)
DEPARTMENT KASHMIRE @ KANDHROT.**

No. EDO/ (W&S)/BB/ 15 of 20
To.

Kashmore @ Kandhkot dated: 9/17/2011

The District Officer (Roads),
Kashmore @ Kandhkot.

**SUBJECT: - CONSTRUCTION OF LINK ROAD FROM RD-151 B.S FEEDER
TO VILLAGE FAQEER BUGRO BANGWAR ROAD MILE 0/0-
1/9 = 2.00 KM.**

Reference:- Your office letter No: TC/G-55/ dated: - -20

The lowest Rates offered by Syed Mohammad Ahmed Shah, Government Contractor for the above subjected work, as recommended by you, vide letter No: cited above, for Part-"A" (Road Work) @ 13.85% (percent) below, Part-"B" (Bitumen) At par Rs: 2418618/- per ton, Part-"C" (M/Structure) @ 43.80% (percent) above and Part-D (Misc:) at par Rs: 32700/- are hereby approved, subject to the observance of following conditions.

01. No premium shall be allowed on non-schedule items.
02. No separate payment for carriages of materials shall be made, premium quoted by the contractor covers the cost of carriage, of Roads materials involved.
03. All materials required for construction Works & Services shall be procured & brought at site by contractor at his own cost from approval source.
04. No payment of Extra items shall be made unless written order is given to contractor by the District Officer, for execution of the extra items approved by the competent authority.
05. Income Tax shall be deducted from the bill on value of work done and paid for as per latest orders of competent authority in this regard.
06. Steel free from all kinds of rust and cement free from all impurities, Which conform to the British standard specification shall only be allowed in use.
07. All reinforced cement concrete work shall be mechanically vibrated so as to have minimum compressive strength of 3000 Lbs per square inch.
08. Sand from only approved quarry shall be used in all items involving use of cement, pit sand shall not be allowed to be used.
09. Sweet & palatable water only shall have to be used in construction work, which is to be arranged by the contractor.

Moreover the following instructions may also be followed strictly.

01. In case of any variation between provision of schedule "B" as per accepted tender and technically sanctioned detailed working estimate the execution of work shall be in accordance with the provision as per technically sanctioned working estimate.
02. A Programme work may be chalked out in concurrence with the contractor and acted upon strictly.
03. No expenditure to be incurred beyond the Cost of Technically Sanctioned Estimate.

The time factor is essence of contract. While giving work order, the same should be pointed and schedule of progress endorsed.

All (3 - Tenders) received with your letter under reference are returned herewith in original.

An attested photocopies may please be furnished for this office record.

DA/ As above.

(Engr: Abdul Khaliq Panhyar)
EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMIRE @ KANDHROT

NAME OF WORK

COMPARATIVE STATEMENT

N.I.T.No: TC/G-55/156 dated: 15/06/2011

Receipts on 09/07/2011 and opened on 09/07/11

Const of link road from Rd-151 B.S Feeder to village Faqeer Bugro Bangwar road mile 0/0-1/2 = 2.00 Km

Part	Item	Estimated Amount	Schedule-B Amount	RATES / PERCENTAGE QUOTED BY CONTRACTOR				Excess / Saving (-) (+) with lowest contractor		
				Syed Muhammad Ahmed Shah Percentage / Rate	Amount (Net)	Mr. Ariz Muhammad Percentage / Rate	Amount (Net)		Mr. Hafiz Rab Nawaz Percentage / Rate	Amount (Net)
(A)	ROAD WORK									
	Schedule Items:	6278793	6278793	13.85% above	7148406	13.90% above	7151545	13.95% above	7154685	9418 (+)
	Add 14% Above	(+) 879031								
	Total	7157824								(+)
	Add 1% Cong:	62787								
(B)	Add Diff. cost of Bitumen	2418618	2418618	at par	2418618	at par	2418618	at par	2418618	--
	G. Total of Road Work	9639229								
(C)	Masonry structure	191046	191046	43.80% above	274724	43.90% above	274915	44.00% above	275106	607 (-)
	Add cartage	46077								
	Add 20% Above	38208								
	Total	275331								
	Add Diff. Cost of Cement	24885	24885	at par	24885	at par	24885	at par	24885	--
	Add Diff. Cost of Bricks	20331	20331	at par	20331	at par	20331	at par	20331	--
	G. Total of M/ Structure	320547								
(D)	Miscell:	32700	32700	at par	32700	at par	32700	at par	32700	--
	G. Total of Estimate Rs:	9992476	8966373		9919664		9922994		9926325	10025 (+)

The difference cost of cement & bricks will be paid separately as per actual consumption at site.

The percentage / Rate quoted by Syed Muhammad Ahmed Shah are lowest among the other competitors which are reasonable and within permissible limit hence recommended for favour of approval.

Approved

[Signature]
Divisional Accounts Officer
Roads Kashmir @ Kandhkot

[Signature]
District Officer (Roads)
Kashmir @ Kandhkot

[Signature]
Executive District Officer
Roads Services

OFFICE OF THE EXECUTIVE DISTRICT OFFICE (W&S) DEPARTMENT KASHMIRE @
KANDHKOT.

No. EDO/ (W&S) / (P.B) of 200 Kashmir @ Kandhkot Dated: / / 200

SUBJECT:- TECHNICAL SACTION OF WORK.

NAME OF WORK:- Detailed working Estimate for Const. of Link Road
from RD 151 B.S. Feeder to village Tajeer Bugra
Bhangwar Road Mile o/o - 1/2 = 2.00 KM.

Reference:- District Officer Roads Kashmir @ Kandhkot.
Letter No. _____ dated: _____

In exercise of power delegated under the west Pakistan delegation of
Financial Power and Re-appropriation Rule-1962 as amended by the Government of Sindh
Finance Department Notification No.1/2 18/75 dated 27-04-1989. The Technical sanction is
hereby accorded to the estimates for the work cited above for a sum of (Rs: 9.992 (NINETY TWO THOUSAND))

(Rs: nine Million nine hundred ninety two thousand) only

only, subjected to availability of funds and completion of codal formalities and financ
regularities. The expenditure shall not be incurred beyond 15% of the original administrative approval and
in case of revised administrative approval, it is to be restricted within approved provision/ ec
of the component.

The expenditure is debitible under the head of Account: "04-Economic Affairs
(corp)045-construction and Transport and -0452-construction and Transport
-0452 Road Transport-045202- Highways Roads and bridges" during the current
financial year.

R.C.C DESIGN:- The detail of R.C.C. design for all R.C.C. members shall be re-checked by the
District Officer, incharge of the work as per site condition i/e cube strength of the
Concrete used with its water cement ratio and the quality of steel proposed
to be incorporated in the work.

QUANTITIES:- The District Officer, is required to see that the quantities provided in the detail
estimate are correct and payment to the contractor are made on the actual quantities
of work executed by them duly measured and checked by the competent authority
/ officers of the Department.

CARRIAGE OF MATERIALS:- should be by the shortest and by the cheapest mode of conveyance from
recognized source / point subject to the understanding certificate that no other shorter
routes and cheaper mode of conveyance is possible than the given in the estimate to
District Officer.

NOTE :- structure design of all R.C.C. members and masonry wall load bearing or other wise
is responsibility of District Officer.

EXECUTIVE DISTRICT OFFICER
(WORKS & SERVICES)
KASHMIRE @ KANDHKOT

Copy alongwith copy of sanctioned estimate forwarded to the District Office
Roads Kashmir @ Kandhkot, for information and necessary
action.

D. _____ A

As above.


NAME OF WORK:


DETAILED WORKING ESTIMATE COST ESTIMATE FOR CONSTRUCTION OF
LINK ROAD FROM D 151 B-S FEEDER TO VILLAGE FAQEER BUGRO
BANGWAR ROAD MILE 00-13 = (2.20 KM)

GENERAL ABSTRACT.

S.No:	Item of Work	Amount
PART "A"	ROAD WORK	RS: 9639229/- 9609533700
PART "B"	MASONRY STRUCTURE	RS: 320547/- 358584700
PART "C"	MISC:	RS: 32700/- 23700000


TOTAL RS: 10000814700
9992,476/-
SAY RS: 10000000700
9992000/-
RS: 10.0 (A) 9992 (M)



Deputy District Officer
Roads Kashmir


District Officer (Roads)
Kashmir & Kandakot

Mir Hassan
P-4

Technically sanctioned for Rs. 9.992 (M).
(Rupees Nine Million Nine hundred ninety two thousand only)


H.D.M.


Executive District Officer
Works & Services
Dist: Kashmir @ Kandakot

SCHEDULE "B"

NAME OF WORK: CONST OF LINK ROAD FROM RD-151 B.S FEEDER TO VILLAGE FAQER BUGRO
BANGWAR ROAD MILE 0/0-1/2 = 2.00 KM

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Earth work on road embankment by bulldozers i/c plugging mixing cold breaking dressing and compacting with optimum moisture content lead up to 100' and lift up to 5' in all types of soil except rock(if earth work is done by other then department agency compacting for 85% modified AASHO density.)

770500Cft: @Rs:2515/39 P.%0Cft: Rs1938085/00

02. Earth work compaction by sheep foot roller and power roller with optimum moisture content compaction for 95-100% (S.I No: 4(a) P-2)

108768Cft: @Rs:969/02 P.%0Cft: Rs105398/00

03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles

54384Sft: @Rs:473/70 P.% Cft: Rs257617/00

04.(a) Preparing sub base course by supplying & spreading stone metal 1 1/2"-2" gauge of approved quarry in required 3" thickness in 1 layer each 3.0 each layers with 20 cft: pit canal sand and having plasticity index of not more than 6% watering & compacting to achieve 98/100% density as per modified AASHO specifications. Rate includes all costs of materials T&P and carriage upto site of work.

20394Cft: @Rs:4179/61 P.% Cft: Rs:852389/00

(b) Providing Sub Base course by supplying and spreading stone metal 1 1/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing mixing with 10' screening & non plastic quarry of approved quality & gauge from approved source i/c watering and compacting to achieve 98-100% density as per modified AASHO specification (rate i/ces all cost of material T&P and carriage upto site of wok.)

20394Cft: @Rs:4331/65 P.% Cft: Rs883397/00

05. Preparing Base course i/c supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/ces providing of using templates, camber plates, screen forms as directed) rate i/ces all cost of material T&P and carriage upto site of work.

20394Cft: @Rs:4536/39 P.% Cft: Rs:925274/00

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

06. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).

13596Rft: @Rs847/78 P.% Rft: Rs:115264/00

07. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

81576Sft: @Rs:436/95 P.% Sft: Rs356446/00

08. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.

81576Sft: @Rs1035/72 P.% Sft: Rs844923/00


Total Rs6278793/00


PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 35.31 Tons Rs:2418618/00
@Rs: 68496/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMIRE KANDHKOT.

SCHEDULE "B"

NAME OF WORK: Construction of 3.0' span culverts 03 No: along
Construction of link road from Rd-151 B.S feeder to village
Faqeer Bugro Bangwar road mile 0/0-1/2 =2.00Km

PART "C"

Qty:	Item of Work	Rate	Unit	Amount
1106 Cft:	1).Excavation in foundation of building, bridges and other structure i/c dag belling watering and ramming lead up to one chain lift up to 5.0 ft: in ordinary soil .	@Rs:1306/80	P.% Cft:	Rs:1445/00
237 Cft:	2). Cement concrete stone ballast 1 1/2" - 2 gauge ratio 1:4:8.	@Rs:3584/10	P.% Cft:	Rs:8494/00
502 Cft:	3).Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.	@Rs:4150/30	P.% Cft:	Rs:20835/00
55 Cft:	4). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.	@Rs:5941/10	P.% Cft:	Rs:3268/00
58 Sft:	5). Erection and removal of centering (vertical) for cement concrete plain work.	@Rs:1405/75	P.% Sft:	Rs:815/00
(a) Tor Steel 4.16 Cwt:	6). Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.	@Rs:2772/55	P.Cwt:	Rs:11534/00
(b) Mild Steel 0.907 Cwt:		@Rs:2651/55	P.Cwt:	Rs:2405/00
114 Cft:	7). Reinforced cement concrete in roof beams columns roofs length & other structure member laid in situ or pre cost laid in position complete in all respect ratio 1:2:4.	@Rs:114/00	P. Cft:	Rs:12996/00
330 Sft:	8). Cement plaster 1/2" thick ratio 1:4 up to 20' ft: height.	@Rs:572/77	P.% Sft:	Rs:1890/00
Total				Rs:63682/00

$$\underline{63682 \times 3 = 191046}$$

NON-SCHEDULE ITEMS.

Difference Cost of Cement 237Bags@ Rs:105/= P.Bag Rs: 24885/00
 Difference Cost of Bricks 20331Nos: @ Rs:1000/= P%0Nos: Rs: 20331/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


 CONTRACTOR


 DISTRICT OFFICER (ROADS)
 KASHIMORE @ KANDHIKOT.

SCHEDULE "B"

NAME OF WORK: CONSTRUCTION OF LINK ROAD FROM RD-151 B.S FEEDER TO VILLAGE FAQEER BUGRO BANGWAR ROAD MILE 0/0-1/2

PART "D"

Qty: Item of Work Rate Unit Amount

01. Supplying and fixing Scheme Board of 6x4' size i/c carriage upto site of work.

1 No: @Rs:8900/00 P.Each Rs: 8900/00

02. Supplying R.C.C Kilometer Stone of 1x4.50x2.0x0.50 size i/c fixing in cement concrete 1:2:4.etc complete at site of work


3 No: @Rs:3200/00 P.Each Rs: 9600/00

03. Supplying and fixing Village Board of 4x2' size etc complete at site of work.

2 Nos: @Rs:7100/00 P.Each Rs: 14200/00

Total Rs: 32700/00


CONTRACTOR


DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT.

SCHEDULE "B"

NAME OF WORK: CONST OF LINK ROAD FROM RD-151 B.S FEEDER TO VILLAGE FAOEER BUGRO
BANGWAR ROAD MILE 0/0-1/2 = 2.00 KM

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Earth work on road embankment by bulldozers i/c plugging mixing cold breaking dressing and compacting with optimum moisture content lead up to 100' and lift up to 5' in all types of soil except rock(if earth work is done by other then department agency compacting for 85% modified AASHO density.)

770500Cft:	@Rs:2515/39	P.%0Cft:	Rs1938085/00
------------	-------------	----------	--------------

02. Earth work compaction by sheep foot roller and power roller with optimum moisture content compaction for 95-100% (S.I No: 4(a) P-2)

108768Cft:	@Rs:969/02	P.%0Cft:	Rs105398/00
------------	------------	----------	-------------

03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles

54384Sft:	@Rs:473/70	P.% Cft:	Rs257617/00
-----------	------------	----------	-------------

04.(a) Preparing sub base course by supplying & spreading stone metal 1 1/2"-2" gauge of approved quarry in required 3" thickness in 1 layer each 3.0 each layers with 20 cft: pit canal sand and having plasticity index of not more than 6% watering & compacting to achieve 98/100% density as per modified AASHO specifications. Rate includes all costs of materials T&P and carriage upto site of work.

20394Cft:	@Rs:4179/61	P.% Cft:	Rs:852389/00
-----------	-------------	----------	--------------

(b) Providing Sub Base course by supplying and spreading stone metal 1 1/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing mixing with 10' screening & non plastic quarry of approved quality & gauge from approved source i/c watering and compacting to achieve 98-100% density as per modified AASHO specification (rate i/cs all cost of material T&P and carriage upto site of wok.)

20394Cft:	@Rs:4331/65	P.% Cft:	Rs883397/00
-----------	-------------	----------	-------------

05. Preparing Base course i/c supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, screen forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.

20394Cft:	@Rs:4536/39	P.% Cft:	Rs:925274/00
-----------	-------------	----------	--------------

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

06. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).

13596Rft: @Rs847/78 P.% Rft: Rs:115264/00

07. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

81576Sft: @Rs:436/95 P.% Sft: Rs356446/00

08. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.

81576Sft: @Rs1035/72 P.% Sft: Rs844923/00

Total Rs6278793/00

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 35.31 Tons Rs:2418618/00
@Rs: 68496/70 P.Ton

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

کرفند
CONTRACTOR

DISTRICT OFFICER (ROADS)
KASHMORÉ KANDHIKOT.

SCHEDULE "B"

NAME OF WORK: Construction of 3.0' span culverts 03 No: along
Construction of link road from Rd-151 B.S feeder to village
Faqeer Bugro Bangwar road mile 0/0-1/2 =2.00Km

PART "C"

Qty:	Item of Work	Rate	Unit	Amount
1106 Cft:	1).Excavation in foundation of building, bridges and other structure i/c dag belling watering and ramming lead up to one chain lift up to 5.0 ft: in ordinary soil .	@Rs:1306/80	P.% Cft:	Rs:1445/00
237 Cft:	2). Cement concrete stone ballast 1 1/2" - 2 gauge ratio 1:4:8.	@Rs:3584/10	P.% Cft:	Rs:8494/00
502 Cft:	3).Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.	@Rs:4150/30	P.% Cft:	Rs:20835/00
55 Cft:	4). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.	@Rs:5941/10	P.% Cft:	Rs:3268/00
58 Sft:	5). Erection and removal of centering (vertical) for cement concrete plain work.	@Rs:1405/75	P.% Sft:	Rs:815/00
4.16 Cwt:	6). Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars. (a) Tor Steel	@Rs:2772/55	P.Cwt:	Rs:11534/00
0.907 Cwt:	(b) Mild Steel	@Rs:2651/55	P.Cwt:	Rs:2405/00
114 Cft:	7). Reinforced cement concrete in roof beams columns roofs length & other structure member laid in situ or pre cost laid in position complete in all respect ratio 1:2:4.	@Rs:114/00	P. Cft:	Rs:12996/00
330 Sft:	8). Cement plaster 1/2" thick ratio 1:4 up to 20' ft: height.	@Rs:572/77	P.% Sft:	Rs:1890/00
Total				Rs:63682/00

$$63682 \times 3 = 191046$$

NON-SCHEDULE ITEMS.

Difference Cost of Cement 237Bags@ Rs:105/= P.Bag Rs: 24885/00
 Difference Cost of Bricks 20331Nos: @ Rs:1000/= P%0Nos: Rs: 20331/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

[Signature]
 CONTRACTOR

[Signature]
 DISTRICT OFFICER (ROADS)
 KASHMOR ROAD KANDHIKOT.

SCHEDULE "B"

NAME OF WORK: CONSTRUCTION OF LINK ROAD FROM RD-151 B.S FEEDER TO VILLAGE FAQEER BUGRO BANGWAR ROAD MILE 0/0-1/2

PART "D"

Qty: Item of Work Rate Unit Amount

01. Supplying and fixing Scheme Board of 6x4' size i/c carriage upto site of work.

1 No: @Rs:8900/00 P.Each Rs: 8900/00

02. Supplying R.C.C Kilometer Stone of 1x4.50x2.0x0.50 size i/c fixing in cement concrete 1:2:4.etc complete at site of work

3 No: @Rs:3200/00 P.Each Rs: 9600/00

03. Supplying and fixing Village Board of 4x2' size etc complete at site of work.

2 Nos: @Rs:7100/00 P.Each Rs: 14200/00

Total Rs: 32700/00

W. S. Singh
CONTRACTOR

[Signature]
DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT.

SCHEDULE "B"

NAME OF WORK: CONST OF LINK ROAD FROM RD-151 B.S FEEDER TO VILLAGE FAQEER BUGRO
BANGWAR ROAD MILE 0/0-1/2 = 2.00 KM

PART "A"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Earth work on road embankment by bulldozers i/c plugging mixing cold breaking dressing and compacting with optimum moisture content lead up to 100' and lift up to 5' in all types of soil except rock(if earth work is done by other then department agency compacting for 85% modified AASHO density.)

770500Cft: @Rs:2515/39 P.%0Cft: Rs1938085/00

02. Earth work compaction by sheep foot roller and power roller with optimum moisture content compaction for 95-100% (S.I No: 4(a) P-2)

108768Cft: @Rs:969/02 P.%0Cft: Rs105398/00

03. Providing sand cushion i/c supplying and spreading pit/canal sand of approved quality from approval source of supply to site of work i/c watering and rolling etc complete rate includes all cost of material T&P labour & carriage of 3.0' miles

54384Sft: @Rs:473/70 P.% Cft: Rs257617/00

04.(a) Preparing sub base course by supplying & spreading stone metal 1 1/2"-2" gauge of approved quarry in required 3" thickness in 1 layer each 3.0 each layers with 20 cft: pit canal sand and having plasticity index of not more than 6% watering & compacting to achieve 98/100% density as per modified AASHO specifications. Rate includes all costs of materials T&P and carriage upto site of work.

20394Cft: @Rs:4179/61 P.% Cft: Rs852389/00

(b) Providing Sub Base course by supplying and spreading stone metal 1 1/2" gauge of approved quality from approved quarry in required thickness to proper camber and grade i/c hand packing mixing with 10' screening & non plastic quarry of approved quality & gauge from approved source i/c watering and compacting to achieve 98-100% density as per modified AASHO specification (rate i/cs all cost of material T&P and carriage upto site of wok.)

20394Cft: @Rs:4331/65 P.% Cft: Rs883397/00

05. Preparing Base course i/c supplying and spreading stone metal of approved quality from arrove quarry properly graded maximum size of 1 1/2" and required thickness to proper camber and grade i/c supplying and spreading 15 Cft: of screening and non plastic quarry fines filling depressions with stone metal after initial rolling i/c watering and compacting the same so as to achieve 100% density as per modified AASHO specification (rate i/cs providing of using templates, camber plates, screen forms as directed) rate i/cs all cost of material T&P and carriage upto site of work.

20394Cft: @Rs:4536/39 P.% Cft: Rs925274/00

P-2

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

06. Laying Bricks end edging i/c supplying 9"x4 1/2" x3" first class bricks excavation for having edging with small size parallel to the road (rate i/cs upto site of work).

13596Rft: @Rs847/78 P.% Rft: Rs:115264/00

07. Providing surface dressing 1st Coat on new or existing surface with 30lbs bitumen 4.00 Cft: crushed bajri of required size i/c cleaning the road surface rolling etc complete, (rate i/cs all cost of material T&P and carriage upto site of work).

81576Sft: @Rs:436/95 P.% Sft: Rs356446/00

08. Providing 1" thick consolidated premixed carpet in proper camber grade i/c 10 Cft: crushed bajri 4 Cft: Hill Sand of approved quality and gauge and bitumen 67lbs of bitumen 80-100% 67lbs: i/c mixing in mechanical mixture in required proportion i/c heating the material and cleaning the road surface. Rate i/cs all cost of material T&P and carriage upto site of work.

81576Sft: @Rs1035/72 P.% Sft: Rs844923/00

Total Rs6278793/00

PART "B"

NON-SCHEDULE ITEMS.

Difference Cost of Bitumen 35.31 Tons @Rs: 68496/70 P.Ton Rs:2418618/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.

CONTRACTOR

DISTRICT OFFICER (ROADS)
KASHMIRE KANDHKOT.

SCHEDULE "B"

NAME OF WORK:

Construction of 3.0' span culverts 03 No: along
Construction of link road from Rd-151 B.S feeder to village
Faqeer Bugro Bangwar road mile 0/0-1/2 =2.00Km

PART "C"


Qty:	Item of Work	Rate	Unit	Amount
1106 Cft:	1).Excavation in foundation of building, bridges and other structure i/c dag belling watering and ramming lead up to one chain lift up to 5.0 ft: in ordinary soil .	@Rs:1306/80	P.% Cft:	Rs:1445/00
237 Cft:	2). Cement concrete stone ballast 1 1/2" - 2 gauge ratio 1:4:8.	@Rs:3584/10	P.% Cft:	Rs:8494/00
502 Cft:	3).Pucca brick work in foundation and plinth i/c cement sand mortar ratio 1:4.	@Rs:4150/30	P.% Cft:	Rs:20835/00
55 Cft:	4). Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of shingle aggregate) ratio 1:2:3.	@Rs:5941/10	P.% Cft:	Rs:3268/00
58 Sft:	5). Erection and removal of centering (vertical) for cement concrete plain work.	@Rs:1405/75	P.% Sft:	Rs:815/00
(a) Tor Steel 4.16 Cwt:	6). Fabrication of mild steel reinforcement for cement concrete work i/c cutting bending and binding in position i/c making joints and fastening i/c cost of bending wire i/c removal of rust from bars.	@Rs:2772/55	P.Cwt:	Rs:11534/00
(b) Mild Steel 0.907 Cwt:		@Rs:2651/55	P.Cwt:	Rs:2405/00
114 Cft:	7). Reinforced cement concrete in roof beams columns roofs length & other structure member laid in situ or pre cost laid in position complete in all respect ratio 1:2:4.	@Rs:114/00	P. Cft:	Rs:12996/00
330 Sft:	8). Cement plaster 1/2" thick ratio 1:4 up to 20' ft: height.	@Rs:572/77	P.% Sft:	Rs:1890/00
				----- Total Rs:63682/00
		<u>63682 X 3</u>	=	<u>191046</u>

NON-SCHEDULE ITEMS.

Difference Cost of Cement 237Bags@ Rs:105/= P.Bag Rs: 24885/00
Difference Cost of Bricks 20331Nos: @ Rs:1000/= P%0Nos: Rs: 20331/00

Note: The quantity and rate provided in the schedule-B are subject to technical sanction.


CONTRACTOR


DISTRICT ENGINEER (ROADS)
KASHMIRE KANDHKOT.

SCHEDULE "B"

NAME OF WORK: CONSTRUCTION OF LINK ROAD FROM RD-151 B.S FEEDER TO VILLAGE FAQEER BUGRO BANGWAR ROAD MILE 0/0-1/2

PART "D"

Qty:	Item of Work	Rate	Unit	Amount
------	--------------	------	------	--------

01. Supplying and fixing Scheme Board of 6x4' size i/c carriage upto site of work.

1 No: @Rs:8900/00 P.Each Rs: 8900/00

02. Supplying R.C.C Kilometer Stone of 1x4.50x2.0x0.50 size i/c fixing in cement concrete 1:2:4.etc complete at site of work

3 No: @Rs:3200/00 P.Each Rs: 9600/00

03. Supplying and fixing Village Board of 4x2' size etc complete at site of work.

2 Nos: @Rs:7100/00 P.Each Rs: 14200/00

Total Rs: 32700/00

کونٹریکٹر
CONTRACTOR

DISTRICT OFFICER (ROADS)
KASHMIRE @ KANDHKOT.