

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2014/40 and published in i) Nawa-i-Waqat ii) Jahan Pakistan on dated: 04/03/2014 iii) Pakistan Today on dated: 05/03/2014 and Daily Soob on dated: 02/03/2014 and SPPRA Serial No.19190 I.D No. /2014
	Tender Description/Name of Work/Item	REPLACEMENT OF OLD DAMAGED WATER PIPE LINE BY LAYING AND PROVIDING 110 MM & 160 MM P.E PIPE LINE IN SECTOR 2-C, 37-A, 36-E, 4-A, 36-B AND 37-C LANDHI TOWN PS-122 LANDHI TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site / Press
6	Total Bid Documents Sold	05 Nos
7	Total Bid Received	05 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	4 (Four)
11	Financial Bid Opening Date	24/03/2014

12 Bid Evaluation Report

12	Bid Evaluation Report					
S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Mehram Traders	Rs. 7,635,350/-	1st Lowest	@ 1.9094% Above	Substantially Responsive	P.O # 8253642 Dt: 20/03/2014 Rs.150,000/- P.O # 8253640 Dt: 20/03/2014 Rs.3,000/- UBL Civic Centre Br.
2	M/s. Faheem & Naseem Const Co.	Rs. 7,883,000/-	2nd Lowest	@ 5.2147% Above	Un-Responsive bid due disqualified	P.O # 8253641 Dt: 20/03/2014 Rs.150,000/- UBL Civic Centre Br.
3	M/s. Sajid Khan & Bros	Rs. 8,768,006/-	3rd Lowest	@ 17.0270% Above	Un-Responsive bid due disqualified	P.O # 8220104 Dt: 24/03/2014 Rs.150,000/- UBL Gulberg Br.
4	M/s. King Asif Rehman & Brothers	Rs. 10,966,000/-	4th Lowest	@ 46.3638% Above	Un-Responsive bid due disqualified	P.O # 8040423 Dt: 24/03/2014 Rs.136,650/- UBL Chandni Chowk, Karachi Br.
5	M/s. SRA Associates	Not Quoted		-	Un-Responsive /	P.O Not Attached

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Mehram Traders. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

Accounts Officer (L/K) Member/Secretary

(Saif-ul-Haque) Additional Director Internal **Audit - KMC Member**

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Jameel Akhtar) Chief Engineer (L/K) Member

(Mahim Khatti) Chief Engineer (IPD),

(Convener)

NIT No.-19190

Method of Procurement:

Single Stage Single Envelope.

Name of Work:

REPLACEMENT OF OLD DAMAGED WATER PIPE LINE BY LAYING AND PROVIDING 110 MM & 160 MM P.E PIPE LINE IN SECTOR 2-C, 37-A, 36-E, 4-A, 36-B AND 37-C LANDHI TOWN PS-122 LANDHI TOWN.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 24-03-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was aftended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Three bidders submitted their bids till the deadline of submission.
 - M/s. Mehram Traders i.
 - M/s. Faheem & Naseem Const Co. ii.
 - M/s. Sajid Khan & Bros
 - M/s. King Asif Rehman & Bros iV.
 - M/s. SRA Associates V.

The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

s. 10	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Mehram Traders	Rs. 7,635,350/-	Rs.150,000/- Rs.3,000/-	P.O # 8253642 Dt: 20/03/2014 P.O # 8253640 Dt: 20/03/2014 UBL Civic Centre Br.
q ₂	M/s. Faheem & Naseem Const	Rs. 7,883,500/-	Rs.150,000/-	P.O # 8253641 Dt: 20/03/2014 UBL Civic Centre Br.
<u></u> 03	M/s. Sajid Khan & Bros	Rs. 8,768,006/-	Rs.150,000/-	P.O # 8220104 Dt: 24/03/2014 UBL Gulberg Br.
04	M/s. King Asif Rehman & Brothers	Rs. 10,966,000/-	Rs.136,650/-	P.O # 8040423 Dt: 24/03/2014 UBL Chandni Chowk, Karachi Br.
05	M/s. SRA Associates	Not Quoted.	-	P.O Not Attached

The bids do not contain any over-writing or cutting except M/s Sajid Khan & Bros found cutting and overwriting on Item No.2,3 & 7 duly signed and stamp by contractor.

The committee shall examine all the bid as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if equired).

The meeting ended with the vote of thanks to and from the chair.

(Zafar Javed)

Accounts Officer (L/K) Member / Secretary

(Jameel Akhtar) Chief Engineer (L/K) Member

(Saif-ul-Haque) Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Ingineer (KMC)

ember

Chief Engineer (IPB)

Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

One	nina	Date:
Ope	шц	Date

24-03-2014

Name of Work: REPLACEMENT OF OLD DAMAGED WATER PIPE LINE BY LAYING AND

PROVIDING 110 MM & 160 MM P.E PIPE LINE IN SECTOR 2-C, 37-A,

36-E, 4-A, 36-B AND 37-C LANDHI TOWN PS-122 LANDHI TOWN.

Name of Bidder M/s. Mehram Traders

S.No	Eligibility	Yes	No
1	Relevant experience	Yes	_
2	Turnover Statement	yes	
3	Registration with Income Tax	yes	

Name of Bidder M/s. Faheem & Naseem Const Co.

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		~
3	Registration with Income Tax		

Name of Bidder M/s. Sajid Khan & Bros

S.No	Eligibility	Yes	No
1	Relevant experience		_
2	Turnover Statement		^
3	Registration with Income Tax		^

Name of Bidder M/s. King Asif Rehman & Brothers

S.No	Eligibility	Yes	No
1	Relevant experience	<u> </u>	
2	Turnover Statement		^
3	Registration with Income Tax		

Name of Bidder M/s. SRA Associates

No Eligibility	Yes	No
1 Relevant experience	~	_
2 Turnover Statement		~
Registration with Income Ta	ax	. ^
	ax	

Accounts Officer (L/K) Member / Secretary

(Jameet/Akhtar) Chief Engineer (L/K) Member

(Saif-ul-Hague) Additional Director Internal Audit - KMC Member

(Magsood Ahmled Shaikh) Superintending Engineer (KMC)
Member

(Abdul Mahdem Khatti) Chief Engineer (IPD)

Convener

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF OLD DAMAGED WATER PIPE LINE BY LAYING AND PROVIDING 110 MM & 160 MM P.E PIPE LINE IN SECTOR 2-C, 37-A, 36-E, 4-A, 36-B AND 37-C LANDHI TOWN PS-122 LANDHI TOWN.

	5					-								ن	ა					_				2									S.No	
4" X 4"	P/F Equal Tee 6" X 6"	18" x 18"	12" x 12"	weight as mentioned. 15" x 15"	cost of 3/4" thick M.S Flanges with a total	plate excluding the cost of the neck it i/c the	of connection fabricated with 3/8" thick M.S.	mentioned against each item to suit the size	PRCC pipe of defferent size having width as	Providing & Fixing M.S Split Collar tee on	160 mm (6" Dia)	110 mm (4" Dia)	10)	Din 8074/8075 B S 3580 & BSI/ 3051 /BN-	the high density polyethylene FE Fipes		Providing Laying & fixing in trench i/c fitting	Lift upto 5' to 8'		Lift upto 0' to 5'	upto one chain(30.5m)	5ft (1.52m) and	for non-vehicular traffic where ever	by Engineer Incharge, Providing fence	surplus earth within a one chain as directed	and grade, cutting joint holes and disposal of	leveling of beds of trenches to correct level	dressing sides to true alignment and shape	in all kind of soil of murum i/c trimming and	Excavation for pipe line in trenches, and pits	Dismantling and removing road metalling		Description of Work	
21 NG	19 Nos	1 Nos	6 Nos	12 Nos							4000 Rft	8500 Rft						76500 Cft	187500 Cft	,											ı⇒ı	Quantity	<u> </u>	En
1,3/3.00	+	29,024.00	22,622.00	26,315.00							530.00	268.00			•		,	5,200.00	4,650.00												605.00	Rate	Suice	Engineer's Estimate
┢	Each	0 Each	1	0 Each			•				P/Rft	P/Rft						% 0 Cft	% 0 Cft	-											% Cft	Unit	1000	Fetimate
20,073.00	37,050.00	29,024.00	135,732.00	315,780.00						19	2,120,000.00	2,278,000.00	•					397,800.00	871,875.00												36,300.00	Amount		
1,000.00	2,000.00	30,000.00	4-	26,500.00							540.00		<u> </u>					5700	4800												610	Rate		M/s. Meh
r	38,000.00	0 30,000.00	1						_		2,160,000.00	2,337,500.00						436,050.00	900,000.00				•								36600	Amount		M/s. Mehram Traders
.,000.00	1,950.00	30,500.00	22,500.00	+						•	535.00	280.00				•		6000	5000	`	·.										600	Rate	Naseem	M/s. Fa
ľ	37,050.00	30,500.00	Τ.	1					_		2,140,000.00	2,380,000.00	,			•		459,000.00	937,500.00		•										36000	Amount	Naseem Const Co	M/s. Faheem &
	3,000.00	2,000.00	2,000.00	2,000.00							480.00							3000	13000))) 	•										0.1	Rate] 	M/s. Saj
ı	57,000.00 63,000.00	2,000.00	+	+							1,920,000.00	2,720,000.00	•		-	,		229,500.00	2,437,500.00												6	Amount	Bros	M/s. Sajid Khan &
	2,000.00	0,000.00	10,000.00	6,000.00		_					310.00	T	~ \					2000	┰		\										400	Rate	Kenin	M/s.
1	38,000.00	7	10,000.00		-						2,040,000.00	3,570,000.00		À		_		133,000.00	3,750,000.00	2 750 000 00				-							24000	Amount	Kellilan o bros	M/s. King Asif

See (Sec. 1)

NAME OF WORK: REPLACEMENT OF OLD DAMAGED WATER PIPE LINE BY LAYING AND PROVIDING 110 MM & 160 MM P.E PIPE LINE IN SECTOR 2-C, 37-A, 36-E, 4-A, 36-B AND 37-C LANDHI TOWN PS-122 LANDHI TOWN.

		n	Engineer's Estimate	etimate	v	M/s Mehr	M/s. Mehram Traders	M/S. Fa	M/s. Faheem &	. M/s. Saji	M/s. Sajid Knan &	W/S. 7	Wis. Ally Asir
S.No	Description of Work		,					Masselli	Š	l	25		
		Quantity I	Rate I	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate /	Amount
	P/F 0-9" long 3/8 thick neck to existing M.S												_
	pipe or to a split collat tee having a total												
)	weight as mentioned against each item i/c				-								
o	the cost of fabrication and welding to the							\				`\.	
	split collar tee.		_			-				200		13 000 00	338 000 00
	6" Dia	19 Nos	1,984.00	Each	37,696.00	2,000.00	38,000.00	2,100.00	39,900.00	2,000.00	\perp	12,000.00	240,000.00
	4" Dia	21 Nos	1,229.00	Each	25,809.00	1,450.00	30,450.00	1,400.00	29,400.00	2,000.00	42,000.00	10,000.00	210,000.00
	C.I. Sluice Valve heavy pattern (test	-				,		_					
7	pressure) 21.0 Kg/Sq. Com or 300 Lb/Sq.	,						\					
-	Inch (imported).				1		200000	10 000 00	90 000 00	45 000 00	15 000 00 360 000 00 00 00 00 00 00 00 00 00 00 00	15 000 00	120 000 00
	o Dia	SON 8	9,300.00	Edu	74,000.00	2,300.00	10,000.00	2,000,00	40,000,00	45 000 00		10 000 00	- 1
	4" Dia	3 Nos	5,460.00	Each	16,380.00	5,500.00	16,500.00	0,000.00	10,000.00	10,000.00	100,000.00	10,000.00	00.00
	Fixing of Sluice Valve with 2-cast iron tail												
	pieces one end flange and other with socket												
8	i/c the of nut bolts and rubber packing				_								
	labour etc complete.			I		2		3	16 000 00	10 000 00	80 000 00	2 000 00	16 000 00
	6" Dia	8 Nos	1,886.00	Each	15,088.00	1,950.00	15,600.00	2,000.00	10,000.00	10,000.00	- 1	3 000 00	6,000,00
	4" Dia	3 Nos	1,532.00	Each	4,596.00	1,650.00	4,950.00	1,700.00	5, 100.00	10,000.00	30,000.00	2,000.00	0,000.00
	Full hire charges of the pumping set per day		•.			*,							
	i/c wages of driver and Assistant fuel or	_			-								
	electric energy plate form required for												
	placing pumps etc at lower pumping out												
>	water found at various depth from trenches											_	
ď	i/c cost of dismantling after completion of the												
	job.												
	Hire charges of pumping set upto 10-HP				_								
	pumping out water pump 10ft deep trench.	3]]	3000	3000	20,000,00	2 100 00	42 000 00	1 000 00	20 000 00	1.500.00	30,000.00
_		20 Day	20 Day 1, Joo or 1 Toay	,,,,,,,,,,		1,000.00	Г		г		Ì		

3 (Fig.

A

NAME OF WORK: REPLACEMENT OF OLD DAMAGED WATER PIPE LINE BY LAYING AND PROVIDING 110 MM & 160 MM P.E PIPE LINE IN SECTOR 2-C, 37-A, 36-E, 4-A, 36-E, 4-B, 36-E, 36-

			1			10			s.No
Say	Total Quoted / Corrected Cost	etc complete	6"thick layer i/c watering to full compaction	Refilling the excavated stuff in tranches	4'x4'x4'	Chamber of Size as required dimension with 24"x 24" C.I cover frame weight (65Kg) fixed in RCC 1:2:4 slabs with steel 1/2" tor bar @ 6" c/c with bent up both way C.C 1:3:6 Block Masonry wall Set 1:6 6" thick C.C 1:4:8 in foundation 2" thick C.C 1:2:4 flooring ½" thick cement plaster 1:3 inside wall surface 1'-0" deep upto roof slab i/c M.S foot rest 5/8" dia bar a every 2" deep i/c curing dewatering Excavation refilling and disposal of surplus earth etc complete. 6'x6'x6'	Construction of chamber C.C Block Masonry		Description of Work
		264000 Cft			3 Nos	4 Z 2008		Quantity	ш
		2,760.00			28,357.00	55,923.00		Rate	Engineer's Estimate
		% 0 Cft		- 1	Each	ma ch		Unit	Estimat
7,492,288	7,492,288.00	728,640.00			85,071.00	223,692.00		Amount	Ö
		2500			30,000.00		3	Rate	M/s. Meh
7,635,350	7,635,350.00	660,000.00			90,000.00	60,000.00		Amount	M/s. Mehram Traders
		3000			35,000.00		100	Rate	
7,883,000	7,883,000.00	792,000.00			105,000.00	61,000,00	an ount	Amount	M/s. Faheem & Naseem Const Co
		2000			10,000.00	10 000 00	1 1010	Rate	M/s. Sa
8,768,006	8,768,006.00	528,000.00			30,000.00	10,000,00	- Control	Amount	M/s. Sajid Khan & Bros
		2000			10.000.00	15 000 00	Tare.	Rato	M/s. l Rehma
10,966,000	10,966,000.00	528,000.00			- 1	80 00 00 00	2000	Amount	M/s. King Asif Rehman & Bros

Accounts Officer (L/K) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Jamee) Akhtar) Chief Engineer (⊔K) Member

dineer (IPD), (Convener)

KARACHI WATER & SEWERAGE BOARD ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK: REPLACEMENT OF OLD DAMAGED WATER PIPE

LINE BY LAYING AND PROVIDING 110MM & 160MM P.E.PIPE IN SECTOR 2-C,37-A,36-E, 4-A , 36-B AND 37-C LANDHI TOWN PS-122

LANDHI TOWN.

1.DATE OF OPENING & TIME: 24-03-2014. 2.30 PM.

2.ESTIMATED COST:

RS.7.492 MILLION

3. SERIAL #

SERIAL # 19190.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	M/s, me known fractors		and will
2		•	A STATE OF THE STA
3	m/s, Faheem & Nousein constro		asif
	M/s, King Asib Rehonour &- M/s, SRA Associates.		El.
5	M/s, SRA Associates.	Muhamuad Jobne	Marry
6	/		
7.			
8.			
9.			
10.			

ANNEXTURE-II PROCUREMENT PLAN (NON-DEVELOPMENT) LANDHI TOWN (WATER), KW&SB (F.Y. 2013-14).

(o4) J-0	10-1 (50)	(02) J-01	(Oi) J-0/3-//	SR.NO. FOND H
J-013-18	1-013-17	J-013-16 K		HEAD & SUB N
Providing Laying AREPARTING WOOK of Katchi Abadics	Interconnellem	Repart Leakeges	fuchasing of cons-	BREAK UP
ks. 24,00,000/=	ks. 7,00,αω/=	ks: 32,00,009=	Rs. 2,00,000/= (FOR DIFFERENT LOCATIONS / SITES
PL & Repart	Interconneton Bronches For Imp 9 w/soppy System 0	Repair Leaking	(i) A. Buckets (ii) Ropes (iii) Hammer	EXECUTED
SPPRA Rute	SPPRA Rule	SPPRA Rule-	SPPRARUE-	PROCUREMENT
- 00 -	<u> </u>	- do -	After Administrative a special	ADVERTISEMENT
0	1 80-	- 00-	case to-	START
-20-	-00	- 20 -	case to case	COMPLETION
				7.70

town.

u • • ts

PROFORMA- PROCUREMENT PLAN NON DEVELOPMENT-



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	KWSB/DPR/2014/40 and published in i) Nawa-i-Waqat ii) Jahan Pakistan on dated: 04/03/2014 iii) Pakistan Today on dated: 05/03/2014 and Daily Soob on dated: 02/03/2014 and SPPRA Serial No. 19190 LD No. (2014)
3	VVOINITEHT	REHABILITATION OF SEWERAGE SYSTEM BY LAYING AND PROVIDING 12" DIA & 8" DIA RCC PIPE IN SECTOR 5-A 5-C, 5-D, 4-B, 4-D, 3-A AND 37-A OF PS-122 LANDHI TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site / Press
6	Total Bid Documents Sold	08 Nos
7	Total Bid Received	08 Nos
8	Technical Bid Opening Date (if applicable)	N/A . *
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	7 (Seven)
11	Financial Bid Opening Date	24/03/2014

12 Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Mehram Traders	Rs. 9,635,901/- After 2% Rebit Rs. 9,443,182/-	1st Lowest	@ 4.6741% Above	Substantially Responsive	P.O # 10556810 Dt: 19/03/2014 Rs.180,500/- P.O # 10556865 Dt: 24/03/2014 Rs.10,000/- HBL Korangi Town Ship #5 Br.
2	M/s. Faheem & Naseem Const Co.	Rs. 9,495,113/-	2nd Lowest	@ 5.2497% Above	Un-Responsive bid due disqualified	P.O # 10556815 Dt: 19/03/2014 Rs.181,000/- P.O # 10556866 Dt: 24/03/2014 Rs.10,000/- HBL Korangi Town Ship #5 Br.
3	M/s. M.H Khan & Brothers Contractor	Rs 9,622,350/-	3rd Lowest	@ 6.6601% Above	Un-Responsive bid due disqualified	P.O # 8253767 Dt: 24/03/2014 Rs.181,000/- UBL Civic Centre Br.
4	M/s. King Asif Rehman & Brothers	Rs. 10,706,075/- After 9% Rebit Rs. 9,742,528/ -	4th Lowes1	@ 7.9922% Above	Un-Responsive bid due disqualified	P.O # 8040424 Dt: 24/03/2014 Rs.162,100/- UBL Chandni Chowk, Karachi Br.
5	M/s. Sajid Khan & Bros	Rs. 9,986,780/-	5th Lowest	@ 10.6997% Above	Un-Responsive bid due disqualified	P.O # 8220103 Dt: 24/03/2014 Rs.200,000/- UBL Gulberg Br.
6	M/s. Bin Taj & Company	Rs. 8,906,075/-		-	Un-Responsive bid due to 2% P.O are not attached	P.O Not Attached
7	M/s. M.A Construction Company	Rs. 10,000,000/-	<u>-</u>	-	Un-Responsive bid due to 2% P.O are not attached	P.O Not Attached
8	M/s. SRA Associates	Not Quoted	-	-	Un-Responsive	P.O Not Attached

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Mehram Traders, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Zafar Javed) Accounts Officer (L/K) Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member

(Jameel/Akhtar) Chief Engineer (L/K) Member

(Abdul Rahim Khatti) Chief Engineer (IPD), (Convener)

NIT No.-19190

Method of Procurement:

Single Stage Single Envelope.

Name of Work:

REHABILITATION OF SEWERAGE SYSTEM BY LAYING AN PROVIDING 12" DIA & 8" DIA RCC PIPE IN SECTOR 5-A 5-C, 5-D, 4-4-D, 3-A AND 37-A OF PS-122 LANDHI TOWN.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 24-03-2014 f opening the bids received in respect of subject NIT till deadlines of submission. The meeting wattended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- Three bidders submitted their bids till the deadline of submission.
 - i. M/s. Mehram Traders
 - ii. M/s. Faheem & Naseem Const Co.
 - iii. M/s. M.H Khan & Brothers Contractor
 - iv. M/s. King Asif Rehman & Bros
 - v. M/s. Sajid Khan & Bros
 - vi. M/s. Bin Taj & Company
 - vii. M/s. M.A Construction Company
 - viii M/s. SRA Associates

The bids were opened at 02:30 P.M in the presence of the above mentioned participant, and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Mehram Traders	Rs. 9,635,901/- After 2% Rebit Rs. 9,443,182/-	Rs.180,500/- Rs.10,000/-	P.O # 10556810 Dt: 19/03/2014 P.O # 10556865 Dt: 24/03/2014 HBL Korangi Town Ship #5 Br.
02	M/s. Faheem & Naseem Const Co.	Rs. 9,495,113/-	Rs.181,000/- Rs.10,000/-	P.O # 10556815 Dt: 19/03/2014 P.O # 10556866 Dt: 24/03/2014 HBL Korangi Town Ship #5 Br.
03	M/s. M.H Khan & Brothers Contractor	Rs. 9,622,350/-	Rs.181,000/-	P.O # 8253767 Dt: 24/03/2014 UBL Civic Centre Br.
04	M/s. King Asif Rehman & Brothers	Rs. 8,906,075/- After 9% Rebit Rs. 8,104,529/-	Rs.162,100/-	P.O # 8040424 Dt: 24/03/2014 UBL Chandni Chowk, Karachi Br.
05	M/s. Sajid Khan & Bros	Rs. 9,986,780/-	Rs.200,000/-	P.O # 8220103 Dt: 24/03/2014 UBL Gulberg Br.
06	M/s. Bin Taj & Company	Rs. 8,906,075/-		P.O Not Attached
07	M/s. M.A Construction Company	Rs. 10,000,000/-		P.O Not Attached
08	M/s. SRA Associates	Not Quoted	-	P.O Not Attached

The bids do not contain any over-writing or cutting.

The committee shall examine One the bid as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Zafar Javed) Accounts Officer (L/K) Member / Secretary

(Jamee (Akhtar) Chief Engineer (L/K) Member (Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)

Member

Chief Engineer (IPD)

Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date:

24-03-2014

Name of Work: REHABILITATION OF SEWERAGE SYSTEM BY LAYING AND PROVIDING 12" DIA & 8" DIA RCC PIPE IN SECTOR 5-A 5-C, 5-D, 4-B, 4-D, 3-A AND

37-A OF PS-122 LANDHI TOWN.

Name of Bidder M/s. Mehram Traders

S.No	Eligibility	Yes	No
1	Relevant experience	Yes	
2	Turnover Statement	70.	
3	Registration with Income Tax	Yes	

Name of Bidder M/s. Faheem & Naseem Const Co.

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		
3	Registration with Income Tax		_

Name of Bidder M/s. M.H Khan & Brothers Contractor

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		
3	Registration with Income Tax		

Name of Bidder M/s. King Asif Rehman & Brothers

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		
3	Registration with Income Tax	~	_

Name of Bidder M/s. Sajid Khan & Bros

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		7
3	Registration with Income Tax		

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date:

24-03-2014

Name of Work: REHABILITATION OF SEWERAGE SYSTEM BY LAYING AND PROVIDING 12" DIA & 8" DIA RCC PIPE IN SECTOR 5-A 5-C, 5-D, 4-B, 4-D, 3-A AND 37-A OF PS-122 LANDHI TOWN.

Name of Bidder M/s. Bin Taj & Company

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		
3	Registration with Income Tax		, , , , , , , , , , , , , , , , , , ,
	<u> </u>		

Name of Bidder M/s. M.A Construction Company

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		
3	Registration with Income Tax		

Name of Bidder M/s. SRA Associates

S.No	Eligibility	Yes	No
1	Relevant experience		
2	Turnover Statement		
3	Registration with Income Tax	_	-

(Zafar Javed)

Accounts Officer (L/K) Member / Secretary

(Jameel Akhtar) Chief Engineer (L/K) Member

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsodd Ahmed Shaikh) Superintending Engineer (KMC)

Member |

Chief Engineer (IPD)

Convener

COMPARATIVE STATEMENT

NAME OF WORK: REHABILITATION OF SEWERAGE SYSTEM BY LAYING AND PROVIDING 12" DIA & 8" DIA RCC PIPE IN SECTOR 5-A 5-C, 5-D, 4-B, 4-D, 3-A AND 37-A OF PS-122 LANDHI

	-			φ,					_		4											ω										2	>					-	-	<u></u>	2
In west	1 Did	19" Dia	water to specified pressure.	and jointing with rubber ring i/c testing with	countries and fitting in trenches its cutting fitting	trench	H.P pumping out water for 10 feet deep	(i) Hire charges of pumping set of upto 10	dismantling after completion of the job.	form trenches i/c cost of erection and	pumping and water found at carious depth	depths with suction and delivery pipes for	plate form required for placing or at lower	driver and Assistant fuel or electric energy	hire charges	b)8' to 11'	a)5' to 8'	(30.5m).	lift upto 5 ft (1.52m) and lead upto one chain	for non-vehicular traffic where ever required	quards lights flags and temporary crossings	providing	sumly earth with in a one chain as directed	and grade cutting joint hologopal air in a	levelling of body of the alignment and shape	dressing side to the alignment of the and	excavation for pipe lines in trenches and pits		(30.5m).	lift upto 5 ft (1.52m) and lead upto one chain	for non-vehicular traffic where ever required	be engineer incharge providing force	surplus earth with in a one chain as directed	and grade cutting joint half and grade cuttin	dressing side to true alignment and shape	in all kind of soil of murum i/c trimming and	Excavation for pipe lines in trenches and pits	Scarifying the existing road surface.	O Contract of the Contract of	Description of Work	
	8500 KT	מסטט את	2000			60 Day	1							*	וסטטט כול	18000 Cft	1	\										103250 Cft	1							\		30250 Sft	Quantity	1	
	206.00	╀				1,500.00		· ```							5,950.00	-		*										4,650.00		•		_					1	116.46	Rate	Lugares Estillate	indineer's
	P/Rft	7.X.	. ••.,			P/Day								•	% 0 Cft	% 0 Cft												% o Cft	۸,							,		%Sft	Unit	1 50	Fetimo
<u>ښ</u>	1,751,000.00	1,101,000.00				90,000.00	_	.							107,100.00	97,200.00		•									$\neg \uparrow$	480,112.50		`					•	1	30,100,10	35 138 40	Amount	i	5
Ņ	220.00	410.00		, ,		2,000,00								,	5950	5600												4750								1	123	125	Rate	W/S. Mer	
2	_	1,230,000.00		7_		120 000 00		•	,					•	107,100.00	100,800.00		\									100, 100	490 437 sn								,	3/6/2.3	ויי	Amount	M/S. Mehram Traders	•
	220.00	400.00				1 800 00							4		6000	5500											4,00	4700	1	١.						/	120	300	Rate	Nasee	M/s.
	1,870,000.00	1,200,000,00			100,000.00	108 000 00									108,000.00	99,000.00	\										400,270.00	A95 275 00	1	,					•	\	36300	2000	Amount	Naseem Const Co.	Faheem &
		450.00			1,000.00	500 00									22000	20000											0000	3			•				•		600	Nate	Rato	Brothers	M/s M
	3,230,000 00	1.350.000 00			90,000.00										396,000.00	360,000,00											619,500.00						-			١.	181500	Amount	Amount	Brothers Contractor	S ucy H W S/W
	480.00	500 00			1,500.00										3000	3000											3000										200	Kate		Rehma	
	+	1 500 000 00			90,000.00										54,000,00	54 000 00											309,750 00				-				`	-	60500	Amount		m/s. King Asit Rehman & Brothers	V: 4-:
L	230.00	3000			1,000.00										8000	8000					_		_				3000								•		0.1	Rate		M/S. S	
	1 955 000 00		,		60,000.00									1,000.00	144 000 00	200000											309,750.00	,									30.25	Amount		M/s. Sajid Khan & Bros	

Bruch

3

N

NAME OF WORK: REHABILITATION OF SEWERAGE SYSTEM BY LAYING AND PROVIDING 12" DIA & 8" DIA RCC PIPE IN SECTOR 5-A 5-C, 5-D, 4-B, 4-D, 3-A AND 37-A OF PS-122 LANDHI

		<u> </u>				õ										9														1	_	П	_	_			-	_		_					_	一	-	(0	_
	reg		Ma		2"			slab	Sh	+	pe	ydi	V 1	ave	D !			crc	ba	7.5	of	M.	etc.	i/c	hc	¥.		CC	<u>a</u> .	3	SS	_			÷ (D C	,	<u> </u>	<u>ი</u>		<u>_</u>	<u> </u>	<u>ი</u>	s				S.No	
	required channel etc. complete	ham good in Co took hole	Making Connections with the existing	end disposal of Gebils.	2" thickness and disposal of debric	per shape and laving of compart model in	<u></u>	b in perfect position on damaged	Shifting to the site and fixing of 36" dia Ring		per trip will be transported)	yald to town office (A minimum of 25 slabs	vard to town office (A per liip from casting)	average lead of 20 Km por trip from posting		embedded 15 Kg C frame is made-	oks casted in 1:1 1/2:2 constituting with type	cross linked bars welded and two such time	bars two concentric rings with 3/8" dia 8 Noc	7.5" width and 6" thick i/c 3/8" dia for steel	of 21" inside diameter 36" outside diameter	Manufacturing and supplying RCC ring slahs	C. C. Illied	i/c curing and transportation with in 10 miles	hook of 3/8" dia tor bar including compacting	welded to 3/16" thick 2" wide M.S. plate to	with 1	concrete ratio 3 inch deen at central	_	ring and Supplying of	same rate.	Add for extra depth beyond 5' deduct at the		are crigineer incharge	the Engineer lashers designed extretion of	etc complete on the disposal of excavated staff	back filling and display - f	/c including cost of excavation of all bind	channels 3/4" inch bar M.S. foot rest @ 12"	hannel benching i/c making required was of	cement mortar on inside wall and surface of	C in benching 1/2" coment plaster 1:3	off dia and 6" inch thick in foundation 4.3.	situ in 9" thick wall 1:4.8 cament concrete in	Frame 15KG 5' if clear death 1:3:4 cast in	Providing Manholes A' & dia tipoida		Description of Work	
			SON DOC	500 Nos	`	\	7			500 Nos	\	7	_									SON OO	700 Noc	,	\					\(\frac{1}{2}\) \(\frac{1}{2}\)	1	200 Nos		٨.												quantity	1		
			03.09	8				,		1 906 60			\									913.63	3.		· · ·				'\	2,538.62		14,529.00		_	_		_							_		Kate		Engineer's Estimate	
			Each	1 , -	· .				EdCI	T 200												Each	1	•						P/Rft	_	Each	*.	_									_	<u> </u>		Unit		s Estima	
			281,545.00		`	Υ.			800,300.00	053 300 00												639,541.00		٠.				\		190,396.50		2,905,800.00	***								_		•	\		Amount		ē	
			500.00	44,	- ,				1,950.00		``											1,050.00		•					<u></u>	2,600.00		15,500.00	1													Rate ,		M/s Me	
			250,000,00	•	(975,000.00			`	\	Ĭ,								735,000.00		•					•	195,000-00		3,100,000.00	1	\		_										Amount	\ade	M/s. Mehram Tradere	
			500.00	\	٠.				1,950.00		•									,		1,000.00					-			2,600.00) #######											_	· .		Rate			
_		*	250,000.00		<u> </u>				975,000.00		\	٠.						* No.				700,000.00	,	_	·					195.000.00		3.080.000.00		_	•					-		_	\	_		Amount	Naseem Const Co.	M/s. Faheem &	
			120.00		r.				1,500.00	~	*.											700.00								35.00		9 000 00	1													Pato	Brothe	M/s.	
`	\ 		60,000,00		_				750.000.00													490 000 00		•				-	1,020.00	2 626 00	1.000,000.00	1 800 000 00	, A	•											A COURT	Ama	Brothers Contractor	M/s. M.H Khan &	
	•		600 00	<i>•</i> 	`.	-		1,000.00	2 000 00												1,000,00	1 000 00							1,00	3	00.000.00		_					_							Kate			S /c	
	•	200,000.00	300 000 00	\ <u>.</u>				1,000,000,00	1 000 000 00	P-1,	`,.										,00,000,00	700 000 00	*_						/5.00	1	2,000,000.00		- '-	,			-					_			Amount		Rehman & Brothers	King Asir	1
		100.00	200					1,500.00	50000		`										2,100.00							-	100.00		19,000.00		`\	`\											Rate		M/s.		
		50,000.00			`.			/50,000.00			_	· ·				_					1,470,000.00			,					7,500.00		3,800,000,00					_								-	Amount		Sajid Khan & Bros		The second of th

Mari.

My

The second

NAME OF WORK: REHABILITATION OF SEWERAGE SYSTEM BY LAYING AND PROVIDING 12" DIA & 8" DIA RCC PIPE IN SECTOR 5-A 5-C, 5-D, 4-B, 4-D, 3-A AND 37-A OF PS-122 LANDHI

_														`	
S.No	Description of Work		Engineer's Estimate	stimate		M/s. Meh	M/s. Mehram Traders		M/s. Faheem & seem Const Co.	M/s. M. Brothers	M/s. Faheem & M/s. M.H Khan & Naseem Const Co. Brothers Contractor		M/s. King Asif	M/s. Sajid Khan &	d Khan &
		Quantity	Bate Unit Amount	Unit Am	lount		Amana						S Ci otiloro	Bros	- C
	Refilling the excavated stuff in trenches 6"					rate	Airiount	Kate	Amount	Rate	Amount	Rate	Amount	Rate	
12	Ithick laver i/c watering ramming to 6.11			_	\			_		\		l			3110011
	compaction of a security radiating to full			**	_			`		1	<u> </u>		-	\ \ \	
	Factor ato complete	139250 Cf	1 2,760.00	% 0 Cft 38	33000	3 000 00	117 750 00	777					. .	_	
Γ	Total Quoted / Corrected Cost				100	0,000	7 417,700.00	2,750.00	382,937.50	1,700.00	236,725,00	3,000.00	275 NO 27	2 000 00	770 500 00
	Say		1	,,,	04.000.40	_	9,635,900.00		9,495,112.50		9 622 360 00		100000		0,000.00
			-	7	9,021,503		9.635.900		0 405 113		2,000.00		10,706,075.00	9	9,986,780.25
				,,,		70/ Dabit			0,700,110		3,522,350	_	. 10,706,075		9 986 780
						V S CADIL	192,718			×	•.,	9% Rehit	35.36.75	,	1000,100
	2					\	0 443 401				ممر		0000000		
)				\	7,443,102						9747 570	\ \	_

Accounts Officer (L/K)
Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(MaqsoodlAhmed Shaikh)
Superintending Engineer (KMC)
Member

(Jameo/Akhtar) Chief Engineer (L/K) Member

(Convener)

KARACHI WATER & SEWERAGE BOARD ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK: REHABILITATION OF SEWERAGE SYSTEM BY

LAYING AND PROVIDING 12"DIA & 8"DIA RCC PIPE IN SECTOR 5-A 5-C,5-D,4-B,4-D,3-A AND

37-A OF PS-122 LANDHI TOWN.

LDATE OF OPENING & TIME: 24-03-2014. 2.30 PM.

2.ESTIMATED COST:

RS.9.50 MILLION

3. SERIAL#

SERIAL # 19190.

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
I	M/s, Metreum Tracloss		12 July 3
2	M/s Jaheem & Makeem Causti		D.
3	M/s, MA Khow & Bros courts.		The state of the s
4	M/s, Knig Return & Bres		asil
5	M's Sujid Illu & Bros.	······································	603
6	Ms, Bintai & co.		D July
<i>'</i> .	M/s, M.A caustico.		
8.	MIS.R.A. ASSOCICETE A	Nu hammad Jafor	Hecen
9.		/ 2.7	_ / '
10.			

ANNEXTURE-II PROCUREMENT PLAN (NON-DEVELOPMENT) LANDHI TOWN (SEW), KW&SB (F.Y. 2013-14).

(07) 1-023-32	(06) U-023-21	(04) J-023-17 (05) J-023-18	(02) J-023-13	1) J-02	SR.NO. FUND HEAD & SUB
work al water & some	vanchus Machine		For Bamboos	Parchasing & cons- -umable Hore Mat.	NAME OF BRE
Ks. 10,00,000/=	gr. 10,00,000/c	ks. 23,00,000/s.		Rs. 2,00,000/=	ALLOCATED FUNDS AND BREAK UP FOR DIFFERENT LOCATIONS / SITES
Katelia Abrola SPPRA Rule- works - 2010	200	Restange shake SPRA Kule-2010 Restange shake SPRA Kule-2010 Restange spipe - SPRA Kule-2010 Selverage spipe -	Bomboas	E (i) G.1 Buckets (ii) Pek-Axc	ITEMS TO BE EXECUTED
SPPRA RULE - 2010	SPPKA EUK-2010	SPPRAKUJE - 2010 SPPRAKUJE - 2010 SPPRAKUJE - 2010		SPRA Rule-	METHOD OF PROCUREMENT
do	00-	100-	- dD -	After Administra	ANTICIPATED / ACTUAL DATE OF ADVERTISEMENT
1 80 ->>	10	- 00 -	00-	2	ANTICIPATED / ACTUAL DATE OF START
	00	-do -	1 00 1	case to case	ANTIGIPATED / ACTUAL DATE OF COMPLETION
				<u>.</u>	REMARKS

TENDING SENSO NOT THE ENAMPHOON A VINDOHOSE

روزاني سرڀ ڪراچي (7) اڱارو 18 مارچ 2014ع

و کراچي وانر اينډ سيوريج بورد

... آفيس أف دي سپرنتينڊنگ انجنيئر لانڍي ٽائون. ضلعو ڪورنکي

الارستكي السائد

ريت پڙهيو وڃي، "پروڪيورنک ايجنسي ايس پي پي آر اي رولز 2010 جي لاڳاپيل سُق تحب واڪرد ڪري سگهي ٿي ۽ جانايل رول جي 25 موجب واڪ يا تحريز جي قبول يا رد ڪرڻ کان اڳ ڪنهن ساوقت واڪجي ڪاررواني رد ڪي سگهي ٿي".

سپرنٽينڊنگ انجنيئر

لاندي ٽائون. ضلعو ڪورنگي ڪي ڊبليو اينڊ ايس ہي۔ 1888/INF/KRY:No.858 2014 (INF/KRY:No.858)

dr

Islam Ahmed Zai Superintending Engineer Landhi Town, K.W&S.B.

روز نامہنوائے وقت کراچی (6) 19 مارچ 2014ء

كراچى وائر اينڈ سيورين بورڈ


دفتر سپرنٹنڈنگ انجینئر-لانڈھی ٹاؤن ضلع کورنگی




مختف اخبارات میں مور خد 4 مارچ 2014ء کو شائع ہونے والے این آئی ٹی تمبر آئی این اللہ این آئی ٹی تمبر آئی این اللہ اللہ اللہ کے آر وائی /2014/642 اور نمبر کے ڈبلیو اینڈ الیں لی / ڈی پی آر / 2014/40/ میں نوٹ نمبر آپرورج تفسیلات کو حسب ذیل پڑھاجائے۔ ''پرو کیور منٹ اینجنی الیں لی لی آر اے رولز مجزیہ 2010ء کی متعلقہ شق کے تحت بولی کی منظوری ہے قبل نہ کورورول کے رول 25 کے تحت کمی بھی بولی کو مستر دکتے ہے۔ اور شینڈر گزاری کے عمل کو منسوخ کر سکتی ہے۔

و *منظ : سپر نشنڈنگ انجیننز* لانڈھی ٹاؤن - ڈسٹر *کٹ کورنگی* کے ڈبلیو اینڈ ایس ہی

INF/KRY-858/2014 KWSB/DPR/2014/58






تمديح

سپرتشنگه نگ انجینسر لایدهمی ناون، دستر کسکورگل کے دلیوایندایس بی

-KWSE/DPR/2014/58+

INF-KRY:858/14



CORRIGENDUM

With reference to NIT MO.INF/KRY/643/2014 and NO.KWSSB/DPR/40/2014, published in Daily "Soabli" dated: 02-03-2014, "Daily Nawa-e-Wagat" dated: 04-03-2014, Jalian-e-Pakistan dated: 04-03-2014, and "Pakistan Today" on 05-03-2014, in which the detail at Note-1, may be read now as :-


"The Procuring Agency may reject any bid subject to relevant provision of SPPRA Rules 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said Rule".

SUPERINTENDING ENGINEER LANDHI TOWN, DISTRICT KORANGI K.W.G.S.B.

INCKRY 858 14

Islam Ahmed Zai Superintending Engineer Landhi Town, K.W&S.B.

Attested



CORRIGENDUM

With reference to NIT NO.INF/KRY/642/2014 and NO.KW295/DPR/40/2014, published in "Daily Navior-efficient", Jerus e-Pakistan and "Pakistan Today" on 04-03-2014 & Daily Respectively, in which the detail at Senal No.12 of the NIT may kindly be read as "MPA Priority Programme Fund" instead of KW28's own Funds".

Rest of terms & conditions / venue be the same.

n.P.Y. 784

SOPERINTENDING LAUMEER LANDER TOOM, DISTRICT KOMANGE K.W.S.S.B

Islam Ahmed Zai Superintending Engineer Landhi Town, K.W&S.B