

# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

NO: E.E/JZ/DMC(E)/ 300 /14

DATED: 24 /03 /14

**SUBJECT: MINUTES OF TENDERS OPENING COMMITTEE.**

A meeting of Tenders Opening Committee was held under the supervision of Chairmain at 02:30 Pm on 24-03-2014 the following Officers and Contractors, or their representative were present in the meeting.

1	Mr. Fazal Mehmood Gill	Superintending Engineer / Chairman
2	Mr. Shahid Ashraf Choudhry	Executive Engineer / Member
3	Mr. Junaid Ullah Khan	Executive Engineer / Member
4	Mr. Girdhari Lal Manglani	Contractor
5	Mr. Fasahat	Contractor
6	Mr. Khurram Gulzar	Contractor
7	Mr. Daniyal	Contractor
8	Mr. Sohail Ali	Contractor
9	Syed Abdul Baqi	Contractor
10	Mr. Abdullah	Contractor

The Tenders received / dropped in the Tender Box were opened after the completion of Codal / Legal formalities i.e. Tender Box Ceiling in the presence of all Contractor // representative which have present.

Work No. 01				
Sr. #	Name of Firms	Rate Quoted	Total Amount	Remarks
1	Kamran & Kampany	15% Below	Rs. 16,33,815	No, Cutting and Over writing, Pay Order Attached (Accepted) As 1 <sup>st</sup> Lowest
2	Precision Eng. Serv.	13.90% Below	Rs. 16,54,959	No, Cutting and Over writing, Pay Order Attached (Accepted) As 2 <sup>nd</sup> Lowest
3	Balaji Enterprises	12.00% Below	Rs. 16,91,479	No, Cutting and Over writing, Pay Order Attached Accepted As 3 <sup>rd</sup> Lowest

**Work No. 02**

Sr. #	Name of Firms	Rate Quoted	Total Amount	Remarks
1	D.H. A Brothers	15% Below	Rs. 28,95,035	No, Cutting and Over writing, Pay Order Attached (Accepted) As 1 <sup>st</sup> Lowest
2	K. N. Builders	14.50% Below	Rs. 34,05,924	No, Cutting and Over writing, Pay Order Attached (Accepted) As 2 <sup>nd</sup> Lowest
3	Abdullah Enterprises	24.50% Above	Rs. 42,40,375	No, Cutting and Over writing, Pay Order Attached Accepted As 3 <sup>rd</sup> Lowest

**Work No. 03**

Sr. #	Name of Firms	Rate Quoted	Total Amount	Remarks
1	Abdul Baqi	15% Below	Rs. 72,77,090	No, Cutting and Over writing, Pay Order Attached (Accepted) As 1 <sup>st</sup> Lowest
2	Bilal Brothers	10.00% Below	Rs. 77,05,154	No, Cutting and Over writing, Pay Order Attached (Accepted) As 2 <sup>nd</sup> Lowest
3	Precision Engineering Services	08.00% Below	Rs. 78,76,379	No, Cutting and Over writing, Pay Order Attached Accepted As 3 <sup>rd</sup> Lowest
4	Balaji Enterprises	05.00% Below	Rs.81,33,218	No, Cutting and Over writing, Pay Order Attached (Accepted) As 1 <sup>st</sup> Lowest

**Work No. 04**

Sr. #	Name of Firms	Rate Quoted	Total Amount	Remarks
1	Balaji Enterprises	15% Below (+) Rs. 290,000	Rs. 78,94,135	No, Cutting and Over writing, Pay Order Attached (Accepted) As 1 <sup>st</sup> Lowest
2	Kanaya Lal	12% Below (+) Rs. 300,000	Rs. 81,72,516	No, Cutting and Over writing, Pay Order Attached (Accepted) As 2 <sup>nd</sup> Lowest

3	B.B Enterprises	07% Below (+) Rs. 300,000	Rs. 86,19,818	No, Cutting and Over writing, Pay Order Attached <b>Accepted</b> <b>As 3<sup>rd</sup> Lowest</b>
4	Precision Eng. Services.	02% Below (+) Rs. 300,000	Rs.90,67,120	No, Cutting and Over writing, Pay Order Attached <b>(Accepted)</b> <b>As 1<sup>st</sup> Lowest</b>

<b>Work No. 05</b>				
<b>Sr. #</b>	<b>Name of Firms</b>	<b>Rate Quoted</b>	<b>Total Amount</b>	<b>Remarks</b>
1	Fasahat & Co.	13% Below (+) Rs. 290,000	Rs. 55,26,171	No, Cutting and Over writing, Pay Order Attached <b>(Accepted)</b> <b>As 1<sup>st</sup> Lowest</b>
2	My Land Builders & Developers	09% Below (+) Rs. 300,000	Rs. 57,46,914	No, Cutting and Over writing, Pay Order Attached <b>(Accepted)</b> <b>As 2<sup>nd</sup> Lowest</b>
3	Bilal Brothers	05% Below (+) Rs. 300,000	Rs. 60,17,658	No, Cutting and Over writing, Pay Order Attached <b>Accepted</b> <b>As 3<sup>rd</sup> Lowest</b>

<b>Work No. 06</b>				
<b>Sr. #</b>	<b>Name of Firms</b>	<b>Rate Quoted</b>	<b>Total Amount</b>	<b>Remarks</b>
1	Fasahat & Co.	13% Below (+) Rs. 290,000	Rs. 104,60,559	No, Cutting and Over writing, Pay Order Attached <b>(Accepted)</b>
2	My Land Builders & Developers	10% Below (+) Rs. 300,000	Rs. 108,21,268	No, Cutting and Over writing, Pay Order Attached <b>(Accepted)</b>
3	Bilal Brothers	08% Below (+) Rs. 300,000	Rs. 110,55,074	No, Cutting and Over writing, Pay Order Attached <b>Accepted</b>

✓ Work No. 07

Sr. #	Name of Firms	Rate Quoted	Total Amount	Remarks
1	Abdullah Enterprises	AT PAR (+) Rs. 1,274,200	Rs. 50,15,095	No, Cutting and Over writing, Pay Order Attached (Accepted) As 1 <sup>st</sup> Lowest
2	Glamour Construction	AT PAR (+) Rs. 1,320,240	Rs. 50,61,135	No, Cutting and Over writing, Pay Order Attached (Accepted) As 2 <sup>nd</sup> Lowest
3	K. N. Builders	AT PAR (+) Rs. 1,489,200	Rs. 52,30,095	No, Cutting and Over writing, Pay Order Attached Accepted As 3 <sup>rd</sup> Lowest

Work No. 08


Sr. #	Name of Firms	Rate Quoted	Total Amount	Remarks
1	IQBAL BROTHERS	296,16,450	296,16,450	No, Cutting and Over writing, Pay Order Attached (Accepted) As 1 <sup>st</sup> Lowest
2	Kawish & Kawish	301,52,900	301,52,900	No, Cutting and Over writing, Pay Order Attached (Accepted) As 2 <sup>nd</sup> Lowest
3	N. A Electric Concern	324,76,140	324,76,140	No, Cutting and Over writing, Pay Order Attached Accepted As 3 <sup>rd</sup> Lowest
4	Al Hamza Enterprises	325,42,640	325,42,640	No, Cutting and Over writing, Pay Order Not Attached Accepted As 4 <sup>th</sup> Lowest

Work No. 09

Sr. #	Name of Firms	Rate Quoted	Total Amount	Remarks
1	Kamran & Kampany	0.15% Below (+) Rs. 300,000	Rs. 127,66,629	No, Cutting and Over writing, Pay Order Attached (Accepted) As 1 <sup>st</sup> Lowest
2	Balaji Enterprises	05% Above (+) Rs. 300,000	Rs. 134,09,621	No, Cutting and Over writing, Pay Order Attached (Accepted) As 2 <sup>nd</sup> Lowest

3	Precision Eng. Services	07% Above (+) Rs. 350,000	Rs. 137,09,328	No, Cutting and Over writing, Pay Order Attached Accepted As 3 <sup>rd</sup> Lowest
---	-------------------------	------------------------------	----------------	--

All results of Opening of Tenders was announced in loudly voice by the Secretary of Tender Opening Committee, So all setting personnel's can be heard easily.






EXECUTIVE ENGINEER  
& FOCAL PERSON  
JAMSHED ZONE, DMC (E)

Copy to:-


- Administrator, DMC
- Municipal Commissioner, DMC (East)
- Superintending Engineer, DMC (East)

ATTENDANCE OF TENDER OPENING COMMITTEE

Sr. #	Name of Officer	Designation	Signature
1	Fazal Mehmood Gill	Supt. Engineer / Chairman DMC (East)	
2	Shahid Ashraf Choudhry	XEN / Member Jamshed Zone	
3	Juanid Ullah Khan	XEN / Member DMC (West)	

## ATTENDANCAE OF PARTICIPATE CONTRACTORS

Sr. #	Name of Firm	Name of Contractor	Signature
4	Precision Engg Sewa	Javed	Javed
5	Balaji Ent	G. S. Dhari Lal	G. S. Dhari
6	B. B. Enterprises	Sunil Kumar	Sunil Kumar
7	Kamya Lal	Kamya Lal <del>Kamya Lal</del>	Kamya Lal
8	Bilal Brothers	Khurram Gulzar	Khurram
9	IQBAL BROTHERS	IQBAL ANAM	Iqbal Anam
10	Al Hamza Ent.	Saeed	Saeed
11	KAWISH & KAWISH	A. AZIZ	A. Aziz
12	ABDUL BAJI	STEEN ABDUL BAJI	Abdul Baji
13	K. N. BUNISER	Kamran	Kamran
14	D. H. A. BROTHERS	Dariga	Dariga
15	Abdullah Entrep	Faisal	Faisal




# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)


**SUBJECT: CONSTRUCTION OF ROAD AT COMMUNITY CENTRE STREET NEAR HILL PARK GENERAL HOSPITAL BLOCK-07 / 08, DMCHS**

S.#	Description Of Work	Quantity	KAMRAN & KAMPANY		PRECISION ENG. SER.		BALAJI ENTERPRISES	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Earth work excavation undressed lead up to a single throw Kassi Phawara or showed borrow pits excavated lead up to 100 ft.	17733 CH	14374 % 0 CH	25,483	14374 % 0 CH	25,483	14374 % 0 CH	25,483
2.	Dismantling of C.C 1:2:4.	781 CH	3327.50 % CH	25,988	3327.50 % CH	25,988	3327.50 % CH	25,988
3.	Cartage of all material like Sand silt. lime sukhi by all mechanical mean owned by contractor lead up to 3 Chain.	7645.25 CH	1065.00 % CH	81,422	1065.00 % CH	81,422	1065.00 % CH	81,422
4.	Preparing Base Course i/c supplying and spreading stone metal of approved quality properly graded to maximum size of 1-1/2" in required thickness to proper camber and grade including supplying and spreading 15 CH screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering/ and compaction the same so as to achieve 100% density as per modified ASHO specification (Rate includes providing and using templates, camber plates, screens, forms as directed (rates includes all cost of material T&P and cartage upto 3 chain	9096 CH	5252.41 % CH	4,77,759	5252.41 % CH	4,77,759	5252.41 % CH	4,77,759




S.#	Description Of Work	Quantity	KAMIRAN & KAMPANY		PRECISION ENG. SER.		BALAJI ENTERPRISES	
			Rate	Amount	Rate	Amount	Rate	Amount
5.	Providing & laying to proper line & grade 1-1/2" thick pre mix carpet b/wth paver machine rate all cost of material T&P & carriage up to 3 chain.	20213 Cft	6488.32 % Sft	13,11,484	6488.32 % Sft	13,11,484	6488.32 % Sft	13,11,484
			<b>TOTAL</b>	<b>19,22,136</b>		<b>19,22,136</b>		<b>19,22,136</b>
			Rate Quoted by Contractor	2,88,321		2,67,177		2,30,657
			<b>Total Rate by Contractors</b>	<b>16,33,815</b>		<b>16,54,959</b>		<b>16,91,479</b>

  
**EXECUTIVE ENGINEER**  
**JAMSHED ZONE**  
 District Municipal Corporation (East)

  
**SUPERINTENDING ENGINEER**  
**DISTRICT MUNICIPAL CORPORATION**  
**(EAST) KARACHI**

37

9



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: IMPROVEMENT / REPAIR OF CC FOOTPATH AT BLOCK A/B, SMCHS & IMPROVEMENT OF ROAD BLOCK-02 & 06, PECHS, JAMSHED ZONE, DMC (EAST)**

S#	Description Of Work	Quantity	D.H.A BROTHERS		K. N. BUILDERS		ABDULLAH ENTERPRISES	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Concrete plain (1:4:8)	1000 Cft	1663.75 % Cft	16,637	1663.75 % Cft	16,637	1663.75 % Cft	16,637
2.	Dismantling Cement Concrete plain (1:2:4)	1500 Cft	3327.50 % Cft	49,912	3327.50 % Cft	49,912	3327.50 % Cft	49,912
3.	Dismantling & removing Road Metalling.	2000 Cft	605.00 % Cft	12,100	605.00 % Cft	12,100	605.00 % Cft	12,100
4.	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning & straightening the same.	500 Cft	5445.00% Cft	27,225	5445.00% Cft	27,225	5445.00% Cft	27,225
5.	Cartage of 100 Cft/5 Tons of all materials like aggregate sprawl coal line surkin etc. B.G rail fastening point & crossing bridge girder pipes sheet rails M.S bar etc. Or 1000 number bricks 10"x5"x3" or 1000 numbers tiles 12"x6"x12" or 150 Cft of timber or 100 mons of fuel wood by trucks any other mean owned by the contractor lead up to 10 Miles.	19750 Cft	902.20% Cft	1,78,184	902.20% Cft	1,78,184	902.20% Cft	1,78,184
6.	Cement Concrete brick or stone ballast 1 1/2" to 2" gauge Ratio 1:4:8.	820 Cft	9416.28 % Cft	77,213	9416.28 % Cft	77,213	9416.28 % Cft	77,213
7.	Cement Concrete plain including placing compacting Ratio 1:2:4	750 Cft	14429.25% Cft	1,08,219	14429.25% Cft	1,08,219	14429.25% Cft	1,08,219
8.	Erection & removal of centering for RCC or plain cement concrete work Partial Wood ( 2 <sup>nd</sup> class) ii) Vertical	1500 Sft	3127.41% Sft	46,911	3127.41% Sft	46,911	3127.41% Sft	46,911


9.	Providing & Laying 1" thick topping cement concrete (1:2:4) including surface finishing & dividing into panels.	2000 Sft	3275.50% Sft	65.510	3275.50% Sft	65.510	3275.50% Sft	65.510
10.	Earth work excavation of road side nullies including forming its banks or putting the same on embankment as directed cold breaking dressing etc. Complete (throw work) (In ordinary soil).	8750 Cft	1437.00%0 Cft	12.574	1437.00%0 Cft	12.574	1437.00%0 Cft	12.574
11.	Excavation for Pipe Line in trench & pits in all kinds of soil clay or mud including trimming & dressing sides to true alignment & shape levelling of beds of trenches to correct level & grade cutting joints holes & disposal off surplus earth with one chain as directed by Engineer Incharge providing fence guards, lights, flags & temporary crossing for non vehicular traffic where ever required lift up to 5ft & lead up to one chain.	6000 Cft	4650.00%0Cft	27.900	4650.00 %0Cft	27.900	4650.00 %0Cft	27.900
12.	Preparing Sub—Base by supplying & spreading well graded pit or bed run gravel having a liquid limit not greater than 25 & plasticity index not greater than 6 in proper camber & grade including watering rolling & compacting in layers, thickness of each compacted layer not exceeding 6 in proper camber and grade including watering rolling & compacting in layers, thickness of each compacted layer not exceeding 6" compacted up to 98-100% density as per modified AASHO density ( Rate 1/c all cost of materials T&P & carriage up to 3 chains.)	6000 Cft	3341.71% Cft	2.00.503	3341.71% Cft	2.00.503	3341.71% Cft	2.00.503
13.	Providing & Laying Aggregate Base (Course in proper grade & camber having CBR 80% as per AASHO) standard specifications 1/c spreading & compacting by approved mechanical means ( Motor grader, Vibratory roller & smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density ( Rate 1/c all cost of materials T&P & carriage upto 3 chains.	5775 Cft	5542.24 % Cft	3.20.064	5542.24 % Cft	3.20.064	5542.24 % Cft	3.20.064

14.	1 1/2" thick as Asphalt Concrete Wearing Course Plant mix laying mechanically to proper line & grade plant mixed Asphalt Concrete specified formula according to job mixed formula approved by the Engineer Incharge rolling & finishing to design proper grade line level & camber etc ( Machinery with P.O.S cost of material carriage).	17500 Sft	6873.79% Sft	12.02.913	6873.79% Sft	12.02.913	6873.79% Sft	12.02.913
15.	Scarifying the existing Road Surface.	11036.50 Sft.	116.16 % Sft	12.820	116.16 % Sft	12.820	116.16 % Sft	12.820
16.	Making diagonal grooves of 1-1/2" x 1-1/2" at 2 ft center to center in road surface. <u>Kerb Stone.</u>	3500 Sft.	146.41 % Sft	5.124	146.41 % Sft	5.124	146.41 % Sft	5.124
17.	Providing & fixing precast edge Block 3750 PSI industrial made size 6 inches thick x 12 inches high including the cost of carriage, excavation, form work for hunching, 1450 PSI lean concrete, 3350 PSI concrete for hunching 1:4 cement sand mortar.	400 Rft.	297.01 P/Rft	1.18.804	297.01 P/Rft	1.18.804	297.01 P/Rft	1.18.804
18.	Providing & fixing cement paving blocks flooring having size of 197x 97x60 (mm) of city / quddra/ cobble shape with pigment, having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand & laying in specified manner/ pattern & design etc complete.	2000 Sft.	199.77 P/Sft	3.99.540	199.77 P/Sft	3.99.540	199.77 P/Sft	3.99.540
19.	Providing & fixing cement paving blocks flooring having size of 197x 97x60 (mm) of city / quddra/ cobble shape with pigment, having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand & laying in specified manner/ pattern & design etc complete	200 Sft.	223.97 P/Sft	44.794	223.97 P/Sft	44.794	223.97 P/Sft	44.794
20.	Supplying & fixing of reflectorize Road Stub Double face, Cat eyes Flush surface type.	250 Nos.	596.23 Each	1.49.057	596.23 Each	1.49.057	596.23 Each	1.49.057

21.	Pavement making in reflective thermoplastic paid for lanes of 6' width.	8000 R/R	41.24 P/R/R	3,29,920	41.24 P/R/R	3,29,920	41.24 P/R/R	3,29,920
		TOTAL			TOTAL			
		Rate Quoted by Cont. 15% Below		5,10,889	14.50% Below	4,93,859	24.50% Above	8,34,451
		<b>Total Rate Quoted by Contractors</b>		<b>28,95,035</b>		<b>29,12,065</b>		<b>42,40,375</b>

*Shahid*  
**EXECUTIVE ENGINEER**  
**JAMSHEED ZONE**  
 District Municipal Corporation (East)

*Shahid*  
**SUPERINTENDING ENGINEER**  
**DISTRICT MUNICIPAL CORPORATION**  
**(EAST) MARRAHI**



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: CLEANING OF SEWERAGE LINE THROUGH WINCHING MACHINE IN VARIOUS PLACES OF JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	ABDUL BAQI		BILAL BROTHERS		PRECISION ENG. SER.		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount
1.	Complete decay of several strong fall original capacity of the windy machine, steel bucket & dagger size 6"-16" dia movement of bucket & dagger down to up stream deck the satisfactory completion of job S:H taken off to the garbage dumping point.	i) 12" dia	80.50 P/Rft	8,04,970	80.50 P/Rft	8,04,970	80.50 P/Rft	8,04,970
		ii) 15" dia	96.60 P/Rft	14,49,000	96.60 P/Rft	14,49,000	96.60 P/Rft	14,49,000
		iii) 18" dia	128.80 P/Rft	21,89,600	128.80 P/Rft	21,89,600	128.80 P/Rft	21,89,600
		iv) 24" dia	209.30 P/Rft	39,76,700	209.30 P/Rft	39,76,700	209.30 P/Rft	39,76,700
2.	M/S of ring slab of 21" dia inside 36 outside 7.5 width 6" thick i/e 3/8 dia tor bar welded 2 inch cased in 1:1:1/2:3 C:C with 15 kg frame in perfect position 20 km for trip & Max 25 slab per trip to the town officer.	50 Nos	1906.60 Each	95,330	1906.60 Each	95,330	1906.60 Each	95,330
3.	Manufacturing and Supplying R.C.C manhole covers east in Situ 1:2:4 concrete ratio 3" inch deep at centre with 3/8 dia tor steel bars at 4" c/c welded to 1/2 thick 2.5 inch deep M.S Plate i/e curing stacking and transportation with in 10 miles (a) 21"	50 Nos	913.63 Each	45,682	913.63 Each	45,682	913.63 Each	45,682
<b>Total</b>				<b>85,61,282</b>		<b>85,61,282</b>		<b>85,61,282</b>
Rate Quoted by Contractors		15% Below		12,84,192	10% Below	8,56,128	8% Below	6,84,903
<b>TOTAL RATE QUOTED BY CONTRACTORS</b>				<b>72,77,090</b>		<b>77,05,154</b>		<b>78,76,379</b>


**EXECUTIVE ENGINEER  
JAMSHED ZONE**

*Sharma*

District Municipal Corporation (East)

**SHRUTI KUNDRA  
SUPERINTENDING ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(EAST) KIRKASHI**

*Sharma*



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT:** IMPROVEMENT OF ESA BHAI MEMON ROAD BLOCK-07 & 08, BLOCK-06, PECHS ROADS, KMCHS AREA ROADS, PECHS GIRLS COLLEGE ROAD, BLOCK "B" SMCHS ROADS, RAW NO. 289 / 290, DMCHS ROAD, KHUDADAD COLONY STREET NO. 2 ROAD AND VARIOUS AREA ROADS OF JAMSHED ZONE

S.#	Description Of Work	Quantity	BALAJI ENTERPRISES		KANAYA LAL		PRECISION ENG. SER	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Scarifying the existing road surface.	64050 Sft	116.16%Sft	74.400	116.16%Sft	74.400	116.16%Sft	74.400
2.	Dismantling of existing asphalt concrete Road i/c base sub base and disposal of dismantled materials to designated placeed.	16155 Sft	605.00 % Sft	97.738	605.00 % Sft	97.738	605.00 % Sft	97.738
3.	Dismantling Cement Concrete plain (1:2:4)	875 Cft	3327.50% Cft	29.116	3327.50% Cft	29.116	3327.50% Cft	29.116
4.	Earth work excavation of road side naahes i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	10125 Cft	1437.00 %0Cft	14.550	1437.00 %0Cft	14.550	1437.00 %0Cft	14.550
5.	Excavation for pipe line in trenches. and pits in all kind of soils of murrum i/c trimming and dressing sides to true alignment and shpac levelling of beds of trenches to correct level and grade. cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. providing fence guards. lights. flags and temporary crossing for non vehicular traffic where ever required lift upto 5ft and lead upto one chain. 0'-5'	2500 Cft	4650 %0Cft	11.625	4650 %0Cft	11.625	4650 %0Cft	11.625

6. Providing RCC pipes of class II wall B and fixing in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure. (B Class)

- a) 9" Dia  
b) 12" Dia

50 Rft	163.00 P/Rft	8.150	163.00 P/Rft	8.150	163.00 P/Rft	8.150
50 Rft	286.00 P/Rft	14.300	286.00 P/Rft	14.300	286.00 P/Rft	14.300

Construction mainhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3. 1/2" thick. inside of walls and 1" (25mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2" x 1- 1/2" (457 x 457 mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C 1:2:4 and fixing 1" (25mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of walls at 12 (305 mm) CC duly painted etc complete as per standard specification and drawing

7. 09 Nos.

14,748.00	1.32.732	14,748.00	1.32.732	14,748.00	1.32.732
Each		Each		Each	

8. Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks costed in 1:1 1/2:3 concrete with embedded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)

107 Nos.	1906.60 Each	2.04.006	1906.60 Each	2.04.006	1906.60 Each	2.04.006
----------	--------------	----------	--------------	----------	--------------	----------

9. Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and transportation within 10 miles

50 Nos.	913.63 Each	45.682	913.63 Each	45.682	913.63 Each	45.682
a) 21" Dia						



10. Providing and Laying Aggregate base course over compacted granular sub-base in conformity with line grades thickness and typical cross sections using well graded gravels / crushed stone with sand and silt having a smooth gradation courses within the envelop limits for grading A or B as per AASHTO M-147-65 (1985) and compacting to AASHTO F-180 Method "D" using approved mechanical means i/e watering with all leads and lift complete as directed.

38278 Cft	5542.24%Cft	21.21.459	5542.24%Cft	21.21.459	5542.24%Cft	21.21.459
-----------	-------------	-----------	-------------	-----------	-------------	-----------

11. Providing and Laying to proper line and grade 1 1/2" thick pre mix carpet with paver machine. Prepared to specified formula according to job mixed formula approved by the Engineer Incharge I/C rolling and finishing to properline, grade level and camber etc (Rate all cost of materials, T&P and carriage upto 3 chains.

85.050 Sft	6873.79%Sft	58.46.158	6873.79%Sft	58.46.158	6873.79%Sft	58.46.158
------------	-------------	-----------	-------------	-----------	-------------	-----------

12. Disposal of unsuitable / surplus excavated material outside the Jamshed Zone limit including loading and unloading by mechanical means 15 Miles

32.500 Cft	1065 %Cft	3.46.125	1065 %Cft	3.46.125	1065 %Cft	3.46.125
------------	-----------	----------	-----------	----------	-----------	----------

13. S /P Jute Bags fill with snad mouth. Stich placing at site including loading, Unloading, Cartage approx 1.25 Cft etc


500 Nos.	O/R Each					
----------	----------	--	--	--	--	--

Total Schedule Rate		89,46,041	89,46,041		89,46,041	
Rate Quoted by Contractors	15% Below	13,41.906	12% Below	10,73.525	02% Below	1,78.921
Total Schedule Rate Amount		76,04,135	78,72,516		87,67,120	
Rate Quoted by Contractor (Open Rate Item No. (13)		2,90,000	3,00,000		3,00,000	
Total		78,94,135	81,72,516		90,67,120	

*Shahid*  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE

District Road & Corporation (East)

*Murthy*  
 SUPERINTENDING ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (EAST) KARACHI



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SJECT: DESILTING OF NALLAHS INCLUDING WINCHING FROM HINDU BASTI (GENEJO TOWN) TO MARJUM MASJID ALLAMA IOBAL ROAD, CHAZALI ROAD, TIPU SULTAN ROAD, NAZ BIRYANI TO PARSI GATE AND REPAIR OF RCC SLAB IN JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	Quantity	FASAHAT & CO.		MY LAND BUILD & DEVELOPERS		BILAL BROTHERS	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling Cement Concrete plain (1:2:4)	1128 Cft	3327.50% Cft	37.534	3327.50% Cft	37.534	3327.50% Cft	37.534
2.	Dismantling Cement Concrete reinforced Excavation for pipe line in trenches. & pits in all kinds of soil of murrum i/c trimming and dressing sides to true alignment & shape levelling of beds of trenches to correct level & grade. cutting joint holes & disposal of surplus earth within one chain as directed by Engineer incharge. providing fence guards. lights, flags & temporary crossing for non vehicular traffic where ever required lift up to 5ft & lead up to 0'-5"	675 Cft	5445 % Cft	36.754	5445 % Cft	36.754	5445 % Cft	36.754
3.	28200 Cft	4.650 %0Cft	1.31.130	4.650 %0Cft	1.31.130	4.650 %0Cft	1.31.130	
4.	Refilling of excavated stuff in trenches 6" layer i/c levelling & dressing complete. Providing RCC pipes of ASTM C -76-62 1/C -76-70, class II wall B & fixing in trenches i/c cutting fitting & jointing with rubber ring i/c testing with water to specified temperature	22560 Cft	2760.00 %0Cft	62.266	2760.00 %0Cft	62.266	2760.00 %0Cft	62.266
5.	e) 8" dia D12" dia g) 18" dia h) 24" dia	1000 Rft 1000 Rft 200 Rft 200 Rft	229.00 P/Rft 412.00 P/Rft 618.00 P/Rft 869.00 P/Rft	2.29.000 4.12.000 1.23.600 1.73.800	229.00 P/Rft 412.00 P/Rft 618.00 P/Rft 869.00 P/Rft	2.29.000 4.12.000 1.23.600 1.73.800	229.00 P/Rft 412.00 P/Rft 618.00 P/Rft 869.00 P/Rft	2.29.000 4.12.000 1.23.600 1.73.800

6.	Construction manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1/3. 1/2" thick, inside of walls and 1" (25mm) thick over benching and channel for fixing C.I manhole cover with frame of clear opening 1'-1 1/2" x 1'-1 1/2" (457 x 457 mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C 1:2:4 and fixing 1" (25mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of walls at 12 (305 mm) CC duly painted etc complete as per standard specification and drawing	88 Nos.	14.748.00 Each	12.97.824	14.748.00 Each	12.97.824	14.748.00 Each	12.97.824
7.	Fabrication of mild steel reinforcement for CC for cutting, bending, laying in position, making joints & fastening i/c cost of binding wire (also i/c removal of rust from bars. (Using Tor Bars)	32 Cwt	5001.70 P/Cwt	1.60.054	5001.70 P/Cwt	1.60.054	5001.70 P/Cwt	1.60.054
8.	Reinforcement Cement Concrete work including all labor & material except the cost of steel reinforcement & its labor for beding & binding which will be paid separately. This rate also include all kinds of forms moulds; lifting shuttering curing rendering and finishing the exposed surface ( including screening & washing of shingle) RCC work in roof slab, Beams, columns Rafts, lintels and other structural members laid in situ or pre-cast load in position complete in all respect. 1) Ratio (1:2:4) 90 Lbs cement 2 Cft Sand 4 Cft Shingle 1/8" to 1/4" gauge.	875 Cft	258.61 P/Cft	2.26.284	258.61 P/Cft	2.26.284	258.61 P/Cft	2.26.284
9.	Cement Concrete plain in including placing compacting, finishing & curing, complete including screening & washing of stone aggregate without shuttering Ratio 1:4:8	411.35 Cft	9416.28 % Cft	38.734	9416.28 % Cft	38.734	9416.28 % Cft	38.734
10.	Erection & removal of centering Partial Wood (2 <sup>nd</sup> Class) i) Vertical	4500 Sft	3127.41% Sft	1.40.733	3127.41% Sft	1.40.733	3127.41% Sft	1.40.733
11.	Cement Concrete plain in including placing Ratio 1:2:4	2250 Cft	14429.25% Cft	3.24.658	14429.25% Cft	3.24.658	14429.25% Cft	3.24.658
12.	Manufacturing & supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width & 6" THICK 1/C 3/8" dia 8 Nos cross linked bars welded & two sunk type hooks coded in 1:1.5:3 concrete with embedded 15 Kg C.I frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices ( A minimum of 25 slabs per trip will be transported)	100 Nos.	1906.60 Each	1.90.660	1906.60 Each	1.90.660	1906.60 Each	1.90.660

13. Manufacturing and Supplying R.C.C. manhole covers cast in Situ 1:2:4 concrete ratio 3' inch deep at centre with 3/8 dia tor steel bars at 4" c/c welded to 1/2" thick 2.5 inch deep M.S. Plate for curing stacking and transportation with in 10 miles (b) 21"

14. Complete cleaning of sewer restoring full original capacity of the winching machine, steel buckets and draggers sizing from 6" - 18" dia This cleaning operation would required to & from movement of the buckets & draggers from down streams to the up stream for a many times as required complete sewerage removal of size 6" lesser than the size of the pipe would be passed through the pipe for up streams down streams to ensure / check the satisfactory completion of the job. Silt taken out from the sewers would be disposed off at garbage dumping point

15. Earth work excavation in ashes sand soft soil or silt clearance undressed lead upto 50 Ft  
 2000 Each 80.50 P/Rft 1.61.000  
 2000 Each 128.80 P/Rft 2.57.600  
 2000 Each 209.30 P/Rft 4.18.600

16. Disposal of unusuable / surplus excavated material outside the Jamshed Zone limit including loading and unloading by Mechanical means 15 Miles  
 119443 Cft 1065 %Cft 12.72.068

17. S.P Jute Bags fill with sand mouth. Stich placing at site including loading, Unloading, Cartage approx 1.25 Cft etc  
 500 Nos. 580.00 Each 2,90,000


Total Schedule Rate		60,18,587	60,18,587	60,18,587	60,18,587
Rate Quoted by Contractors		15% Below	7.82.416	09 % Below	5.41.673
Total Schedule Rate Amount		52,36,171	54,76,914	05% Below	3,00,929
Rate Quoted by Contractor (Open Rate Item No. (13))		2,90,000	3,00,000		3,00,000
Total		55,26,171	57,46,914		60,17,658

*Signature*  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE

*Signature*  
 SUPERINTENDING ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (EAST) KANAKH

District Municipal Corporation (East)

District Municipal Corporation  
 (EAST) KANAKH



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: IMPROVEMENT / REPAIR OF TRENCHES POT HOLES AT QALANDRI ROAD, ALLAMA IQBAL ROAD, RANGERS OFFICE MA JINNAH ROAD, ADMIN SOCIETY, CHANESAR GOTH, MEHMOODABAD & INTERNAL STREET OF JAMSHED ZONE, DMC (EAST)**

S.#	Description Of Work	Quantity	FASAHAT & CO.		MY LAND BUILD & DEVELOPERS		BILAL BROTHERS	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Scarifying the existing road surface.	168000 Sft	116.16%Sft	1,95,149	116.16%Sft	1,95,149	116.16%Sft	1,95,149
2.	Dismantling and removing road metalling	84000 Cft	605.00 Cft	5,08,200	605.00 Cft	5,08,200	605.00 Cft	5,08,200
3.	Dismantling Cement Concrete plain (1:2:4)	7000 Cft	3327.50%Cft	2,32,925	3327.50%Cft	2,32,925	3327.50%Cft	2,32,925
4.	Earth work excavation of road side nalies i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	20000 Cft	1437%60Cft	28,740	1437%60Cft	28,740	1437%60Cft	28,740
5.	Excavation for pipe line in trenches, and pits in all kind of soils of murrum i/c trimming and dressing sides to true alignment and shpae levelling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge, providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift upto 5ft and lead upto one chain. 0'-5'	10000 Cft	4650 %0Cft	46,500	4650 %0Cft	46,500	4650 %0Cft	46,500

6. Providing RCC pipes of class II wall B and fixing in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure Class "B".

a) 9" Dia	200 Rft	163.00 P/Rft	32.600	163.00 P/Rft	32.600	163.00 P/Rft	32.600
b) 12" Dia	200 Rft	286.00 P/Rft	57.200	286.00 P/Rft	57.200	286.00 P/Rft	57.200

Construction mainhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3. 1/2" thick. inside of walls and 1" (25mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2" x 1-1/2" (457 x 457 mm) of 1.75 Cwt (88.9 Kg) embedded in plain C.C 1:2:4 and fixing 1" (25mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of walls at 12 (305 mm) CC duly painted etc complete as per standard specification and drawing

7. Refilling of excavated stuff in trenches 6" layer i/c leveling and dressing complete.

12 Nos.	14,748.00 Each	1,76,976	14,748.00 Each	1,76,976	14,748.00 Each	1,76,976
---------	----------------	----------	----------------	----------	----------------	----------

8. Refilling of excavated stuff in trenches 6" layer i/c leveling and dressing complete.

Manufacturing and supplying of **RCC Ring Slab of 21" dia** inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twin concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks costed in 1:1 1/2:3 concrete with embedded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)

8000 Cft	2760.00 %0Cft	22.080	2760.00 %0Cft	22.080	2760.00 %0Cft	22.080
----------	---------------	--------	---------------	--------	---------------	--------

9. Manufacturing and supplying of **RCC Ring Slab of 21" dia** inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars twin concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks costed in 1:1 1/2:3 concrete with embedded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)

05 Nos.	1906.60 Each	9,533	1906.60 Each	9,533	1906.60 Each	9,533
---------	--------------	-------	--------------	-------	--------------	-------

<p>Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia tor steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and transportation within 10 miles</p> <p>a) 21" Dia</p>	05 Nos.	913.63 Each	4.568	913.63 Each	4.568	913.63 Each	4.568
<p>11. Providing and Laying <b>Granular sub-base course</b> over preped sub grade confirming with lines grade. thickness and typical cross section using well graded crushed stones / gravels with sand and silt having a smooth gradation cure within the limits for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of maximum Dry Density according to AASHTO T-180-74 (1982) Method-D using approved mechanical means including watering with all leads and lift complete as directed.</p>	1815 Cft	3341.71 %Cft	60.652	3341.71 %Cft	60.652	3341.71 %Cft	60.652
<p>12. Providing and Laying <b>Aggregate base course</b> over compacted granular sub-base in conformity with line grades thickness and typical cross sections using well graded gravels / crushed stone with sand and silt having a smooth gradation courses within the envelop limits for grading A or B as per AASHTO M-147-65 (1985) and compacting to AASHTO T-180 Method "D" using approved mechanical means i/c watering with all leads and lift complete as directed.</p>	62160 Cft	5542.24% Cft	34.45.056	5542.24% Cft	34.45.056	5542.24% Cft	34.45.056

13. Providing and Laying to proper line and grade 1 1/2" thick pre mix carpet with paver machine. Prepared to specified formula according to job mixed formula approved by the Engineer Incharge I/C rolling and finishing to proper line, grade level and camber etc (Rate all cost of materials, T&P and carriage upto 3 chains.

80442.53 Sft	6488.32 % Sft	52,19,369	6488.32 % Sft	52,19,369	6488.32 % Sft	52,19,369
--------------	---------------	-----------	---------------	-----------	---------------	-----------


14. Disposal of unsuitable / surplus excavated material outside the Jamshed Town limit including loading and unloading by mechanical means 15 Miles


155000 Cft	1065 %Cft	16,50,750	1065 %Cft	16,50,750	1065 %Cft	16,50,750
------------	-----------	-----------	-----------	-----------	-----------	-----------

15. S /P Jute Bags fill with sand mouth, Stitch placing at site including loading, Unloading. Carriage approx 1.25 Cft etc


500 Nos.	580.00 Each	2,90,000	600.00 Each	3,00,000	600.00 Each	3,00,000
----------	-------------	----------	-------------	----------	-------------	----------

Total Schedule Rate		116,90,298	116,90,298		116,90,298		
Rate Quoted by Contractors		13% Below	15,19,739	10% Below	11,69,030	08% Below	9,35,224
Total Schedule Rate Amount		101,70,559	105,21,268		107,55,074		
Rate Quoted by Contractor (Open Rate Item No. (15))		2,90,000	3,00,000		3,00,000		
Total		104,60,559	108,21,268		110,55,074		

  
 EXECUTIVE ENGINEER  
 JAMSHED ZONE  
 District Municipal Corporation (East)

  
 SUPERINTENDING ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 (EAST) JAMSHEDPUR





# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

SUBJECT: CONSTRUCTION / MAINTENANCE / RENOVATION MAIN BUILDING OF JAMSHED ZONE, DMC (EAST)

S.#	Description Of Work	ABDULLAH ENTERPRISES		GLAMOUR CONSTRUCTION		K. N. BUILDERS		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount
1.	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same.	2546 Cft	5445.00 % Cft	1,38,630	5445.00 % Cft	1,38,630	5445.00 % Cft	1,38,630
2.	Dismantling of cement Concrete Solid Block Masonry work.	1669 Cft	1134.38 % Cft	18,933	1134.38 % Cft	18,933	1134.38 % Cft	18,933
3.	Dismantling Cement Concrete plain. (1:4:8)	900 Cft	3327.50 % Cft	29,948	3327.50 % Cft	29,948	3327.50 % Cft	29,948
4.	Excavation of founding of building bridges and other structure i/e degbelling, dressing, refilling around structure with excavation earth watering and ramming lead upto 5ft in ordinary soil.	3128 Cft	2722.50 % Cft	8,516	2722.50 % Cft	8,516	2722.50 % Cft	8,516
5.	Cement Concrete plain. (1:4:8)	1454 Cft	11288.75 % Cft	1,64,138	11288.75 % Cft	1,64,138	11288.75 % Cft	1,64,138
6.	Providing/ Laying solid stone or stone pitching etc.	1350 Cft	7708.47 % Cft	1,04,064	7708.47 % Cft	1,04,064	7708.47 % Cft	1,04,064
7.	Fabrication of mild steel reinforcement for cement concrete i/e cutting, bending, layer in position making joints and fatching i/e removal of rust from bars using for bars. (b). Wiring for bars etc.	248.35 Cwt	5001.70 P. Cwt	12,42,172	5001.70 P. Cwt	12,42,172	5001.70 P. Cwt	12,42,172

8.	Erection and removal of centering for RCC or plain cement concrete work Partial wood (2" class) in Vertical	2232 Cft	3127.41 % Sft	69.804	3127.41 % Sft	69.804	3127.41 % Sft	69.804
9.	Cement Concrete Plain including placing compacting, finishing and curing complete (i/e screening and washing at stone age: without shuttering 1:2:4.	558 Sft	14429.25% Cft	80.515	14429.25% Cft	80.515	14429.25% Cft	80.515
10.	Reinforcement Cement Concrete work including all labor and material ( expect the cost of steel reinforcement and its labor for binding and which will be paid separately this rate also include all kinds of mild lifting shuttering curring rendering and finishing the exposed the surface including screening and watering of shingle) RCC work in roof slab beam column raft lintel and other structural member lead into situ or pre-cast laid in position complete in all respect Ratio (1:2:4) 90 Lbs Cement 2 Cft Sand 4 Cft Shingle 1/8" inch to 1/4" inch gauge.	3477 Cft	258.62 P Cft	8.99.222	258.62 P Cft	8.99.222	258.62 P Cft	8.99.222
11.	Providing and laying 1:3:6 Cement Concrete Solid Block Masonry wall 6" and below in thickness set in 1:6 Cement sand mortar in Ground Floor Superstructure including raking our joints and curing etc. Complete.	1239 Cft	14621.44 % Cft	1.81.160	14621.44 % Cft	1.81.160	14621.44 % Cft	1.81.160
12.	Providing and Fixing G.I frames/chow hats of size 7"x2" x or 4-1/2" x3" for doors using 20 gauge GI sheet including welded hinges and fixing at site with necessary hold fasts. Filling with cement sandy slurry of ratio 1:6 and repainting the jambs. The cost also including all carriage tools and plants used in making and fixing.	72 Rft	228.90 P Rft	16.481	228.90 P Rft	16.481	228.90 P Rft	16.481
13.	Supplying and Fixing in position Aluminium Channels Framming for sliding windows & ventilators of Aleop made with 5mm thick tinned glass glazing (Belgium) etc. Complete. Deluxe Model (Bronze).	128 Sft	1449.69 P Sft	1.85.560	1449.69 P Sft	1.85.560	1449.69 P Sft	1.85.560

14.	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" c/c and frame of flat iron parti of 3/4" x 3/4" i/c circle shape at 1-0 apart equivalent fitted with screws are pins i/c painting 3 coats with 1" coat of red oxide paint etc.	128 Sft	194.16 P/Sft	24.852	194.16 P/Sft	24.852	194.16 P/Sft	24.852
15.	Providing Fixing squaring type glazed type W.C with Flushing Cistern and Pedestal.	01 No.	5772.80 Each	5.773	5772.80 Each	5.773	5772.80 Each	5.773
16.	Providing Fixing European type W.C pan work including Flushing Cistern.	01 No.	5339.40 Each	5.339	5339.40 Each	5.339	5339.40 Each	5.339
17.	P/F 22" X 16" Laverty Basin in white glazed earthen ware etc with pedestal.	02 Nos.	4.694.80 Each	9.390	4.694.80 Each	9.390	4.694.80 Each	9.390
18.	Fixing including cutting & fitting G.I pipes special clamps etc i/c cost of special clamp and bending rough walls & roof a making good painting two coat after clamps the pipe with ignent to match the color of the building and testing with water to a pressure hand of 200 feets (internal).	1/2" dia 100 Rft 1" dia 100 Rft 2" dia 100 Rft	73.21 P/Rft 128.55 P/Rft 233.00 P/Rft	7.321 12.855 23.300	73.21 P/Rft 128.55 P/Rft 233.00 P/Rft	7.321 12.855 23.300	73.21 P/Rft 128.55 P/Rft 233.00 P/Rft	7.321 12.855 23.300
19.	Providing & fixing full way gunmetal valve with wheel wheels. Threaded or flanged ends with rubber washing.	1/2" dia 04 Nos. 1" dia 02 Nos. 2" dia 02 Nos.	161.92 Each 271.92 Each 1025.42 Each	648 544 2.051	161.92 Each 271.92 Each 1025.42 Each	648 544 2.051	161.92 Each 271.92 Each 1025.42 Each	648 544 2.051
20.	Providing/ Fixing long Bib Cock of superior quality with C.P head 1/2" dia imported.	4 Nos.	1109.44 Each	4.438	1109.44 Each	4.438	1109.44 Each	4.438
21.	Providing RCC pipe and Collar of Class - "A" & fixing trenches rubbering	8" dia 100 Rft	206.00 P/Rft	20.600	206.00 P/Rft	20.600	206.00 P/Rft	20.600
22.	Laying floors of approved with glazed tile 3/4" thick in white cement 1:2 over 3/4" thick cement mortar 1:2 complete.	347 Sft	30509.77 % Sft	1.05.869	30509.77 % Sft	1.05.869	30509.77 % Sft	1.05.869

23.	Supplying & fixing Fiber Glass Tank of approved quality and design and wall thickness as specified including cost of nut bolts and fixing in plate form of cement concrete 1:3:6 & manking connection for inlets outlet and overflow inlet. Outer flow pipe etc complete. 100 Gallons.	01 No.	58962.94 Each	58.963	58962.94 Each	58.963	58962.94 Each	58.963
24.	Cement Plaster up to 12' height 1/2" thick.	15272 Sft	2283.93 % Sft	3,48.802	2283.93 % Sft	3,48.802	2283.93 % Sft	3,48.802
25.	Preparing the surface painting with mat finish pain of approved shade new surface.	15272 Sft	1989.62 % Sft	3,03.855	1989.62 % Sft	3,03.855	1989.62 % Sft	3,03.855
26.	Painting Guard Bars Gates Iron Bars Grating Railing including standard brasses & similar open work Two Coat.	129,22 Sft	371.80 302.80 302.80 <u>977.40 % Sft</u>	1.263	371.80 302.80 302.80 <u>977.40 % Sft</u>	1.263	371.80 302.80 302.80 <u>977.40 % Sft</u>	1.263
27.	Painting door & windows any type three should be approved shade.	224 Sft	657.91 502.15 <u>1160.06 % Sft</u>	2,599	657.91 502.15 <u>1160.06 % Sft</u>	2,599	657.91 502.15 <u>1160.06 % Sft</u>	2,599
28.	Providing & Laying 1" thick topping cement concrete (1:2:4) including Surface finishing & dividing into panels @ 2" thick.	2275 Sft	3275.50 % Sft	74.518	3275.50 % Sft	74.518	3275.50 % Sft	74.518
29.	Carriage of 100 Cft /5 Tons of all material like aggregate sprawl coal line surhkin etc. B.G rail fastening point & crossing bridge girder pipes sheet rails M.S bar etc or 1000 number bricks 10"x5"x3" or 1000 numbers tiles 12" x6"x12" or 150 Cft of timber or 100 mons of fuel wood by trucks any other means owned by the contractor lead upto 10 Miles.	5115 Sft	1065 % Cft	54.475	1065 % Cft	54.475	1065 % Cft	54.475
30.	Providing Fixing color Crete to wall surface to provide durable Crete & aesthetics having thickness up to 3/4" with specified color.	2820 Sft	6319.50 % Sft	1,78.210	6319.50 % Sft	1,78.210	6319.50 % Sft	1,78.210
31.	P.L 3/8" thick color rough glazed Tiles ( 18" x18") over 3/4" thick (1:2:4) etc.	1800 Sft	325.00 P/Sft Open Rate	5,85,000	320.00 P/Sft Open Rate	5,76,000	450.00 P/Sft Open Rate	8,10,000
32.	Providing & Fixing 1-1/2" inch fully flushed door shutter with commercial ply one layer both side including best quality Decodar Wood Frame 1-1/2" solid core including fixing of handle lock, tower bolt atdrop & handle including iron hinges fixed in positions directed by Engineer Incharge.	112 Sft	350.00 P/Sft Open Rate	39,200	395.00 P/Sft Open Rate	44,240	260.71 P/Sft Open Rate	29,200

33. Providing Fixing Bath Room of Master including Soap tray, looking glass & all accessories.

02 Nos. 8122-46 Each 16.245

**ELECTRICAL ITEM**

34. Electrical wiring including 3/4" dia PVC pipe cancelled in wall with wire (7.036) & power plug (7.044) fan wiring & (Telephone) wire including internet wiring Intercom including D.B as per design including Fan 56" 12 Nos. & exhaust Fan 12" dia & AC wiring (7.044) & 06 Nos. AC (L.G)

01 Job 6:50.000 P/Job 6:50.000 7:00.000 P/Job 7:00.000 6:50.000 P/Job 6:50.000  
 Open Rate Open Rate Open Rate Open Rate

Total of S/R 2012. Rs. 44,01,053 44,01,053 44,01,053 44,01,053

Deduct Ceiling 15% . Rs. 6,60,158 6,60,158 6,60,158 6,60,158

Total Schedule Rate Amount. Rs. 37,40,895 37,40,895 37,40,895 37,40,895

Rate Quoted by Contractor S/R Item As Par - At Par - AT Par -

Total S/R Amount 37,40,895 37,40,895 37,40,895 37,40,895


Rate Quoted by Contractor (Open Rate Items) 12.74.200 13.20.240 14.89.200

Total Amount 50.15.095 50.61.135 52.30.095

*(Signature)*  
 EXECUTIVE ENGINEER  
 JAMES R. BOHR  
 District Municipal Corporation  
 KARACHI

*(Signature)*  
 EXECUTIVE ENGINEER  
 JAMES R. BOHR  
 District Municipal Corporation  
 KARACHI

*(Signature)*  
 SUPERINTENDING ENGINEER  
 DISTRICT MUNICIPAL CORPORATION  
 KARACHI



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT: SUPPLY OF LAMP & BALLAST AND ELECTRICAL ACCESSORIES FOR DMC (EAST), JAMSHED ZONE.**

S.#	Description Of Work	Quantity	Iqbal Brothers		KAWISH & KAWISH		N.A ELECTRIC CONCERN	
			Rate	Amount	Rate	Amount	Rate	Amount
1.	Providing / Supplying Lamp 125 Watts Philips	800 Nos.	780 Each	6,24,000	785 Each	6,28,000	790 Each	6,32,000
2.	Providing / Supplying Choke 125 Watts Philips	600 Nos.	3375 Each	20,25,000	3380 Each	20,28,000	3382 Each	20,29,200
3.	Providing / Supplying T-Lamps 250 Watts (Son) Philips	1000 Nos.	2780 Each	27,80,000	2785 Each	27,85,000	2790 Each	27,90,000
4.	Providing / Supplying Choke 250 Watts (Son) Philips	800 Nos.	7150 Each	57,20,000	7155 Each	57,24,000	7160 Each	57,28,000
5.	Igniter 250 Watts (Son) Philips	800 Nos.	890 Each	7,12,000	890 Each	7,12,000	895 Each	7,16,000
6.	Providing / Supplying Moonlight Saver Type	700 Nos.	3300 Each	23,52,000	3300 Each	23,10,000	7305 Each	51,13,500
7.	Providing / Supplying Saver 45 Watts Sogy	1200 Nos.	1720 Each	20,64,000	1725 Each	20,70,000	1730 Each	20,76,000
8.	Providing / Supplying Wire 3/029 Single Core Million	250 Nos.	3370 Each	8,42,500	3375 Each	8,43,750	3380 Each	8,45,000
9.	Providing / Supplying Wire 7/029 Twin Core Million	30 Coils	20500 Each	6,15,000	20500 Each	6,15,000	20510 Each	6,15,300
10.	Providing / Supplying Wire 7/044 Single Core Million	15 Coils	12880 Each	1,93,200	12880 Each	1,93,200	12885 Each	1,93,275
11.	Providing / Supplying Wire 7/044 Twin Core Million	25 Coils	42350 Each	10,58,750	42350 Each	10,58,750	42355 Each	10,58,750
12.	Providing / Supplying Wire 7/036 Twin Core Million	20 Coils	28500 Each	5,70,000	28560 Each	5,71,200	28565	5,71,300
13.	Providing / Supplying Wire 7/036 Single Core Million	15 Coils	12000 Each	1,80,000	12000 Each	1,80,000	12005 Each	1,80,075

14.	Providing / Supplying Switch 10 Amps	1200 Nos.	100 Each	1.20,000	105 Each	1.26,000	110 Each	1.32,000 Each
15.	Providing / Supplying Shades 125 Watts	500 Nos.	570 Each	2.85,000	575 Each	2.87,500	580 Each	2.90,000
16.	Providing / Supplying Shades 250 Watts	600 Nos.	1020 Each	6.12,000	1020 Each	6.12,000	1025 Each	6.15,000
17.	Providing / Supplying T-Lamp 400 Watts Mercury	100 Nos.	3150 Each	3.15,000	3155 Each	3.15,500	3160 Each	3.16,000
18.	Providing / Supplying Choke 400 Watts Mercury	100 Nos.	6700 Each	6.70,000	6700 Each	6.70,000	6705 Each	6.70,500
19.	Providing / Supplying Igniter 400 Watts Mercury	100 Nos.	810 Each	81,000	815 Each	81,500	820 Each	82,000
20.	Providing / Supplying Holder E-27	500 Nos.	120 Each	60,000	125 Each	62,500	130 Each	65,000
21.	Providing / Supplying Tape PVC (Nitro)	700 Nos.	50 Each	35,000	55 Each	38,500	60 Each	42,000
22.	Providing / Supplying Saver 24 Watts (Sogo)	300 Nos.	570 Each	1.71,000	575 Each	1.72,500	580 Each	1.74,000
23.	Providing / Supplying Main Switch 30/40 Amps	100 Nos.	495 Each	49,500	500 Each	50,000	505 Each	50,500
24.	Providing / Supplying Switch 20 Amps	500 Nos.	475 Each	2.37,500	485 Each	2.40,000	485 Each	2.24,500
25.	Providing / Supplying HRC 510. 125 Watts Complete	150 Nos.	11500 Each	17.25,000	11500 Each	17.25,000	11505 Each	17.25,750
26.	Providing / Supplying HRC 511. 250 Watts Complete	180 Nos.	19500 Each	35.10,000	19500 Each	35.10,000	19510 Each	35.11,800
27.	Providing / Supplying HPIT 400 Watts Complete	40 Nos.	19200 Each	7.68,000	19200 Each	7.68,000	19210 Each	7.68,400
28.	Providing / Supplying Arena Light 1000 Watts	02 Nos.	192,000 Each	384,000	192,000 Each	3.84,000	192020 Each	3.84,040
29.	Providing / Supplying T Lamp 400 Son	50 Nos.	4350 Each	2.17,500	4350 Each	2.17,500	4355 Each	2.17,750
30.	Providing / Supplying Choke 400 Son	50 Nos.	11,800 Each	5.90,000	11800 Each	5.90,000	11805 Each	5.90,250
31.	Providing / Supplying Ignitor 400 Son	50 Nos.	990 Each	49,500	1000 Each	50,000	1005 Each	50,250
			<b>Total Rate Quoted by Contractors</b>	<b>296,16,450</b>		<b>301,52,900</b>		<b>324,6,140</b>

*Shahid*


*Shahid*

EXECUTIVE

MANAGER

Signature

Signature



# OFFICE OF THE EXECUTIVE ENGINEER JAMSHED ZONE, DMC (EAST)

**SUBJECT:** REHABILITATION / IMPROVEMENT OF KHUSH HALL ROAD, RIAZ UDDIN ROAD, KURTA GALL, COMMERCIAL AREA TARIQ ROAD & APPROACHES LINK FROM TARIQ ROAD, PECHS, BLOCK-02 OF JAMSHED ZONE, DMC (EAST)

S.#	Description Of Work	KAMRAN & KAMPANY		BALAJI ENTERPRISES		PRECISION ENG. SER		
		Quantity	Rate	Amount	Rate	Amount	Rate	Amount
1.	Scarifying the existing road surface.	138600 Sft	116.16%Sft	1,60,998	116.16%Sft	1,60,998	116.16%Sft	1,60,998
2.	Dismantling and removing road metalling	69300 Cft	605.00 %Cft	419,265	605.00 %Cft	419,265	605.00 %Cft	419,265
3.	Dismantling Cement Concrete plain (1:2:4) Preparing Sub Grade including earth excavation or filling to an average depth of 9" dressing to camber and consolidation with power roller	4375 Cft	3327.50% Cft	1,45,578	3327.50% Cft	1,45,578	3327.50% Cft	1,45,578
4.	Earth work excavation of road side nallies i/c forming its bank are putting the same on embankment as directed clod breaking dressing etc. complete through work in ordinary soil	1,38,600	526.28 %Sft	729,424	526.28 %Sft	729,424	526.28 %Sft	729,424
5.	Cement Concrete Plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:4:8	12205 Cft	1437.00 %0Cft	17,539	1437.00 %0Cft	17,539	1437.00 %0Cft	17,539
6.	Cement Concrete Plain in including placing compacting, finishing and curing, complete including screening and washing of stone aggregate without shuttering Ratio 1:4:8	11831 Cft	9416.28 %Cft	11,14,040	9416.28 %Cft	11,14,040	9416.28 %Cft	11,14,040



7.	P/L 1 1/2" thick topping CC (1:2:4) i/c surface finishing & dividing into panels.	35850 Sft	2548.29 %Sft	9,13,562	2548.29 %Sft	9,13,562	2548.29 %Sft	9,13,562
8.	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shpae levelling of beds of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within one chain as directed by Engineer incharge, providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift upto 5ft and lead upto one chain. 0'-5'	10000 Cft	4650.00 %0Cft	46,500.00	4650.00 %0Cft	46,500.00	4650.00 %0Cft	46,500.00
9.	Providing RCC pipes of class II wall B and fixing in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure. Class "B" a) 9" Dia b) 12" Dia	200 Rft 200 Rft	163.00 P/Rft 286.00 P/Rft	32,600 57,200	163.00 P/Rft 286.00 P/Rft	32,600 57,200	163.00 P/Rft 286.00 P/Rft	32,600 57,200
10.	Providing Main Hole 4 Ft dia (Inside) with C.I Frame 15 Kg supplying & fixing R.C.C Main Hole Cover and 5 Ft clear depth 1:2:4 CC cast in situ 9" thick wall 1:4:8 CC in 6ft dia and 6" thick in foundation i/c making required Nos of Walls and branch channels excavation of all kinds of soil back filling and disposal of excavated stuff etc complete as per design & instruction of the Engineer incharge.	14 Nos.	14,748.00 Each	2,06,472	14,748.00 Each	2,06,472	14,748.00 Each	2,06,472
11.	Refilling of excavated stuff in trenches 6" layer i/c levelling and dressing complete Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia for steel bars twon concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks costed in 1:1:2:3 concrete with embedded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices (A minimum of 25 slabs per trip will be transported)	8,000 Cft	2760.00 %0Cft	22,080	2760.00 %0Cft	22,080	2760.00 %0Cft	22,080
12.		05 Nos.	1906.60 Each	9,533	1906.60 Each	9,533	1906.60 Each	9,533

Manufacturing and supplying RCC manhole covers cast in situ 1:2:4 concrete ratio 3 inch deep at centre reinforced with 3/8" dia for steel bars at 4" C/C welded to 1/8" thick 2.5 inch deep M.S. plate i/c curing, stacking and transportation within 10 miles  
 b) 21" Dia

13.	10 Nos.	913.63 Each	9,136	913.63 Each	9,136	913.63 Each	9,136
-----	---------	-------------	-------	-------------	-------	-------------	-------

Providing and Laying **Granular sub-base course** over prepared sub grade confirming with lines grade, thickness and typical cross section using well graded crushed stones / gravels with sand and silt having a smooth gradation curve within the limits for grading C or D as per AASHTO M-147-65 (1980) and compacting to 100% of maximum Dry Density according to AASHTO T-180-74 (1982) Method-D using approved mechanical means including watering with all leads and lift complete as directed.

14.	1815 Cft	3341.70 %Cft	60,652	3341.70 %Cft	60,652	3341.70 %Cft	60,652
-----	----------	--------------	--------	--------------	--------	--------------	--------


Providing and Laying **Aggregate base course** over compacted granular sub-base in conformity with line grades thickness and typical cross sections using well graded gravels / crushed stone with sand and silt having a smooth gradation courses within the envelop limits for grading A or B as per AASHTO M-147-65 (1985) and compacting to AASHTO T-180 Method "D" using approved mechanical means i/c watering with all leads and lift complete as directed.


15.	40194 Cft	5542.24 % Cft	22,27,648	5542.24 % Cft	22,27,648	5542.24 % Cft	22,27,648
-----	-----------	---------------	-----------	---------------	-----------	---------------	-----------

Providing and Laying to proper line and grade 1 1/2" thick pre mix carpet with paver machine. Prepared to specified formula according to job mixed formula approved by the Engineer Incharge I/C rolling and finishing to properline-grade level and camber etc (Rate all cost of materials, T&P and carriage upto 3 chains.

16.	111,145.55 Sft	6,488.32%Sft	72,11,479	6,488.32%Sft	72,11,479	6,488.32%Sft	72,11,479
-----	----------------	--------------	-----------	--------------	-----------	--------------	-----------

17.	material outside the Janshed Zone limit including loading and unloading by mechanical means 15 Miles	122,530 Cft	1065 %Cft	13,04,945	1065 %Cft	13,04,945	1065 %Cft	13,04,945
18.	S /P Jute Bags fill with snad mouth. Stich placing at site including loading. Unloading. Cartage approx 1.25 Cft etc	500 Nos.	600.00 Each	3,00,000	600.00 Each	3,00,000	700.00 Each	3,50,000
Total of Schedule Rate Item Rs.				146,88,651			146,88,651	
15% Ceiling of Schedule Rate 2012. Rs.				22,03,298			22,03,298	
Estimated Amount Rs.				1,24,85,353			1,24,85,353	
RATE QUOTED BY CONTRACTORS		0.15% Below	18,728	05% Above	6,24,268	07% Above	8,73,975	
Total Schedule Rate Amount				1,24,66,629			131,09,621	
Rate Quoted by Contractor (Open Rate Item No, 18)				3,00,000			3,00,000	
Total				1,27,66,629			1,34,09,621	
							137,09,328	

  
**EXECUTIVE ENGINEER**  
**JANSHED ZONE**  
 District Municipal Corporation (East)

  
**SUPERINTENDING ENGINEER**  
**DISTRICT MUNICIPAL CORPORATION**  
 (EAST) KARACHI

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/290/2014

Dated: 24-Mar-2014


**Bid Evaluation Report**


(In compliance of Clause 45 SPPRA 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East) ✓   |
| 2. Tender Reference No.                             | PS/MC/DMC/E/04/14 Dated 26-01-2014<br>( Sr. # 01)  |
| 3. Tender Description / Name of Work                | Construction of Road at Community Centre Street<br>Near Hill Park General Hospital Block-07 / 08,<br>DMCHS |
| 4. Method of Procurement                            | Single Stage - One Envelope Procedure  |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site &<br>Notice Board   |
| 6. Total Bid documents Sold:                        | 03 Nos.  |
| 7. Total Bids Received                              | 03 Nos.  |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable   |
| 10. Bid (s) Rejected:                               | Nil  |
| 11. Financial Bid Opening Date                      | 24-03-2014   |
| 12. Bid Evaluation Report:                          |  |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	M/s Kamran & Kampany	15.00 % Below	1 <sup>st</sup> Lowest	Estimated cost of Rs. 19,22,136	Rs. 16,33,815	Qualified as per evaluation criteria	Recommended for award of work
2.	M/s Precision Eng. Services	13.90 % Below	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 19,22,136	Rs. 16,54,959	Qualified as per evaluation criteria	Responsive
3.	M/s Balaji Enterprises	12.00 % Below	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 19,22,136	Rs. 16,91,479	Qualified as per evaluation criteria	Responsive

This issue with the approval of the memebtrs of the procurement committee:

  
**Juanid Ullah Khan**  
Member / XEN  
DMC (WEST)

  
**Shahid Ashraf Choudhry**  
Member / XEN  
Jamshed Zone

  
**Fazal Mehmood Gill**  
Chairmain /S.E  
DMC (East)

**SUPERINTENDING ENGINEER**  
DISTRICT MUNICIPAL CORPORATION  
(EAST) KARACHI

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/291 /2014

Dated: 24-Mar-2014


**Bid Evaluation Report**


(In compliance of Clause 45 SPPRA 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)   |
| 2. Tender Reference No.                             | PS/MC/DMC/E/04/14 Dated 26-01-2014<br>( Sr. # 02)  |
| 3. Tender Description / Name of Work                | Improvement / Repair of CC Footpath at Block<br>A/B, SMCHS & Improvement of Road Block-02<br>& 06. PECHS, Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage - One Envelope Procedure  |
| 5. Tender Published                                 | Daily Leading News Pappers. SPPRA Web Site &<br>Notice Board   |
| 6. Total Bid documents Sold:                        | 03 Nos.  |
| 7. Total Bids Received                              | 03 Nos.  |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable   |
| 10. Bid (s) Rejected:                               | Nil  |
| 11. Financial Bid Opening Date                      | 24-03-2014   |
| 12. Bid Evaluation Report:                          |  |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	M/s D. H. A Brothers	15.00 % Below	1 <sup>st</sup> Lowest	Estimated cost of Rs. 34,05,924	Rs. 28,95,035	Qualified as per evaluation criteria	Recommended for award of work
2.	M/s K. N. Builders	14.50 % Below	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 34,05,924	Rs. 29,12,065	Qualified as per evaluation criteria	Responsive
3.	M/s Abdullah Enterprises	24.50 % Above	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 34,05,924	Rs. 42,40,375	Qualified as per evaluation criteria	Responsive

This issue with the approval of the members of the procurement committee:

  
**Juanid Ullah Khan**  
Member / XEN  
DMC (WEST)

  
**Shahid Ashraf Choudhry**  
Member / XEN  
Jamshed Zone

  
**Fazal Mehmood Gill**  
Chairman /S.E  
DMC (East)

SUPERINTENDING ENGINEER  
DISTRICT JAMSHED ZONE  
(EAST) KANAKIA

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/292/2014

Dated: 24-Mar-2014


**Bid Evaluation Report**

(In compliance of Clauss 45 SPPRA 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)   |
| 2. Tender Reference No.                             | PS/MC/DMC/E/04/14 Dated 26-01-2014<br>( Sr. # 03)  |
| 3. Tender Description / Name of Work                | Cleaning of Sewerage Line through Winching<br>Machine in various Places of Jamshed Zone,<br>DMC (East) |
| 4. Method of Procurement                            | Single Stage - One Envelope Procedure  |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site &<br>Notice Board   |
| 6. Total Bid documents Sold:                        | 04 Nos.  |
| 7. Total Bids Received                              | 04 Nos.  |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable   |
| 10. Bid (s) Rejected:                               | Nil  |
| 11. Financial Bid Opening Date                      | 24-03-2014   |
| 12. Bid Evaluation Report:                          |  |


Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
M/s Abdul Baqi	15.00 % Below	1 <sup>st</sup> Lowest	Estimated cost of Rs. 85,61,282	Rs. 72,77,090	Qualified as per evaluation criteria	Recommended for award of work
M/s Bilal Brothers	10.00 % Below	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 85,61,282	Rs. 77,05,154	Qualified as per evaluation criteria	Responsive
M/s Precision Engi. Services	08.00 % Below	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 85,61,282	Rs. 78,76,379	Qualified as per evaluation criteria	Responsive
M/s Balaji Enterprises	05.00 % Below	4 <sup>th</sup> Lowest	Estimated cost of Rs. 85,61,282	Rs. 81,33,218	Qualified as per evaluation criteria	Responsive

This issue with the approval of the memebtrs of the procurement committee:

  
**Juanid Ullah Khan**  
Member / XEN  
DMC (WEST)


**Director (CB) SPPRA**

With a request to upload on SPPRA Website

  
**Shahid Ashraf Choudhry**  
Member / XEN  
Jamshed Zone

EXECUTIVE ENGINEER  
JAMSHED ZONE

District Municipal Corporation (East)

  
**Fazal Mehmood Gill**  
Chairmain /S.E  
DMC (East)

SUPERINTENDING ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(East)

C.C to:-  
Administrator, D. M. C (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/293/2014

Dated: 24-Mar-2014


**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)


- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)   |
| 2. Tender Reference No.                             | PS/MC/DMC/E/04/14 Dated 26-01-2014<br>( Sr. # 04)  |
| 3. Tender Description / Name of Work                | Improvement of Esa Bhai Memon Road Block-07 & 08, Block-02, PECHS Roads, KMCHS Area Roads, PECHS Girls College Road, Block "B" SMCHS Roads, Raw No. 289/290, DMCHS Road, Khudadad Colony Street No. 02 Road and Various Area Roads of Jamshed Zone |
| 4. Method of Procurement                            | Single Stage One Envelope Procedure  |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site & Notice Board  |
| 6. Total Bid documents Sold:                        | 03 Nos.  |
| 7. Total Bids Received                              | 03 Nos.  |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable   |
| 10. Bid (s) Rejected:                               | Nil  |
| 11. Financial Bid Opening Date                      | 24-03-2014   |
| 12. Bid Evaluation Report:                          |  |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	M/s Balaji Enterprises	15% Below (-) Rs. 2,90,000	1 <sup>st</sup> Lowest	Estimated cost of Rs. 89,46,041/- (+) Open Rate	Rs. 78,94,135	Qualified as per evaluation criteria	Recommended for award of work
2.	M/s Kanaya Lal	12% Below (+) Rs. 3,00,000	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 89,46,041/- (+) Open Rate	Rs. 81,72,516	Qualified as per evaluation criteria	Responsive
3.	M/s B. B. Enterprises	07% Below (+) Rs. 3,00,000	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 89,46,041/- (+) Open Rate	Rs. 86,19,818	Qualified as per evaluation criteria	Responsive
4.	M/s Precision Eng. Services	02% Below (-) Rs. 3,00,000	4 <sup>th</sup> Lowest	Estimated cost of Rs. 89,46,041/- (+) Open Rate	Rs. 90,67,120	Qualified as per evaluation criteria	Responsive

This issue with the approval of the members of the procurement committee:

  
**Juanid Ullah Khan**  
Member / XEN  
DMC (WEST)

  
**Shahid Ashraf Choudhry**  
Member / XEN  
Jamshed Zone

  
**Fazal Mehmood Gill**  
Chairmain /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

**EXECUTIVE ENGINEER  
JAMSHED ZONE  
District Municipal Corporation (East)**

**SUPERINTENDING ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(EAST) KARACHI**

C.C to:-  
Administrator, D. M. C (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/294/2014

Dated: 24-Mar-2014


**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)  |
| 2. Tender Reference No.                             | PS/MC/DMC/E/04/14 Dated 26-01-2014<br>( Sr. # 05)   |
| 3. Tender Description / Name of Work                | Desilting of Nallahs including Winching From Hindu Basti (Junejo Town) to Marium Masjid Allama Iqbal Road, Ghazali Road, Tipu Sultan Road, Naz Biryani to Parsi Gate and Repair of RCC Slab in Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage One Envelope Procedure   |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site & Notice Board   |
| 6. Total Bid documents Sold:                        | 03 Nos.   |
| 7. Total Bids Received                              | 03 Nos.   |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable  |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable  |
| 10. Bid (s) Rejected:                               | Nil   |
| 11. Financial Bid Opening Date                      | 24-03-2014  |
| 12. Bid Evaluation Report:                          |   |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	M/s Fasahat & Co.	13% Below (-) Rs. 2,90,000	1 <sup>st</sup> Lowest	Estimated cost of Rs. 60,18,587/- (+) Open Rate	Rs. 55,26,171	Qualified as per evaluation criteria	Recommended for award of work
2.	M/s My Land Builders & Develop.	09% Below (-) Rs. 3,00,000	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 60,18,587/- (+) Open Rate	Rs. 57,46,914	Qualified as per evaluation criteria	Responsive
3.	M/s Bilal Brothers	05% Below (+) Rs. 3,00,000	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 60,18,587/- (-) Open Rate	Rs. 60,17,658	Qualified as per evaluation criteria	Responsive

This issue with the approval of the memebtrs of the procurement committee:

  
**Juanid Ullah Khan**  
Member / XEN  
DMC (WEST)

  
**Shahid Ashraf Choudhry**  
Member / XEN  
Jamshed Zone  
EXECUTIVE ENGINEER  
JAMSHED ZONE  
District Municipal Corporation (East)

  
**Fazal Mehmood Gill**  
Chairmain /S.E  
DMC (East)  
SUPERVISOR IN CHARGE  
DISTRICT MUNICIPAL CORPORATION  
(EAST) JAMSHED ZONE

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)



**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/295 /2014

Dated: 24-Mar-2014


**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)  |
| 2. Tender Reference No.                             | PS/MC/DMC/E/04/14 Dated 26-01-2014<br>( Sr. # 06)   |
| 3. Tender Description / Name of Work                | Improvement / Repair of Trenches Pot Holes at<br>Qalandri Road, Allama Iqbal Road, Rangers<br>Office MA Jinnah Road, Admin Society,<br>Chancesar Goth, Mehmoodabad & Internal Street<br>of Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage One Envelope Procedure   |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site &<br>Notice Board  |
| 6. Total Bid documents Sold:                        | 03 Nos.   |
| 7. Total Bids Received                              | 03 Nos.   |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable  |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable  |
| 10. Bid (s) Rejected:                               | Nil   |
| 11. Financial Bid Opening Date                      | 24-03-2014  |
| 12. Bid Evaluation Report:                          |   |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparision with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	M/s Fasahat & Co.	13% Below (+) Rs. 2,90,000	1 <sup>st</sup> Lowest	Estimated cost of Rs. 116,90,298/- (+) Open Rate	Rs. 101,60,559	Qualified as per evaluation criteria	Recommended for award of work
2.	M/s My Land Builders & Develop.	10% Below (-) Rs. 3,00,000	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 116,90,298/ (-) Open Rate	Rs. 108,21,268	Qualified as per evaluation criteria	Responsive
3.	M/s Bilal Brothers	08% Below (-) Rs. 3,00,000	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 116,90,28/- (+) Open Rate	Rs. 110,55,074	Qualified as per evaluation criteria	Responsive

This issue with the approval of the memebrrs of the proocurement committee:

  
**Juanid Ullah Khan**  
Member / XEN  
DMC (WEST)

  
**Shahid Ashraf Choudhry**  
Member / XEN  
Jamshed Zone

  
**Fazal Mehmood Gill**  
Chairman /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

EXECUTIVE ENGINEER  
JAMSHED ZONE  
District Municipal Corporation (East)

SUPERINTENDING ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
JAMSHED PORE

C.C to:-  
Administrator, D. M. C (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/296/2014

Dated: 24-Mar-2014


**Bid Evaluation Report**

(In compliance of Clause 45 SPPRA 2010)

- |   |  |
|---|--|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)   |
| 2. Tender Reference No.                             | PS/MC/DMC/E/04/14 Dated 26-01-2014<br>( Sr. # 07)                                    |
| 3. Tender Description / Name of Work                | Construction / Maintenance / Renovation Main<br>Building of Jamshed Zone, DMC (East) |
| 4. Method of Procurement                            | Single Stage - One Envelope Procedure  |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site &<br>Notice Board                         |
| 6. Total Bid documents Sold:                        | 03 Nos.  |
| 7. Total Bids Received                              | 03 Nos.  |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable   |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable   |
| 10. Bid (s) Rejected:                               | Nil  |
| 11. Financial Bid Opening Date                      | 24-03-2014   |
| 12. Bid Evaluation Report:                          |  |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1	M/s Abdullah Enterprises	AT Par (+) Rs. 12,74,200	1 <sup>st</sup> Lowest	Estimated cost of Rs. 37,40,895/- (+) Open Rate	Rs. 50,15,095	Qualified as per evaluation criteria	Recommended for award of work
2	M/s Glamour Construction	AT Par (+) Rs. 13,20,240	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 37,40,895/- (-) Open Rate	Rs. 50,61,135	Qualified as per evaluation criteria	Responsive
3	M/s K. N. Builders	AT Par (+) Rs. 14,89,200	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 37,40,895/- (+) Open Rate	Rs. 52,30,095	Qualified as per evaluation criteria	Responsive


This issue with the approval of the members of the procurement committee:

  
**Juanid Ullah Khan**  
Member / XEN  
DMC (WEST)

EXECUTIVE ENGINEER


**Director (CB) SPPRA**

With a request to upload on SPPRA Website

  
**Shahid Ashraf Choudhry**  
Member / XEN

Jamshed Zone  
EXECUTIVE ENGINEER  
JAMSHED ZONE

District Municipal Corporation (East)

  
**Fazal Mehmood Gill**  
Chairman /S.E  
DMC (East)

C.C to:-  
Administrator, D. M. C (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/297/2014

Dated: 24-Mar-2014


**Bid Evaluation Report**

(In compliance of Clause 45 SPPRA 2010)

- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)  |
| 2. Tender Reference No.                             | PS/MC/DMC/E/04/14 Dated 26-01-2014<br>( Sr. # 08)                                 |
| 3. Tender Description / Name of Work                | Supply of Lamp & Ballast and Electrical<br>Accessories for DMC East) Jamshed Zone |
| 4. Method of Procurement                            | Single Stage One Envelope Procedure   |
| 5. Tender Published                                 | Daily Leading News Pappers. SPPRA Web Site &<br>Notice Board                      |
| 6. Total Bid documents Sold:                        | 04 Nos.   |
| 7. Total Bids Received                              | 04 Nos.   |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable  |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable  |
| 10. Bid (s) Rejected:                               | Nil   |
| 11. Financial Bid Opening Date                      | 24-03-2014  |
| 12. Bid Evaluation Report:                          |   |

Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
M/s Iqbal Brothers	Rs. 296,16,450	1 <sup>st</sup> Lowest	Estimated cost of Open Rate	Rs. 296,16,450	Qualified as per evaluation criteria	Recommended for award of work
M/s Kawish & Kawish	Rs. 301,52,900	2 <sup>nd</sup> Lowest	Estimated cost of Open Rate	Rs. 301,52,900	Qualified as per evaluation criteria	Responsive
M/s N.A Electric Concern	Rs. 324,76,140	3 <sup>rd</sup> Lowest	Estimated cost of Open Rate	Rs. 324,76,140	Qualified as per evaluation criteria	Responsive
M/s Al Hamza Enterprises	Rs. 325,42,460	4 <sup>th</sup> Lowest	Estimated cost of Open Rate	Rs. 325,42,460	Qualified as per evaluation criteria	Responsive


This issue with the approval of the members of the procurement committee:


  
**Juanid Ullah Khan**  
Member / XEN  
DMC (WEST)

EXECUTIVE ENGINEER

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

  
**Shahid Ashraf Choudhry**  
Member / XEN  
Jamshed Zone

  
**Fazal Mehmood Gill**  
Chairman /S.E  
DMC (East)

SUPERINTENDING ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
(EAST) KARACHI

C.C to:-  
Administrator, D. M. C (EAST)

**OFFICE OF THE EXECUTIVE ENGINEER & FOCAL  
PERSON JAMSHED ZONE, DMC (EAST)**

No. E.E/JZ/DMC/E/298/2014

Dated: 24-Mar-2014


**Bid Evaluation Report**


(In compliance of Clauss 45 SPPRA 2010)


- |   |   |
|---|---|
| 1. Name of Procuring Agency                         | Jamshed Zone, DMC (East)  |
| 2. Tender Reference No.                             | PS/MC/DMC/E/04/14 Dated 26-01-2014<br>( Sr. # 09)   |
| 3. Tender Description / Name of Work                | Rehabilitation / Improvement of Khush Hall Road,<br>Riaz Uddin Road, Kurta Gali, Commercial Area<br>Tariq Road PECHS, Block-02 of Jamshed Zone,<br>DMC (East) |
| 4. Method of Procurement                            | Single Stage – One Envelope Procedure   |
| 5. Tender Published                                 | Daily Leading News Pappers, SPPRA Web Site &<br>Notice Board  |
| 6. Total Bid documents Sold:                        | 03 Nos.   |
| 7. Total Bids Received                              | 03 Nos.   |
| 8. Technical Bid Opening date (If applicable)       | Not Applicable  |
| 9. No. of Bid Technically qualified (if applicable) | Not Applicable  |
| 10. Bid (s) Rejected:                               | Nil   |
| 11. Financial Bid Opening Date                      | 24-03-2014  |
| 12. Bid Evaluation Report:                          |   |

S. #	Name of Firms or Bidder	Cost Offer by Bidder	Ranking in terms of cost	Comparison with Estimated Cost	Total Amount Quoted by Contractor	Reason for acceptance / Rejection	Remarks.
1.	M/s Kamran & Kampany	15% Below (+) Rs. 300,000	1 <sup>st</sup> Lowest	Estimated cost of Rs. 124,85,353/= (+) Open Rate	Rs. 127,66,629	Qualified as per evaluation criteria	Recommended for award of work
2.	M/s Balaji Enterprises	05% Below (+) Rs. 300,000	2 <sup>nd</sup> Lowest	Estimated cost of Rs. 124,85,353/= (+) Open Rate	Rs. 134,09,621	Qualified as per evaluation criteria	Responsive
3.	M/s Precision Eng. Services	07% Below (+) Rs. 350,000	3 <sup>rd</sup> Lowest	Estimated cost of Rs. 124,85,353/= (+) Open Rate	Rs. 137,09,328	Qualified as per evaluation criteria	Responsive

This issue with the approval of the memebrs of the procurement committee:

  
Juanid Ullah Khan  
Member / XEN  
DMC (WEST)

  
Shahid Asraf Choudhry  
Member / XEN  
Jamshed Zone

  
Fazal Mehmood Gill  
Chairman /S.E  
DMC (East)

**Director (CB) SPPRA**

With a request to upload on SPPRA Website

C.C to:-  
Administrator, D. M. C (EAST)