

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACT OF  
WORKS, SERVICES & GOODS

- |  |   |
|--|---|
| 1) NAME OF ORGANIZATION / DEPTT:   | Works & Services Department Government of Sindh Karachi   |
| 2) PROVINCIAL LOCAL GOVT: OTHER  | Provincial Government   |
| 3) TITLE OF CONTRACT   | Construction of New Circuit House @ Khairpur (District Khairpur)<br>Const: of Foundation G/Floor, F/Floor.                    |
| 4) TENDER NUMBER   | 1-No  |
| 5) BRIEF DESCRIPTION OF CONTRACT   | Construction of New Circuit House @ Khairpur (District Khairpur)<br>Const: of Foundation G/Floor, F/Floor.                    |
| 6) FORUM THAT APPROVED THE SCHEME  | Provincial Government   |
| 7) TENDER ESTIMATED VALUE  | Rs. 39,865,357  |
| 8) ENGINEER'S ESTIMATE (For Civil works only)  | Rs. 39,893,288  |
| 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT)   | (27) Months   |
| 10) TENDER OPENED ON (DATE & TIME)   | 28-05-2011 at 1.30 P.m  |
| 11) NUMBER OF TENDER DOCUMENTS SOLD (Attached List of Buyers)  | 04-Nos (List Attached)  |
| 12) NUMBER OF BIDS RECEIVED  | 04-Nos  |
| 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS.  | All were available  |
| 14) BID EVALUATION REPORT (Enclose a Copy)   | Copy Enclosed   |
| 15) NAME & ADDRESS OF THE SUCCESSFUL BIDDER  | M/S. Al-Asad Traders Government Contractor<br>Flat No. 106, Ahmed Comforts Apartment,<br>Block 17, Gulistan-e-Johar, Karachi. |
| 16) CONTRACT AWARD PRICE   | 39,865,357  |
| 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT.<br>(i.e 1 <sup>st</sup> , 2 <sup>nd</sup> , 3 <sup>rd</sup> & 4 <sup>th</sup> EVALUATION BID) | 1st Lowest  |

18) METHOD OF PROCUREMENT USED:- (Tick One)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

Domestic/Local

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e EMERGENCY, DIRECT CONTRACTING ETC WITH BRIEF REASON.

---

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

Chief Engineer, Buildings Department  
Govt: of Sindh, Hyderabad.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

No

21) ADVERTISEMENT:-

- i) SPPRA Website (If Yes, give date & SPPRA Identification No)
- ii) News papers (If Yes, give names of newspapers & Dates)

Yes Dated 08-05-2011

Frontier Post: 13-05-2011  
Express: 10-05-2011  
Sobh: 13-05-2011  
Koshish: 13-05-2011  
Nawa-e-Waqt: 14-05-2011  
Islam: 15-05-2011  
(Copy Enclosed)

22) NATURE OF CONTRACT

Local

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS (If yes enclose a Copy)

Copy Enclosed

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS (If Yes enclose a Copy)

Yes

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

N.A

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS.

Yes

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID (In Case of Consultancies)

N.A

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIRDS?

Yes


## BID EVALUATION REPORT

1. Name of Procuring Agency Works & Services Department  
Government of Sindh Karachi
2. Tender Reference No. N.I.T No. TC/G-55/421 Dated: 04-05-2011
3. Tender Description / Name of Work / Item Construction of New Circuit House @  
Khairpur (District Khairpur)  
Construction of Foundation G/Floor,  
F/Floor.
4. Method of Procurement Single Stage – One Envelope Procedure
5. Tender Published Frontier Post: 13-05-2011.  
Express: 10-05-2011  
Sobh: 13-05-2011  
Koshish: 13-05-2011  
Nawa-e-Waqt: 14-05-2011  
Islam: 15-05-2011  
(Copy Enclosed)
6. Total Bid Documents Sold Four Nos
7. Total Bid Received Four Nos
8. Technical Bid Opening Date (if applicable) N.A
9. No. of Bid Technically Qualified (if applicable) N.A
10. Bid(s) Rejected Three Nos
11. Financial Bid Opening Date 28-05-2011

12. Bid Evaluation Report:

S#	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in Terms of Cost	Comparison with Estimated Cost	Reasons for Acceptance / Rejection	Remarks
0	1	2	3	4	5	6
1	M/S. Al-Asad Traders	39,865,357	Ist Lowest	0.07 (Saving)	Lowest bidder	Accepted
2	M/S. Ali & Ali	40,112,933	Higher	0.55 (Excess)	Higher bidder	Rejected
3	M/S. Bilal Builders	40,267,421	Highest	0.94 (Excess)	Highest bidder	Rejected
4	M/S. Tarfeeya Construction	40,608,086	Highest	1.7 (Excess)	Highest bidder	Rejected

  
Executive Engineer  
Provincial Buildings Division  
Shaheed Benazir Abad

  
Divisional Accounts Officers  
Provincial Buildings Division  
Shaheed Benazir Abad

Employer to please ensure that no professional engineer shall be executed without employing additional engineers duly registered with P.E.C. whose work would be taken under the and relevant provisions of the By-Laws of Acceptance Letter / Work Order must always be endorsed to P.E.C.



Serial No 197910

PEC-5A  
**CATEGORY C-FOUR**

### PAKISTAN ENGINEERING COUNCIL

The firm will bid individually and not in competition with M/s Universal Enterprises (C-5/6476) for the same project.

Licence No 6728 Category C-4 Validity 31 December, 2011

### LICENCE OF PAKISTANI CONSTRUCTOR/OPERATOR

(Under the bye-laws of Pakistan Engineering Council 1987)

This is to certify that M/s AL-ASAD TRADERS (Licensee)

with its registered office at Flat#106 Ahmed Comforts B-17 Gulistan-e-Johar, Karachi

has/have been licenced under Construction and Operation of Engineering Works By-Laws

1987, until the validity date to construct/operate engineering works, the construction/capital cost


of which does not exceed Rs. 100 (ONE HUNDRED) million; provided the licensee fulfils all

the qualification requirements prescribed by Client or Employer for a particular engineering

work; and subject to the licensee continuing to fulfil all the requirements of the bye-laws.

Field of Specialization CE10 (ONE ONLY) XX

(Specialization Code Nos. for detail see overleaf)



*S. Iqbal*  
Registrar  
Pakistan Engineering Council,  
Islamabad.

Date of Issue 05/01/2011.

- Note:
1. This Certificate of Registration is valid until 31st December 2011. It should be renewed on payment of the required fee for the next year. Application of renewal for the next year should be submitted by 05 November 2011.
  2. Names of Professional Engineers working with the firm are shown on the reverse. The Consulting Engineer (the Engineer Incharge in case the consultant is not appointed) shall monitor the number of engineers employed by the Constructor and inform the Council accordingly.

Telephone No. 9202672

GOVERNMENT OF SINDH  
INFORMATION DEPARTMENT  
Block No. 96 Sindh Secretariat No. 4-B, Karachi  
Dated 06/10/11 2011

Bill No. 1627/11

To, The Executive Engineer,  
Provincial Buildings Division,  
Nawabshah.

Dear Sir,

I am forwarding hereunder a bill for the advertisement (particulars given below) received with your letter NO. 421/11 dated 4.5.11. The necessary newspaper cuttings of the advertisements are enclosed. Payment of this bill is to be made to this office only and not to the newspaper concerned.


Kindly arrange to remit the amount of the bill to the Director of Information (Advertisement) Public Relations Department, Government of Sindh, Karachi WITHIN FIFTEEN DAYS OF THE RECEIPT OF THIS BILL, in cash, by Money Order, Cheque or Bank Draft. All charges for such remittances are to be borne by you and should not be deducted from amount of the bill.

Our insertion Order NO. INF/KRY 1627/11 Dated 12.5.11

Sr.No	NAME OF NEWSPAPERS	SPACE PER INSERTION	DATE OF INSERTION	Rs.	Ps.
1.	Frontier Post Kyy	50	13.5.11	97,310.	00
2.	Express "	"	10.5.11	11,617.	00
3.	SOBH "	"	13.5.11	16,094.	00
4.	Koshish Hyd	"	"	10,306.	00
5.	Nawa-e-Waqt Kyy	"	14.5.11	97,336.	00
6.	Islam "	"	15.5.11	96,972.	00
TOTAL				59,635.	00

Rupees: Fifty Nine Thousand Six Hundred  
Thirty Five only.

Encl: \_\_\_\_\_

  
DIRECTOR OF INFORMATION  
(ADVERTISEMENTS)

operation will be launched against the encroachers in the Rawalpindi district on May 31st.

adding, "Letters of success have been sent to them on their given addresses." This year, he said, formula

receiving applications through around 5,000 designated bank branches across the country from April 15,

of Religious Affairs, while the same number will be sent through the Hajj Groups Organizers (HGOs).

## Saifullah for judicial probe into Abbottabad action

F.P. Report

ISLAMABAD: President Pakistan Muslim League and Chairman Senate Foreign Relations Committee Senator Jalim Saifullah Khan while showing concern on Abbottabad Incident has urged upon judicial inquiry if Abbottabad incident to bring about its facts and figure before the nation.

In a statement issued here on Thursday, he has said that he said incident has questioned the country's sovereignty and being a nuclear power the whole nation was concerned about defence of Pakistan that who would issue it.

He has also blamed intelligence agencies for the failure upon the existence of Osama Bin Laden in Abbottabad.

He said, "I am surprised even the Prime Minister of Pakistan is under the grave threat".

He said that it was extremely unfortunate that

four months have been passed and country has no foreign minister and minister for political affairs.

He urged to have full fledged Foreign Minister or appoint Interior Minister who was always busy in tours to bring political parties in government and be in power.

He said that Chaudhry League has joined government just to get ministries who comprised national interests over individual interests.

He stressed that only strong and effective opposition can play active role in making any government successful.

He said that it was extremely shameful time for the democratic parliament and the nation will never trust if few political parties are playing game to in and out in the government.

He said that what type of message are giving to the nation.

## Pakistani scholars to leave for France next month

ISLAMABAD (APP): Ambassador of France to Pakistan Daniel Jouanneau hosted a reception at his residence here to award HEC and French Scholarships to seventeen Pakistani laureates for the fellowship programme, both for "Split-PhD" and Post-Doctorate in different fields. They will leave for France early next month to conduct their scientific studies which will last up to nine months.

This batch of 2011 is really representative of Pakistan as these young scientists come from different parts of the country:

Lahore, Islamabad, Rawalpindi, Faisalabad, Karachi, Kohat, Dera Ismail Khan, Bahawalpur and Multan and they work in quite different fields: Pharmacy, Business Administration, Virology and Immunology, Biotechnology and Genetic Engineering, Microbiology, Chemical and Materials Engineering, Chemistry, Electrical Engineering and Computer Science, Plant

Pathology, Information and Communication Technology, Food Science and Technology, History and International Relations, Telecommunications, Social Sciences and Statistics.

They will join the best French research institutions and laboratories.

While congratulating the laureates, Ambassador Jouanneau expressed the pleasure of the French Embassy in Pakistan to finance this programme with the Higher Education Commission of Pakistan. Eight scientists were able to join the best French research laboratories in 2010 and it was quite a great success to have more than six joint-publications as a result.

The Higher Education Commission and the French Embassy in Pakistan aims to help the development of cooperation between French and Pakistani scientific organizations, engaged in R&D programs of all the scientific and technology fields.

### OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NAWABSHAH

NO.TC/G-55/421 of 2011

Dated: 4/5/2011

### NOTICE INVITING TENDERS

Sealed Tenders are invited from the interested persons / supplier / companies / Firms as per PPRA Rules 2004 on B-I / B-II Forms for the following works.

#### LIST OF WORKS

S. #	Name of Work	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1	Construction of New Circuit House @ Khairpur				
	i) Construction of Main Building.	34,000,000	680,000	27 Months	3000/-
	ii) Construction of IV type Quarter 1.No & Vth type Quarters 4. Nos.	4,600,000	92,000	18 Months	3000/-
	iii) Construction of Compound Wall	1,200,000	24,000	18 Months	1000/-
2	Renovation of Annexy Building c circuit House Khairpur	4,500,000	90,000	18 Months	3000/-

#### CONDITIONS

- The Tenders shall be issued upto 28-5-2011 during office hours.
- Same shall be received back on 28-5-2011 upto 1:00 (P.M) And will be opened on same date at 1:30 P.M in the presence of interesting contractors or their authorized representative by the tendering committee on same date. If the undersigned may be out of Headquarter the tenders will be opened on his return to the headquarter. In case the tenders which will remain un-responded it will be issued upto 3-6-2011 1.00 P.M and will be opened at 2.00 P.M on 3-6-2011 and same date for issue and opening for un-responded tenders is fixed on 10-6-2011 and 10-6-2011 respectively.
- To participate in Tendering details for eligibility are as under:
  - Registration certificate for Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount for the calendar year 2009
  - Bio data of Engineers and Technical staff working with the firm.
  - Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
  - List of works in progress including cost of each work and copy of letter of award of works.
  - List of Machinery and equipment available with documentary evidence of its ownership certificate of bank showing credit witness along with Bank Statement.
- Registration with Income Tax Department (NTN-Certificate) and copy of CNIC.
- Undertaking on Affidavit that Firm is not involved in any litigation & Bank Guarantee as per List of work Item No (i) Tender Amount Rs. 34.00 (M) 8% Separately Attached.
- The bidder should submit Earnest money as showing against each work in shape of call deposit prepared from schedule bank in favour of the undersigned.
- Affidavit to the effect that the firm / contractor is not involved has not been black listed previously by any executing agency.
- Affidavit with an effect the all documents / particulars / Information furnished is true / correct.
- In case of firm list of partners / partnership deed, give full particulars of Directors / proprietors or other connected along with power of attorney. In case of being sole proprietor such under taking on affidavit is furnished.
- In case of works costing below Rs.2.50 Million the condition at Sr.No.3 will not applicable.
- The Procuring Agency may reject all or any bids subject to the relevant provisions of PPRA Rules.

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
NAWABSHAH

INF/KRY No. 1627/11

The Frontier Post Karachi  
13-5-2011

دفترو ایگزیکٹو انجینئرو پروونشنل بلڈنگز ڈویژن نواب  
No.TC/G-55/421/of2011 Dated:4-05-2011

**ٹینڈرز طلبی نوٹس**

درج ذیل کام کیلئے PPRا رور 2004 کے تحت دلچسپی رکھنے والے محترم اراکین اور سپلائرز کو توجہ دیا جاتا ہے کہ  
B-1/B-II ٹارگٹ پر سرٹیفائیڈ ریزرو مطلوب ہیں۔  
کام کی فہرست

نمبر شمار	کام کا نام	تخمینی لاگت	زریعہ پیمانہ	مدت تکمیل	ٹینڈر فیس
1- غیر پوریش نیوسٹریٹ ہاؤس کی تعمیر					
(i)	بین ملنگ کی تعمیر	34,000,000/-	680,000/-	27 دن	3000/-
(ii)	ایک عدد 14 پی کوارٹر اور ایک عدد 27 پی کوارٹر کی تعمیر	4,600,000/-	92,000/-	18 دن	3000/-
(iii)	کمپاؤنڈ وال کی تعمیر	1,200,000/-	24,000/-	18 دن	1000/-
2-	ایگزیکٹو بلڈنگ سروسٹ ہاؤس نمبر 1 کی تعمیر و آرائش	4500000/-	90000/-	18 دن	3000/-

**شرائط:**

- 1- سارے ٹینڈرز 28-05-2011 تک دوران اوقات کار جاری کیے جائیں گے۔
- 2- مکمل شدہ ٹینڈرز 28-05-2011 کو دن 1:00 بجے تک وصول اور دلچسپی رکھنے والے اسٹریٹائزر یا ان کے نمائندوں کی موجودگی میں اسی دن 1:30 بجے ٹینڈرنگ مکمل ہوگی۔
- 3- ٹینڈرنگ کے تاریخ کو ذرا پہلے کے ہیڈ کوارٹر سے باہر ہونے کی صورت میں ٹینڈرز ان کی ہیڈ کوارٹر یا کسی پر کھولے جائیں گے۔ متعلقہ تاریخ کو ٹینڈرز کا جواب موصول نہ ہونے کی صورت میں یہ ٹینڈرز 3-6-2011 کو دن 1:00 بجے تک جاری اور 3-6-2011 کو دن 2:00 بجے کھولے جائیں گے۔ اس مرتبہ بھی وہی صورتحال برقرار رہنے کی صورت میں ٹینڈرز با ترتیب 10-6-2011 کو جاری اور 10-6-2011 کو کھولے جائیں گے۔
- 3- ٹینڈر میں شرکت کرنے والوں کیلئے اہلیت کی شرائط درج ذیل ہیں:
  - (a) ٹینڈر کی اہلیت کی فراہم کیا گیا متعلقہ شعبے میں ایڈوائزیشن آف ورک کیا گیا ہر ماہ کے سال 2009 کیلئے پاکستان انجینئرنگ کونسل سے رجسٹریشن ریفیکٹیو
  - (b) فرم میں کام کرنے والے انجینئرز اور ٹیکنیکل اسٹاف کے کوائف
  - (c) تکمیل شدہ اور درج ذیل کیمپوں کا سٹاؤب یزی ثبوت اور آجران کی جانب سے کام کی تکمیل عملی کیمپوں کا سرٹیفکیٹ
  - (d) ہر کام کی اہلیت کی فراہم کیا گیا متعلقہ کیمپوں کی فہرست اور لیٹرف آف ایڈوائز آف ورک کی کاپی
  - (e) مع دستاویزی ثبوت دستیاب مشینری اور ایکوئپمنٹ اور اس کی ملکیت کا دستاویزی ثبوت اور مع اسٹینڈرڈ بینک کی جانب سے جاری کردہ سرٹیفکیٹ جس میں کرڈٹ کی حد دکھائی گئی ہو

- 4- ایک گیس ڈپازٹمنٹ سے رجسٹریشن (NTN) اور قومی شناختی کارڈ کی کاپی۔
- 5- اس بات کا حلف نامہ کہ فرم کسی خیار سے ملوث نہیں رہی اور اسے آف ورک میں اسٹیمپ نمبر (i) ٹینڈر کی رقم Rs.34,000/- کا 80% کی بینک گارنٹی ٹیچر دیا جائے گی۔
- 6- بولی دہندہ کو ہر کام کیلئے درج ذریعہ پیمانہ لگش کال ڈپازٹ جج کی ہی بینک سے ذریعہ دلچسپی کے حق میں جاری کیا گیا ہو مع کرمانا ہوگا۔
- 7- اس بات کا حلف نامہ کہ فرم انجینئرنگ میں کسی ادارے کی جانب سے ایکسٹنشن ہے۔
- 8- اس بات کا حلف نامہ کہ فرم کو درہم دستاویزی ثبوت / تصدیقات / معلومات / باطل درست ہیں۔
- 9- فرم کی صورت میں مع پاور آف اٹارنی ڈائریکٹرز یا دیگر اہل ذمہ داروں کی مکمل تصدیقات کیا گیا ہو مع پاور آف اٹارنی ڈپازٹمنٹ کی فہرست۔
- 10- کام کی اہلیت Rs.2,50 ملین سے کم ہونے کی صورت میں ہر شمارہ میں درج شرائط لاگو نہیں ہوں گی۔
- 11- PPRا رور کی متعلقہ شعبوں کے تحت پرو کیورنگ ایجنسی کسی یا تمام بینکوں کو سروسز دے سکتی ہے۔

ایگزیکٹو انجینئر  
پروونشنل بلڈنگز ڈویژن  
نواب شاہ

**دفترو تعلقہ میونسپل ایڈمنسٹریشن چیمبر**

No.TMA/CHR/170/2011 Dated:09-05-11

**پارٹ A: نیلامی نوٹس**

برائے سال 2011-2012 TMA (30-06-2012 F 01-07-2011) جنہو کے مختلف ٹیکس فیس کا نظام زیر دلچسپی کی زیر مداخلت (شامل دونوں ایام) 27-05-2011 اور 28-05-2011 کو ٹیکس دن 11:00 بجے ہوگا۔

نمبر شمار	ٹیکس / فیس کا نام	ٹیکس رقم	10% کال ڈپازٹ
1	مال جزی فیس	1,03,000,000/-	1,03,00,000/-
2	وٹگی جزی فیس	1,34,420/-	13,442/-
3	سٹارٹ فیس	86,147/-	6,515/-
4	جزی راولی فیس	13,310/-	1,331/-

**قواعد و ضوابط:**

- 1- نادہندہ ٹیکس کی شرحوں کو بجائی میں شرکت کی اجازت نہیں ہوگی۔
- 2- تمام شرکاء کو بجائی میں شرکت کیلئے ٹیکس رقم کے 10% کے مساوی رقم پیش ہے آڈر ڈا ڈیمائٹ ڈرافٹ مع کرمانی ہوگی، بصورت دیگر بجائی میں شرکت کی اجازت نہیں ہوگی۔
- 3- بولی دہندگان کی جانب سے جمع کرایا جانے والا ڈپازٹ سب سے بڑی بولی کی منظوری بجائی کی تکمیل تک اور اس کا سبب بولی دہندہ کی بیکوٹی منظور ہے۔
- 4- ناکام بولی دہندگان کا ڈپازٹ بجائی کی مکمل ہونے پر ان کو واپس کر دیا جائے گا۔
- 5- ایڈمنسٹریشن TMA جنہو کو ٹیکس کی شرحوں کو سروسز دہنے کے لئے اسحق حاصل ہے۔
- 6- بجائی سے متعلق دیگر تفصیلات دوران اوقات کار TMA آفس میں دیکھی جاسکتی ہے۔
- 7- ٹیکس کی شرحوں پر فزیشن کیلئے ٹیکس کی شرحوں کو ٹیکس دہندگان کے لئے ٹیکس کی شرحوں کے 15% کے مساوی دیکھ کر فزیشن کو سہولت دینی ہوگی۔
- 8- ایڈمنسٹریشن کے مطابق اس کا سبب بولی دہندہ کو ٹیکس کی شرحوں کو سہولت دینی ہوگی۔
- 9- تمام بولی دہندگان اور اس کا سبب بولی دہندہ کو ٹیکس کی شرحوں کو سہولت دینی ہوگی۔

**پارٹ B: ٹینڈر نوٹس**

درج ذیل کام کیلئے دلچسپی رکھنے والے اسٹریٹائزر یا پارٹنوں اور سپلائرز سے سرٹیفائیڈ ریزرو مطلوب ہیں۔ سارے ٹینڈرز مارچ ٹینڈر فیس (دستاویزی ثبوت) کی ادائیگی پر 30-05-2011 تک دوران اوقات کار دفترو تعلقہ ایگزیکٹو ایجنسی (S&S) جنہو سے حاصل کیے جاسکتے ہیں۔

SPRا رور کی متعلقہ شعبوں کے تحت پرو کیورنگ ایجنسی کسی یا تمام ٹینڈرز کو سروسز دے سکتی ہے۔  
مکمل شدہ ٹینڈرز 31-5-2011 کو دن 1:00 بجے تک دفترو میں وصول اور پارٹنوں اور ان کے نمائندوں کی موجودگی میں اسی دن 1:30 بجے کھولے جائیں گے۔ ٹینڈرنگ کے تاریخ کو ہر کوارٹر سے باہر ہونے کی صورت میں یہ ٹینڈرز کا جواب موصول نہ ہونے کی صورت میں 3-6-2011 کو دن 1:00 بجے تک جاری اور 3-6-2011 کو دن 2:00 بجے کھولے جائیں گے۔

نمبر شمار	آئٹم کا نام	تخمینی لاگت	زریعہ پیمانہ	ٹینڈر فیس	مدت تکمیل
1-	دو سوبز وار میں پیپ ہاؤس کی تعمیر اور ڈیزل انجن کی انسٹالیشن اور پینٹ ڈیزل	2000000/-	400000/-	500/-	12 دن
2-	دو سوبز وار میں پاور سٹریٹ لائٹس اور پینٹ	1000000/-	200000/-	450/-	12 دن
3-	دو سوبز وار میں پاور سٹریٹ لائٹس اور پینٹ کی انسٹالیشن	1000000/-	200000/-	450/-	12 دن

**قواعد و ضوابط:**

- 1- متعلقہ ٹینڈرز کوئی ٹیکس نہیں دے سکتے۔
  - 2- مکمل شدہ فرم کے سروسز کو کیلئے درج کال ڈپازٹ مع کرمانا ہوگا۔
- PPRا رور کے مطابق ایک سٹریٹائزر کے علاوہ مطلوبہ معیار پر پورا اترنے والے دلچسپی کے حامل دیگر تمام سٹریٹائزر اور پارٹنوں کو شرکت کی دعوت دی جاتی ہے۔

ایڈمنسٹریشن  
تعلقہ میونسپل ایڈمنسٹریشن  
چیمبر

Express  
14-5-2011

پنهنجا ڪري منهنجي ڀاءُ جي ڪو به ڪم نه ڪريو. جي ٻين ڪمن جي نتيجي ۾ پوليس منهنجي ڀاءُ جي پوريهه پتن وٺي محمد، سجاد علي ۽ ٻين کي ڳولڻ لاءِ ڪراچي ۾ ڳولڻ جي ڪوشش ڪئي رهي جيڪي ٻه ڏينهن کان ڳولڻ جي ڪوشش ڪئي رهي آهي. هن جو مڙي، ماحد ڪلڙو ۽ سلور رتامي جي اڳواڻي ۾ احتجاجي مظاهرو ڪري رهي آهي.

ڪراچي / اسرپا احتجاجي ڪري سگهجي آهي، جڏهن ته سنڌ جي مختلف شهرن ۾ صحافين جا گذريل 5 ڏينهن کان احتجاجي مظاهرا جاري آهن. شڪارپور ۾ صحافين جو ميروغخاص جي مقتول صحافي اشرف پنهور جي جرابدين جي گرفتاري لاءِ مشتاق سومرو، شڪارپور ۾ راجد پتن گل ميمڻ، سڪندر صديقي جي اڳواڻي ۾ گهٽيا گهر چوڪ رت احتجاجي مظاهرو ڪيو، گهٽيا گهر ۾ صحافين احسان ڪلڙو، عبدالحميد لاکو، اير اي ڏي، روزگار ڪلڙو، احسان ملڪ، مگر صديقي، مظهر صديقي، فقير محمد تانوري، ملڪ احمد عارفي، اياز وسير ۽ ٻين تورخم ڪمپني جي اڳواڻي ۾ احتجاجي مظاهرو ڪيو ۽ ڏرڻو هنيو ويو. ميروغخاص جي مشتاق قريش هٿان قتل ٿيل اشرف پنهور جا قاتل گرفتار نه ٿيڻ ڪري ڪنڊياري جي صحافين شهر ۾ ريلي ڪئي ڏرڻو هنيو. مريد شاخ ۾ صحافين رياض احمد ميراڻي، اياز احمد ميراڻي، سليم، محمد بخش گهٽيو، عبدالله چاچن محمد شعيان ۽ ٻين صحافين توڙي سياسي پارٽين جي سوين ڪارڪنن ميروغخاص جي سينٽر صحافي اشرف پنهور جي قتل خلاف احتجاج ڪيو ويو رهي جنهن جي استعمال سان

## آفيس آف ڊي ايگزيڪيوٽو انجنيئر

پراونشل بلڊنگس ڊويزن نوابشاهه

نمبر تي سي اي-55/421/آف 2011 تاريخ: 04-05-2011

### ٽينڊر گهرائڻ لاءِ نوٽيس

هيٺ ڏنل ڪمن لاءِ خواهشمند ڦرن / ميلائرن / ليڪيڊرن / ڪميٽين / آرمن ڪن سي-1 آءِ-2 ڦرن تي پي پي آر آف ڊويزن 2004 تحت مهربند ٽينڊر گهرائجن ٿا.

سلسلو نمبر	ڪم جو نالو	تفصيلي رقم	سوئي رقم	مقدار	تائيد ٿيڻ وقت
01	نيو سرڪٽ هائوس ايت خيرپور جي تعمير	34000000	680000	27 مهينا	3000
(1)	مين بلڊنگ جي تعمير	46000000	92000	18 مهينا	3000
(2)	4 ٽائپ ڪوارٽر 1 عدد ۽ 5 ٽائپ ڪوارٽر 4 عدد جي تعمير	1200000	24000	18 مهينا	1000
(3)	چوڌواري جي تعمير	4500000	90000	18 مهينا	3000
02	خيرپور ميرس اينٽڪمي بلڊنگ سرڪٽ هائوس جي رٽرويشن				

ٽينڊرن جا شرط ۽ ضابطو

- 1- ٽينڊر 28-05-2011 تائين آفيس وقت دوران جاري ڪيا ويندا.
- 2- ساڳيا 28-05-2011 تي منجهند 01 وڳي تائين واپس وصول ڪيا ويندا. ۽ ساڳي تاريخ تي منجهند 01:30 وڳي دلچسپي رکندڙ ٽيڪيڊرن يا سندن مجاز نمائندن جي موجودگي ۾ ٽينڊرنگ ڪميٽي ساڳي ڏينهن تي ڪوليندي. جيڪڏهن هيٺ صحيح ڪندڙ هيڊ ڪوارٽر کان ٻاهر هوندو ته ٽينڊر ان جي هيڊ ڪوارٽر ۾ واپس اچڻ تي ڪوليا ويندا. جيڪڏهن ٽينڊرن جي موت نه ملي ته ٻيهر 03-06-2011 تي منجهند 01 وڳي تائين جاري ڪيا ويندا ۽ ساڳي تاريخ 03-06-2011 تي منجهند 02 وڳي ڪوليا ويندا ۽ موت نه ملندڙ ٽينڊر 10-06-2011 ۽ 10-06-2011 تي ترتيبوار جاري ڪيا ۽ ڪوليا ويندا.
- 3- ٽينڊرن ۾ حصو وٺڻ لاءِ اهليت جا تفصيل هيٺ ڏجن ٿا:
  - (1) ڪئلينڊر سال 2009 لاءِ هر هڪ ڪم جي ٽينڊر ماليٽي جي حساب سان ڪم جي اسپيشلائيزيشن جي لاڳاپيل شعبي ۾ پاڪستان انجنيئرنگ ڪائونسل سان رجسٽريشن
  - (2) ڦرر سان گڏ ڪم ڪندڙ انجنيئرن ۽ ٽيڪنيڪل اسٽاف جي بايوڊيٽا.
  - (3) انجام ڏنل / هٿ ۾ موجود ڪمن جو دستاويزي ثبوت ۽ آجرن پاران اطمينان بخش تڪميل جو سرٽيفڪيٽ.
  - (4) هلندڙ ڪمن جي فهرست جنهن ۾ هر هڪ ڪم جي ماليٽي ۽ ڪم ڏيڻ جي ليٽر جي ڪاپي لڳل هجي.
  - (5) دستياب مشينري ۽ ايڪيپمينٽ جي فهرست ان جي مالڪي جي دستاويزي ثبوت سان بئنڪ جو سرٽيفڪيٽ جنهن ۾ قرض جي حد ڄاڻايل هجي گڏ بئنڪ اسٽيٽمينٽ.
- 4- اسڪر ٽيڪس ڊپارٽمينٽ رجسٽريشن (اين تي اين سرٽيفڪيٽ) ۽ سي اين آءِ جي ڪاپي.
- 5- ان امر بابت حلف نامو ته ڦرر ڪنهن به مقدميبيازي ۾ ملوث نه آهي ۽ فهرست مطابق بئنڪ گارنٽي آفٽر نمبر (1) ٽينڊر امانوٽ مبلغ 34.00 (اير) 8 سيڪڙو جدا شامل ڪرڻ گهرجي.
- 6- واک ڏيندڙ هيٺ صحيح ڪندڙ جي حق ۾ ڪنهن شيڊيول بئنڪ وٽان تيار ٿيل ڪال ڊيپازٽ جي صورت ۾ هر هڪ آڳاٽن ڄاڻايل سوئي رقم جمع ڪرائين.
- 7- ان امر بابت حلف نامو ته ڦرر / ٽيڪيڊار اڳواٽ ڪنهن به ايگزيڪيوٽو ايجنسي وٽان بليڪ لسٽ ليل نه آهن.
- 8- ان امر بابت حلف نامو ته جمع ڪرايل سمورا دستاويز / انگ / اطلاع مڃا ۽ صحيح آهن.
- 9- ڦرر جي صورت ۾ پارٽنرس جي فهرست / پارٽنر شپ ڏيڻ جنهن ۾ ڊائريڪٽر / ايروپارٽنرز يا ٻين واسطيدارن جا پاپر آف اٿارٽي سميت مڪمل انگ اکرو ڏنل هجن. سول پروپرائيٽر هئڻ جي صورت ۾ حلف نامي تي اهڙي لکت جمع ڪرائي وڃي.
- 10- 2.50 ملين کان گهٽ لاپٽ وارين ڪمن تي شرط شمار نمبر 3 لاڳو نه ٿيندو.
- 11- پروڪيورنگ ايجنسي پي پي آر آف ڊويزن جي لاڳاپيل سٽن تحت ڪم ڪيو هڪ يا سمورا واکرد ڪري سگهجي ٿي.

### ايگزيڪيوٽو انجنيئر

پراونشل بلڊنگس ڊويزن نوابشاهه

INF/KRY:No.1627/2011

## دي ميڊيڪل سپرنٽينڊنٽ، سنڌ اسپتال، سعودي آباد، ڪراچي

### ٽينڊر نوٽيس

پي لاءِ سال 2010-11 لاءِ هيٺ ڏنل آئٽمن جي خريداري لاءِ پبلڪ پروڪيورمينٽ رولز 2004 تحت پروڪيورنگ فارمن تي مينوفڪچررز / امپورٽرس / سول ايجنٽس / ليڪيڊرن / ڊسٽريبيوٽرس کان مهربند

گهرجڪي شرح	ٽينڊر وڪري جي شرح	ڪلڙ جي تاريخ ۽ وقت
مبلغ 1000	13 مئي 2011 کان 27 مئي 2011 تائين	28 مئي 2011 تي منجهند 02 وڳي
مبلغ 1000	13 مئي 2011 کان 27 مئي 2011 تائين	28 مئي 2011 تي منجهند 02 وڳي

شرطن ۽ ضابطن جي ڪاپي مٿي ڏنل شيڊيول ۾ پي آرڊر (ناقابل واپسي) ميڊيڪل سعودي آباد ڪراچي جي حق ۾ ادا ٿيڻ تي ۽ هيٺ ڏنل دستاويز جي پيش ڪرڻ تي هيٺ ڏنل رڙي پي اير اينڊ آءِ سيلهيٽ ڊپارٽمينٽ بلاڪ 24 شاهراهه لياقت ڪراچي جي آفيس حاصل ڪري سگهجن ٿا.

ٽيڪنيڪل بائڊنگ شناختي ڪارڊ لڙيڪار تي ٿيندي.

پروپوزل هئڻ گهرجي. جنهن تي "ٽيڪنيڪل پروپوزل" واضح طور لکيل هجي. ٽيڪنيڪل (گهرج) (هر هڪ آئٽم لاءِ جدا لفافو) سان گڏ ڏنل آئٽمن جي 2.5 سيڪڙو جي صورت ۾ (ڪامياب واک ڏيندڙ لاءِ واپسي جوڳي) لفافي تي "فنانشل پروپوزل" ٿيڻ گهرجي ۽ سوئي رقم سان گڏ هڪ جدا مهربند لفافي ۾ هئڻ گهرجي ۽ "فنانشل پروپوزل" اڪيٽي جو نالو وڌڻ اکرن ۾ لکڻ گهرجي. پي صورت ۾ ان تي غور نه ڪيو ويندو. جدا جدا مهربند هئڻ گهرجن ۽ ٽين لفافن ۾ پيل هجن. واک ڏيندڙ جو نالو سمورن

ت سنڌ اسپتال سعودي آباد ڪراچي جي آفيس ۾ رکيل ٽينڊر باڪس ۾ 28 مئي 2011 تي منجهند 02 وڳي واک ڏيندڙن يا سندن نامزد ڪيل نمائندن جي موجودگي ۾.

ٽيڪنيڪل پروپوزل جي دستاويز / سيمپل جي بنياد تي منظوري کانپوءِ ۽ ايڪيپمينٽس / سول / اصل پروپوزل جي بنياد تي ٽيڪنيڪل پروپوزل جي منظوري کانپوءِ پروجيڪٽ ڪميٽي لاپٽ 60 ڏينهن جي بد وڌندي پر صرف ٽيڪنيڪل قبول ڪيل واکن جا فنانشل ل پروپوزل جي ٽيڪنيڪل موت نه ملڻ جي صورت ۾ ڪولڻ کان بغير لاڳاپيل واک

روڙ جي لاڳاپيل سٽن تحت ڪم ڪيو هڪ يا سمورا واکرد ڪري سگهجي ٿي. بل فرمن / سپلائرن تي غور نه ڪيو ويندو.

ن ڪنهن به صورت ۾ ٽيڪنيڪل ڪلي سگهيا نه ساڳيا ايندڙ ڪم واري ڏينهن تي ڪوليا

### نگ اينڊ ڊسپوزنگ آفيسر

سينٽ هاسپيٽل سعودي آباد ڪراچي

SOBH  
13-5-2011





زمینداروں کو فراہم کیا گیا اور حق خریداری مہراز سے 274482 ہیکٹر زمین منگوانے کی درخواست کی ہے۔ انہوں نے بتایا کہ پاسکو ایجینڈہ می خریداری کے ہدف کے حصول تک خریداری ہم کو جاری رکھے گا۔

یہ سہولت انہوں نے کہا کہ ہم جیسے آف کمرس کی جانب سے تعاون کے منتظر ہیں۔ دونوں اداروں کے باہمی اشتراک سے سونے میں خراب کاروباری حالات کو بہتر بنانے میں مدد ملے گی۔

دیے میں مدد ملے گی کہ 23 جزیروں اور تیسری مالکان کے مسائل کے حل کیلئے 1 ہیکٹہ خوش کردہ گی اختیار کیا جائے گا۔ ان خیالات کا اظہار انہوں نے انجمن تاجران کے صدر عبدالرحیم کاکڑ اور انجمن تاجران میں شامل شہر کے

پری ٹیبلنگ سرکھانکلی پہنچیں اسٹیٹ پیسٹ میں 76 ہیکٹرس کی سے 21 اگست 1998 میں پی جی ہال پر۔ ریٹیل ڈھنڈی تمام ٹیل کے سے 36 اگست 2002 میں پی جی ہال پر ہونے۔

# نوٹس طلبی ٹینڈر

مندرجہ ذیل کاموں کیلئے پی پی آر سے روز مجریہ 2004ء کے تحت خواہشمند افراد اسٹاپائیں اور انہیںوں سے فارم لی اپنی اپنا پراسپری ٹینڈر مطلوب ہیں۔

نمبر	کام کا نام	قیمتی لاگت روپے	ذریعہ روپے	مدت تحصیل روپے	ٹینڈر فیس روپے
(i)	مین بلڈنگ کی تعمیر	34,000,000/-	6800000/-	27 ماہ	3000/-
(ii)	TV ٹائپ ایک عمارت کو آرڈر اور 7 ٹائپ چار عمارت کو آرڈر کی تعمیر	4,600,000/-	920000/-	18 ماہ	3000/-
(iii)	کیا ڈنگ وال کی تعمیر	1,200,000/-	240000/-	18 ماہ	1000/-
(2)	سرک باؤس تخریبی ایچس بلڈنگ کی مرمت	4,500,000/-	900000/-	18 ماہ	3000/-

1- خیبر پور میں نلو سرکٹ ہاؤس کی تعمیر

- شرائط و ضوابط:**
- ٹینڈر 28 مئی 2011ء تک اوقات کار کے دوران جاری کیے جائیں گے۔
  - ٹینڈر 28 مئی 2011ء کو دن کے ایک بجے تک وصول کیے جائیں گے اور اس دن دس بجے ٹینڈرنگ کمیٹی کے ہاتھوں خواہشمند ٹھیکیداروں یا ان کے نمائندوں کے دربرہ کھولے جائیں گے۔ ذریعہ جعلی کے ہیڈ کو آرڈر میں موجود نہ ہونے کی صورت میں ٹینڈر ان کی واپسی پر کھولے جائیں گے۔ کوئی ٹینڈر موصول نہ ہونے کی صورت میں دوبارہ ٹینڈر 3 جون 2011ء کو دن کے ایک بجے تک جاری کیے اور اس دن 2 بجے کھولے جائیں گے اور اس طرح تیسری بار 10 جون 2011ء کو جاری کیے اور کھولے جائیں گے۔

- ٹینڈر رگسٹری کیلئے اہلیت حسب ذیل ہے۔
  - پاکستان انجینئرنگ کونسل میں متعلقہ شعبہ میں مہارت اور ٹینڈر کی مالیت کے اعتبار سے تازہ رجسٹریشن۔
  - فرم میں مزید ملازمت انجینئروں اور ٹھیکہ داروں کی فہرست کے ساتھ۔
  - عملی کاموں اور تحصیلوں کے دستاویزی ثبوت اور متعلقہ ملک کی جانب سے ایگزٹیشن کارڈ کی فہرست۔
  - ذریعہ عمل کاموں کی فہرست بشمول مالیت اور کام تفویض ہونے کے کیس کی کاپی۔
  - کام کے لئے دستیاب مشینری اور آلات معدا ان کی ملکیت کا دستاویزی ثبوت اور مالی استحکام کے سلسلہ میں بینک گوثورال۔

- عمدہ ٹیکس میں رجسٹریشن (ان ٹی این سرٹیفکیٹ) اور ای این آئی کی کاپی۔
- حلفنامہ کہ فرم کسی قانونی مقدمہ میں ملوث نہیں اور فہرست میں نمبر شمار (1) پر درج مالیت 34 ملین روپے کی آٹھ فیصد بینک گارنٹی علیحدہ منسلک کرنی ہوگی۔
- یونیورسٹیوں اور دیگر اہم اداروں کی طرف سے منظور شدہ کالڈ پلانٹ نامہ ذریعہ تحصیل کرنا ہوگا۔
- حلفنامہ کہ فرم ایگزٹیشن کی ادارہ میں پہلے کسی بیک سیٹ لیس نہیں ہے۔
- حلفنامہ کہ فرم کو تمام دستاویزیات اور کوائف / معلومات بائبل درست اور حقیقی ہیں۔
- فرم کی صورت میں پائریز کی فہرست اپنا کرٹراپ ڈیڈ بشمول ڈائریکٹرز اور پریو پر انٹروں اور متعلقین کے عمل کو آف اور پاور آف اٹارنی سول پر پرائیمر کی صورت میں ای ای ایسٹاٹس پیش کرنا ہوگا۔
- کام کی مالیت ڈھائی ملین روپے سے کم ہونے کی صورت میں نمبر شمار 3 پر درج شرائط نافذ نہیں ہوں گی۔
- پریو کیڈنگ انجینسری کو پی پی آر سے روز کی متعلقہ ٹینڈر کے وقت کسی ایک یا تمام یوں کو مسترد کرنے کا اختیار ہوگا۔

دستخط: ایگزیکٹو انجینئر  
ایروئٹیل بلڈنگز ڈویژن..... نواب شاہ

INF/KRY-1627/11

نوٹس  
بھارت کے سیکرٹری جنرل جی آر جیٹ کنگڈوم کراچی، سندھ  
پول سٹ نمبر 231/2007

کتابت اسٹل ٹراک پر کراچی۔  
لائف  
بہ علامہ قاضی غلام غلام مصطفیٰ مسکن رہائشی مکان نمبر C-13، اسٹل ہاؤس بن قائم کراچی  
بہ علامہ راہوڑ جہاں دا رہائشی مکان نمبر A-14/308، اسٹل ہاؤس بن قائم کراچی  
بہ محمود راہوڑ شہر رہائشی مکان نمبر C-83، اسٹل ہاؤس بن قائم کراچی

مدعا علیہان  
یاد میں بالا مدعا علیہان  
نمبر 95,333/ نے 95.333/ سے اسے آپ کو تیار کیا جاتا ہے کہ  
17.05.2011 بجے اس عدالت کے در برہ حاضر ہوں یا اپنی جگہ چار وکیل کو لیا جائے کہ  
انہیں اور اس کے در ہورخواست کا جواب دیں۔ غیر جاضری کی صورت میں مندرجہ بالا درخواست سی اور 2 کھڑے ہو کر  
نفاذی جائیگی۔  
بجے ٹوٹ کر اس کے تاریخ ہاؤ کو اس سے پہلے آپ نے اپنے یہاں کاندراج نہیں کیا تھا آپ کو دفعہ کے سن  
سے مکرہ کیا جا سکتا ہے۔  
بر سے دخلہ اور مہم عدالت کے ساتھ 11 مئی 2011 کو جاری کیا گیا۔

بھکٹ  
سرکار ایگزیکٹو جنرل جی آر جیٹ مسکن ج  
کراچی

## انسداد تجاوزات سیل پورڈ آف ریوینیوشن سندھ



نوٹس طلبی  
پٹی ایسٹریٹ میں پورڈ آف ریوینیوشن سندھ کو مندرجہ ذیل فرم پر اور اسکے جی آر جیٹ میں  
سیٹیلٹی ٹیبلنگ کے ذریعہ خریداری کیلئے ٹینڈر مطلوب ہیں۔

ٹیبلنگ اور فیکسچر کی شوبھداری

نمبر شمار	مہمان	تقریبات	تعداد
1-	ایگزیکٹو ٹیبل	سائیز 4x3x4 ڈاک گولا شاپ گلاس 12 ایکڑ مسٹرا ٹیبلنگ	چار
2-	ایگزیکٹو ٹیبل	سائیز 4x3x4 ڈاک گولا شاپ گلاس 18 ایکڑ مسٹرا ٹیبلنگ 5 ڈیکل کی بنیاد	چار
3-	صوفٹ سیٹ	5 سیٹریڈر لائٹنگ میڈیا فرم سائیز 5 ایکڑ مسٹرا ٹیبلنگ گلاس 12 ایکڑ	چار
4-	دفتری ٹیبل	سائیز 4x4x2 مسٹرا ٹیبلنگ میڈیا فرم لائٹنگ	چار
5-	دفتری ٹیبل	سائیز 4x4x2 مسٹرا ٹیبلنگ میڈیا فرم لائٹنگ	سولہ
6-	دفتری کرسیاں	ٹیمپس کی ٹریڈنگ میڈیا فرم ٹیبلنگ اور ٹیبلنگ	بارہ

- مندرجہ بالا مہمان کی خریداری میں اسٹیٹ پی پی آر سے روز مجریہ 2010ء میں ٹیبلنگ کی مالیت کے مطابق کیا جائے گا۔
- بجے ٹوٹ کر اس کے تاریخ ہاؤ کو اس سے پہلے آپ نے اپنے یہاں کاندراج نہیں کیا تھا آپ کو دفعہ کے سن سے مکرہ کیا جا سکتا ہے۔
- بر سے دخلہ اور مہم عدالت کے ساتھ 11 مئی 2011 کو جاری کیا گیا۔
- ٹینڈر رگسٹری کیلئے اہلیت حسب ذیل ہے۔
- فرم میں مزید ملازمت انجینئروں اور ٹھیکہ داروں کی فہرست کے ساتھ۔
- عملی کاموں اور تحصیلوں کے دستاویزی ثبوت اور متعلقہ ملک کی جانب سے ایگزٹیشن کارڈ کی فہرست۔
- ذریعہ عمل کاموں کی فہرست بشمول مالیت اور کام تفویض ہونے کے کیس کی کاپی۔
- کام کے لئے دستیاب مشینری اور آلات معدا ان کی ملکیت کا دستاویزی ثبوت اور مالی استحکام کے سلسلہ میں بینک گوثورال۔
- عمدہ ٹیکس میں رجسٹریشن (ان ٹی این سرٹیفکیٹ) اور ای این آئی کی کاپی۔
- حلفنامہ کہ فرم کسی قانونی مقدمہ میں ملوث نہیں اور فہرست میں نمبر شمار (1) پر درج مالیت 34 ملین روپے کی آٹھ فیصد بینک گارنٹی علیحدہ منسلک کرنی ہوگی۔
- یونیورسٹیوں اور دیگر اہم اداروں کی طرف سے منظور شدہ کالڈ پلانٹ نامہ ذریعہ تحصیل کرنا ہوگا۔
- حلفنامہ کہ فرم ایگزٹیشن کی ادارہ میں پہلے کسی بیک سیٹ لیس نہیں ہے۔
- حلفنامہ کہ فرم کو تمام دستاویزیات اور کوائف / معلومات بائبل درست اور حقیقی ہیں۔
- فرم کی صورت میں پائریز کی فہرست اپنا کرٹراپ ڈیڈ بشمول ڈائریکٹرز اور پریو پر انٹروں اور متعلقین کے عمل کو آف اور پاور آف اٹارنی سول پر پرائیمر کی صورت میں ای ای ایسٹاٹس پیش کرنا ہوگا۔
- کام کی مالیت ڈھائی ملین روپے سے کم ہونے کی صورت میں نمبر شمار 3 پر درج شرائط نافذ نہیں ہوں گی۔
- پریو کیڈنگ انجینسری کو پی پی آر سے روز کی متعلقہ ٹینڈر کے وقت کسی ایک یا تمام یوں کو مسترد کرنے کا اختیار ہوگا۔

دستخط: ڈائریکٹر (اسٹیٹ ایسٹریٹ) مسکن ج  
ایسٹیٹ ایسٹریٹ مسکن ج

INF/KRY-1643/11

Nawa-e-Waqar  
14-5-2011

انکاب ہوگا جو تمام کی ہی منزل کا راستہ سمجھیں گے گا۔ میں شاہناز صدیق اور سید الرحمان محمود فوڈ کی پیشکش میں اس خیالات کا اظہار انہوں نے ہرے کو تھی محفل دینے، علی جان اور شاہ رمضان کو نامزد کیا گیا ہے۔

# آفس آف دی ایگزیکٹو انجینئر پیرا ونشیل بلڈنگ ڈویژن نواب شاہ

No. TC/G-55/421 of 2011 Dated 4/5/2011

**نوٹیفی برائے ٹینڈر طلبی**  
دیکھی رکھنے والے انٹراڈا سٹریٹز/ کینینز/ فرسوں سے پی پی آر سے روڈز 2004 کے مطابق  
بی/1/بی/11 فرسوں پر مندرجہ ذیل کاموں کے لیے سر بھر ٹینڈر مطلوب ہیں:-

**کاموں کی فہرست**

نمبر شمار	کام کا نام	تعمین لاگت	زر جانہ	عدت بحیل	ٹینڈر فیس
1:	خمر پور میں سے سرک ہاؤس کی تعمیر	34,000,000	680,000	27	3000/-
(i)	میں بلڈنگ کی تعمیر	4,600,000	92,000	18	3000/-
(ii)	ایک عدد IV ٹائپ کا کارڈ اور 4 عدد VII ٹائپ کا کارڈ کی تعمیر	1,200,000	24,000	18	1000/-
(iii)	کپاؤٹ ہال کی تعمیر	4,500,000	90,000	18	3000/-
2:	سرک ہاؤس خمر پور میں ایسی بلڈنگ کا ریٹرو فٹنگ				

- شرائط:**
- 1- ٹینڈر 28-5-2011 تک دوران آخری وقت جاری کیے جائیں گے۔
  - 2- 28-5-2011 کو ایک بیچے تک بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔
  - 3- 3-6-2011 کو ایک بیچے تک بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔
  - 4- 10-6-2011 تک دیکھی رکھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔
  - 5- 10-6-2011 تک دیکھی رکھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔
  - 6- 10-6-2011 تک دیکھی رکھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔
  - 7- 10-6-2011 تک دیکھی رکھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔
  - 8- 10-6-2011 تک دیکھی رکھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔
  - 9- 10-6-2011 تک دیکھی رکھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔
  - 10- 10-6-2011 تک دیکھی رکھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔
  - 11- 10-6-2011 تک دیکھی رکھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے اور اس تاریخ کو پڑھنے والے دن دیکھی رکھنے والے دن کے بائیں سولہ کیے جائیں گے۔

## امریکی ڈرون حملے انسانی حقوق کی بڑی

امریکی ڈرون حملے انسانی حقوق کی بڑی... امریکی ڈرون حملے انسانی حقوق کی بڑی... امریکی ڈرون حملے انسانی حقوق کی بڑی...

## حکمران ملک و قوم کیلئے سیکورٹی راز

حکمران ملک و قوم کیلئے سیکورٹی راز... ملکی خود مختاری کو خطرات لاحق ہیں اور حکمران... ملکی خود مختاری کو خطرات لاحق ہیں اور حکمران...

## مشغل مسجد اقصیٰ میں اذان پر پابندی مسلم جذبات

مشغل مسجد اقصیٰ میں اذان پر پابندی مسلم جذبات... امرت مسلمہ اسرائیلی جارحیت اور سربر... اسلامی دنیا قبلہ اول بیت المقدس کی آزادی کیلئے تحریک کا...

## کے خلاف سازش ہے میرا حسن

کے خلاف سازش ہے میرا حسن... کراچی (پ ر) جنیٹل اسٹوڈنٹ فیزیشن کراچی... کراچی (پ ر) جنیٹل اسٹوڈنٹ فیزیشن کراچی...

## جن کا لونی میں بانی کے مسائل جلد حل کیے جائیں، یا سہان

جن کا لونی میں بانی کے مسائل جلد حل کیے جائیں، یا سہان... کراچی (پ ر) یا سہان کراچی کے تمام مقام صدر نے... کراچی (پ ر) یا سہان کراچی کے تمام مقام صدر نے...

## سیاستدان فوج اور انٹیلی جنس اداروں کو بدنام نہ کریں، امیر بیٹی

سیاستدان فوج اور انٹیلی جنس اداروں کو بدنام نہ کریں، امیر بیٹی... کراچی (پ ر) پاکستانی قیادت کے لیے بہترین... کراچی (پ ر) پاکستانی قیادت کے لیے بہترین...

INF-KRY.1627

Islam  
15-5-2011

COMPARATIVE STATEMENT.

NAME OF WORK:-

Construction of New Circuit House @ Khairpur (District Khairpur)  
(Const. of Foundation, G/Floor, & First Floor)

DATE OF ISSUE: 28-05-2011  
DATE OF OPENING: 28-05-2011

S.#	Name of contractor	ESTIMATED COST										TENDER COST							Remarks
		Amount of Sch. B based on Sch. Items	Amount of cartage	Diff. cost of cement	Diff. cost of Bricks	Diff. cost of steel	Diff. cost of wood	Add 20.0% premium on Sch. Items	Amount of Sanction rate	Total amount of Col:3 to 10	Premissib le Limit	Amount of Sch. B based on Sch. Items	Premium quoted by contractor on Sch. Items	Amount of premium quoted by contractor	Amount of diff. of wood, cement, bricks, steel	Amount of Sanction rate	Total of Col: 13 to 17		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	
1	M/S. Al-Asad Traders																		
i	Part-A. Foundation	6342233	1202581	560805		1004114		4288447		10378180									
ii	Part-B. G/Floor	6219901	628555	276990	128,061	797,180	72,732	1243980	4655691	14023091									
iii	Part-C. F/Floor	7243977	811201	367185	152,010	859,510	67,222	1448795	4542117	15492017									
		19806111	2642338	1204980	280071	2660804	139954	3961222	9197808	39893288	above	19806111	above	6575629	4,285,809	9197808	39865357	Lowest	
2	M/S. Ali & Ali																		
i	Part-A. B & C (Civil Work)	19806111	2642338	1204980	280,071	2660804	139954	3961222	9197808	39893288	above	19806111	above	6823205	4,285,809	9197808	40112933	Lowest	
3	M/S. Bilal Builders																		
i	Part-A. B & C (Civil Work)	19806111	2642338	1204980	280,071	2660804	139954	3961222	9197808	39893288	above	19806111	above	6977693	4,285,809	9197808	40267421	Lowest	
4	M/S. Tarfeeya Construction																		
i	Part-A. B & C (Civil Work)	19806111	2642338	1204980	280,071	2660804	139954	3961222	9197808	39893288	above	19806111	above	7318358	4,285,809	9197808	40608086	Lowest	
1	Estimated Cost Rs:	39893288																	
2	Lowest Tender Cost Rs:	39865357																	
	Saving	27931																	

Signature of Authority  
 Assistant Engineer  
 Provincial Building Division  
 Khairpur

Signature of Engineer  
 Executive Engineer  
 Provincial Building Division  
 Khairpur

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION  
NAWABSHAH**

NO. TC/G-55 of

Dated

7 / 6 / 2011

To

M/S. Al-Asad Traders  
Government Contractor  
Khairpur.

SUBJECT:

CONSTRUCTION OF NEW CIRCUIT HOUSE @ KHAIRPUR  
(DISTRICT KHAIRPUR) CONSTRUCTION OF FOUNDATION  
G/FLOOR, F/FLOOR)

Reference:

Your B-I/

Tender dated 28-05-2011

The rate quoted by you for the above work at 33.20% above (Thirty three point Twenty) percent above on Buildings schedule items., The cost of tender work amounting to Rs. 39,865,357/- only on schedule of rates 2004 of Building Department Government of Sindh being lowest have been approved by the Superintending Engineer, Provincial Buildings Circle Sukkur Vide his letter No. PB/B-1182 dated.08-06-2011. You will abide by the terms and conditions including additional clauses appended to the printed standard and B-I/ form and execute the work according to relevant specifications of the Department. The following instructions will be followed properly and rigidly.


1. No rate over and above that provided in schedule of rates for a particular item will be allowed.
2. No cartage of any building material will be paid.
3. No item outside the schedule-B unless authorized by competent authority and rate provided in advance and given in writing under relevant clause of the agreement will be allowed.
4. All materials will be stacked properly in bins and at place earmark by the department.
5. The Mechanical Mixture and other implements will be used as per specifications.
6. Contractor will have to arrange qualified Technical staff at site.
7. The entire site will be kept cleans from debris etc and given easy approach to the work.
8. Sweet water for drinking at curing will have to be arranged in advance in sufficient quantity at contractors own cost.
9. Sample of mortar and concrete will be tested and checked using in the execution from standard Lab; and results of tests kept at site. In case of un-approved samples, the same will be rejected and dismantled and contractor will redo the same.
10. Shuttering will be A-I and pre-approved from Executive Engineer.

You are therefore requested to please start the work on or before 19-06-2011 under the instructions of the Assistant Engineer Provincial Buildings Sub-Division Khairpur.

The period for completion of the work will be (27) Months from actual date of start. Also please attend Divisional office and sign Tender Document

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
NAWABSHAH

1. Copy F.W.C's to the Superintending Engineer, Provincial Buildings circle Sukkur, with reference to his letter No. PB/B-1182 dated.08-06 -2011 for favour of information.
2. Copy to the Assistant Engineer Provincial Buildings Sub- Division Khairpur. He should please report the actual date of start of work and see that the work is carried out as per P.W.D specification & approved design. The progress of work may please be got mentioned as per Clause-2 of the Agreement. A copy of schedule-B is enclosed for your reference and guidance.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
NAWABSHAH.

## Schedule - B

Name of Work:- Construction of New Circuit House @ Khairpur (District Khairpur)

S.#	Name of Item	Quantity	Rate	Unit	Amount
<b><u>PART-A (CIVIL WORK FOUNDATION)</u></b>					
1.	Excavation in foundation of buildings and other structure i/c degbelling Dressing refilling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5' feet ordinary soil (S.I No. 18 P/5)	59003 ✓	1306.80 ✓	P%OCft ✓	77,105 ✓
2.	Cement Concrete brick or stone ballast 1 1/2" thick to 2 guage 1:4:8 ratio (S.I No. 79a) /P-16)	6556 ✓	3584.10 ✓	P%Cft ✓	234,974 ✓
3.	Fabrication of mild steel reinforcement including cutting bending laying Making joints in fastering including the cost of binding wire also removal of The rust from walls (S.I No. 7(b) /P-20)	953.73 ✓	2772.55 ✓	P-cwt ✓	2,644,26 ✓
4.	Rein forcemeat cement concrete work i/wall lab our & material except cost of Steel rein: & its lab our of bending & binding which will be paid separate This Also i/c all kinds of forms moulds lifting stuttering curing rendering & Finishing the exposed surface (i/c screening & washing of shingle) (a) R.C Work in roof slab beams columns rafts lintels and other structure members laid In situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs Cement 2 cft sand 4 cft shingle 1/8" to 1/4" guage (S.N 6 P-19)	24475 ✓	114 ✓	P. cft ✓	2,790,15 ✓
5.	Course rubble masonry i/c hammer dressing (d) in cement sand mortar (iv) Ratio 1:6 (S.No 259 (d) (iv) / P-32)	4317 ✓	7263.90 ✓	P%Cft ✓	313,58 ✓
6.	Filling watering ramming surplus earth excavated from foundation lead upto One chain and lift upto 5' (S.I No. 21/P-5)	39335 ✓	641.30 ✓	P%CR ✓	25,22 ✓
7.	Filling watering earth under floor with earth excavated from outside Leadup to 1 chain and lift upto 5' (S.I No. 23/P-5)	29088 ✓	4725.30 ✓	P%CR ✓	137,44 ✓
8.	Supplying filling sand under floors plugging into wall (S.I No /P- )	4848 ✓	527.20 ✓	P%Cft ✓	25,55 ✓
9.	Cement Concrete brick or stone ballast 1 1/2" thick to guage 1:6:12 ratio	3200 ✓	2935.10 ✓	P%CR ✓	93,92 ✓
Total					6,342,33 ✓
<b><u>Part-B (GROUND FLOOR)</u></b>					
1.	Pacca brick work in Ground floor S/Stream cement sand mortar ratio 1:6 (S.4 P-25)	9846 ✓	4246.30 ✓	%CR ✓	4208 ✓
2.	Fabrication of mild steel reinforcement including cutting bending laying Making joints in festering including the cost of binding wire also removal of The rust from walls (S.I No. 7 (b) /P-20) A-Tor steel	693.14 ✓	2772.55 ✓	P-cwt ✓	1,921, ✓
3.	Rein forcemeat cement concrete work i/wall la our & material except cost of Steel rein: & its lab our of bending & binding which will be paid separate this Also i/c all kinds of forms moulds lifting stuttering curing rendering & Finishing the exposed surface (i/c screening & washing of shingle) (a) R.C Work in roof slab beams columns rafts lintels and other structure members laid In situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs Cement 2 cft sand 4 cft shingle 1/8" to 1/4" guage (S.N 6 P-19)	10147 ✓	114 ✓	P.cft ✓	1,156, ✓
4.	Cement concrete plain 1:2.4 i/c placing compacting finishing curing i/c washing of Shine aggregated with out shuttering ration 1:2.4	1323 ✓	5941.10 ✓	P%CR ✓	78 ✓
5.	Cement plaster 1:6" upto 20' height 1/2" thick (S.I No 13 (b) / P-58	26579 ✓	531.41 ✓	%Sft ✓	141 ✓
6.	Cement plaster 1:4 upto 20' height 3/8" thick (S.I No. 11(a)	26579 ✓	536.14 ✓	%Sft ✓	14 ✓
7.	Laying White Marble flooring fine dressed on the surface without winding set In line 1.2 i/c rubboing and polishing of the joints (a) 3/4" thick flooring (S.I No. 68 (a) P-55)	5358 ✓	148.06 ✓	P.Sft ✓	14 ✓
8.	P/F 3/8" thick marble approved quality and shade size 8x4x6x4" in to dado Skring and facing removal of existing plaster surface mortar base i/c filling the Joints & washing the tiles with cement slurry current finishing cleaning and polishing Etc complete (S.N.68(a) P-55)	468 ✓	74.65 ✓	P.Sft ✓	34 ✓
9.	Laying floor of approved with glazed tile 1/4" laid in white cement and pigment On a bed of 3/4 thick cement mortar 1:2 complete.	2729 ✓	13663.45 ✓	%Sft ✓	372 ✓
10.	Providing laying tile bed room dad size (20x20)	4792 ✓	264.11 ✓	P.Sft ✓	1,26 ✓
11.	P/F in position Burma teak wood paneled glazed door / window shatter in Thickness with sant able course section frame i/c best quality hardware fitting Etc complete (R.A attached)	809 ✓	4035 ✓	P.Sft ✓	3,264 ✓

Providing and fixing G.I frames / chowkhats of size 7"x2" or 4-1/4"x3" for Door using 20 gauge G.I sheet i/c welded hinges and fixing at site with Necessary hold fasts. Filling with cement sand slurry of ratio 1:6 and repairing The jambs. The cost also i/c all carriage tools and plans used in making and fixing (S.I No. 28/P-98) for Door	234 ✓	✓	113.37 P.rft	✓	26,529
Providing and fixing G.I frames / chowkhats of size 7"x2" or 4-1/4"x3" for door using 20 gauge G.I i/c welded hinges and fixing at site with necessary hold fasts filling With cement sand slurry of ratio 1:6 and repairing the jambs. The Cost also i/c all Carriage tools and plans used in making and fixing. S.N. 29/ P-98)	32 ✓	✓	122.17 P.Rft	✓	3,909
1 <sup>st</sup> Class deodar wood wrought joinery in doors & windows etc. fixed in Position i/c chowkhats hold fast hinges, iron, tower blts. Chocks cleats handles & Cords with hooks, etc. Deodar Paneled or Paneled and glazed or fully glazed 1-3,4" thick (SI, No: 7(b) P-65)	264 ✓	✓	228.38 P.Sft	✓	60,292
S/F Position iron steel grill of 3/4x1/4 size flat iron of approved design i/c Painting 3 coats etc complete.	765 ✓	✓	115.47 P.sft	✓	88,335
Galvanized wire guaze fixed to chowkhats 3/4" thick dedordar strips & Screws.	765 ✓	✓	61.33 P.Sft	✓	46,917
S/F False ceiling of plaster of pairs; in panels i/c making frame, work, work of deodar Wood i/c painting with soligia paint. (S.N.52 P-72)	5351 ✓	✓	10630.26 %Sft	✓	568,825
P/F Pairs ceiling border of 8"-10 with specified design & thickness i/c Fixing besides ceiling with mails reviews jetting (S.N 44 P-44)	1058 ✓	✓	44.80 P.Rft	✓	47,398
P/F of pairs centre piece of 2'.0 dia i/c facing & ceiling with servant. (S.N.45 P-44)	12 ✓	✓	152.96 Each	✓	1,836
Distempering three coats on wall.	2666 ✓	✓	263.51 %Sft.	✓	7,025
Prepare the surface painting with matt finishing i/c rubbing the surface	19757 ✓	✓	1092.03 % Sft	✓	215,752
Prepare the surface painting with weather coat.	6822 ✓	✓	803.12 %Sft	✓	54,789
French polishing complete. (S.N.7 P-77)	2140 ✓	✓	2049.85 %Sft	✓	43,867
Painting new surface door and windows any type 3 coats.	528 ✓	✓	978.95 %Sft	✓	5,169
Prepare the surface paintings to saches fan light glazed or guazed door & Window any type three coats.	765 ✓	✓	584.54 %Sft	✓	4,472
1 <sup>st</sup> Class wood slair	216 ✓	✓	586 P.Sft	✓	126,576
			<b>Total</b>	✓	<b>10,875,591</b>

### Part-C (FIRST FLOOR)

Pacca brick work in First floor in cement sand mortar ratio 1:6	11260 ✓	✓	4473.20 %Cft	✓	503,682
Cement Plaster 1:6" upto 20' height 1/2" thick (S.I No. 13(b)/ P-58)	32968 ✓	✓	531.41 %Sft	✓	175,195
Cement Plaster 1:6" upto height 3/8" thick (S.I No. 11 (a) / P-58)	32968 ✓	✓	536.14 %Sft	✓	176,755
Cement concrete plain 1.2.4 i/c placing compacting finishing curing i/c washing of Shine aggregated without shuttering ratio 1.2.4	1387 ✓	✓	5941.10 %Cft	✓	82,403
Laying White Marble flooring fine dressed on the surface without winding set In line 1.2 i/c rubbing and polishing joints (a) 3/4" thick flooring (S.I No. 68(a) P-55)	6117 ✓	✓	148.06 P.Sft	✓	905,683
P/F 3/8" thick marble approved quality and shade size 8x4x6x4" in to dado Skring and facing removal of existing plaster surface mortar base i/c filling the Joints & washing the tiles with cement slurry current finishing cleaning and polishing Etc complete (S.N.68(a) P-55)	588 ✓	✓	74.65 P.Sft	✓	905,683
Laying of approved with glazed tile 1/4" laid in white cement and pigment On a bed of 3/4 thick cement mortar 1:2 complete	2139 ✓	✓	13663.4 %Sft	✓	292,251
Providing laying tile bed room dad size (20x20)	4847 ✓	✓	264.11 P.Sft	✓	1,280,14
Providing and fixing G.I frames / chowkhats of size 7"x2" or 4-1/4"x3" for Door using 20 gauge G.I sheet i/c welded hinges and fixing at site with Necessary hold fasts. Filling with cement sand slurry of ratio 1:6 and repairing The jambs. The cost also i/c all carriage tools and plans used in making and Fixing (S.I.No. 28/P-98) for Door	198 ✓	✓	113.37 P.rft	✓	22,447
Providing and fixing G.I frames / chowkhats of size 7"x2" or 4-1/4"x3" for door using 20 gauge G.I i/c welded hinges and fixing at site with necessary hold fasts filling With cement sand slurry of ratio 1:6 and repairing the jambs. The Cost also i/c all Carriage tools and plans used in making and fixing. (S.N. 29/ P-98)	98 ✓	✓	122.17 P.rft	✓	11,973
1 <sup>st</sup> Class deodar wood wrought joinery in doors & windows etc. fixed in Position i/c chowkhats hold fast hinges, iron, tower blts. Chocks cleats handles & Cords with hooks, etc. Deodar Paneled or Paneled and glazed or fully glazed 1-3,4" thick (SI, No: 7(b) P-65)	244 ✓	✓	228.38 P-Sft	✓	55,725

P/F in position Burma teak wood paneled glazed door / window shutter in Thickness with sant able course section frame i/c best quality hardware fitting Etc complete	777 ✓	4035 ✓	P.Sft ✓	3,135,195 ✓
S/F in position iron steel grill of 3/4 x 1/4 size flat iron of approved i/c Painting 3 coats etc complete.	532 ✓	115.47 ✓	P.Sft ✓	61,430 ✓
Galvanized wire guaze fixed to chwkhat3/4" thick dedodar strips & screws.	532 ✓	61.33 ✓	P.Sft ✓	33,977 ✓
S/F False ceiling of plaster of pairs, in panels i/c making frame, work of deodar Wood i/c painting with soligia paint. (S.N. 52 P-72)	7427 ✓	10630.3 ✓	%Sft ✓	789,509 ✓
P/F of pairs ceiling border of 8"-10" with specified design & design & thickness i/c Fixing besides ceiling with mails review jetting (S.N 44 P-44)	2768 ✓	44.80 ✓	P.Kft ✓	124,006 ✓
P/F pairs centre piece of 2'- dia i/c facing & ceiling with servant. (S.N 45 P-44)	20 ✓	1520.96 ✓	Each ✓	3,059 ✓
Distemper three coats on wall	3603 ✓	263.51 ✓	&Sft ✓	9,494 ✓
Prepare the surface painting with matt finishing i/c rubbing the surface.	26601 ✓	1092.03 ✓	%Sft ✓	290,491 ✓
Prepare the surface painting with weather coat.	6367 ✓	803.12 ✓	%Sft ✓	31,135 ✓
French polishing complete. (S.N.7 P-77)	2056 ✓	2049.85 ✓	%Sft ✓	42,145 ✓
Painting new surface door and windows any type 3 coats.	488 ✓	978.95 ✓	%Sft ✓	4,777 ✓
Prepare the surface painting to saches fan light glazed or guazed door & Window any type three coats	532 ✓	584.54 ✓	%Sft ✓	3,110 ✓
1 <sup>st</sup> Class Shisham Wood	216 ✓	586 ✓	P.Sft ✓	126,576 ✓
P/1 2" thick c.c Topping 1.2.4 i/c surface finishing and dividing into panels.	13022 ✓	1396.67 ✓	%Sft ✓	181,874 ✓
Two coats of bitumen hot using 34 LBS for 3sft over roof blinded with sand at one Cr. (S.N 13 P-41)	13022 ✓	431.21 ✓	%Sft ✓	181,874 ✓
Fabrication of mild steel reinforcement including cutting bending laying Making joints in festering including the cost of binding wire also removal of The rust from walls (S.I No. 7 (b) /P-20) A-Tor steel	747.53 ✓	2772.55 ✓	P-cwt ✓	2,072,564 ✓
Rein forcemeat cement concrete work i/wall la our & material except cost of Steel rein: & its lab our of bending & binding which will be paid separate this Also i/c all kinds of forms moulds lifting stuttering curing rendering & Finishing the exposed surface (i/c screening & washing of shingle) (a) R.C Work in roof slab beams columns rafts lintels and other structure members laid In situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs Cement-2 cft sand 4 cft shingle 1/8" to 1/4" guage (S.N 6 P-19)	10967 ✓	114 ✓	P.Cr ✓	1,250,238 ✓
			Total	11, 786, 094

CONTRACTOR

Executive Engineer  
Provincial Buildings Division  
Nawabshah



**COMPARATIVE STATEMENT.**

NAME OF WORK:-

Construction of New Circuit House @ Khairpur (District Khairpur)  
(Const: of Foundation , G/Floor, & First Floor)

DATE OF ISSUE: 28-05-2011

DATE OF OPENING: 28-05-2011

S#	Name of contractor	ESTIMATED COST										TENDER COST								Remarks
		Amount of Sch: B based on Sch: Items	Amount of cartage	Diff. cost of cement	Diff. cost of Bricks	Diff. cost of steel	Diff. cost of wood	Add 20.0% premium on Sch: Items	Amount of Sanction rate	Total amount of Col: 3 to 10	Premissib le Limit	Amount of Sch: B based on Sch: Items	Premium quoted by contractor on Sch: Items	Amount of premium quoted by contractor	Amount of diff. of wood, cement, bricks, steel	Amount of Sanction rate	Total of Col: 13 to 17			
1		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19		
1	M/S. Al-Asad Traders	6342233	1202581	560805	-	1004114	-	1268447	-	10378180										
i	Part-A. Foundation	6219901	628556	276990	128,061	797,180	72,732	1243980	4655691	14023091										
ii	Part-B. G/Floor	7243977	811201	367185	152,010	859,510	67,222	1448795	4542117	15492017	33.34%									
iii	Part-C. F/Floor	19806111	2642338	1204980	280071	2660804	139954	3961222	9197808	39893288	above	19806111	33.20%	6575629	4,285,809	9197808	39865357	Lowest		
2	M/S. Ali & Ali										33.34%									
i	Part-A. B & C (Civil Work)	19806111	2642338	1204980	280,071	2660804	139954	3961222	9197808	39893288	above	19806111	34.45%	6823205	4,285,809	9197808	40112933	lnd Lowest		
3	M/S. Bilal Builders										33.34%									
i	Part-A. B & C (Civil Work)	19806111	2642338	1204980	280,071	2660804	139954	3961222	9197808	39893288	above	19806111	35.23%	6977693	4,285,809	9197808	40267421	lnd Lowest		
4	M/S. Tarfeeya Construction										33.34%									
i	Part-A. B & C (Civil Work)	19806111	2642338	1204980	280,071	2660804	139954	3961222	9197808	39893288	above	19806111	36.95%	7318358	4,285,809	9197808	40608086	lth Lowest		
1	Estimated Cost Rs:	39893288																		
2	Lowest Tender Cost Rs:	39865357																		
	Saving	27931																		

Provincial Engineer  
Provincial Buildings Division  
Khairpur

Executive Engineer  
Provincial Buildings Division  
Khairpur

**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION  
NAWABSHAH**

NO. TC/ G-55 of

Dated 7 / 6 / 2011

To

M/S. Al-Asad Traders  
Government Contractor  
**Khairpur.**

SUBJECT:

**CONSTRUCTION OF NEW CIRCUIT HOUSE @ KHAIRPUR  
(DISTRICT KHAIRPUR) CONSTRUCTION OF FOUNDATION  
G/FLOOR, F/FLOOR)**

Reference:

Your B-I/


Tender dated 28-05-2011

The rate quoted by you for the above work at 33.20% above (Thirty three point Twenty) percent above on Buildings schedule items., The cost of tender work amounting to Rs. 39,865,357/- only on schedule of rates 2004 of Building Department Government of Sindh being lowest have been approved by the Superintending Engineer, Provincial Buildings Circle Sukkur Vide his letter No. PB/B-1182 dated.08-06-2011.You will abide by the terms and conditions including additional clauses appended to the printed standard and B-I/ form and execute the work according to relevant specifications of the Department. The following instructions will be followed properly and rigidly.


1. No rate over and above that provided in schedule of rates for a particular item will be allowed.
2. No cartage of any building material will be paid.
3. No item outside the schedule-B unless authorized by competent authority and rate provided in advance and given in writing under relevant clause of the agreement will be allowed.
4. All materials will be stacked properly in bins and at place earmark by the department.
5. The Mechanical Mixture and other implements will be used as per specifications.
6. Contractor will have to arrange qualified Technical staff at site.
7. The entire site will be kept cleans from debris etc and given easy approach to the work.
8. Sweet water for drinking at curing will have to be arranged in advance in sufficient quantity at contractors own cost.
9. Sample of mortar and concrete will be tested and checked using in the execution from standard Lab: and results of tests kept at site. In case of un-approved samples, the same will be rejected and dismantled and contractor will redo the same.
10. Shuttering will be A-I and pre-approved from Executive Engineer.

You are therefore requested to please start the work on or before 19-06-2011 under the instructions of the Assistant Engineer Provincial Buildings Sub-Division Khairpur.

The period for completion of the work will be (27) Months from actual date of start. Also please attend Divisional office and sign Tender Document

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
NAWABSHAH

1. Copy F.W.C's to the Superintending Engineer, Provincial Buildings circle Sukkur, with reference to his letter No. PB/B-1182 dated.08-06 -2011 for favour of information.
2. Copy to the Assistant Engineer Provincial Buildings Sub- Division Khairpur. He should please report the actual date of start of work and see that the work is carried out as per P.W.D specification & approved design. The progress of work may please be got mentioned as per Clause-2 of the Agreement. A copy of schedule-B is enclosed for your reference and guidance.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
NAWABSHAH.

## Schedule - B

Name of Work:- Construction of New Circuit House @ Khairpur (District Khairpur)

S.#	Name of Item	Quantity	Rate	Unit	Amount
<b><u>PART-A (CIVIL WORK FOUNDATION)</u></b>					
1.	Excavation in foundation of buildings and other structure i/c degbelling Dressing refilling around the structure with excavated earth watering ramming lead upto one chain and lift upto 5' feet ordinary soil (S.I No. 18 P/5)	59003 ✓	1306.80 ✓	P%OCft ✓	77,105 ✓
2.	Cement Concrete brick or stone ballast 1 1/2" thick to 2 guage 1:4:8 ratio (S.I No. 79a) /P-16)	6556 ✓	3584.10 ✓	P%Cft ✓	234,974 ✓
3.	Fabrication of mild steel reinforcement including cutting bending laying Making joints in fastering including the cost of binding wire also removal of The rust from walls (S.I No. 7(b) /P-20)	953.73 ✓	2772.55 ✓	P-cwt ✓	2,644,26 ✓
4.	Rein forcemeat cement concrete work i/wall lab our & material except cost of Steel rein: & its lab our of bending & binding which will be paid separate This Also i/c all kinds of forms moulds lifting stuttering curing rendering & Finishing the exposed surface (i/c screening & washing of shingle) (a) R.C Work in roof slab beams columns rafts lintels and other structure members laid In situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs Cement 2 cft sand 4 cft shingle 1/8" to 1/4" guage (S.N 6 P-19)	24475 ✓	114 ✓	P. cft ✓	2,790,15 ✓
5.	Course rubble masonry i/c hammer dressing (d) in cement sand mortor (iv) Ratio 1:6 (S.No 259 (d) (iv) / P-32)	4317 ✓	7263.90 ✓	P%Cft ✓	313,58 ✓
6.	Filling watering ramming surplus earth excavated from foundation lead upto One chain and lift upto 5' (S.I No. 21/P-5)	39335 ✓	641.30 ✓	P%Cft ✓	25,22 ✓
7.	Filling watering earth under floor with earth excavated from outside Leadup to 1 chain and lift upto 5' (S.I No. 23/P-5)	29088 ✓	4725.30 ✓	P%Cft ✓	137,44 ✓
8.	Supplying filling sand under floors plugging into wall (S.I No /P- )	4848 ✓	527.20 ✓	P%Cft ✓	25,5 ✓
9.	Cement Concrete brick or stone ballast 1 1/2" thick to guage 1:6:12 ratio	3200 ✓	2935.10 ✓	P%Cft ✓	93,9 ✓
Total					6,342,23 ✓

### **Part-B (GROUND FLOOR)**

1.	Pacca brick work in Ground floor S/Stream cement sand mortor ratio 1:6 (S.4 P-25)	9846 ✓	4246.30 ✓	%Cft ✓	4208 ✓
2.	Fabrication of mild steel reinforcement including cutting bending laying Making joints in festering including the cost of binding wire also removal of The rust from walls (S.I No. 7 (b) /P-20) A-Tor steel	693.14 ✓	2772.55 ✓	P-cwt ✓	1,921, ✓
3.	Rein forcemeat cement concrete work i/wall la our & material except cost of Steel rein: & its lab our of bending & binding which will be paid separate this Also i/c all kinds of forms moulds lifting stuttering curing rendering & Finishing the exposed surface (i/c screening & washing of shingle) (a) R.C Work in roof slab beams columns rafts lintels and other structure members laid In situ or precast laid in position complete in all respects ratio 1:2:4 90 lbs Cement 2 cft sand 4 cft shingle 1/8" to 1/4" guage (S.N 6 P-19)	10147 ✓	114 ✓	P.cft ✓	1,156, ✓
4.	Cement concrete plain 1.2.4 i/c placing compacting finishing curing i/c washing of Shine aggregated with out shuttering ration 1.2.4	1323 ✓	5941.10 ✓	P%Cft ✓	78 ✓
5.	Cement plaster 1:6" upto 20' height 1/2" thick (S.I No 13 (b) / P-58)	26579 ✓	531.41 ✓	%Sft ✓	141 ✓
6.	Cement plaster 1:4 upto 20' height 3/8" thick (S.I No. 11(a)	26579 ✓	536.14 ✓	%Sft ✓	14 ✓
7.	Laying White Marble flooring fine dressed on the surface without winding set In line 1.2 i/c rubboing and polishing of the joints (a) 3/4" thick flooring (S.I No. 68 (a) P-55)	5358 ✓	148.06 ✓	P.Sft ✓	14 ✓
8.	P/F 3/8" thick marble approved quality and shade size 8x4x6x4" in to dado Skring and facing removal of existing plaster surface mortar base i/c filling the Joints & washing the tiles with cement slurry current finishing cleaning and polishing Etc complete (S.N.68(a) P-55)	468 ✓	74.65 ✓	P.Sft ✓	34 ✓
9.	Laying floor of approved with glazed tile 1/4" laid in white cement and pigment On a bed of 3/4 thick cement mortor 1:2 complete.	2729 ✓	13663.45 ✓	%Sft ✓	372 ✓
10.	Providing laying tile bed room dad size (20x20)	4792 ✓	264.11 ✓	P.Sft ✓	1,26 ✓
11.	P/F in position Burma teak wood paneled glazed door / window shatter in Thickness with sant able course section frame i/c best quality hardware fitting Etc complete (R.A attached)	809 ✓	4035 ✓	P.Sft ✓	3,264 ✓

12.	Providing and fixing G.I frames / chowkhats of size 7"x2" or 4-1/4"x3" for Door using 20 guage G.I sheet i/c welded hinges and fixing at site with Necessary hold fasts. Filling with cement sand slurry of ratio 1:6 and repairing The jambs. The cost also i/c all carriage tools and plans used in making and fixing (S.I.No. 28/P-98) for Door	234 ✓	✓ 113.37 ✓	P.rft	✓ 26,529
13.	Providing and fixing G.I frames / chowkhats of size 7"x2" or 4-1/4"x3" for door using 20 guage G.I i/c welded hinges and fixing at site with necessary hold fasts filling With cement sand slurry of ratio 1:6 and repairing the jambs. The Cost also i/c all Carriage tools and plans used in making and fixing. S.N. 29/ P-98)	32 ✓	✓ 122.17 ✓	P.Rft	✓ 3,909
14.	1 <sup>st</sup> Class deodar wood wrought joinery in doors & windows etc. fixed in Position i/c chowkhats hold fast hinges, iron, tower blts. Chocks cleats handles & Cords with hooks, etc. Deodar Paneled or Paneled and glazed or fully glazed. 1-3,4" thick (SI, No: 7(b) P-65)	264 ✓	✓ 228.38 ✓	P.Sft	✓ 60,292
15.	S/f Position iron steel grill of 3/4x1/4 size flat iron of approved design i/c Painting 3 coats etc complete.	765 ✓	✓ 115.47 ✓	P.sft	✓ 88,335
16.	Galvanized wire guaze fixed to chowkhats 3/4" thick dedordar strips & Screws.	765 ✓	✓ 61.33 ✓	P.Sft	✓ 46,917
17.	S/F False ceiling of plaster of pairs, in panels i/c making frame, work, work of deodar Wood i/c painting with soligia paint. (S.N.52 P-72)	5351 ✓	✓ 10630.26 %Sft		✓ 568,825
18.	P/F Pairs ceiling border of 8"-10 with specified design & thickness i/c Fixing besides ceiling with mails reviews jetting (S.N 44 P-44)	1058 ✓	✓ 44.80 ✓	P.Rft	✓ 47,398
19.	P/F of pairs centre piece of 2'.0 dia i/c facing & ceiling with servant. (S.N.45 P-44)	12 ✓	✓ 152.96 ✓	Each	✓ 1,836
20.	Distempering three coats on wall.	2666 ✓	✓ 263.51 ✓	%Sft.	✓ 7,025
21.	Prepare the surface painting with matt finishing i/c rubbing the surface	19757 ✓	✓ 1092.03 ✓	% Sft	✓ 215,752
22.	Prepare the surface painting with weather coat.	6822 ✓	✓ 803.12 ✓	%Sft	✓ 54,789
23.	French polishing complete. (S.N.7 P-77)	2140 ✓	✓ 2049.85 ✓	%Sft	✓ 43,867
24.	Painting new surface door and windows any type 3 coats.	528 ✓	✓ 978.95 ✓	%Sft	✓ 5,169
25.	Prepare the surface paintings to saches fan light glazed or guazed door & Window any type three coats.	765 ✓	✓ 584.54 ✓	%Sft	✓ 4,472
26.	1 <sup>st</sup> Class wood slair	216 ✓	✓ 586 ✓	P.Sft	✓ 126,576

**Total** ✓ 10,875,594

**Part-C (FIRST FLOOR)**

1.	Pacca brick work in First floor in cement sand mortar ratio 1:6	11260 ✓	✓ 4473.20 ✓	%Cft	✓ 503682
2.	Cement Plaster 1:6" upto 20' height 1/2" thick (S.I.No. 13(b)/ P-58)	32968 ✓	✓ 531.41 ✓	%Sft	✓ 175,195
3.	Cement Plaster 1:6" upto height 3/8" thick (S.I.No. 11 (a) / P-58)	32968 ✓	✓ 536.14 ✓	%Sft	✓ 176,755
4.	Cement concrete plain 1.2.4 i/c placing compacting finishing curing i/c washing of Shine aggregated without shuttering ratio 1.2.4	1387 ✓	✓ 5941.10 ✓	%Cft	✓ 82,403
5.	Laying White Marble flooring fine dressed on the surface without winding set In line 1.2 i/c rubbing and polishing joints (a) 3/4" thick flooring (S.I.No. 68(a) P-55)	6117 ✓	✓ 148.06 ✓	P.Sft	✓ 905,683
6.	P/F 3/8" thick marble approved quality and shade size 8x4x6x4" in to dado Skring and facing removal of existing plaster surface mortar base i/c filling the Joints & washing the tiles with cement slurry current finishing cleaning and polishing Etc complete (S.N.68(a) P-55)	588 ✓	✓ 74.65 ✓	P.Sft	✓ 905,683
7.	Laying of approved with glazed tile 1/4" laid in white cement and pigment On a bed of 3/4 thick cement mortar 1:2 complete	2139 ✓	✓ 13663.4 ✓	%Sft	✓ 292,259
8.	Providing laying tile bed room dad size (20x20)	4847 ✓	✓ 264.11 ✓	P.Sft	✓ 1,280,14
9.	Providing and fixing G.I frames / chowkhats of size 7"x2" or 4-1/4"x3" for Door using 20 guage G.I sheet i/c welded hinges and fixing at site with Necessary hold fasts. Filling with cement sand slurry of ratio 1:6 and repairing The jambs. The cost also i/c all carriage tools and plans used in making and Fixing (S.I.No. 28/P-98) for Door	198 ✓	✓ 113.37 ✓	P.rft	✓ 22,447
10.	Providing and fixing G.I frames / chowkhats of size 7"x2" or 4-1/4"x3" for door using 20 guage G.I i/c welded hinges and fixing at site with necessary hold fasts filling With cement sand slurry of ratio 1:6 and repairing the jambs. The Cost also i/c all Carriage tools and plans used in making and fixing. (S.N. 29/ P-98)	98 ✓	✓ 122.17 ✓	P.rft	✓ 11,973
11.	1 <sup>st</sup> Class deodar wood wrought joinery in doors & windows etc. fixed in Position i/c chowkhats hold fast hinges, iron, tower blts. Chocks cleats handles & Cords with hooks, etc. Deodar Paneled or Paneled and glazed or fully glazed 1-3,4" thick (SI, No: 7(b) P-65)	244 ✓	✓ 228.38 ✓	P-Sft	✓ 55,725