
BID- EVALUATION  

0 

1. Name of Procuring Agency:- Executive Engineer Hiqhway Division Khairpur.  

2. Tender Reference:- No: TC/G-55/2128/dated:01-02-2018 

3. Tender Description / Name of Worki item:- Construction of Road From Pacca Chang-Bhango Behan Road to 

Village Khando Klian Shar, Taluka Faiz Gani Mile 0/0-0/7 (1.40 1(M) 

4. Method of Procurement: Single Stage one Envelope Procedure. 

5. Tender Published :- SPPRA 
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6.  Total Bids Documents Sold:- 1 Nos 

7.  Total Bids Received:- 1 Nos 

8.  Technical Bid Opening date:(if Applicable) 21-2-2018 (Provide details in Separate Form). 

9.  No. of Bid Technically qualified (if Applicable)  01 

10. (Bid(s) Rejected: - 

11. Financial Bid Opening Date:- 21-2-2018 

12. Bid Evaluation Report:- 

S.No Name of Firm of 
Bidder 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance! 

rejection 
Remarks 

M/s True Sign 
Construction 

 

Company 

12828269 
/

' 
1st Lowest 12856074 Qualified as Per 

evaluation Criteria 

Recommended 
and award of 

work 

MEMBER 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION-I KHAIRPUR 

(RIAZ 
MEMBER 

ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

KHAIRPUR 

(M. ± . . ALISEELRO) 
CHAIRMAN 

EXECUTIVE ENGINEER 
HIGHWAYS DIVISION 

KHAIRPUR 



NIT NO.TC-G-55!2128 dated:-01-02- 2018 

Method and Procedure of Procurement: National Competitive Bidding 
(Single Stage- One Envelope) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee held on 21-2-2018 in the office of the 

Executive Engineer Highway Division Khairpur regarding opening the of tender for the above cited NIT for 

the procurement of the work:- Construction of Road From Pacca Chang-Bhango Behan Road to Village 

Khando Khan Shar, Taluka Faiz Gani Mile 0/0-0/7 (1.40 1(M) 

The meeting was attended by the following members of the procurement committee:- 

1.  (Muzaffar All Seelro) 
Executive Engineer Highway 
Division Khairpur 

(Chairman) 

2.  SAJJAN MAL) 

Assistant Engineer 
Public Health Engineering 
Sub- Division-i Khairpur 

(Member) 

3.  (Riaz Hussain Manganhar) 
Assistant Engineer 
Highway Sub-division 
Khairpur 

(Member) 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification I Eligibility /Critena provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations -  

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  MIS True Skin Construction Company  as the lowest and 

accepted as per the SPPRA Rules 2010(Amended 2014). 

The meeting ended successfully with a vote of thanks. 
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BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (6) 

NIT NO:-TC/G-55/2128 dated:-01-02-2018  

EXECUTIVE ENGINEER HIGHWAY DIVISION KHAIRPUR 

Name of Work:- CONSTRUCTION OF ROAD FROM PACCA CHANG-BHANGO BEHAN ROAD TO 
VILLAGE KHANDO KHAN SHAR. TALUKA FAIZ GANI MILE 0/0-0/7 (1.40 KM)  

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

N 0:- MANDATORY ELIGBILITY CRITERIA COMLPLIED / NOT COMPLIED 
EARNEST MONEY ATFACHED 

01 COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

COMLPLIED 
03 STAMP DUTY LEVIED 

Yes 
04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 
05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 
06 AFFIDAVIT ATTACHED 

Available 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 
09 Required Experience 

Available 
10 Fund / budget status 

ç) 
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COMPRATIVE STATEMENT 

NAME OF WORK:- CONSTRUCTION OF ROAD FROM PACCA CHANG-BHANGO BEHAN ROAD TO 
VILLAGE KHANDO KHAN SHAR. TALUKA FAIZ GANI MILE 0/0-0/7 (1.40 KM1 

N.l.T NO :- Vide NIT NO:-TCIG-55/2 128 dated:-01-02-2018. 

N.I.T Sr. No:- No.6 

ESTIMATED COST:- Rs. 12.927 Milhon. 

T.S Amount.:- R.s. 12.985 Millions, Vide No. PB/S.EIW&S/421 dated:- 20-02-2018 

Date of issue 01 -02-2018 and Date of Opening 21 -02-2018. 

S.No Name of Participants D.R No. 
Part A 

Road Work 

PariB 
M/ Work 

3 Span Culvert 

PartC 
M/ Work 
Bridge 

Parti) 
M/s Work 
Scheme 
Board 

Status 

1 
MIs True Sign 
Construction 
Company 

5370 7.95 % 
Above 

17.00% 
Above 

16.50 °.'° 
Above At par Lowest 
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OPENING I ATTENDANCE SHEET 

NAME OF WORK :- Construction of Road From Pacca Chang-Bhango Behan Road to Village Khando Khan Shar, Taluka Faiz Gani Mile 0/0-0/7 (1.40 KM) 

Bid Reference No. TC/G-55/2128 

dated 01-02-2018 

M/s True Sign 
Construction 
Company 

Sector: Roads 

Bid Opening Date:- 21 -2-2018 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes 
1.00 Is outer envelope of bid sealed? 

Yes 

2.00 If Form of Bid Complete and signed? 
Yes 

3.00 Expiration date of bid 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self 

5.00 Amount of Bid Security ( as required) 

Rs: 
Rs:- 649350/- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No 

7.00 Describe any alternative bid made No 

8.00 Describe any discount of modification 

offered 

No 

9.00 Additional Comments No 

Total Bid Price Rs. Rs:-1 2828269!- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening 

13.00 Name of Member of Tender Committee 

who attended bid opening 
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COMPARATIVE STATEMENT (FINANCIAL REVIEW  

S. NO.6 DATE OF ISSUE 01 -02-2018  
DATE OF OPENING 21-2-2018 

Construction of Road From Pacca Chang-Bhango Ilehan Road to Village Khando Khan Shar, Taluka Faiz Gani Mile 0/0-0/7 (1.40 1(M) 
N.I.T Called by Executive Enqineer Hiqhway Division Khalrpur Vide No: TC/G-55/ 2128 dated :- 01-02-2018  
Administrative Approval Rs.12.987 Million & Technical Sanction Rs:-12.985 Million Vide Order No:PB/S.E/W&S /421 dated:- 20-02-2018. 

NAME OF WORK:- 

Part Items. 
Amount of 

Schedule B. 

- - 

CeIling in T.S. Amount In T.S. 

RATES I PERCENTAGE QUOTED BY CONTRACTOR. 

MIs True Sign Construction Company 

Percentage / Rate 
over Schedule-B' 

Amount 
— 

A) Road Work 

i Schedule 8 10323828 10816385 7.95 %Above 11144572 
ii Add 8 % Above (+) 825906 

Deduct Decrease of 
iii Bitumen (-) 333349 333349 

10816385 Total :-(A) 10816385 10811223 
(B) M/Work 3 Span Culvert 

i Schedule B 660692 782212 17.00 %Above 773010 
ii Cartage of Material 121520 

782212 Total:- (B) 782212 Total:- 773010 
(C) M/Work Bridge 

i Schedule B 1053288 1240521 16.50 %Above 1227081 
ii Cartage of Material 187233 

1240521 Total:-© 1240521 Total:- 1227081 
(D) Scheme Board Total:- (D) 16956 Atpar - 16956 

G.lotal 12866074 12828269 
Submitted to the worthy Superintendinq Enqineer Works & Semices Department khairpur 
lIve rate quoted by MIs True Sign Construction Company Government Contracto ( (Part A Road Work 7.95% Above) (Part B M Work 3 Span Culvert 1700% Above ((Part C M Work 8ridg016.50 % Above) 

Part D Scheme Board Atpar at par was found the lowest The tender amount of the lowest bdder comes to Rs 12828269 I- agavtst Administrative Appovat ol Rs 12987- Tecrrirrcral sanction of Rs 12 985/-
Thus saving over is Rs 156731 I-from T.S 

Checked By 

if approved work order may be issued 
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MEMBER MEMBER 
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