

Bid Evaluation Report

- 1 Name of Agency: M/s Eid Gull & Brother's
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Umerkot- Chhore road
Mile 56/0-60/0 (In Portion). i/c P/Wall
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Eid Gull & Brothers	284955/=		2,89700/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s G.M Enterprises	286970/=		2,89700/-	Bid Highest hence rejected	
3.	M/s Gorakh Enterprises	289351/=		2,89700/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TC/G-55/ 245 OF 2011
Umerkot Dated: 26/03/ 2011

M/S Eid Gull & Brothers.
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM UMERKOT- CHHORE ROAD MILE: 56/0-60/0 (IN PORTIONS)
I/C P-WALL

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule " B"

@ Rs 12-40 % Above. (Twelve Point Four Zero Percent Above)

Different Cost of Bitumen

	Rs	183184
	Rs	22715
	Rs	79056
TOTAL Rs.		284955

TOTAL Rs. 284,955 (Rupees Two Lac Eighty Four Thousand Nine Hundred & Fifty Five Only)

- ▶ No premium shall be allowed on non-schedule items.
- ▶ No separate payment for carriage of materials shall be made. Premium quoted by the contractor(s) covers the cost of carriage of materials involved.
- ▶ Time allowed for completion of work is 02 months from the issue of work order.
- ▶ All materials required for construction shall be procured and brought at site by Contractor at his own cost from approved sources / quarries.
- ▶ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the competent authority.
- ▶ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- ▶ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ▶ Work will be carried out strictly as per P.W.D specification .
- ▶ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ▶ Water charges and all leads and lifts of materials are included in the item of work . No separate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ▶ No escalation whatsoever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER.

Date of Issue: 25-03-2011
 Date of Opening: 25-03-2011

NAME OF WORK:- M/R OF ROAD FROM UMERKOT - CHHORE ROAD MILE: 56/0-60/0 (IN PORTIONS) I/C P-WALL

APPROVED ESTIMATE COST	ITEMS	M/S. Eid Gull & Brothers: Govt. Contractor		M/S. G.M Enterprises Govt. Contractor		M/S. Gorakh Entrprs.: Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		
PART - A Road Work									
Rs. 289700-	(i) Schedule-B		183184		183184		183184		
	(ii) Premium	12.40% Above	22715	13.50% Above	24730	14.80% Above	27111		
	(iii) Difference Cost Of Bitumen		79056		79056		79056		
	(iv) Difference cost of Bricks								
		Total:-		284955		286970		289351	

Est. Cost 289700


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT

COMPARATIVE STATEMENT

Name of Work:- M/R of Road from Umerkot Chhore road mile 56/0-60/0
 (in portion) 1/28/2011

Estimated Cost (M) Rs. 0.300 (M) Earnest Money (M) Rs. 0.006 (M) Date of Issue 25-03-2011 Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/S Zid Gul S Brothers	12.40% Above	--	--	--	lowest
2	M/S G.M. Enterprises	13.50% Above	--	--	--	
3	M/S Goraakh Enterprises	14.80% Above	--	--	--	
4			--	--	--	

Rate quoted by M/S Zid Gul S Brothers Government Contractor found lowest.

DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.


 SUPERINTENDING ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 MIRPURKHAS

SCHEDULE "B"**PART - "A"**


NAME OF WORK: - **MAINTENANCE & REPAIR OF ROAD FROM
UMERKOT CHHORE ROAD MILE 56/0-60/0 (IN PORTIONS)**

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	BASE COURSE Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 400 Cft.	@ Rs. 5498.19	P%Cft.	21992
2	1st COAT SURFACE DRESSING Providing 1st coat surface dressing on new or existing surface with 4.00 cft of crush bajri of 3/4" - 3/8" in gauge in 30 lbs of Bitumen 80/100 penetration 1/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work.			
	Quantity 4200 Sft.	@ Rs. 476.43	P%Sft.	20010
3	TWO COAT SURFACE DRESSING Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajri of 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 6526 Sft.	@ Rs. 602.05	P%Sft.	39290
4	EARTH WORK ON BERMS Earth work for berms from Borrow pits including lying in 6" layer clod breaking ramming dressing etc. complete lead upto 100 ft. lift upto 5.0 ft. (in ordinary soil).			
	Quantity 105000 Cft.	@ Rs. 970.40	P%0Cft.	101892
			TOTAL	183184
5	ADD DIFFERENT COST BITUMEN			
	Quantity 1.58 Ton	@ Rs. 50035.70	P.Ton	79056
			GRAND TOTAL	262240

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority


CONTRACTOR


EXECUTIVE ENGINEER
PROV. HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s Nadir Khan Const: Company
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Samaro Umerkot road
Mile 2/0-4/0 (In Portion).
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Nadir Khan Const: Company	243091/=		2,47000/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s G.M Enterprises	243598/=		2,47000/-	Bid Highest hence rejected	
3.	M/s Eid Gull & Brothers	244992/=		2,47000/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TCIG-55/ 243 OF 2011

Umerkot Dated: 26/3/2011

To: M/S Nadir Khan Constt. Co.
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM SAMARO - UMERKOT ROAD MILE: 2/0-4/0 (IN PORTIONS)

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule "B"

126733

@ Rs 12.10 % Above. (Twelve Point One Zero Percent Above)

Rs

15335

Different Cost of Bitumen

Rs

101023

TOTAL Rs. 243091

TOTAL Rs. 243,091

(Rupees Two Lac Forty Three Thousand & Ninety One Only)

- ✔ No premium shall be allowed on non-schedule items.
- ✔ No seprate payment for carriage of materials shall be made. Premium quoted by the contractors (s) covers the cost of carriage of materials involved
- ✔ Time allowed for completion of work is 02 months from the issue of work order.
- ✔ All materia required for construction shall be procured and brought at site by Contractor at his own cost from approved sources / quarries.
- ✔ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the compitent authority.
- ✔ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of compitent authority in this regard.
- ✔ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ✔ Work will be carried out strictly as per P.W.D specification .
- ✔ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ✔ Water charges and all leads and lips of materials are included in the item of work . No seprate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ✔ No scalation what so ever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT



Nadir Khan

FINANCIAL REVIEW OF THE TENDER

Date of Issue: 25-03-2011
Date of Opening: 25-03-2011

NAME OF WORK: M&R OF ROAD FROM SAMARO TO UMERKOT ROAD MILE 2/0-4/0 (IN PORTIONS):

APPROVED ESTIMATE COST	ITEMS	M/S Nadir Khan Const. Co. Govt. Contractor		M/S G.M Enterprises Govt. Contractor		M/S Eid Gul & Brother Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		
PART-A Road Work	PART-A Road Work								
Rs.247000/-	(i) Schedule -B		126733		126733		126733		
	(ii) Premium	12.10% Above	15335	12.50% Above	15842	13.60% Above	17236		
	(iii) Difference Cost of Bitumen		101023		101023		101023		
	(iv) Difference cost of Bricks								
	TOTAL		243091		243598		244992		3909

Est: Cost 247000/-


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT

COMPARATIVE STATEMENT

Name of Work:- M/R of Road Samozio Umerkot road mile 210-410 (in portion)

Estimated Cost (M) Rs. 0.250 (M) Earnest Money (M) Rs. 0.005 (M) Date of Issue 25-03-2011 Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/s Madia Khan Contractors	12.167 Above.	--	--	--	Lowest.
2	M/s G.M. Enterprises	12.507 Above.	--	--	--	
3	M/s Zid Gul S Brothers	13.607 Above	--	--	--	
4			--	--	--	

Rate quoted by M/s Madia Khan Government Contractor found lowest.
Contractors

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
UMERKOT.

SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

SCHEDULE "B"**PART - "A"**

NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
SAMARO TO UMERKOT ROAD
MILE 2/0-4/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	BASE COURSE Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 408 Cft.	@ Rs. 4980.15	P%Cft.	20319
2	1st COAT SURFACE DRESSING Providing 1st coat surface dressing on new or existing surface with 4.00 cft of crush bajri of 3/4" - 3/8" in gauge in 30 lbs of Bitumen 80/100 penetration l/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work.			
	Quantity 4895 Sft.	@ Rs. 459.82	P%Sft.	22508
3	TWO COAT SURFACE DRESSING Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajri of 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 7831 Sft.	@ Rs. 581.19	P%Sft.	45512
4	EARTH WORK ON BERMS Earth work for berms from Borrow pits including lying in 6" layer clod breaking ramming dressing etc. complete lead upto 100 ft. lift upto 5.0 ft. (in ordinary soil).			
	Quantity 39565 Cft.	@ Rs. 970.40	P%0Cft.	38394
			TOTAL	126733
5	ADD DIFFERENT COST BITUMEN			
	Quantity 2.02 Ton	@ Rs. 50035.70	P.Ton	101023
			GRAND TOTAL	227756

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority

Nadir Khan

CONTRACTOR

EXECUTIVE ENGINEER
PROV: HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s Eid Gull & Brother's
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Nabisar road to Cattle Farm
Mile 0/0-2/0, (In Portion)
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Eid Gull & Brother's	491694/=		4,97000/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s 11 Enterprises	495168/=		4,97000/-	Bid Highest hence rejected	
3.	M/s S.K Dars	496772/=		4,97000/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TC/G-55/ 238 OF 2011

Umerkot Dated: 26/03/ 2011

M/S Eid Gull & Brothers.
Government Contractor
UMERKOT.

OBJECT:- M/R OF ROAD FROM NABISAR ROAD CTTL FARM MILE: 0/0-2/0 (IN PORTIONS)

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Item "A" Road Work

Amount of Schedule " B"

267261

Rs 13.00 % Above. (Thirteen Point Zero Percent Above)

Rs 34744

Incremental Cost of Bitumen

Rs 189689

TOTAL Rs. 491694

TOTAL Rs. 491,694 (Rupees Four Lac Ninety One Thousand Six Hundred & Ninety Four Only)

No premium shall be allowed on non-schedule items.

No separate payment for carriage of materials shall be made. Premium quoted by the contractor(s) covers the cost of carriage of materials involved

Time allowed for completion of work is 02 months from the issue of work order.

All materials required for construction shall be procured and brought at site by Contractor at his own cost from approved sources / quarries.

No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the competent authority.

Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.

Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.

Work will be carried out strictly as per P.W.D specification .


All requisite formalities as per rules and codes in practice must be observed before start of work.

Water charges and all leads and lifts of materials are included in the item of work . No separate payment thereof will be made to the Contractor(s) for any reason at any stage.


No escalation what so ever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER

Date of Issue: 25-03-2011
 Date of Opening: 25-03-2011

NAME OF WORK: M/R OF ROAD FROM NABISAR ROAD CATTLE FARM MILE: 0/0-2/0 (IN PORTIONS)

APPROVED ESTIMATE COST	ITEMS	M/S. Eid Gul & Brothers.: Govt. Contractor		M/S. 11 Enterprises. Govt. Contractor		M/S. S.K Dars. Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		
PART - A Road Work									
Rs. 497000-	(i) Schedule-B		267261		267261				
	(ii) Premium	13.0% Above							
	(iii) Difference Cost Of Bitumen		34744	14.30% Above	38218	14.90% Above	39822		
	(iv) Difference cost of Bricks		189689		189689		189689		
Total:-			491694		495168		496172		5306
Est: Cost 497000									


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT

COMPARATIVE STATEMENT

Name of Work:- M/R of Nabisa road cattle farm mile, 0/0-2/0
(in portion)

Estimated Cost (M) Rs. 0.500 (M) Earnest Money (M) Rs. 0.010 (M) Date of Issue 25-03-2011 Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/S Eid Gul & Brothers	13.0% above	--	--	--	lowest
2	M/S H Enterprises	14.30% above	--	--	--	
3	M/S S.K. Dars	14.90% above	--	--	--	
4						

Rate quoted by M/S Eid Gul & Brothers Government Contractor found lowest.

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.

SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

SCHEDULE "B"**PART - "A"**


NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
NABISAR ROAD TO CATTLE FARM ROAD
MILE 0/0-2/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	BASE COURSE Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 1020 Cft.	@ Rs. 5198.27	P%Cft.	53022
2	1st COAT SURFACE DRESSING Providing 1st coat surface dressing on new or existing surface with 4.00 cft of crush bajri of 3/4" - 3/8" in gauge in 30 lbs of Bitumen 80/100 penetration 1/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work.			
	Quantity 8158 Sft.	@ Rs. 467.18	P%Sft.	38112
3	TWO COAT SURFACE DRESSING Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajri of 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 15499 Sft.	@ Rs. 590.38	P%Sft.	91508
4	EARTH WORK ON BERMS Earth work for berms from Borrow pits including lying in 6" layer clod breaking ramming dressing etc. complete lead upto 100 ft. lift upto 5.0 ft. (in ordinary soil).			
	Quantity 67200 Cft.	@ Rs. 970.40	P%0Cft.	84619
			TOTAL	267261
5	ADD DIFFERENT COST BITUMEN			
	Quantity 3.79 Ton	@ Rs. 0.00	P.Ton	189689
			GRAND TOTAL	456950

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority


CONTRACTOR



EXECUTIVE ENGINEER
PROV: HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s Eid Gull & Brother's
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Umerkot Kantio road
Mile 3/0-4/0, 10/0-13/0, I/c P/Wall(In Portion)
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Eid Gull & Brother's	728985/=		7,48200/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s Ever Shine Const: company	734208/=		7,48200/-	Bid Highest hence rejected	
3.	M/s Ghulam Haydar	738503/=		7,48200/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.



To,

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TC/G-55/ 240 OF 2011

Umerkot Dated: 26/03/ 2011

M/S Eid Gull & Brothers.
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM UMERKOT- KANTIO ROAD MILE: 3/0-4/0 (IN PORTIONS) I/C P-WALL.

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule "B"

@ Rs 15.0 % Above. Fifteen Point Zero Percent Above)
Different Cost of Bitumen

Rs 309119
Rs 46368

TOTAL Rs. 355487

Part "B" Toe Wall

Amount of Schedule "B"

@ Rs 90 % Above. (Ninety Percent Above)
Different Cost of Cement 66 X 175

Rs 54892
Rs 49403
Rs 11550

TOTAL Rs. 115845

Part "C" Drains

Amount of Schedule "B"

@ Rs 102 % Above. (One Hundred Two Percent Above)
Different Cost of Cement 9 X 175 =

Rs 7132
Rs 7275
Rs 1575

TOTAL Rs. 15982
Thousand Eight Hundred & Eighty Five Only)

TOTAL Rs. 728,985 (Rupees Seven Lac Twenty Eight Thousand Eight Hundred & Eighty Five Only)

- ▶ No premium shall be allowed on non-schedule items.
- ▶ No seprate payment for carraige of materials shall be made. Premiun quoted by the contractors (s) covers the cost of carraige of materials involved
- ▶ Time allowed for completion of work is 02 months from the issue of work order.
- ▶ All materila required for construction shall be procurred and brought at site by Contractor at his own cost from approved sources / quarries.
- ▶ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the compitent authority.
- ▶ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of compitent authority in this regard.
- ▶ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ▶ Work will be carried out strictly as per P.W.D specification .
- ▶ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ▶ Water charges and all leads and lips of materials are included in the item of work . No seprate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ▶ No scalation what so ever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above

12-24/2 2011
25/2/2011
27/2/11

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER.

Date of Issue: 25-03-2011
Date of Opening: 25-03-2011

NAME OF WORK:- M/R OF ROAD FROM UMERKOT - KANTIO ROAD MILE: 3/0-4/0 , 10/0-13/0(IN PORTIONS) I/C P-WALL

APPROVED ESTIMATE COST	ITEMS	M/S. Eid Gul & Brothers. Co. Contractor		M/S. Ever Shine Constt. Co. Govt. Contractor		M/S. Ghulam Hyder Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		

PART - A Road Work

Rs. 748200-	(i) Schedule-B		309119	309119		309119			
	(ii) Premium	15.0% Above	46368	1640% Above	50696	17.50% Above	54096		
	(iii) Difference Cost Of Bitumen		241672		241672	--	241672		
	(iv) Difference cost of Bricks								
	Total:-		597159		601487		604887		

PART - B TOE-WALL

	(i) Schedule-B		54892	54892		54892			
	(ii) Premium	90% Above	49403	91.50% Above	50226	93% Above	51050		
	(iii) Difference Cost Of Cement	66 X 175= 11550.	11550	66 X 175= 11550.	11550	66 X 175= 11550.	11550		
	(iv) Difference cost of Bricks								
	Total:-		115845		116668		117492		

PART - C Drain

	(i) Schedule-B		7132	7132		7132			
	(ii) Premium	102.0% Above	7275	103. % Above	7346	104.00% Above	7417		
	(iii) Difference Cost Of Cement	9X 175=1575	1575	9X 175=1575	1575	9X 175=1575	1575		
	(iv) Difference cost of Bricks								
	Total:-		15982		16053		16124		

	Total:-		728985		734208		738503		
	Grand Total:-								19215

Est. Cost 748200


 At Executive Engineer
 Provincial Division
 Nawab Shahid Umeir

COMPARATIVE STATEMENT

Name of Work: - M/R of Umerkot - Kantio road mile 3/0-21/0, 10/0-13/0
(in portion) i/c P-wall

Estimated Cost (M) Rs. 0.200 (M) Earnest Money (M) Rs. 0.004 (M) Date of Issue 25-03-2011 Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/S Eid Gul S Brothers	15.0% above	90.0% above	102.0% above	--	lowest
2	M/S Eveshime Const.	16.40% above	91.50% above	103.0% above	--	
3	M/S Gulam Hyder	17.50% above	93.0% above	104.0% above	--	
4						

Rate quoted by M/S Eid Gul S Brothers Government Contractor found lowest.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.

[Signature]
 SUPERINTENDING ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 MIRPURKHAS

SCHEDULE "B"**PART - "A"**


NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
UMERKOT TO KANTIO ROAD
MILE 3/0-4/0 & 10/0-13/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	REMOVAL OF SAND Earth work excavation in ashes, sand, soft soil or silt clearance including all lifts and leads. Quantity 32047 Cft. @ Rs. 665.50 P%0Cft. 21327			
2	RESTORATION OF SHOULDERS Earth work excavation in ashes, sand, soft soil or silt clearance including all lifts and leads. Quantity 127040 Cft. @ Rs. 665.50 P%0Cft. 84545			
3	BASE COURSE Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work. Quantity 612 Cft. @ Rs. 5525.45 P%0Cft. 33816			
4	1st COAT SURFACE DRESSING Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8" in guage in 30 lbs of Bitumen 80/100 penetration i/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work. Quantity 12236 Sft. @ Rs. 478.23 P%Sft. 58516			
5	TWO COAT SURFACE DRESSING Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains). Quantity 18355 Sft. @ Rs. 604.28 P%Sft. 110915			
			TOTAL	309119
6	ADD DIFFERENT COST BITUMEN Quantity 4.83 Ton @ Rs. 50035.70 P.Ton 241672			
			GRAND TOTAL	550791

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority


CONTRACTOR



EXECUTIVE ENGINEER
PROV. HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

SCHEDULE "B" (P/T WALL)

NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
UMERKOT TO KANTIO ROAD
MILE 3/0-4/0 & 10/0-13/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS		RATE	UNIT	AMOUNT
1	<u>EXCAVATION</u> Excavation in foundation of Building, Bridges and other structures including dag belling dressing, refilling around structure with excavated earth, watering and ramming lead upto 5.00 ft. (in ordinary soil)				
	Quantity	413 Cft.	@ Rs. 1113.20	P0%Cft.	460
2	<u>CEMENT CONCRETE RATIO (1:4:8)</u> Cement concrete bricks or stone ballast 1 ½ - 2" gauge Ration 1:4:8				
	Quantity	75 Cft.	@ Rs. 3584.10	P%Cft.	2688
	Quantity	38 Cft.	@ Rs. 3584.10	P%Cft.	1362
3	<u>CEMENT CONCRETE</u> Cement concrete plain including placing, compacting, finishing and curing, complete (including screening and washing of stone aggregate without shuttering (Ratio 1:2:4).				
	Quantity	338 Cft.	@ Rs. 5941.10	P%Cft.	20081
	Quantity	30 Cft.	@ Rs. 5941.10	P%Cft.	1782
4	<u>ERECTION AND REMOVAL</u> Erection and removal of centering for R.C.C. or plain cement concrete works of Partal wood (2nd class) (a) Vertical.				
	Quantity	300 Sft	@ Rs. 1405.75	P%Sft	4217
	Quantity	30 Sft	@ Rs. 1405.75	P%Sft	422
				TOTAL TOE WALL	27446
				TOTAL DRAIN	3566
5	<u>ADD DIFFERENT COST CEMENT</u>				
	Quantity	66 Bags	@ Rs. 175.00	P.Ton	11550
	Quantity	9 Bags	@ Rs. 175.00	P.Ton	1575
				G.TOTAL TOE WALL	38996
				G.TOTAL DRAIN	5141


CONTRACTOR



EXECUTIVE ENGINEER
PROV. HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s G.M Enterprises
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Kunri Jhudo via Puka
More Mile 5/0-7/0, 10/0-13/0 (In Portion)
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 **Bid Evaluation Report:**

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s G.M Enterprises	584136/=		5,94000/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s Eid Gull & Bro:	587835/=		5,94000/-	Bid Highest hence rejected	
3.	M/s Gorakh Enterprises	590247/=		5,94000/-	Bid Highest hence rejected	


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TC/G-55/ 257 OF 2011

Umerkot Dated: 31/3/2011

To,

M/S G.M Enterprises.
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM KUNRI-JHUDO VIA PUCCA MORE ROAD MILE: 5/0-7/0, 10/0-13/0 (IN PORTIONS).

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule " B"

@ Rs 12-00 % Above. (Twelve Point Zero Percent Above)

Different Cost of Bitumen

	Rs	321627
	Rs	38595
	Rs	223914
TOTAL Rs.		584136

TOTAL Rs. 584,136 (Rupees Five Lac Eighty Four Thousand One Hundred & Thirty Six Only)


- ▶ No premium shall be allowed on non-schedule items.
- ▶ No seprate payment for carraige of materials shall be made. Premuim qouted by the contractors (s) covers the cost of carraige of materials involved
- ▶ Time allowed for completion of work is **02** months from the issue of work order.
- ▶ All materila required for construction shall be procurred and brought at site by Contractor at his own cost from approved sources / quarries.
- ▶ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the compitent authority.
- ▶ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of compitent authority in this regard.
- ▶ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ▶ Work will be carried out strictly as per P.W.D specification .
- ▶ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ▶ Water charges and all leads and lips of materials are included in the item of work . No seprate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ▶ No scalation what so ever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above


EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.


EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER.

Date of Issue: 25-03-2011

Date of Opening: 25-03-2011

NAME OF WORK:- M/R OF ROAD FROM KUNRI-JHUDO VIA PUCCA MORE ROAD MILE: 5/0-7/0,10-13/0 (IN PORTIONS)

APPROVED ESTIMATE COST	ITEMS	M/S: G.M Entreprises. Govt. Contractor		M/S. Eid Gull & Brothers: Govt. Contractor		M/S. Gorakh Entrprs.: Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		
Rs. 594000-	PART - A Road Work								
	(i) Schedule-B		321627		321627		321627		
	(ii) Premium	12.00% Above	38595	13.15% Above	42294	13.90 % Above	44706		
	(iii) Difference Cost Of Bitumen		223914		223914		223914		
	(iv) Difference cost of Bricks								
	Total:-		584136		587835		590247		9864

Est: Cost 594000


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 ANAWABSHAH @ UMERKOT

COMPARATIVE STATEMENT

Name of Work:- M/R of Road Kurri Dhudo via Pacca More Road
mile 5/0-7/0, 10/0-13/0 (in Partion)

Estimated Cost (M) Rs. 0.600 (M) Earnest Money (M) Rs. 0.012 (M) Date of Issue 25-03-2011 Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/s G.M. Enterprises	12.07 Above	--	--	--	Lowest
2	M/s Eid Goud Brothers	13.15 Above	--	--	--	
3	M/s Govakh Enterprises	13.90 Above	--	--	--	
4			--	--	--	

Rate quoted by M/s G.M. Enterprises Government Contractor found lowest.


DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.


EXECUTIVE ENGINEER
PROVINCIAL-HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.


SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

SCHEDULE "B"**PART - "A"**


NAME OF WORK: - M&R OF ROAD FROM KUNRI JHUDO ROAD VIA PUCCA MORE
MILE 5/0-7/0 & 10/0-13/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	BASE COURSE Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 1632 Cft.	@ Rs. 5498.19	P%Cft.	89730
2	1st COAT SURFACE DRESSING Providing 1st coat surface dressing on new or existing surface with 4.00 cft of crush bajri of 3/4" - 3/8" in guage in 30 lbs of Bitumen 80/100 penetration 1/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work.			
	Quantity 13052 Sft.	@ Rs. 477.29	P%Sft.	62296
3	TWO COAT SURFACE DRESSING Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajri of 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 15663 Sft.	@ Rs. 603.13	P%Sft.	94468
4	EARTH WORK ON BERMS Earth work for berms from Borrow pits including lying in 6" layer clod breaking ramming dressing etc. complete lead upto 100 ft. lift upto 5.0 ft. (in ordinary soil).			
	Quantity 77425 Cft.	@ Rs. 970.40	P%0Cft.	75133
			TOTAL	321627
5	ADD DIFFERENT COST BITUMEN			
	Quantity 4.48 Ton	@ Rs. 50035.70	P.Ton	223914
			GRAND TOTAL	545541

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority


CONTRACTOR



EXECUTIVE ENGINEER
PROV. HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s Eid Gull & Brothers
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Maghtore-Meghar road to Village Damboro Mile 0/0-0/5 (In Portion), i/c P/Wall
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Eid Gull & Brothers	191995/=		1,99000/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s Furqan Const: Company	193011/=		1,99000/-	Bid Highest hence rejected	
3.	M/s Riaz & Brothers	194016/=		1,99000/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TC/G-55/ 241 OF 2011
Umerkot Dated: 26/03/ 2011

To,

M/S Eid Gull & Brothers.
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM MAGHTORE-MEGHAR ROAD TO VILLAGE DAMBORO MILE: 0/0-0/5 (IN PORTIONS) I/C P-WALL.

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule "B"

@ Rs 15.0 % Above. Fifteen Point Zero Percent Above)

Different Cost of Bitumen

Rs 36537
Rs 5481

TOTAL Rs. 42018

Part "B" Toe Wall

Amount of Schedule "B"

@ Rs 108 % Above. (One Hundred Eight Percent Above)

Different Cost of Cement 66 X 175 = 11550

Rs 55441
Rs 59876
Rs 11550

TOTAL Rs. 126867

Part "C" Drains

Amount of Schedule "B"

@ Rs 101.30 % Above. (One Hundred One Three ero Percent

Different Cost of Cement 9 X 175 =1575

Rs 10698
Rs 10837
Rs 1575

TOTAL Rs. 23110

TOTAL Rs. 191,995 (Rupees Four Lac Ninety One Thousand Seven Hundred & Seven Only)

- ▶ No premium shall be allowed on non-schedule items.
- ▶ No seprate payment for carriage of materials shall be made. Premuim qouted by the contractors (s) covers the cost of carriage of materials involved
- ▶ Time allowed for completion of work is 02 months from the issue of work order.
- ▶ All materila required for construction shall be proccured and brought at site by Contractor at his own cost from approved sources / quarries.
- ▶ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the compitent authority.
- ▶ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of compitent authority in this regard.
- ▶ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ▶ Work will be carried out strictly as per P.W.D specification .
- ▶ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ▶ Water charges and all leads and lips of materials are included in the item of work . No seprate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ▶ No scalation what so ever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot along with schedule - B with the instructions to intimate the actual date of start of work.

[Signature]
EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER

Date of Issue: 25-03-2011

Date of Opening: 25-03-2011

NAME OF WORK: M/R OF ROAD FROM MAGHTORE MEGAHR ROAD TO VILLAGE DAMBORO MILE: 0/0-0/5 (IN PORTIONS) IIC P-WALL

APPROVED ESTIMATE COST	ITEMS	M/S. Eid Gul & Brothers.: Govt. Contractor		M/S. Furqan Constt: Co. Constt; Govt. Contractor		M/S. Riaz & Brothers.: Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		

PART-A Road Work

Rs. 199900-	ITEMS	PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT
	(i) Schedule-B		36537		36537		36537
	(ii) Premium	15.0% Above	5481	16.0% Above	5846	17.0% Above	6211
	(iii) Difference Cost Of Bitumen						
	(iv) Difference cost of Bricks						
	Total:-		42018		42383		42748

PART-B TOE-WALL

ITEMS	PREMIUM	AMOUNT	PREMIUM	AMOUNT
(i) Schedule-B		55441		55441
(ii) Premium	108.0% Above	59876	109% Above	60431
(iii) Difference Cost Of Cement	66 X 175= 11550.	11550	66 X 175= 11550.	11550
(iv) Difference cost of Bricks				
Total:-		126867		127422

PART-C Drain

ITEMS	PREMIUM	AMOUNT	PREMIUM	AMOUNT
(i) Schedule-B		10698		10698
(ii) Premium	101.30% Above	10837	103.00% Above	11019
(iii) Difference Cost Of Cement	9X 175=1575.	1575	9X 175=1575.	1575
(iv) Difference cost of Bricks				
Total:-		23110		23206

Grand Total:-

Est. Cost 199900	191995	23206	23292
	193011	194016	7805


 Pricheer
 Newell & Co. Pvt. Ltd.

COMPARATIVE STATEMENT

Name of Work:- M/R of Mafkhorre Meghar road to village Damboro
mile 0/0-0/5 (in portion) i.e P/wall

Estimated Cost (M) Rs. 0.200 (M) Earnest Money (M) Rs. 2000 (M) Date of Issue 25-03-2011 Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/S Eid Gool S Brothers	15.0% above	108.0% above	101.30% above	-	Lowest
2	M/S Furqan Const. Co.	16.0% above	109.0% above	108.0% above	-	
3	M/S Riyaaz Brothers	17.0% above	110.0% above	103.0% above	-	
4						

Rate quoted by M/S Eid Gool S Brothers Government Contractor found lowest.

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.

SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

(2)

SCHEDULE "B" (P/T WALL)

NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
MAGHTORE TO MEGHAR ROAD TO VILLAGE DAMBERO
MILE 0/0-0/5 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	EXCAVATION Excavation in foundation of Building, Bridges and other structures including dag belling dressing, refilling around structure with excavated earth, watering and ramming lead upto 5.00 ft. (in ordinary soil)			
Quantity	413 Cft.	@ Rs. 1113.20	P0%Cft.	460
2	CEMENT CONCRETE RATIO (1:4:8) Cement concrete bricks or stone ballast 1 ½ - 2" gauge Ration 1:4:8			
Quantity	75 Cft.	@ Rs. 3584.10	P%Cft.	2688
Quantity	38 Cft.	@ Rs. 3584.10	P%Cft.	1362
3	CEMENT CONCRETE Cement concrete plain including placing, compacting, finishing and curing, complete (including screening and washing of stone aggregate without shuttering (Ratio 1:2:4).			
Quantity	338 Cft.	@ Rs. 5941.10	P%Cft.	20081
Quantity	30 Cft.	@ Rs. 5941.10	P%Cft.	1782
4	ERECTION AND REMOVAL Erection and removal of centering for R.C.C. or plain cement concrete works of Partial wood (2nd class) (a) Vertical.			
Quantity	300 Sft	@ Rs. 1405.75	P%Sft	4217
Quantity	30 Sft	@ Rs. 1405.75	P%Sft	422
		TOTAL TOE WALL		27446
		TOTAL DRAIN		3566
5	ADD DIFFERENT COST CEMENT			
Quantity	66 Bags	@ Rs. 175.00	P.Ton	11550
Quantity	9 Bags	@ Rs. 175.00	P.Ton	1575
		G.TOTAL TOE WALL		38996
		G.TOTAL DRAIN		5141


CONTRACTOR


EXECUTIVE ENGINEER
PROV: HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

9

SCHEDULE "B"

PART - "A"


NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
MAGHTORE TO MEGHAR ROAD TO VILLAGE DAMBERO
MILE 0/0-0/5 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	REMOVAL OF SAND Earth work excavation in ashes, sand, soft soil or silt clearance including all lifts and leads.			
	Quantity 37184 Cft.	@ Rs. 665.50	P%0Cft.	24746
2	RESTORATION OF SHOULDERS Earth work excavation in ashes, sand, soft soil or silt clearance including all lifts and leads.			
	Quantity 19525 Cft.	@ Rs. 665.50	P%0Cft.	12994
			TOTAL	37740

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority


CONTRACTOR



EXECUTIVE ENGINEER
PROV. HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s Gorakh Enterprises
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Umerkot Cheel Bund road
More Mile 8/0-9/0 (In Portion) 2 Nos: Culvert
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos;
- 7 Total Bids Received: 3 Nos;
- 8 Technical Bid Opening dated: (if applicable) 25-03-2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos;
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Gorakh Enterprises	712866/=		7,47600/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s Ever Shine Const: Company	716194/=		7,47600/-	Bid Highest hence rejected	
3.	M/s Eid Gull & Bro:	719887/=		7,47600/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @
UMERKOT.

NO. TC/G-55/ 287 OF 2011

DATED: 26/3/2011

To,

M/S GORAKH ENTPRS:
Government Contractor
UMERKOT

SUBJECT:- M/R OF ROAD FROM UMERKOT - CHEEL BUND ROAD MILE: 8/0-9/0 (1.61
KMS) (02 NOS CULVERTS).

Reference:- Your B-1 Tenders dated: 25-03-2011.
Your lowest rate offered for the captioned work as mentioned below is hereby approved.

PART - 'A' ROAD WORK.

Amount of Schedule - "B"
@Rate 12.10 % Above (Twelve point One Zero percent above)
Difference cost of bitumen

Rs. 266321/-
Rs. 32225/-
Rs. 162155/-

TOTAL:- Rs. 460701/-

PART - 'B' 02 Nos CULVERTS.

Amount of Schedule - "B"
@Rate 51.50 % Above (Fifty point Five Zero percent above)
Difference cost of cement $96 \times 175 = 16800$
Difference cost of bricks.

Rs. 150862/-
Rs. 77694/-
Rs. 16800/-
Rs. 6809/-


TOTAL:- Rs. 252165/-

TOTAL Rs. 712866/- (Seven Lac Twelve Thousands Eight Hundred & Sixty Six only)


- > No premium shall be allowed on non-schedule items.
- > No separate payment for carriage of material shall be made. Premium quoted by the contractor(s) covers the cost of carriage of materials involved.
- > Time allowed for completion of work is 02 months from the issue of work order.
- > All material required for construction shall be procured and brought at the site by Contractor at his own cost from approved sources/quarries.
- > No payment of extra item(s) shall be made unless written order is given to the contractor(s) by the Divisional Officer of execution of such extra item(s) and approved by the competent authority.
- > Income tax shall be deducted for the bill of on the value of work done and paid for as per latest orders of competent authority in this regard.
- > Contractor shall arrange bitumen from the National refinery Karachi. Only and payment on account of bituminous item/work done shall be made on production of such certificate by the Contractor(s) from National Refinery Karachi.
- > Work will be carried out strictly as per P.W. D specification.
- > All requisite formalities as per rules and codes in practice must be observed before start of work.
- > Water charges and all leads and lifts of materials are included in the item of work. No separate payment thereof shall be made to the contractor(s) for any reason at any stage.
- > No escalation what so ever will be allowed if the work is continued in next years of want of requisite funds.

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A. As above


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/
Umerkot along with schedule-B with the instructions to intimate the actual date of start of work.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER

Date of Issue: 25-03-2011
 Date of Opening: 25-03-2011

NAME OF WORK:- M/R OF ROAD FROM UMERKOT-CHEEL BUND ROAD MILE: 8.0-9.0 = (1.61 KMS) [02 No. CULVERTS].

APPROVED ESTIMATE COST	ITEMS	M/S: Gorakh Entprs: Govt. Contractor		M/S: Ever Shine Constrt: Govt. Contractor		M/S Eid Gull & Brothers. Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		
PART - A Road Work									
Rs. 747600/-	(i) Schedule-B		286321		286321		266321		
	(ii) Premium	12.10% Above	32225	12.50% Above	33290	13.49 % Above	35927		
	(iii) Difference Cost Of Bitumen		162155		162155		162155		
	(iv) Difference cost of Bricks								
	Total:-		460701		461766		464403		

Part-B (Culverts 02 Nos)

(i) Schedule-B		150862		150862		150862		
(ii) Premium	51.50% Above	77694	53% Above	79957	53.70% Above	81013		
(iii) Difference Cost Of Cement	96 X 175= 16800	16800		16800		16800		
(iv) Difference cost of Bricks	6809 X 1000 Per %0 Nos.	6809		6809		6809		
Total:-		252165		254428		255484		

Grand Total:-

712866 **716194** **719887** **34734**

Est: Cost 747600


 EXECUTIVE ENGINEER
 REGIONAL HIGHWAY DIVISION
 JALPAIGURI DISTRICT, WEST BENGAL

SCHEDULE "B"**PART - "A"**


NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
UMERKOT TO CHEEL BUND ROAD I/C CULVERTS
MILE 8/0-9/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	BASE COURSE Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 897 Cft.	@ Rs. 5470.92	P%Cft.	49074
2	1st COAT SURFACE DRESSING Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8" in guage in 30 lbs of Bitumen 80/100 penetration l/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work.			
	Quantity 9789 Sft.	@ Rs. 476.38	P%Sft.	46632
3	TWO COAT SURFACE DRESSING Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 11094 Sft.	@ Rs. 601.97	P%Sft.	66783
4	EARTH WORK ON BERMS Earth work for berms from Borrow pits including lying in 6" layer clod breaking ramming dressing etc. complete lead upto 100 ft. lift upto 5.0 ft. (in ordinary soil).			
	Quantity 107000 Cft.	@ Rs. 970.40	P%0Cft.	103832
			TOTAL	266321
5	ADD DIFFERENT COST BITUMEN			
	Quantity 3.24 Ton	@ Rs. 50035.70	P.Ton	162115
			GRAND TOTAL	428436

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority


CONTRACTOR


EXECUTIVE ENGINEER
PROV. HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

SCHEDULE "B"

NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
UMERKOT TO CHEEL BUND ROAD I/C CULVERTS
MILE 8/0-9/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	EXCAVATION Excavation in foundation of Building, Bridges and other structures including dag belling dressing, refilling around structure with excavated earth, watering and ramming lead upto 5.00 ft. (in ordinary soil) Quantity 1187 Cft. @ Rs. 1306.80 P0%Cft.	1306.80	P0%Cft.	1551
2	CEMENT CONCRETE RATIO (1:4:8) Cement concrete bricks or stone ballast 1 1/2 - 2" gauge Ration 1:4:8 Quantity 267 Cft. @ Rs. 3584.10 P%Cft.	3584.10	P%Cft.	9569
3	PUCCA BRICK WORK RATIO 1:4 Pucca brick work in foundation and plinth in cement sand mortar 1:4 Quantity 742 Cft. @ Rs. 4150.30 P%Cft.	4150.30	P%Cft.	30795
4	CEMENT CONCRETE Cement concrete plain including placing, compacting, finishing and curing, complete (including screening and washing of stone aggregate without shuttering (Ratio 1:2:4). Quantity 79 Cft. @ Rs. 5941.10 P%Cft.	5941.10	P%Cft.	4693
5	FABRICATION Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) Quantity 5.70 CWT @ Rs. 2651.55 P.CWT	2651.55	P.CWT	15114
6	R.C.C. WORK. RATIO 1:2:4 Reinforced cement concrete work including all labour and materials except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). R.C. work in roof slab, berms, columns rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respects. Ratio (1:2:4) 90 lbs cement 2 Cft. sand 4 Cft. Shingle 1/8" to 1/4" gauge. Quantity 90 Cft. @ Rs. 114.00 PCft.	114.00	PCft.	10260
7	BRICK ON EDGE FLOORING Brick on edge flooring laid in 1:6 cement mortar over a bed, 3/4" thick cement mortar Ratio 1:6. Quantity 77 Cft. @ Rs. 1735.13 PCft.	1735.13	PCft.	1336
8	ERECTION AND REMOVAL Erection and removal of centering for R.C.C. or plain cement concrete works of Partial wood (2nd class) (a) Vertical. Quantity 28 Sft @ Rs. 1405.75 P%Sft	1405.75	P%Sft	394
9	CEMENT PLASTER 1:3 Cement Plaster 1:3 upto 20.0' height, 1/2" thick. Quantity 285 Sft @ Rs. 604.18 P%Sft	604.18	P%Sft	1719
10	ADD DIFFERENT COST CEMENT Quantity 96 Bags @ Rs. 175.00 P.Ton	175.00	P.Ton	16800
10	ADD: DIFFERENCE OF BRICKS. Quantity 6809 Nos. @ Rs. 1000.00 P0%Nos.	1000.00	P0%Nos.	6809
			TOTAL	75431
				99040

CONTRACTOR


EXECUTIVE ENGINEER
PROV. HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s Pawan Kumar
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Kunri to Nabisar Thar road
Mile 0/0-4/0 (In Portion)
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Pawan Kumar	294934/=		2,99200/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s Mehran Transport & Co-	297005/=		2,99200/-	Bid Highest hence rejected	
3.	M/s Eid Gull & Bro:	298156/=		2,99200/-	Bid Highest hence rejected	


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TC/G-55/ 258 OF 2011

Umerkot Dated: 31/3/2011

To,

M/S Pawan Kumar
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM KUNRI TO NABISAR THAR ROAD MILE:0/0-4/0 (IN PORTIONS)

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule " B"

153419

.@ Rs 12-25 % Above. (Twelve Point Two Five Percent Above)

Rs 18794

35%

Different Cost of Bitumen

Rs 122721


TOTAL Rs. 294934

TOTAL Rs. 294,934 (Rupees Two Lac Ninety Four Thousand Nine Hundred & Thirty Four Only)


- ▶ No premium shall be allowed on non-schedule items.
- ▶ No seprate payment for carraige of materials shall be made. Premuim qouted by the contractors (s) covers the cost of carraige of materials involved
- ▶ Time allowed for completion of work is 02 months from the issue of work order.
- ▶ All materila required for construction shall be procurred and brought at site by Contractor at his own cost from approved sources / quarries.
- ▶ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the compitent authority.
- ▶ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of compitent authority in this regard.
- ▶ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ▶ Work will be carried out strictly as per P.W.D specification .
- ▶ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ▶ Water charges and all leads and lips of materials are included in the item of work . No seprate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ▶ No scalation what so ever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above


EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.


EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

/S.
vvt.
PR

FINNANCIAL REVIEW OF THE TENDER.

Date of Issue: 25-03-2011
 Date of Opening: 25-03-2011

NAME OF WORK:- M/R OF ROAD FROM KUNRI TO NABISAR THAR ROAD MILE: 0/0-4/0 (IN PORTIONS)

APPROVED ESTIMATE COST	ITEMS	M/S: Pawan Kumar Govt Contractor		M/S. Mehran Transport & Constt; Govt. Contractor		M/S. Eid Gul & Brothers: Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		
Rs. 299200-	(i) Shedule-B		153419		153419		153419		
	(ii) Premium	12.25% Above	18794	13.60% Above	20865	14.35% Above	22016		
	(iii) Difference Cost Of Bitumen		122721		122721		122721		
	(iv) Difference cost of Bricks					--			
	Total:-		294934		297005		298156		4266

Est. Cost 299200


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT

COMPARATIVE STATEMENT

Name of Work:- M/R of Kundi to Nabisar Thar road mile 0-4/0 (in Partion)

Estimated Cost (M) Rs. 300 (M)

Earnest Money (M) Rs. 0.006 (0000)

Date of Issue 25-03-2011

Date of Opening 25-03-2011

Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/S Pawan Kumar	12.25/above	--	--	--	lowest
2	M/S Mehram Transport S Con87E	13.60/above	--	--	--	
3	M/S Zid Gul S Brothers	14.35/above	--	--	--	
4			--	--	--	

Rate quoted by M/S Pawan Kumar Government Contractor found lowest.


 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.


 SUPERINTENDING ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 MIRPURKHAS

SCHEDULE "B"**PART - "A"**

NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
KUNRI TO NABISAR THAR ROAD
MILE 2/0-3/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	<u>BASE COURSE</u> Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 510 Cft.	@ Rs. 5361.86	P%Cft.	27346
2	<u>1st COAT SURFACE DRESSING</u> Providing 1st coat surface dressing on new or existing surface with 4.00 cftof crush bajri of 3/4" - 3/8" in guage in 30 lbs of Bitumen 80/100 penetration l/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work.			
	Quantity 6118 Sft.	@ Rs. 472.80	P%Sft.	28926
3	<u>TWO COAT SURFACE DRESSING</u> Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajriof 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 9381 Sft.	@ Rs. 597.48	P%Sft.	56050
4	<u>EARTH WORK ON BERMS</u> Earth work for berms from Borrow pits including lying in 6" layer clod breaking ramming dressing etc. complete lead upto 100 ft. lift upto 5.0 ft. (in ordinary soil).			
	Quantity 43000 Cft.	@ Rs. 970.40	P%0Cft.	41727
			TOTAL	154049
5	<u>ADD DIFFERENT COST BITUMEN</u>			
	Quantity 2.45 Ton	@ Rs. 0.00	P.Ton	122721
			GRAND TOTAL	276770

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority

CONTRACTOR


EXECUTIVE ENGINEER
PROV: HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s Lakhadino
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Chhore-Dhoronaro road
Mile 8/0-11/0 (In Portion)
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 **Bid Evaluation Report:**

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Lakhadino	588623/=		5,9780/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s Mehran Transport & Co-	594518/=		5,9780/-	Bid Highest hence rejected	
3.	M/s Eid Gull & Bro:	597139/=		5,9780/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TC/G-55/ 264 OF 2011
Umerkot Dated: 02/11/ 2011

M/S Lakhadino
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM CHHORE-DHORONARO ROAD MILE: 8/0-11/0 (IN PORTIONS)

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule " B"

@ Rs 12-20 % Above. (Twelve Point TwoZero Percent Above)

Different Cost of Bitumen


	327538
Rs	39960
Rs	221125
TOTAL Rs.	588623

TOTAL Rs. 588,623 (Rupees Five Lac Eighty Eight Thousand Six Hundred & Twenty Three Only)


- ▶ No premium shall be allowed on non-schedule items.
- ▶ No seprate payment for carraige of materials shall be made. Premuim qouted by the contractors (s) covers the cost of carraige of materials involved
- ▶ The allowed for completion of work is **02** months from the issue of work order.
- ▶ All materila required for construction shall be procurred and brought at site by Contractor at his own cost from approved sources / quarries.
- ▶ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the compitent authority.
- ▶ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of compitent authority in this regard.
- ▶ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ▶ Work will be carried out strictly as per P.W.D specification .
- ▶ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ▶ Water charges and all leads and lips of materials are included in the item of work . No seprate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ▶ No scalation what so ever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

r.A/ As above


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER.

Date of Issue: 25-03-2011

Date of Opening: 25-03-2011

NAME OF WORK:- M/R OF ROAD FROM CHHORE TO DHORONARO ROAD MILE: 8/0-11/0 (IN PORTIONS)

APPROVED ESTIMATE COST	ITEMS	M/S: Lakhadino Govt Contractor		M/S. Mehran Transport & Constt; Govt. Contractor		M/S. Eid Gul & Brothers; Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		
	PART - A Road Work								
Rs. 597800-	(i) Schedule-B		327538		327538		327538		
	(ii) Premium	12.20% Above	39960	14.0% Above	45855	14.80% Above	48476		
	(iii) Difference Cost Of Bitumen		221125		221125		221125		
	(iv) Difference cost of Bricks								
	Total:-		588623		594518		597139		9177

Est: Cost 597800


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT

COMPARATIVE STATEMENT

Name of Work:- M/R of Chhore to Dhotomao road mile 8/0-11/0 (in Portion)

Estimated Cost (M) Rs. 0.600 (M) Earnest Money (M) Rs. 0.012 (0.000)

Date of Issue 25-03-2011

Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/s Lakhadimo	12.20% above	-	-	-	lowest
2	M/s Mehram Transp. & Const.	14.0% above	-	-	-	
3	M/s Eid Gul S Brothers	14.80% above	-	-	-	
4						

Rate quoted by M/s Lakhadimo Government Contractor found lowest.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.

[Signature]
 SUPERINTENDING ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 MIRPURKHAS

SCHEDULE "B"**PART - "A"**


NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
CHHORE DHORONARO ROAD MILE 8/0-11/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	BASE COURSE Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 1020 Cft.	@ Rs. 5307.33	P%Cft.	54135
2	1st COAT SURFACE DRESSING Providing 1st coat surface dressing on new or existing surface with 4.00 cft of crush bajri of 3/4" - 3/8" in gauge in 30 lbs of Bitumen 80/100 penetration l/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work.			
	Quantity 10197 Sft.	@ Rs. 470.00	P%Sft.	47926
3	TWO COAT SURFACE DRESSING Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajri of 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 17539 Sft.	@ Rs. 593.97	P%Sft.	104177
4	EARTH WORK ON BERMS Earth work for berms from Borrow pits including lying in 6" layer clod breaking ramming dressing etc. complete lead upto 100 ft. lift upto 5.0 ft. (in ordinary soil).			
	Quantity 125000 Cft.	@ Rs. 970.40	P%0Cft.	121300
			TOTAL	327538
5	ADD DIFFERENT COST BITUMEN			
	Quantity 4.42 Ton	@ Rs. 50035.70	P.Ton	221125
			GRAND TOTAL	548663

No. Premium will be allowed on Item No.

e: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority


CONTRACTOR


EXECUTIVE ENGINEER
PROV: HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s Ghulam Hydar
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Kunri Cheel Bund road
Mile 5/0-6/0 (In Portion)
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Ghulam Hydar	246316/=		2,50000/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s J-Ali Baba: & Co-	247357/=		2,50000/-	Bid Highest hence rejected	
3.	M/s Eid Ghull & Brothers	248398/=		2,50000/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TC/G-55/ 258 OF 2011

Umerkot Dated: 31/3/2011

M/S Ghulam Hyder
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM KUNRI-KUNRI CHEEL BUND ROAD MILE: 5/0-6/0 (IN PORTIONS).

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule "B"

130124

@ Rs 12-20 % Above. (Twelve Point Two Zero Percent Above)

Rs 15875

Different Cost of Bitumen

Rs 100317


TOTAL Rs. 246316

TOTAL Rs. 246,316 (Rupees Two Lac Forty Six Thousand Three Hundred & Sixteen Only)


- ▶ No premium shall be allowed on non-schedule items.
- ▶ No separate payment for carriage of materials shall be made. Premium quoted by the contractor(s) covers the cost of carriage of materials involved.
- ▶ Time allowed for completion of work is **03** months from the issue of work order.
- ▶ All materials required for construction shall be procured and brought at site by Contractor at his own cost from approved sources / quarries.
- ▶ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the competent authority.
- ▶ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- ▶ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ▶ Work will be carried out strictly as per P.W.D specification .
- ▶ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ▶ Water charges and all leads and lifts of materials are included in the item of work . No separate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ▶ No escalation what so ever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER.

Date of Issue: 26-03-2011
 Date of Opening: 25-03-2011

NAME OF WORK:- M/R OF ROAD FROM KUNRI - CHEEL BUND ROAD MILE: 5/0-6/0 (IN PORTIONS)

APPROVED ESTIMATE COST	ITEMS	M/S: Ghulam Hyder Contractor		M/S. J-Ali Baba: Co. Govt. Contractor		M/S. Eid Gull & Brothers: Govt. Contractor		SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT	
Rs. 250000/-	PART - A Road Work							
	(i) Shedule-B		130124		130124		130124	
	(ii) Premium	12.20% Above		15875 13.00% Above	16916	13.80 % Above	17957	
	(iii) Difference Cost Of Bitumen		100317		100317		100317	
	(iv) Difference cost of Bricks							
	Total:-		246316		247357		248398	3684

Est. Cost 250000


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT

COMPARATIVE STATEMENT

Name of Work:- M/R of Kundi ched Bund Road mile 50-6/0 (in Portion)

Estimated Cost (M) Rs. 0.250 (M) Earnest Money (M) Rs. 0.005 (M) Date of Issue 25-03-2011 Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/s Ghulam Hyder	12.2% Above	--	--	--	Lowest
2	M/s B. Ali Baba & Co.	13.0% Above	--	--	--	
3	M/s Sid Gul & Brothers	13.8% Above	--	--	--	
4			--	--	--	

Rate quoted by M/s Ghulam Hyder Government Contractor found lowest.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.

[Signature]
 SUPERINTENDING ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 MIRPURKHAS

SCHEDULE "B"**PART - "A"**

NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
CHEEL BUND KUNRI ROAD MILE 5/0-6/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	<u>BASE COURSE</u> Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 510 Cft.	@ Rs. 5470.92	P%Cft.	27902
2	<u>1st COAT SURFACE DRESSING</u> Providing 1st coat surface dressing on new or existing surface with 4.00 cft of crush bajri of 3/4" - 3/8" in guage in 30 lbs of Bitumen 80/100 penetration l/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work.			
	Quantity 4895 Sft.	@ Rs. 476.38	P%Sft.	23319
3	<u>TWO COAT SURFACE DRESSING</u> Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajri of 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 7750 Sft.	@ Rs. 601.97	P%Sft.	46653
4	<u>EARTH WORK ON BERMS</u> Earth work for berms from Borrow pits including lying in 6" layer clod breaking ramming dressing etc. complete lead upto 100 ft. lift upto 5.0 ft. (in ordinary soil).			
	Quantity 33234 Cft.	@ Rs. 970.40	P%0Cft.	32250
			TOTAL	130124
5	<u>ADD DIFFERENT COST BITUMEN</u>			
	Quantity 2.00 Ton	@ Rs. 0.00	P.Ton	100317
			GRAND TOTAL	230441

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority

J. D. A. K.
CONTRACTOR


[Signature]
EXECUTIVE ENGINEER
PROV. HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s Shoukat Ali Samejo
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Maghtore-Meghar road
Mile 0/0-2/0, (In Portion) I/c P/Wall.
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 **Bid Evaluation Report:**

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s Shoukat Ali Samejo	491707/=		497600/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s 11 Enterprises	495320/=		497600/-	Bid Highest hence rejected	
3.	M/s Eid Gull & Brothers	498118/=		497600/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT.

No: TC/G-55/ 2-83 OF 2011
Umerkot Dated: 02/4/2011

To,

M/S Shoukat Ali Samejo
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM MAGHTORE-MEGHAR ROAD MILE: 0/0-2/0 (IN PORTIONS) I/C P-WALL.

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule " B"		213850
<u>@ Rs 14.90 % Above. (Fourteen Point Nine Zero Percent Above)</u>	Rs	31864
Different Cost of Bitumen	Rs	128591
	TOTAL Rs.	374305

Part "B" Toe Wall

Amount of Schedule " B"	Rs	47000
<u>@ Rs 90 % Above. (Ninety Percent Above)</u>	Rs	42300
Different Cost of Cement 66 X 175	Rs	11550
	TOTAL Rs.	100850

Part "C" Drains

Amount of Schedule " B"	Rs	7132
<u>@ Rs 110 % Above. (One Hundred Ten Percent Above)</u>	Rs	7845
Different Cost of Cement 9 X 175 =	Rs	1575
	TOTAL Rs.	16552

TOTAL Rs. 491,707 (Rupees Four Lac Ninety One Thousand Seven Hundred & Seven Only)


- ▶ No premium shall be allowed on non-schedule items.
- ▶ No seprate payment for carraige of materials shall be made. Premuim qouted by the contractors (s) covers the cost of carraige of materials involved
- ▶ Time allowed for completion of work is 02 months from the issue of work order.
- ▶ All materila required for construction shall be procurred and brought at site by Contractor at his own cost from approved sources / quarries.
- ▶ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the compitent authority.
- ▶ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of compitent authority in this regard.
- ▶ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account of bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ▶ Work will be carried out strictly as per P.W.D specification .
- ▶ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ▶ Water charges and all leads and lips of materials are included in the item of work . No seprate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ▶ No scalation what so ever will be allowed if the work is continued in next years for want of requisite funds

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.



EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER.

Date of Issue: 25-03-2011
Date of Opening: 25-03-2011

NAME OF WORK:- M/R OF ROAD FROM MAGHTORE MEGHAR ROAD MILE: 0/0-2/0 (IN PORTIONS) -/C P-WALL

APPROVED ESTIMATE COST	ITEMS	M/S. Shoukat Ali Samejo.: Govt. Contractor		M/S. 11 Enterprises. Co. Govt. Contractor		M/S. Eid Gull & Brothers. Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		
PART - A Road Work									
Rs. 497600-	(i) Schedule-B		213850		213850		213850		
	(ii) Premiun	14.90% Above	31864	16.10% Above	34430	17.00% Above	36355		
	(iii) Difference Cost Of Bitumen		128591		128591		128591		
	(iv) Difference cost of Bricks								
	Total:-		374305		376871		378796		
PART - B TOE-WALL									
	(i) Schedule-B		47000		47000		47000		
	(ii) Premiun	90% Above	42300	92.0% Above	43240	93.6% Above	43992		
	(iii) Difference Cost Of Cement	66 X 175= 11550.	11550	66 X 175= 11550.	11550	66 X 175= 11550.	11550		
	(iv) Difference cost of Bricks								
	Total:-		100850		101790		102542		
PART - C Drain									
	(i) Schedule-B		7132		7132		7132		
	(ii) Premiun	110.0% Above	7845	111.5% Above	7952	113.20% Above	8073		
	(iii) Difference Cost Of Cement	9X 175=1575	1575	9X 175=1575	1575	9X 175=1575	1575		
	(iv) Difference cost of Bricks								
	Total:-		16552		16659		16780		
Est: Cost 497600	Grand Total:-		491707		495320		498118		5893


 For
 Project
 Manager

COMPARATIVE STATEMENT

Name of Work:- M/R of Road Marghore Meghar road mile 90-2/0
(in portion) i/c P/wall

Estimated Cost (M) Rs. 0.500 (M) Earnest Money (M) Rs. 0.010 (M) Date of Issue 25-03-2011 Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/S Shoukat Ali Sameto	14.90/- above	90.0/- above	110.0/- above	-	Lowest
2	M/S H Enterprises Coi	16.10/- above	92.0/- above	111.50/- above	-	
3	M/S Sid Gul S Brothers	17.0/- above	93.60/- above	113.20/- above	-	
4						

Rate quoted by 0 Government Contractor found lowest.

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.

EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.

SUPERINTENDING ENGINEER
PROVINCIAL HIGHWAY DIVISION
MIRPURKHAS

SCHEDULE "B"

PART - "A"

NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
MAGHTORE TO MEGHAR ROAD
MILE 0/0-2/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	<u>REMOVAL OF SAND</u> Earth work excavation in ashes, sand, soft soil or silt clearance including all lifts and leads.			
	Quantity 123791 Cft.	@ Rs. 665.50	P%0Cft.	82383
2	<u>RESTORATION OF SHOULDERS</u> Earth work excavation in ashes, sand, soft soil or silt clearance including all lifts and leads.			
	Quantity 32309 Cft.	@ Rs. 665.50	P%0Cft.	21502
3	<u>BASE COURSE</u> Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 294 Cft.	@ Rs. 5961.69	P%Cft.	17527
4	<u>1st COAT SURFACE DRESSING</u> Providing 1st coat surface dressing on new or existing surface with 4.00 cft of crush bajri of 3/4" - 3/8" in gauge in 30 lbs of Bitumen 80/100 penetration l/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site of work.			
	Quantity 3916 Sft.	@ Rs. 492.82	P%Sft.	19299
5	<u>TWO COAT SURFACE DRESSING</u> Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajri of 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 12530 ¹¹⁷⁴⁷ Sft.	@ Rs. 622.62	P%Sft.	78014 ⁷³¹³⁹
			TOTAL	218725 ²¹³⁸⁵⁰
6	<u>ADD DIFFERENT COST BITUMEN</u>			
	Quantity 2.57 ^{2.57} Ton	@ Rs. 50035.70	P.Ton	128308 ¹²⁸⁵⁹¹
			GRAND TOTAL	354123 ³⁵⁴¹²³

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority

CONTRACTOR

EXECUTIVE ENGINEER
PROV: HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

SCHEDULE "B" (P/T WALL)

NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
MAGHTORE TO MEGHAR ROAD
MILE 0/0-2/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	<u>EXCAVATION</u> Excavation in foundation of Building, Bridges and other structures including dag belling dressing, refilling around structure with excavated earth, watering and ramming lead upto 5.00 ft. (in ordinary soil)			
	Quantity 413 Cft.	@ Rs. 1113.20	P0%Cft.	460
2	<u>CEMENT CONCRETE RATIO (1:4:8)</u> Cement concrete bricks or stone ballast 1 ½ - 2" gauge Ration 1:4:8			
	Quantity 75 Cft.	@ Rs. 3584.10	P%Cft.	2688
	Quantity 38 Cft.	@ Rs. 3584.10	P%Cft.	1362
3	<u>CEMENT CONCRETE</u> Cement concrete plain including placing, compacting, finishing and curing, complete (including screening and washing of stone aggregate without shuttering (Ratio 1:2:4).			
	Quantity 338 Cft.	@ Rs. 5941.10	P%Cft.	20081
	Quantity 30 Cft.	@ Rs. 5941.10	P%Cft.	1782
4	<u>ERECTION AND REMOVAL</u> Erection and removal of centering for R.C.C. or plain cement concrete works of Partal wood (2nd class) (a) Vertical.			
	Quantity 300 Sft	@ Rs. 1405.75	P%Sft	4217
	Quantity 30 Sft	@ Rs. 1405.75	P%Sft	422
			TOTAL TOE WALL	27446
			TOTAL DRAIN	3566
5	<u>ADD DIFFERENT COST CEMENT</u>			
	Quantity 66 Bags	@ Rs. 175.00	P.Ton	11550
	Quantity 9 Bags	@ Rs. 175.00	P.Ton	1575
			G.TOTAL TOE WALL	38996
			G.TOTAL DRAIN	5141

[Signature]
CONTRACTOR


[Signature]
EXECUTIVE ENGINEER
PROV; HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT

Bid Evaluation Report

- 1 Name of Agency: M/s 11 Enterprises
- 2 Tender Reference No: TC/G-55/121, Dated: 09-02-2011
- 3 Tender Description / Name of Work M&R of Road from Samaro Bacha Bund road
Mile 0/0-1/0 (In Portion).
- 4 Methods of Procurement: As pepra rulle
- 5 Tender Published: _____
- 6 Total Bid document Sold: 3 Nos:
- 7 Total Bids Received: 3 Nos:
- 8 Technical Bid Opening dated: (if applicable) 25-03 -2011 (Provide details in separate Form
- 9 No: of Bid technically qualified (applicable) 3 Nos:
- 10 Bid (s) Rejected: _____
- 11 Financial Bid Opening date: 25-03-2011

12 Bid Evaluation Report:

<i>S No</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimate cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks</i>
0	1	2	3	4	5	6
1.	M/s 11 Enterprises	978583/=		9,93000/-	Bid Lowest Hence accepted	Tender Approved
2.	M/s Eid Gull & Brothers	985497/=		9,93000/-	Bid Highest hence rejected	
3.	M/s Gorakh Enterprises	987624/=		9,93000/-	Bid Highest hence rejected	


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL HIGHWAY DIVISION NAWABSHAH @ UMERKOT

No: TC/G-55/ 252 OF 2011

Umerkot Dated: 28/3/2011

To,

M/S 11 Enterprises,
Government Contractor
UMERKOT.

SUBJECT:- M/R OF ROAD FROM SAMARO BACHA BUND ROAD MILE: 0/0-1/0 (IN PORTIONS).

Reference:- (i) your B-1 Tenders dated 25-03-2011.

Your lowest rate offered for the captioned work as mentioned below is hereby approved.

Part "A" Road Work

Amount of Schedule " B"

@ Rs 12-30 % Above. (Twelve Point Three Zero Percent Above) Rs 531820

Different Cost of Bitumen Rs 65414


TOTAL Rs. 381349

TOTAL Rs. 978,583 (Rupees Nine Lac Seventy Eight Thousand Five Hundred & Eighty Three Only)


- ▶ No premium shall be allowed on non-schedule items.
- ▶ No separate payment for carriage of materials shall be made. Premium quoted by the contractors covers the cost of carriage of materials involved
- ▶ Time allowed for completion of work is 03 months from the issue of work order.
- ▶ All materials required for construction shall be procured and brought at site by Contractor at his own cost from approved sources / quarries.
- ▶ No payment of extra item(s) shall be made unless written order is given to the Contractor(s) by the Divisional Officer for execution of such extra item (s) and approved by the competent authority.
- ▶ Income Tax shall be deducted from the bill on the value of work done and paid for as per latest orders of competent authority in this regard.
- ▶ Contractor(s) shall arrange bitumen from the National Refinery Karachi. Only and payment on account bituminous item/ work done shall be made on production of such certificate by the Contractor(s) from National refinery Karachi.
- ▶ Work will be carried out strictly as per P.W.D specification .
- ▶ All requisite formalities as per rules and codes in practice must be observed before start of work.
- ▶ Water charges and all leads and lifts of materials are included in the item of work . No separate payment thereof will be made to the Contractor(s) for any reason at any stage.
- ▶ No escalation what so ever will be allowed if the work is continued in next years for want of requisite fund.

You are requested to start the work within seven days with the instructions of Assistant Engineer concerned and also attend the office of the undersigned for necessary agreement.

D.A/ As above


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

Copy forwarded to the Assistant Engineer Provincial Highway Sub-Division Sakrand @ Umerkot/ Umerkot alongwith schedule - B with the instructions to intimate the actual date of start of work.


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAY DIVISION
NAWABSHAH @ UMERKOT

FINANCIAL REVIEW OF THE TENDER

Date of Issue: 25-03-2011
 Date of Opening: 25-03-2011

NAME OF WORK:- M/R OF ROAD FROM SAMARO BACHA BUND ROAD MILE: 0/0-1/0 (IN PORTIONS).

APPROVED ESTIMATE COST	ITEMS	M/S: 11 Enterprises. Govt. Contractor		M/S. Eid Gull & Brothers: Govt. Contractor		M/S Gorakh Entpr:Govt. Contractor		EXCESS	SAVING
		PREMIUM	AMOUNT	PREMIUM	AMOUNT	PREMIUM	AMOUNT		
PART- A Road Work	PART A Road Work								
Rs. 993000/-	(i) Schedule-B		531820		531820		531820		
	(ii) Premium	12.30% Above	65414	13.60% Above	72328	14.0 % Above	74455		
	(iii) Difference Cost Of Bitumen		381349		381349	--	381349		
	(iv) Difference cost of Bricks								
	Total:-		978583		985497		987624		14417

Est. Cost 993000


 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT

COMPARATIVE STATEMENT

Name of Work:- M/R of Road Samaro Bacha Bund Road mile 00-10 (in Position)

Estimated Cost (M) Rs. 1.000(M) Earnest Money (M) Rs. 0.020(000M) Date of Issue 25-03-2011 Date of Opening 25-03-2011

S.No.	NAME OF CONTRACTOR	RATE QUOTED BY THE CONTRACTOR				REMARKS
		Part - A	Part - B	Part - C	Part - D	
1	M/S H Enterprises	12.30/above	-	-	-	Lowest
2	M/S Eid Gul Brothers	13.60/above	-	-	-	
3	M/S Gorakh Enterprises	14.0/above	-	-	-	
4						

Rate quoted by M/S H Enterprises Government Contractor found lowest.

[Signature]
 DIVISIONAL ACCOUNTS OFFICER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.

[Signature]
 EXECUTIVE ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 NAWABSHAH @ UMERKOT.

[Signature]

SUPERINTENDING ENGINEER
 PROVINCIAL HIGHWAY DIVISION
 MIRPURKHAS

SCHEDULE "B"**PART - "A"**

NAME OF WORK: - MAINTENANCE & REPAIR OF ROAD FROM
SAMARO TO BACHA BUND ROAD
MILE 0/0-1/0 (IN PORTIONS)

QUANTITY	ITEM OF WORKS	RATE	UNIT	AMOUNT
1	BASE COURSE Preparing base course including supplying and spreading stone metal of approved quality properly graded to maximum size of 1 1/2" in required thickness of (3") to proper camber and grade including supplying and spreading 15 Cft. Screening and non plastic quarry fines, filling depressions with stone metal after initial rolling including watering and compacting the same so as to achieve 100% density as per modified AASHO specifications (Rate includes providing and using templates, camber plates, screens, forms etc. as directed). Rate includes all cost of materials, T&P, labours and carriage upto site of work.			
	Quantity 3263 Cft.	@ Rs. 4925.62	P%Cft.	160723
2	1st COAT SURFACE DRESSING Providing 1st coat surface dressing on new or existing surface with 4.00 cft of crush bajri of 3/4" - 3/8" in guage in 30 lbs of Bitumen 80/100 penetration l/e cleaning the road surface rolling after coat etc. complete includes all cost of materials T&P carriage upto site.of work.			
	Quantity 19578 Sft.	@ Rs. 457.99	P%Sft.	89665
3	TWO COAT SURFACE DRESSING Providing Two coats of Surface Dressing on new or existing surface with 5.00 Cft. Of Crush bajri of 3/4" - 3/8" in gauge and 39 lbs of Bitumen 80/100 penetration including cleaning the road surface, rolling after each coat etc complete. Rate includes all cost of materials, T&P and Carriage upto site of work (3 chains).			
	Quantity 28715 Sft.	@ Rs. 578.89	P%Sft.	166228
4	EARTH WORK ON BERMS Earth work for berms from Borrow pits including lying in 6" layer clod breaking ramming dressing etc. complete lead upto 100 ft. lift upto 5.0 ft. (in ordinary soil).			
	Quantity 118718 Cft.	@ Rs. 970.40	P%0Cft.	115204
			TOTAL	531820
5	ADD DIFFERENT COST BITUMEN			
	Quantity 7.62 Ton	@ Rs. 50035.70	P.Ton	381349
			GRAND TOTAL	913169

No. Premium will be allowed on Item No.

Note: Item/Quantities/Rates and amount are estimated provisional and will be corrected to the Detail Working Estimate sanctioned by competent authority

Nadki Ati
CONTRACTOR

[Signature]
EXECUTIVE ENGINEER
PROV. HIGHWAYS DIVISION
NAWABSHAH @ UMERKOT