

OFFICE SUPERVISOR - NDBR  
City Court

*Syed Asad ul Javed Hussain*  
 License No. 18, City Court Karachi (INTEGRITY PACK)  
 & No. 18/15 DATE 17 FEB 2015  
 ISSUED BY  
 FOR  
 VALIDITY  
 SIGNATURE

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.  
 PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  
 CONTRACTS WORTH RS.10.00 MILLION OR MORE**

Contract No. PMU-CIDA/NIT/2014 dated 17-02-2015  
 Contract Value: Rs.14.117 million  
 Contract Title: Repair, Renovation & Rehabilitation of GECE (W), Hyderabad

M/s Al-Asad Traders Construction Company, Karachi hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative department or agency thereof or any other entity owned or controlled by GoS through any corrupt business practice.

Without limiting the generality of the foregoing, M/s Al-Asad Traders Construction Company represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoS, except that which has been expressly declared pursuant hereto.

M/s Al-Asad Traders Construction Company certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with GoS and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s Al-Asad Traders Construction Company accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoS under any law, contract or other instrument, be voidable at the option of GoS.

Notwithstanding any rights and remedies exercised by GoS in this regard, M/s Al-Asad Traders Construction Company agrees to indemnify GoS for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to GoS in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s Al-Asad Traders Construction Company as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoS.

|   |  |
|---|--|
| Name of Procuring Agency<br>Signature _____<br>(Seal)   | Name of Contractor <b>M/s Al-Asad Traders</b><br>Signature _____<br>(Seal) |
| PROJECT DIRECTOR<br>Capacity Building of Teachers<br>Training Institutions of MEO<br>Education and Training of Elementary<br>School Teachers in Sindh |  |

# Repair, Renovation & Rehabilitation of GECE (w) Hyderabad

## Summary of Bill of Quantities

Cost of Bid

Amount

- |   |              |           |
|---|--------------|-----------|
| 1. (A) Cost based on Composite Schedule of Rates.   | 17.10 below. | 8255146/- |
| 2. (B) Cost based on Non/Offered Schedule of Rates. |              | 5463640/- |

TOTAL COST OF BID (C) = Total (A) + Total (B)

Part-C - at-Par - 232071/-  
 Part-D - at-Par - 166280/-  
 -----  
 14117137/2


M/s Al Asao

Proprietor

Contractor

PROJECT DIRECTOR (CIDA)

*Jehan*  
*[Signature]*  
*[Signature]*



*Syed Arshad Javed Hussain*  
 Licence No. 19774 No. 18, City Court Karachi  
 S. No. 19774 DATE.....  
 INSIDE.....  
 PURCHASE.....  
 VALUE.....  
 CONTRACTOR'S SIGNATURE.....

15 FEB 2015  
 (INTEGRATED BACK)

OFFICE SUPERINTENDENT  
 Station, City Court

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN CONTRACTS WORTH RS.10.00 MILLION OR MORE**

Contract No. PMU-CIDA/NIT/2014 dated 17-02-2015  
 Contract Value: Rs.20.802 million  
 Contract Title: Repair, Renovation & Rehabilitation of GCE, Darsano Channo

M/s Umair&Zubair Construction Company, Karachi hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative department or agency thereof or any other entity owned or controlled by GoS through any corrupt business practice.

Without limiting the generality of the foregoing, M/s Umair&Zubair Construction Company represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoS, except that which has been expressly declared pursuant hereto.

M/s Umair&Zubair Construction Company certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with GoS and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s Umair&Zubair Construction Company accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoS under any law, contract or other instrument, be voidable at the option of GoS.

Notwithstanding any rights and remedies exercised by GoS in this regard, M/s Umair&Zubair Construction Company agrees to indemnify GoS for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to GoS in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s Umair&Zubair Construction Company as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoS.

|   |  |
|---|--|
| Name of Procuring Agency<br>Signature <i>[Signature]</i><br>(Seal) <b>PROJECT DIRECTOR</b><br>Capacity Building of Teachers<br>Training Institutions of M/D<br>Education and Training of Elementary | Name of Contractor<br>Signature <i>[Signature]</i><br>(Seal) <b>U MAIR &amp; ZUBAIR</b><br><b>CONSTRUCTION CO</b><br>Chief Executive Officer |
|---|--|

# Repair, Renovation & Rehabilitation of GICE Darsano Chhano

Summary of Bill of Quantities

| Cost of Bid  | Amount            |
|--|-------------------|
| 1. (A) Cost based on Composite Schedule of Rates.    | 1,76,61,231=      |
| 2. (B) Cost based on Non/Offered Schedule of Rates.  | 31,41,000=        |
| <b>TOTAL COST OF BID (C) = Total (A) + Total (B)</b> | <u>20,80,2231</u> |

UМАIR & ZUBAIR  
CONSTRUCTION CO


Chief Executive

PROJECT DIRECTOR (CIDA)

Contractor

UМАIR & ZUBAIR  
CONSTRUCTION CO

Chief Executive



*Syed Anwar ul Javed Hussain*  
 License No. 18, City Court Karachi  
 S. No. .... DATE .....  
 INSURED TO SITE ADDRESS .....  
 THROUGH WITH .....  
 PURPOSE .....  
 VALUE .....  
 STATEMENT'S SIGNATURE .....

(INTEGRITY PACK)

OFFICE SUPERINTENDENT  
 Sindh Office, City Court

15 FEB 2015

**DECLARATION OF FEES, COMMISSIONS AND BROKERAGE ETC.  
 PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  
 CONTRACTS WORTH RS.10.00 MILLION OR MORE**

15 FEB 2015

Contract No. PMU-CIDA/NIT/2014 dated 17-02-2015  
 Contract Value: Rs.18.772 million  
 Contract Title: Repair, Renovation & Rehabilitation of GECE (W), Sukkur

M/s Crown Maintenance Service, Karachi hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative department or agency thereof or any other entity owned or controlled by GoS through any corrupt business practice.

Without limiting the generality of the foregoing, M/s Crown Maintenance Service represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoS, except that which has been expressly declared pursuant hereto.

M/s Crown Maintenance Service certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with GoS and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s Crown Maintenance Service accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoS under any law, contract or other instrument, be voidable at the option of GoS.

Notwithstanding any rights and remedies exercised by GoS in this regard, M/s Crown Maintenance Service agrees to indemnify GoS for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to GoS in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/s Crown Maintenance Service as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoS.

|   |   |
|---|---|
| Name of Procuring Agency<br>Signature _____<br>(Seal)   | Name of Contractor<br>Signature _____<br>(Seal) |
| <b>PROJECT DIRECTOR</b><br>Capacity Building of Teachers<br>Training Institutions of M/O<br>Education and Technical |   |



# CROWN MAINTENANCE SERVICE

|| Electrical, Mechanical, Civil and all kind of Maintenance Works. ||

Repair, Renovation & Rehabilitation of GECE(w) Supply

Rate Quoted:-

Date: 13/01/2015

Civil Work 4% Above

Water Supply & Sanitary fitting at par


Electrical Work 1% Above (New Schedule Item)

Electrical Work Old Schedule 17.5% Above.

Non Schedule Item at par.

Rehan  
Asghar





AMMAD ASHRAF Gulzar STAMP VENDOR 17 FEB 2015

House No. 87, Mohalla No. 1020, Street No. 1  
M. Ashraf Colony No. 2, Mahmoodabad 8, Karachi

ANIS AHMED Advocate  
No. 1355 HIC KARACHI

Contract No. PMD/CIDA/NI/2014 Dated 17-02-2015

Contract Value: 131,07,809

Contract Title: Elementary College for Male/Female @ Makli Taluka Thatta. (Repair + Renovation)

PAKISTAN ELECTRIC WORK [PEW] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative department or agency thereof or any other entity owned or controlled by GoS through any corrupt business practice.

Without limiting the generality of the foregoing [PEW] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agents, associates, broker, consultant, director, promoter, shareholder, sponsor, or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or including the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever from from GoS, except that which has been expressly declared pursuant hereto.

[PEW] certifies that it has made and will make full disclosure of all agreements and arrangements with all person in respect of or related to the transaction with GoS and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[PEW] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoS under any law, contract or other instrument, be voidable at the option of GoS.

Notwithstanding any rights and remedies exercised by GoS in this regard, [PEW] agrees to indemnify GoS for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to GoS in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [PEW] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever from from GoS.

Name of Procuring Agency: *Rehan*  
Signature: *Rehan*  
[Seal]

Name of Contractor: *PEW*  
Signature: *PEW*  
[Seal]

PROJECT DIRECTOR  
Capacity Building of Teachers  
Training Institutions of MIO  
Education and Training of Elementary  
School Teachers in Sindh





# PAKISTAN ELECTRIC WORK

APPROVED GOVERNMENT CONTRACTOR  
CIVIL & ELECTRICAL WORKS

308, 3rd Floor, Frere Road,  
Frere Business Centre,  
Saddar, Karachi - 74400,  
Tel: 92-21-32711866  
Fax: 92-21-32711867  
email: pak\_electriework@yahoo.com

PEW/KHI/511/2015  
DATED :-13/1/2015

✓ To,  
The Project Director  
Education & Literacy Department  
Government of Sindh  
Karachi.


**SUBJECT:- BID SUBMISSION FOR THE WORK OF RENOVATION OF MAIN BUILDING ,SCIENCE LABORATORY COMPUTER LAB FOR ELEMENTARY COLLEGE FOR MALE/FEMALE @ MAKLI TALUKA THATTA**

Respected Sir,

Kindly Enclosed the Financial Bid for the above work and pay order are enclosed and details are given below and Pay Order No # 2172003.

| S.NO               | AMOUNTS   | BELOW 14% | NET AMOUNTS       |
|--------------------|-----------|-----------|-------------------|
| PART A             | 48,61,298 | 680581.72 | 41,80,716         |
| PART B             | 832,249   | 116514.86 | 715,734           |
| PART C             | 15,42,184 | 215905.76 | 13,26,278         |
| PART D             | 454,509   | 63631.26  | 390,877.74        |
| PART E             | 66,35,498 | 928969.72 | 57,06,528.28      |
| PART F             | 10,20,551 | 142877.14 | 8,77,673.86       |
|                    |           |           |                   |
| <b>GRAND TOTAL</b> |           |           | <b>131,97,809</b> |

PAKISTAN ELECTRIC WORK  
C.C:- MASTER FILE







N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate. (TS)

14.1287 Million

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh  
Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Hyderabad"

| S. #              | Engineer's Estimate |               |            | Premium Quoted by Bidder |              | Total Cost |                 |          |
|-------------------|---------------------|---------------|------------|--------------------------|--------------|------------|-----------------|----------|
|                   | Schedule B Cost     | Carriage Cost | Total Cost | Schedule B Cost          | Premium Cost |            |                 |          |
| 1/-               | Part A              | 8179478       | 76599      | 8256077                  | 9957956      | 1702810    | 17.10%<br>below | 8255146  |
| Non-Schedule Item |                     |               |            |                          |              |            |                 |          |
| 2/-               | Part B              | 5488288       | 0          | 5488288                  | 5463640      | 0          | 0               | 5463640  |
| Schedule Item     |                     |               |            |                          |              |            |                 |          |
| 3/-               | Part C              | 232071        | 0          | 232071                   | 232071       | 0          | At Par          | 232071   |
| Non-Schedule Item |                     |               |            |                          |              |            |                 |          |
| 4/-               | Part D              | 152259        | 0          | 152259                   | 166280       | 0          | 0               | 166280   |
| Total             |                     |               |            |                          |              |            |                 |          |
|                   |                     |               |            | 14128695                 |              |            |                 | 14117137 |

The amount Quoted by bidder is within Technical Sanction

  
(Haji Parpio Sahito)

Project Engineer CIDA

Secretary Procurement Committee

  
(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Work & Service  
Department

Member Procurement Committee

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh  
Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Sukkur"**

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate. (TS) Rs.19.556Million

| S.#           |   | Engineer's Estimate  |                    |                     | Premium Quoted by Bidder |                   |                     | Total Cost      |
|---------------|---|----------------------|--------------------|---------------------|--------------------------|-------------------|---------------------|-----------------|
|               |   | Schedule B Cost<br>1 | Carriage Cost<br>2 | Total Cost<br>3=1+2 | Schedule B Cost<br>4     | Premium Cost<br>5 | Total Cost<br>6=4+5 |                 |
| 1             | Part A (Library Block)                    | 3434960              | 204540             | 3639500             | 3435600                  | -                 | At par              | 3435600         |
| 2             | Part B (Science Hall)                     | 3762512              | 279994             | 4042506             | 3762078                  | 150484            | 4% above            | 3912562         |
| 3             | Part C (Academic Block)                   | 3788445              | 238110             | 4026555             | 3788798                  | 151552            | 4% above            | 3940350         |
| 4             | Part D (Canteen Block)                    | 1407471              | 140291             | 1547765             | 1409072                  | 56362             | 4% above            | 1465434         |
| 5             | Part E (Garrage)                          | 302048               | 18267              | 320315              | 302048                   | 12081             | 4% above            | 314129          |
| 6             | Part F (Compound Wall)                    | 905951               | 116483             | 1022434             | 905938                   | 36238             | 4% above            | 942176          |
| 7             | Part G (Water Supply & Sanitary Fittings) | 178201               | -                  | 178201              | 178201                   | -                 | At par              | 178201          |
| 8             | Part H (External Development)             | 3861163              | 348953             | 4210116             | 3861163                  | 154447            | 4% above            | 4015610         |
| 9             | Part I (External Drainage)                | 474924               | -                  | 474924              | 474923                   | -                 | At par              | 474923          |
| 10            | Non-Scheduled                             | 93339                | -                  | 93339               | 93016                    | -                 | -                   | 93016           |
| <b>Total:</b> |   |                      |                    | <b>19555655</b>     |                          |                   |                     | <b>18772001</b> |

The amount Quoted by bidder is with in Technical Sanction

  
(Haji Parpio Sahio)

Project Engineer, CIDA

Secretary Procurement Committee

  
(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Works & Services  
Department

Member Procurement Committee

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh  
Financial Evaluation Report of Repair, Renovation & Rehabilitation "GCE Darsano Chhano"

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate.(TS)

20.8260 Million


| S. # | Engineer's Estimate       | Premium Quoted by Bidder |               |            | Total Cost |                 |              |
|------|---------------------------|--------------------------|---------------|------------|------------|-----------------|--------------|
|      |                           | Schedule B Cost          | Carriage Cost | Total Cost |            | Schedule B Cost | Premium Cost |
| 1    | Part A Civil Work         | 8335648                  | 165586        | 8501234    | 8241085    | 576876          | 7664209      |
| 2    | Part B (Walk Way)         | 6009346                  | -             | 6009346    | 7243575    | 507050          | 6736525      |
| 3    | Part C (development Lawn) | 5155658                  | -             | 5155658    | 5554310    | 168932          | 5385378      |
| 4    | Part D(Pump Room)         | 722470                   | -             | 722470     | 690746     | 48352           | 642394       |
| 5    | Part E (W/S & S/F)        | 437145                   | -             | 437145     | 401855     | 28130           | 373725       |
|      | Total:                    |                          |               | 20825853   |            |                 | 20802231     |

The amount Quoted by bidder is with in Technical Sanction

  
(Haji Parpia Sahito)

Project Engineer. CIDA

Secretary Procurement Committee

  
(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Works & Services  
Department

Member Procurement Committee

  
(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(M) Thatta"

N.I.T. NO.

PMU-CIDA/NIT/2014

Amount of Estimate, TS:

13.2268 Million

| S. # |                                    | Engineer's Estimate |               | Premium Quoted by Bidder |              | Total Cost      |
|------|------------------------------------|---------------------|---------------|--------------------------|--------------|-----------------|
|      |                                    | Schedule B Cost     | Carriage Cost | Schedule B Cost          | Premium Cost |                 |
| 1    | Part A Civil Work (Schedule Items) | 4178864             | 27928         | 4861298                  | 680582       | 4180716         |
| 2    | Part B (Library Building)          | 571258              | -             | 571258                   | 116515       | 715734          |
| 3    | Part C Raising of Boundary Wall    | 1435108             | 39679         | 1474787                  | 215906       | 1326278         |
| 4    | Part D(W/S & S/F)                  | 496131              | -             | 496131                   | 63631        | 390878          |
| 5    | Part E (Hostel Building)           | 5609931             | 51445         | 5661376                  | 928970       | 5706528         |
| 6    | Part F (Development of Lawn)       | 816470              | -             | 816470                   | 142877       | 877674          |
|      | <b>Total:</b>                      |                     |               | <b>13226814</b>          |              | <b>13197809</b> |

The amount Quoted by bidder is with in Technical Sanction

(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee

(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Works & Services Department

Member Procurement Committee

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee



PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
EDUCATION & LITERACY DEPARTMENT  
GOVERNMENT OF SINDH

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 13-01-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT**

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 13-01-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for repair and renovation work of GECE (W) Sukkur.


The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 05-12-2014. ( 06 ) Tender Documents were issued accordingly ( 05 ) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 13-01-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Crown Maintenance Services may be approved for award of work for the Repair, renovation & Rehabilitation of GECE (W) Sukkur.

Financial evaluation & Comparative statement of bids (annexure-B)

  
(Haji Pargio Sahito)  
Project Engineer, CIDA  
Member/ Secretary

  
(Ahmed Ali Shah)  
XEN, Provincial Buildings #2,  
Karachi, Work & Service Department  
(Member)

  
(Rehan Iqbal Baloch)  
Additional Secretary (G)/ Project Director, SETTP-CIDA  
Chairman



PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
EDUCATION & LITERACY DEPARTMENT  
GOVERNMENT OF SINDH

**Bid Evaluation Report**

1. **Name Of Procurement Agency:** Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA. Government of Sindh. Education & Literacy Department
2. **Tender Reference No:** PMU-CIDA/NIT/2014
3. **Tender description/Name of work/items:** Repair, Renovation & Rehabilitation of GECE (W) ✓  
Sukkur
4. **Method of Procurement:** Single stage one envelop procedure
5. **Tender Published:** Pak Sindh dated 07-12-2014, Pakistan Today Comment dated 10-12-2014, Kolnoot Dated 07-12-2014, DAWN 26/12/2014, Jang 26/12/2014
6. **Total Bid documents Sold:** (06)
7. **Total Bids Received:** (05)
8. **Technical Bid Opening date:** 13-01-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** 02
11. **Financial Bid Opening date:** 13-01-2015 ✓

**12. Bid Evaluation Report**

| S.No | Name of Firm/Bidder                    | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks                       |
|------|--|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1    | M/S Crown Maintenance Service          | Rs.18,772,001/=            | 1 <sup>st</sup> Lowest  | Within Estimated Cost          | Technically Qualified           | Recommended for award of work |
| 2    | M/s Al-Asad Traders, Karachi           | Rs.19,119,312/=            | 2 <sup>nd</sup> lowest  | _____                          | Technically Qualified           |                               |
| 3    | M/s Shahbaz Dina Soomro, Sukkur        | Rs.19,557,959/=            | 3 <sup>rd</sup> lowest  | _____                          | Technically Qualified           |                               |
| 4    | M/s Anees Ahmed, Sukkur                | Rs.14,427,496/=            |                         | _____                          | Technically not qualified       |                               |
| 5    | M/s Bilal Construction Company, Sukkur | Rs.11,871,910/=            |                         | _____                          | Technically not Qualified       |                               |

(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary

(Ahmed Ali Shah)  
XEN, Provincial Buildings #2,  
Karachi, Work & Service Department  
(Member)

(Rehan Iqbal Baloch)  
Additional Secretary (G)/ Project Director, SETTP-CIDA  
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh  
Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Sukkur"**

N.L.T. NO. \_\_\_\_\_  
 DATE & TIME OF ISSUE OF TENDERS: 5:00 p.m.  
 UPTO: 1:30P.M.  
 DATE & TIME OF RETURN OF BIDS: 4:00P.M.  
 DATE & TIME OF OPENING OF BIDS: \_\_\_\_\_  
 Amount of Estimate-(T/S) 19555655 M

| Sl. No              | Name of Agency.                        | Cost of Schedule Items. |          |         |        |        | Rate Quoted by Contractor |              |            |            |                  | Amount of Premium. |         |        |       |    | Amount of Non Schedule Item. | Total Bid Amount. | Remarks.                  |          |
|---------------------|--|-------------------------|----------|---------|--------|--------|---------------------------|--------------|------------|------------|------------------|--------------------|---------|--------|-------|----|------------------------------|-------------------|---------------------------|----------|
|                     |  | Part A,B,C,D,E          | Part F   | Part G  | Part I | Part J | Part A,B,C,D,E,F          | Part G       | Part I     | Part J     | Part A,B,C,D,E,F | Part G             | Part I  | Part J |       |    |                              |                   |                           |          |
| 11-                 | M/S Crown Maintenance Service          | Rs                      | 14029097 | 3435600 | 474823 | 178201 | Rs                        | 4%           | At Par     | At Par     | At Par           | Rs                 | 361164  | 0      | 0     | 0  | Rs                           | 93016             | 18772001                  | Lowest.  |
| Repair & Renovation |  |                         |          |         |        |        |                           |              |            |            |                  |                    |         |        |       |    |                              |                   |                           |          |
| 21-                 | M/s Alasad Tenders                     | Rs                      | 14029097 | 3435600 | 474823 | 178201 | Rs                        | 3% above     |            |            | Rs               | 701461             | 171700  | 23746  | 8913  | Rs | 95600                        | 19119312          | Highest.                  |          |
| Repair & Renovation |  |                         |          |         |        |        |                           |              |            |            |                  |                    |         |        |       |    |                              |                   |                           |          |
| 31-                 | M/s Shabbaz Duro Soomro, Sukkur        | Rs                      | 14029097 | 3435600 | 474823 | 178201 | Rs                        | 7.5% above   | 7.5% below | 7.5% above | At Par           | Rs                 | 1052182 | 257670 | 35619 | 0  | Rs                           | 94667             | 19557959                  | Highest. |
| Repair & Renovation |  |                         |          |         |        |        |                           |              |            |            |                  |                    |         |        |       |    |                              |                   |                           |          |
| 41-                 | M/s Bilal Construction Company, Sukkur | Rs                      | 14029097 | 3435600 | 474823 | 178201 | Rs                        | 21.73% below |            |            | Rs               | 505139             | 747243  | 103296 | 38759 | Rs | 250360                       | 14427494          | Technically not Qualified |          |
| Repair & Renovation |  |                         |          |         |        |        |                           |              |            |            |                  |                    |         |        |       |    |                              |                   |                           |          |
| 51-                 | M/s Azees Ahmed Sukkur                 | Rs                      | 14029097 | 3435600 | 474823 | 178201 | Rs                        | 35% below    |            |            | Rs               | 4910184            | 1282460 | 366273 | 62370 | Rs | 95126                        | 11871910          | Technically not Qualified |          |
| Repair & Renovation |  |                         |          |         |        |        |                           |              |            |            |                  |                    |         |        |       |    |                              |                   |                           |          |

I advise Rates on schedule items Rs. 4%, above part A,B,C,D,E & (H) & (part G,I,J) at par & Non-Schedule Items Amounting to Rs. 93,016/- Quoted by M/S Crown Maintenance services reasonable hence recommended for approval.

(Haji Parvez Akshid) Project Engineer, CIDDA  
 Secretary Procurement Committee

*(Signature)*

(Rehan Iqbal Baloch) Additional Secretary (CS) Project Director, SLETTP-CIDDA  
 Chairman Procurement Committee

(Ahmed Ali Shah) Provincial Headquarters, Karachi, Work & Service  
 Member Procurement Committee

XFN



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh  
Technical Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Sukkur"**

| S# | Description  | Mrs Al-Asad Traders, Karachi | M/s SIAL Construction Company, Sukkur | M/S Crown Maintenance Service | M/s Anves Ahmed, Sukkur | Mrs Shabana Dileo Soomro, Sukkur |
|----|--|------------------------------|---------------------------------------|-------------------------------|-------------------------|----------------------------------|
| 1  | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of work.                               | Yes                          | Yes                                   | Yes                           | No                      | Yes                              |
| 2  | Registration with Sindh Revenue Board  | Yes                          | No (Registered at 30/11/2014)         | Yes                           | No                      | Yes                              |
| 1  | Bio Data of Engineers and Technical staff working with the firm.   | Yes                          | No                                    | Yes                           | No                      | Yes                              |
| 4  | Documentary evidence of similar works executed works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works | Yes                          | Yes                                   | Yes                           | No                      | Yes                              |
| 5  | List of work in progress indicating cost of each work and copy and letter of award of work   | Yes                          | No                                    | Yes                           | No                      | Yes                              |
| 6  | Turnover of at least last three years.   | Yes                          | No                                    | Yes                           | No                      | Yes                              |
| 7  | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.           | Yes                          | Yes                                   | Yes                           | No                      | Yes                              |
| 8  | Registration with Income Tax Department (NTN Certificate) and copy of CNIC.  | Yes                          | Yes                                   | Yes                           | No                      | Yes                              |
| 9  | Undertaking an Affidavit that firm is not involved in any litigation or abandoned any work in the department.  | Yes                          | No                                    | Yes                           | No                      | Yes                              |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.  | Yes                          | No                                    | Yes                           | No                      | Yes                              |
| 11 | Affidavit to the effect that all occupancy particulars information furnished, are true & correct.  | Yes                          | No                                    | Yes                           | No                      | Yes                              |

(Haji Faridullah Sahito)  
Project Engineer, CIDA  
Member/Secretary

(Rohan Iqbal Baloch)  
Additional Secretary (G)/ Project Director, SETTP-CIDA  
Chairman

(Ahmad Ali Shah)  
XEN, Provincial Buildings #2 Karachi,  
Work & Service Department  
Member





PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
EDUCATION & LITERACY DEPARTMENT  
GOVERNMENT OF SINDH

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 13-01-2015, UNDER THE  
CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF  
TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH -  
CIDA, EDUCATION & LITERACY DEPARTMENT**

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 13-01-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for repair and renovation work of GCE Darsano Chhano.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 05-12-2014, ( 09 ) Tender Documents were issued accordingly ( 06 ) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 13-01-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Umair & Zubair may be approved for award of work for the Repair, Renovation & Rehabilitation of GCE Darsano Chhano.

Financial evaluation & Comparative statement of bids (annexure-B)

  
(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary

  
(Ahmed Ali Shah)  
XEN, Provincial Buildings #2,  
Karachi, Work & Service Department  
(Member)

  
(Rehan Iqbal Baloch)  
Additional Secretary (G)/ Project Director, SETTP-CIDA  
Chairman




(2)

PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
EDUCATION & LITERACY DEPARTMENT  
GOVERNMENT OF SINDH


**Bid Evaluation Report**

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Repair, Renovation & Rehabilitation of GCE Darsana Chhano*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *Pak Sindh dated 07-12-2014, Pakistan Today Comment dated 10-12-2014, Kainaat Dated 07-12-2014, DAWN 26/12/2014, Jang 26/12/2014*
6. **Total Bid documents Sold:** (09)
7. **Total Bids Received:** (06)
8. **Technical Bid Opening date:** 13-01-2015
9. **No. of Bid technically qualified:** (04)
10. **Bid(s) Rejected:** 02
11. **Financial Bid Opening date:** 13-01-2015
12. **12. Bid Evaluation Report**

| S.No | Name of Firm/Bidder  | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks                       |
|------|----------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1    | Umair&Zubair         | Rs.20,802,231/=            | 1 <sup>st</sup> Lowest  | Within TS                      | Technically Qualified           | Recommended for award of work |
| 2    | RK Constructions     | Rs.22,451,512/=            | 2 <sup>nd</sup> lowest  | _____                          | Technically Qualified           |                               |
| 3    | Naseer Brothers      | Rs.23,650,628/=            | 3 <sup>rd</sup> lowest  | _____                          | Not Qualified (rejected)        |                               |
| 4    | Gulraiz Construction | Rs.25,130,656/=            | 4 <sup>th</sup> lowest  | _____                          | Technically Qualified           |                               |
| 5    | Wazir Ahmed & Co     | Rs.25,583,968/=            | 5 <sup>th</sup> Lowest  | _____                          | Not Qualified (rejected)        |                               |
| 6    | Al-Asad              | Rs.25,868,685/=            | 6 <sup>th</sup> Lowest  | _____                          | Technically Qualified           |                               |

  
(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary

  
(Ahmed Ali Shah)  
XEN, Provincial Buildings #2,  
Karachi, Work & Service Department  
(Member)

  
(Rehan Iqbal Baloch)  
Additional Secretary (G)/ Project Director, SETTP-CIDA  
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Repair, Renovation & Rehabilitation "GCE Darsano Chhano"

PMU-CIDA/NIT/2014

N.I.T. NO.

DATE & TIME OF ISSUE OF TENDERS UPTO 12/01/2015 5.00 p.m.

DATE & TIME OF RETURN OF BIDS 13/01/2015 1.30P.M.

DATE & TIME OF OPENNING OF BIDS 13/01/2015 4.00P.M.

Amount of Estimate (TS) 20,82,60 M

| S. No:- | Name of Agency:                                  | Cost of Schedule Items. | Rate Quoted by Contractor | Amount of Premium. | Amount of Non Schedule Item. | Total Bid Amount | Remarks: |
|---------|--|-------------------------|---------------------------|--------------------|------------------------------|------------------|----------|
| 1/-     | M/s Uzair & Zubair Construction Company, Karachi | Rs 18990571             | Rs 7% below               | Rs 1329340         | Rs 3141000                   | Rs 20802231      | Lowest.  |
| 2/-     | M/s R.K. Construction & Co.                      | Rs 18990571             | Rs 10% below              | Rs 1899057         | Rs 5360000                   | Rs 22451514      | Highest. |
| 3/-     | M/s Naseer Brothers, Karachi                     | Rs 18990571             | Rs 10% above              | Rs 1899057         | Rs 2761000                   | Rs 23650628      | Highest. |
| 4/-     | M/s Gulrair Construction Company, Karachi        | Rs 18990571             | Rs 15% above              | Rs 2848586         | Rs 3291500                   | Rs 25130657      | Highest. |
| 5/-     | M/s Waiz Ahmed & Co, Karachi                     | Rs 18990571             | Rs 17% above              | Rs 3228397         | Rs 3365000                   | Rs 25583968      | Highest. |
| 6/-     | M/s Al-Asad Traders, Karachi                     | Rs 18990571             | Rs 20% above              | Rs 3798114         | Rs 5080000                   | Rs 25868685      | Highest. |

Lowest Rates on schedule items Rs.8%above & Non-Schedule items Amounting to Rs. 3,141,000/-, Quoted by M/S Uzair & Zubair Construction Company, Karachi, is reasonable hence recommended for approval

(Haji Parveen Sahito)  
Project Engineer, CIDA

Secretary, Procurement Committee

(Rehan Iqbal Baloch)

Additional Secretary (G) Project Director

SETT-P-CIDA

Chairman Procurement Committee

(Ahmed Ali Shah)

XEN, Provincial Buildings #2 Karachi, Work & Service

Department


Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh  
Technical Evaluation Report of Repair, Renovation & Rehabilitation "GCE Darzano Chhano"**

| S# | Description  | Mrs Usar & Zuber Construction Company, Karachi | Mrs Gulzar Construction Company, Karachi | Mrs Naseer Brothers, Karachi | Mrs Al Asad Traders, Karachi | Mrs Waaz Ahmad & Co. Karachi | Mrs R.K. Construction & Co. |
|----|--|--|--|------------------------------|------------------------------|------------------------------|-----------------------------|
| 1  | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work                           | yes  | yes                                      | no                           | Yes                          | Yes                          | Yes                         |
| 2  | Registration with Sindh Revenue Board  | yes  | yes                                      | yes                          | Yes                          | no                           | scalled                     |
| 3  | Bio Data of Engineers and Technical staff working with the firm  | same list                                      | Name List                                | Name List                    | Yes                          | No                           | Yes                         |
| 4  | Documentary evidence of similar works executed works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works | yes  | Referred City                            | Abstract Only                | yes                          | No                           | Yes                         |
| 5  | List of work in progress indicating cost of each work and copy and letter of amount of work  | yes  | yes                                      | yes                          | yes                          | no                           | Yes                         |
| 6  | Turnover of at least last three years  | yes  | yes                                      | yes                          | yes                          | no                           | Yes                         |
| 7  | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing credit worthiness alongwith bank statement.           | yes  | List Only                                | List Only                    | yes                          | no                           | Yes                         |
| 8  | Registration with Income Tax Department (NTN Certificate) and copy of CNIC   | yes  | yes                                      | yes                          | Yes                          | No                           | Yes                         |
| 9  | Undertaking or Affidavit that firm is not involved in any litigation or abandoned any work or the department   | yes  | yes                                      | yes                          | Yes                          | no                           | Yes                         |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency   | yes  | yes                                      | yes                          | Yes                          | no                           | Yes                         |
| 11 | Affidavit to the effect that all documents/particulars information furnished are true & correct  | yes  | yes                                      | yes                          | Yes                          | no                           | Yes                         |

  
 (Hali Parpia Sahiro)  
 Project Engineer, CIDA  
 Member/Secretary

  
 (Rehan Iqbal Baloch)  
 Additional Secretary (G)  
 Project Director, SETTP, CIDA  
 Chairman

  
 (Amrooz Ali Khan)  
 XEN, Provincial Buildings #2 Karachi,  
 Work & Service Department  
 Member



PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
EDUCATION & LITERACY DEPARTMENT  
GOVERNMENT OF SINDH

**MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 13-01-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR. CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT**

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 13-01-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for repair and renovation work of GECE (M) Thatta.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 05-12-2014. ( 05 ) Tender Documents were issued accordingly ( 03 ) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 13-01-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Pakistan Electric Works may be approved for award of work for the Repair, renovation & Rehabilitation of GECE (M) Thatta.

Financial evaluation & Comparative statement of bids (annexure-B)

  
(Haji Parpid Sahito)  
Project Engineer, CIDA  
Member/ Secretary

  
(Ahmed Ali Shah)  
XEN, Provincial Buildings #2,  
Karachi, Work & Service Department  
(Member)

  
(Rehan Iqbal Baloch)  
Additional Secretary (G)/ Project Director, SETTP-CIDA  
Chairman




(5)

PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
EDUCATION & LITERACY DEPARTMENT  
GOVERNMENT OF SINDH


**Bid Evaluation Report**

1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA. Government of Sindh. Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Repair, Renovation & Rehabilitation of GECE (M) Thatta*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *Pak Sindh dated 07-12-2014, Pakistan Today Comment dated 10-12-2014, Kainaat Dated 07-12-2014, DAWN 26/12/2014, Jang 26/12/2014*
6. **Total Bid documents Sold:** (05)
7. **Total Bids Received:** (03)
8. **Technical Bid Opening date:** 13-01-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** No
11. **Financial Bid Opening date:** 13-01-2015
12. **Bid Evaluation Report**

| S.No | Name of Firm/Bidder     | Cost offered by the Bidder | Ranking in term of cost | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks                       |
|------|-------------------------|----------------------------|-------------------------|--------------------------------|---------------------------------|-------------------------------|
| 1    | Pakistan Electric Works | Rs,13,197,809/=            | 1 <sup>st</sup> Lowest  | Within Estimated Cost          | Technically Qualified           | Recommended for award of work |
| 2    | RK Constructions        | Rs,13,811,660/=            | 2 <sup>nd</sup> lowest  | _____                          | Technically Qualified           |                               |
| 3    | Al-Asad                 | Rs,15,489,753/=            | 3 <sup>rd</sup> lowest  | _____                          | Technically Qualified           |                               |

  
(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary

  
(Ahmed Mi Shah)  
XEN, Provincial Buildings #2,  
Karachi, Work & Service Department  
(Member)

  
(Rehan Iqbal Baloch)  
Additional Secretary (G)/ Project Director, SETTP-CIDA  
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh  
Technical Evaluation Report of Repair, Renovation & Rehabilitation "GECE(M) Thatta"**

| S# | Description  | Mrs Pausan Electric Works, Karachi | Ms Atiqat Tashir, Karachi | Ms R.K. Construction & Co |
|----|--|------------------------------------|---------------------------|---------------------------|
| 1  | Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of Tender amount of each work.                            | Yes                                | Yes                       | Yes                       |
| 2  | Registration with Sindh Revenue Board  | Yes                                | Yes                       | applied                   |
| 3  | Do Data of Engineers and Technical staff working with the firm   | Yes                                | Yes                       | Yes                       |
| 4  | Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employers. Particularly same nature of works. | Yes                                | Yes                       | Yes                       |
| 5  | List of work in progress indicating cost of each work and copy and letter of award of work   | Yes                                | Yes                       | Yes                       |
| 6  | Turnover of at least last three years.   | Yes                                | Yes                       | Yes                       |
| 7  | List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement.             | Yes                                | Yes                       | Yes                       |
| 8  | Registration with Income Tax Department (ITN Certificate) and copy of CNIC.  | Yes                                | Yes                       | Yes                       |
| 9  | Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.  | Yes                                | Yes                       | Yes                       |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.  | Yes                                | Yes                       | Yes                       |
| 11 | Affidavit to the effect that all documents/ particulars/ information furnished are true & correct.   | Yes                                | Yes                       | Yes                       |

*(Signature)*  
(Mr) Parviz Saitoo  
Project Engineer CIDA  
Member/Secretary

*(Signature)*  
(Rahman Iqbal Baloch)  
Additional Secretary (GV) Project Director SE TTP-CIDA  
Chairman

*(Signature)*  
(Ahmed A. Bhatti)  
XEN, Provincial Building #2 Karachi  
Work & Service Department  
Member



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(M) Thatta"

LT NO PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS 12/01/2015 5.00 p.m.

LPTO

DATE & TIME OF RETURN OF BIDS: 13/01/2015 3.30P.M.

DATE & TIME OF OPENNING OF BIDS: 13/01/2015 4.00P.M.

Amount of Estimate. 13,2268M

| S. No:- | Name of Agency.                      | Cost of Schedule Items. | Rate Quoted by | Amount of Premium. | Amount of Non Schedule | Total Bid Amount. | Remarks. |
|---------|--------------------------------------|-------------------------|----------------|--------------------|------------------------|-------------------|----------|
| 1/-     | M/S Pakistan Electric Works, Karachi | Rs 15346289             | Rs 14% below   | Rs 2148480         | Rs 0                   | Rs. 13197809      | Lowest   |
|         | Repair & Renovation                  |                         |                |                    |                        | Rs. 13197809      |          |
| 2/-     | M/S R. K. Construction & Co          | Rs 15346289             | Rs 10% below   | Rs 1534629         | Rs 0                   | Rs. 13811660      | Highest. |
|         | Repair & Renovation                  |                         |                |                    |                        | Rs. 13811660      |          |
| 3/-     | M/S Al-Asad Traders, Karachi         | Rs 15346289             | Rs 1% above    | Rs 153463          | Rs 0                   | Rs. 15499752      | Highest. |
|         | Repair & Renovation                  |                         |                |                    |                        | Rs. 15499752      |          |

Lowest Rates on schedule items Rs. 12% below Quoted by M/S Pakistan Electric Works, Karachi, is reasonable hence recommended for approval

*(Signature)*  
(Haji Parpia Sahito)  
Project Engineer, CIDA

Secretary, Procurement Committee

*(Signature)*  
(Rehan Iqbal Baloch)  
Additional Secretary (G) Project Director,  
SETTP-CIDA  
Chairman Procurement Committee

*(Signature)*  
(Aliud Jaf Shah)  
XEN, Provincial Buildings #2 Karachi,  
Work & Service Department  
Member Procurement Committee





PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
EDUCATION & LITERACY DEPARTMENT  
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 13-01-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION & LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 13-01-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for repair and renovation work of GECE (w) Hyderabad.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 05-12-2014. ( 05 ) Tender Documents were issued accordingly ( 04 ) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 13-01-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Al-Asad may be approved for award of work for the Repair, renovation & Rehabilitation of GECE (W) Hyderabad.

Financial evaluation & Comparative statement of bids (annexure-B)

  
(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary

  
(Ahmed Ali Shah)  
XEN, Provincial Buildings #2,  
Karachi, Work & Service Department  
(Member)

  
(Rehman Qbal Baloch)  
Additional Secretary (G)/ Project Director, SETTP-CIDA  
Chairman




PROJECT MANAGEMENT UNIT  
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS  
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH  
EDUCATION & LITERACY DEPARTMENT  
GOVERNMENT OF SINDH

### Bid Evaluation Report


1. **Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
2. **Tender Reference No:** *PMU-CIDA/NIT/2014*
3. **Tender description/Name of work/items:** *Repair, Renovation & Rehabilitation of GECE (W) Hyderabad*
4. **Method of Procurement:** *Single stage one envelop procedure*
5. **Tender Published:** *Pak Sindh dated 07-12-2014, Pakistan Today Comment dated 10-12-2014, Kainaat Dated 07-12-2014, DAWN 26/12/2014, Jang 26/12/2014*
6. **Total Bid documents Sold:** (05)
7. **Total Bids Received:** (04)
8. **Technical Bid Opening date:** 13-01-2015
9. **No. of Bid technically qualified:** (03)
10. **Bid(s) Rejected:** 01
11. **Financial Bid Opening date:** 13-01-2015

### **12. Bid Evaluation Report**

| S.No | Name of Firm/Bidder        | Cost offered by the Bidder | Ranking in term of cost   | Comparison with Estimated Cost | Reason for acceptance/rejection | Remarks                             |
|------|----------------------------|----------------------------|---------------------------|--------------------------------|---------------------------------|-------------------------------------|
| 1    | Al-Asad                    | Rs,14,117,137/=            | 1 <sup>st</sup><br>Lowest | Within<br>Estimated Cost       | Technically<br>Qualified        | Recommended<br>for award of<br>work |
| 2    | Pakistan<br>Electric Works | Rs,15,059,693/=            | 2 <sup>nd</sup><br>lowest | —————                          | Technically<br>Qualified        |                                     |
| 3    | RK<br>Constructions        | Rs,15,488,495/=            | 3 <sup>rd</sup><br>lowest | —————                          | Technically<br>Qualified        |                                     |
| 4    | Bilal<br>Constructions     | Rs,14,447,770/=            |                           | —————                          | Technically not<br>Qualified    |                                     |

  
(Haji Parpio Sahito)  
Project Engineer, CIDA  
Member/ Secretary

  
(Ahmed Ali Shah)  
XEN, Provincial Buildings #2,  
Karachi, Work & Service Department  
(Member)

  
(Rehan Iqbal Baloch)  
Additional Secretary (G)/ Project Director, SETTP-CIDA  
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh  
Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Hyderabad"**

N.I.T. NO. PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS UP TO 12/01/2015 5.00 p.m.

DATE & TIME OF RETURN OF BIDS 13/01/2015 3.30P.M.

DATE & TIME OF OPENING OF BIDS 13/01/2015 4.00P.M.

Amount of Estimate: (TS) 141287 M

| S. No. | Name of Agency                         | Cost of Schedule Items |           | Rate Quoted by Contractor |              | Amount of Premium |          | Amount of Non Schedule Item | Total Bid Amount | Remarks |
|--------|--|------------------------|-----------|---------------------------|--------------|-------------------|----------|-----------------------------|------------------|---------|
|        |  | Part A                 | Part C    | Part A                    | Part C       | Part A            | Part C   |                             |                  |         |
| 1/-    | M/s Al-Azad Traders, Karachi           | Rs 9957956             | Rs 222071 | Rs 17.10% below           | Rs At Par    | Rs 1702810        | Rs 0     | Rs 5629920                  | Rs 14117137      | Lowest  |
| 2/-    | M/s Bilal Construction Company, Sukkur | Rs 9957956             | Rs 212071 | Rs 17.75% below           | Rs At Par    | Rs 1767537        | Rs 0     | Rs 6025280                  | Rs 14447770      |         |
| 3/-    | M/s Pakistan Electric Works, Karachi   | Rs 9957956             | Rs 222071 | Rs 12% below              | Rs 12% below | Rs 1194955        | Rs 27849 | Rs 6092470                  | Rs 15059693      | Highest |
| 4/-    | M/s R.K. Construction & Co.            | Rs 9957956             | Rs 212071 | 7% below                  | Rs 7% below  | Rs 697057         | Rs 16245 | Rs 6011770                  | Rs 15288495      | Highest |
|        | Repair & Renovation                    |                        |           |                           |              |                   |          |                             | Rs 15488495      |         |

Lowest Rate on schedule items Rs. 17.10% below (part A) & At Par (Part B) & Non-Schedule Items Amounting to Rs. 5,629,920/-, Quoted by M/s Al-Azad Traders, Karachi, is reasonable hence recommended for approval

*(Signature)*  
(High Purpose Staff)  
Project Engineer, CIDA

Secretary, Procurement Committee

*(Signature)*

(Rehan Iqbal Batochi)  
Additional Secretary (CG) Project Director,  
SFTTP-CIDA  
Chairman Procurement Committee

(Ali Akbar Shah)  
XIN, Provincial Buildings 42 Karachi,  
Work & Service Department  
Member Procurement Committee



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh  
Education & Literacy Department, Government of Sindh  
Technical Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Hyderabad"**

| S# | Description   | Ms Pakistan Electric Works, Karachi | Ms Al-Asad Traders, Karachi | Ms Bise Construction Company, Sukkur | Ms R.K. Construction & Co. |
|----|---|-------------------------------------|-----------------------------|--------------------------------------|----------------------------|
| 1  | Registration with Pakistan Engineering Council or the relevant field of specialization of work and to the extent of Tender amount of each work.                             | Yes                                 | Yes                         | Yes                                  | Yes                        |
| 2  | Registration with Sindh Revenue Board.  | Yes                                 | Yes                         | No (Applied on 20-07-2014)           | Applied                    |
| 3  | Bio Data of Engineers and Technical staff working with the firm   | Yes                                 | Yes                         | Not any                              | Yes                        |
| 4  | Documentary evidence of similar works executed works in progress and certificate of satisfactory completion of works by the employees. Particularly stating nature of works | Yes                                 | Yes                         | Yes                                  | Yes                        |
| 5  | List of work in progress indicating cost of each work and copy and letter of award of work  | Yes                                 | Yes                         | Yes                                  | Yes                        |
| 6  | Turnover of at least last three years   | Yes                                 | Yes                         | Yes                                  | Yes                        |
| 7  | List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank financing credit worthiness alongwith bank statement             | Yes                                 | Yes                         | Not Any                              | Yes                        |
| 8  | Registration with Income Tax Department (NTN Certificate) and copy of CNIC  | Yes                                 | Yes                         | Yes                                  | Yes                        |
| 9  | Understanding on affidavit that firm is not involved in any litigation or abandoned any work in the department  | Yes                                 | Yes                         | No                                   | Yes                        |
| 10 | Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency  | Yes                                 | Yes                         | No                                   | Yes                        |
| 11 | Affidavit to the effect that all documents/particulars information furnished, are true & correct  | Yes                                 | Yes                         | No                                   | Yes                        |

*Farhan*  
(Haji Farhan Agho)  
Project Engineer, CIDA  
Member/Secretary

(Razan Iqbal Baloch)  
Additional Secretary (GI/Project)  
Director, SETTP-CIDA  
Chairman

*Ali Shah*  
(Ali Shah)  
XEN, Provincial Builders #2 Karachi  
Work & Service Department  
Member