REPAIR AND RENOVATION OF GOVT. COLLEGE OF ELEMENTARY EDUCATION FOR (WOMEN) HUSSAINABAD, KARACHI

SCHEDULE "B"

PART - A CIVIL WORK (Schedule Items):

S/No.	Description	Qty	Rate	Unit	Amount
1.	Scraping ordinary distemper oil bound distemper or paint on walls. (S.I. No. 54(b) P.13)	47902.0 Sft.	226/88	%Sft	Rs.108,680/-
2.	Preparing the surface and painting with emulsion of approved make (old surface) (S.I.No. 41 (A) P. No. 56)	63849.0 Sft	1402/23	%Sft	Rs.895,590/-
	White the server is the server of the server of the	TOT	AL PART	A Rs.	Rs.10,04,270/-

1 % belove 80 10042

Total - R. 994228

CONTRACTOR

Elite Commercial Enterprises Karachi.

PROJECT DIRECTOR Education & Literacy Department Government of Sindh, Karachi

Elite Commercial Enterprises

DETRC Qasimabad Renovation

Summary of Bill of Quantities

Cost of Bid

- (A) Cost based on Composite Schedule of Rates.
- 2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Ps:-831400/_ Ds:-167580/-

B:- 998989/-

Contractor

Elite Commercial Enterprises Karachi.

PROJECT DIRECTOR (CIDA)



Education & Literacy Department, Government of Sindh Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Hussainabad

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate.(TS)

1.004 Million

The amount Quoted by bidder is with in Technical Sanction

(Haji Parpio Bahito)

Project Engineer, CIDA

Secretary Procurement Committee

Member Procurement Committee

XEN, Provincial Buildings #2 Kalachi, Works & Services

Department

(Ahmed Ali Shah)

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee

-

Discoulation powers of the State of the Stat



Education & Literacy Department, Government of Sindh Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Financial Evaluation Report of Repair, Renovation & Rehabilitation "DETRC Qasimabad"

N.I.T. NO. PMU-CIDA/NIT/2014

Amount of Estimate T.S:

01.00 Million

998980				999000			Total:	
167580		0	167580	167500	0	167500	Part B non-schedule	
831400	At par	0	831400	831500	0	831500	(Schedule Items)	1
6= 4+5			4				Part A Civil Work	1/
			Δ	3=1+2	2	1		
lotal Cost	m Cost	Premium Cost	Schedule B Cost	Total Cost	Carriage Cost	Schedule B Cost		
1	dder	Premium Quoted by Bidder	Premi		rudineer a caningte			\$\$ ##

near Sanction

(Haji Parpio Sahito)

Project Engineer, CIDA

Secretary Procurement Committee

XEN, Provincial Buildings #2 Karachi, Works & Services

Department

(Ahmed All Shah)

Member Procurement Committee

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman Procurement Committee



MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 13-01-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH-CIDA, EDUCATION& LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 13-01-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for repair and renovation work of GECE (W) Hussainabad, Karachi.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 05-12-2014. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 13-01-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Elite Commercial Enterprise may be approved for award of work for the Repair, renovation & Rehabilitation of GECE (W) Hussainabad, Karachi.

Financial evaluation &Comparative statement of bids (Annexure-B)

(Haji Parpio Sahito) Project Engineer, CIDA

Member/ Secretary

(Ahmed Ali Shah)

XEN, Provincial Buildings #2,

Karachi, Work & Service Department

(Member)

(Rehan Igbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman.





Bid Evaluation Report

- Name Of Procurement Agency: Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh. Education & Literacy Department
- 2. Tender Reference No: PMU-CIDA/NIT/2014
- Tender description/Name of work/items: Repair, Renovation & Rehabilitation of GECE (W)
 Hussainabad, Karachi.
- 4. Method of Procurement: Single stage one envelop procedure
- 5. Tender Published:on web side of SPPRA
- 6. Total Bid documents Sold: (03
- 7. Total Bids Received:
- (03)
- 8. Technical Bid Opening date: 13-01-2015
- 9. No. of Bid technically qualified: (03)
- 10. Bid(s) Rejected: No
- 11. Financial Bid Opening date: 13-01-2015

12. Bid Evaluation Report

5.No	Name of Firm/Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/rejecti on	Remarks
1	Elite Commercial Enterprise	Rs,994,228/=	1st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	Zaheer Ahmed Khan & Com	Rs,1,054,483/=	2 rd lowest	-	Technically Qualified	
3	Akber Associate	Rs,1,084,611/=	3*flowest		Technically Qualified	

(Haji Parpio Sahito) Project Engineer, CIDA Member/ Secretary

(Ahmed Ali Skah)

XEN, Provincial Buildings #2,

Karachi, Work & Service Department
(Member)

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Hussainabad, Karachi

DATE & TIME OF ISSUE OF TENDERS PMU-CIDA/NIT/2014

12/01/2015

5.00 p.m.

DATE & TIME OF OPENNING OF BIDS.

DATE & TIME OF RETURN OF BIDS.

13/01/2015 3.30P.M

13/01/2015 4.00P.M.

Amount of Estimate.

1.004M

	26-		2/-		17.	No.
Kepair & Kenovation	or NIO AKORI Associates	Repair & Renovation	Khan & Com.	Repair & Renovation	M/S Elite Commercial Enterprises.	Name of Agency.
	æ		27		29	
	1004270		1004270		1004270	Cost of Schedule Items.
	æ		29		æ	
	8% ahove		6% above		1% below	Quoted by Contractor
	Rs		æ		2	
	80341		60236		10042	Amount of Premium.
	ZI e		짆		27	
	0				6	Amount of Non Schedule Item.
R.	Rs	Rs.	R	R	3	Tot
1084611	1084611	1064526	1064526	994228	994728	Total Bid Amount
	Highest	Highest.	TOTAL STATE OF THE	Lawest		Remarks.

(Haji Parpio Sahito)

Project Engineer, CIDA

Secretery Procurement Committee

XEN, Provincial Buildings #2 Karachi,

(Aluned All Shah)

Member Procurement Committee Work & Service/Department

Additional Secretary (G)/ Project Director. (Rehan Iqbal Baloch) SETTP-CIDA

Chairman Procurement Committee



Capacity Building of Teachers Truining Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

Technical Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Hussainabad, Karachi"

	=	rii.	9	8	3	6	M		100	N		SN.
recommon transfed are true & correct	Affidavd to the effect that all documents' perfections'	Afficient to the effect that the firm contractor have not been black inted previously by any executing agency.	Undertaking on Affidavit that firm a not involved in any rightion or absendered any work in the department	Registration with Income Tax Department (NTN Certificaties) and copy of CNIC.	documentary evidence of as ownership. Certificate of Baris: showing credit worthingss alongwith bank statement.	Tumover of at least test three years	List of work in progress indigating cost of each work and copy and letter of award of work.	Documentary endence of sinitar works executed works in progress and certificate of satisfactory completion of works by the employees Particularly same nature of works	Bio Data of Engineers and Technical staff working with the furn.	Registration with Sindh Revenue Board	Registration with Paketon Engineering Council in the relevant fled of specialization of work and to the extent of Tender amount of each work.	
ű	4	ř	Yes	Yes	No	Yes	ď	768	Ťů.	ã	Y 095	Elite Commercial Enterprise
705		Yes	Ý	Yes	No.	ĭ	Yes	ã	Yes	š	Yes	Zaheer Ahmed Khan & Com.
ě		ă.	ă	Ye.	*	YES	YES	YES	XES I	SHA	ř	Akber Associate

(Haji Parple Salyto)
Project Engineer CIDA
Member/Secretary

Rehan sphal Ballich)
Additional Secretary (G)/ Project Director, SETTP-CrDA
Charman

(Ahmed M Stah)
XEN. Provincel Buildings #2 Karachi,
Wark & Service Department
Momber



MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 13-01-2015, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH-CIDA, EDUCATION& LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 13-01-2015 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for repair and renovation work of DETRC Qasimabad, Karachi.

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 05-12-2014. (03.) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 13-01-2015 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Elite Commercial Enterprise may be approved for award of work for the Repair, renovation & Rehabilitation of DETRC Qasimabad, Karachi.

Financial evaluation & Comparative statement of bids (annexuge B)

(Haji Parpio Sahito) Project Engineer, CIDA

Member/ Secretary

(Ahmed Al Shah)

XEN, Provincial Buildings #2, Karachi, Work & Service Department

(Member)

(Rehan Iqbal Baloch)

Additional Secretary (G)/ Project Director, SETTP-CIDA

Chairman





Bid Evaluation Report

- Name Of Procurement Agency: Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department
- 2. Tender Reference No: PMU-CIDA/NIT/2014
- Tender description/Name of work/items: Repair, Renovation & Rehabilitation of DETRC Qasimabad, Karachi
- 4. Method of Procurement Single stage one envelop procedure
- 5. Tender Published: on web side of SPPRA
- 6. Total Bid documents Sold: (03)
- 7. Total Bids Received:
- (03)
- 8. Technical Bid Opening date: 13-01-2015
- 9. No. of Bid technically qualified: (03)
- 10. Bid(s) Rejected: No
- 11. Financial Bid Opening date: 13-01-2015

12 Bid Evaluation Report

S.No	Name of Firm/Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/rejection	Remarks
1	Elite Commercial Enterprise	Rs,998,980/=	tst Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	Akber Associate	Rs.1,059,010/=	2 rd owest		Technically Qualified	
3	Zaheer Ahmed Khan & Com.	Rs.1.105,640/=	3 rd lowest		Technically Qualified	

(Haji Parpio Sahito) Project Engineer, CIDA Member/ Secretary

(Ahmed Ali Shah) XEN, Provincial Buildings #2, Karachi, Work & Service Department (Member)

(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman

Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh

Education & Literacy Department, Government of Sindh

(Haji Parpio Saluto)
Project Engineer, CiDA
Member/Secretary

₹ VŽ

XEN, Provinces Buildings #2 Karachi, Work & Service Department

(Rehain lighal Baloch)
Additional Secretary (GV Project Director
SETTP-CIDA
Chairman



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh Education & Literacy Department, Government of Sindh

Financial Evaluation Report of Repair, Renovation & Rehabilitation "DETRC Qusimabad"

PMU-CIDA/NIT/2014

DATE & TIME OF ISSUE OF TENDERS DATE & TIME OF RETURN OF BIDS. 12/01/2015 5.00 p.m.

DATE & TIME OF OPENNING OF BIDS

13/01/2015 3-30P.M.

13/01/2015

Amount of Estimate.

	2/-		3/-		F	ů, N
Repair & Renovation	M/S Zaheer Ahmed Khan & Com.	Repair & Renovation	3/- M/S Akbar Associates,	Repair & Renovation	M/S Elite Commercial Enterprises.	Nume of Agency.
	æ		Rg		æ	
	831400		831400		831400	Cost of Schedule Items.
	R		₽		द्ध	
	10% above		15% above		At pur	Rate Quoted by Contractor
	20		Rs		2	
	83140	V.—	124710		0	Amount of Premium.
	R		Ra		27	
	191100		102900		167580	Amount of Non Schedule Item.
R	Rs.	R,	F	R	ß	Tot
1105640	1105640	1039010	1059010	086866	086855	Fotal Bid Amount
Highest		Highest.		Lowest		Remirks.

approval

Project Engineer, CIDA (Haji Parpid Sahito)

Secretary Procurement Committee

XEN, Provincial Buildings #2 Karachi.

(Ahmed Ali Shab)

Member Procurement Committee Work & Service Department

Additional Secretary (G) Project Director, (Rehan Iqbal Buloch)

SETTP-CIDA

Chairman Procurement Committee