## **BID EVALUATION REPORT**

NIT No. TC/G-55/PBD-II/2014-15/1556, Dated: 18.03.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Prov	incial Buil	ldings Division	No. II, Kai	achi.		
2.	Tender Reference No.		No.	ΓC/G-55/F	PBD-II/2014-16	/1556, Dat	ed:		
			18.03	3.2016.					
3.	Tender description / Name of	work /	M/R			SESSION	COURT		
	item.		(CIV	IL WA	T CENTRAL TER SUPPL ELECTRIC W	Y & S	KARACHI ANITARY		
4.	Method of Procurement:				one envelope pr		W. C.		
5.	Tender Published:		SPPI	RA Sr.No.	27186				
6.	Total Bid documents Sold:								
7.	Total Bids Received:			*	(04)				
8.	Technical Bid Opening date: (applicable) (Provide details in separate for				Not applica	icable			
9.	No. of Bid technically qualifie applicable):		Not applicable			ible			
10.	Bid (s) Rejected:				(01)				
11.	Financial Bid Opening date		15-04-2016			16			
12.	Bid Evaluation Report:	A	***************************************						
Sr. No	Name of Firm or Bidder	Cost offered by the bidder		Rankin g in terms of cost	Comparison with Estimated cost	Reasons for acceptan ce / rejection	Remark s.		
1	2	3		4	5	6	7		
١.	M/S. BMH Enterprises.	9,538,52	20/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepte d		
2.	M/S. Pakistan Electric Works.	103639	23/-	2 <sup>nd</sup>	- 500		Highest		
3.	M/S. Aaqib Builders.	107505	23/-	3 <sup>rd</sup>			Highest		
4.	M/S. AHB Constructor & Co.	SIGNATI	URE FU	JRTHER M	THOUT QUOTIN ORE WITHOUT I S HENCE REJEC	EARNEST M			

(MUHAMMAD NASIR KHAN GHORI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provinctal Buildings Division No. II, Karachi.

(JAM)L AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II. Karachi.

# COMPARATIVE STATEMENT.

M/R TO JUDICAL SESSION COURT COMPLEX AT CENTRAL PRISION KARACHI (CIVIL WATER SUPPLY & SANITARY FITTING & ELECTRIC WORKS)

Estimate Sanctioned Vied C.E. letter NO: 08

Tender invited vied letter No. TC/G-55/PBD-II/2015-16 / 1556

Dated: 18.03.2016 Dated:17-03-2016 Date of Opening:15-04-2016

Part "A" Part "A" Part "A"	Cost of Schedule Items. 4675455/- Cost of Schedule Items. 4675455/- Cost of Schedule Items.	13.75% Below on Sch:	: :		Total "B". 629874/- Total "B". 654878/- Total "B". 666785/-	Non Schedule Item 630156/- Non Schedule Item 652274/- Non Schedule Item	467545. 639014 403644 339533 595344 27117. 7950/. 630384 681250  681250  681250 954643.			4675455/- 642875/- 4032580/- 3393071/- 595344/- 595344/- 630156/- 681250/- 681250/- 680569/- 172270/- 9538520/-	Cost of Schedule Items. At par.  Total "A".  Non Schedule Item Cost of W/S & S/F Work Part "B" Cost of Schedule Items. 10% Above on Sanitary Items.  Total "B".  Non Schedule Item Cost of Electric Work Part "C" Cost of Schedule Items. At Par  Total "C".  Non Schedule Items. At Par  Total "C".  Non Schedule Items. At Par	4675455/- 4675455/- 3498961/- 595344/- 59534/ 654878/- 652274/ 681250/ 681250/- 201150/-	Part "A"  Cost of Schedule Items. 05%Above on Sch: item.  Total "A".  Non Schedule Item Cost of W/S & S/F Work Part "B"  Cost of Schedule Items. 12% Above on Sanitary Items.  Total "B".  Non Schedule Item Cost of Electric Work Part "C"  Cost of Schedule Items. 05% Above on Sanitary Items.  Total "C".  Non Schedule Items. 05% Above on Sanitary Items.  Total "C".  Cost of Schedule Items. 05% Above on Sanitary Items.  Total "C".  Non Schedule Item Cost of Schedule Items.  O5% Above on Sanitary Items.	4675455/- 233773/- 4909228/- 5368402/- 595344/- 71441/ 666785/- 672460/- 681250/- 34063/- 715313/- 218335/- 10750523/-
COST OF CITE IT OF IN	Part "A"	Part "A"  Part "	Part "A"         Part "A"	Part "A"         Part "A"	Part "A"         4675455/- Cost of Schedule Items.         4675455/- item.         233773/- item.         233773/- item.         233773/- item.         233773/- item.         4909228/- Non Schedule Item.         4909228/- S68402/- Cost of W/S & S/F         4909228/- Non Schedule Item.         4909228/- S68402/- Cost of W/S & S/F         Work Part "B"         Work Part "B"         Cost of Schedule Items.         595344/- Cost of Schedule Items.         595344/- S69344/- Items.         595344/- Items.         595344/- Items.         71441/- Items.           505.80%Above on Sanitary Items.	Part "A"         Part "B"         Part "B"			Cost of Civil Work		Cast of Civil Work		Cast of Civil Work	
Cost of Civil Work Cost of Civil Work Cost of Civil Work	ivil Work  Cost of Civil Work  Part "A"	Cost of Civil Work Part "A" Cost of Schedule Items.	Cost of Civil Work         Part "A"         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         233773/-         Items.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.         34530/-         Items.         59534/-         Items.         71441/-	Cost of Civil Work Part "A"         Cost of Civil Work Part "A"         Cost of Schedule Items.         A675455/-         Cost of Schedule Items.         Cost of Schedule Items.         A675455/-         Total "A".         A909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on         34530/-         10% Above on Sanitary         595344/-         Cost of Schedule Items.         595344/-           Sanitary Items.         34530/-         Items.           Items.	Cost of Civil Work Part "A"         Cost of Civil Work Part "A"         Cost of Schedule Items.         Cost of Schedule Items.         Cost of Schedule Items.         4675455/- Item.         233773/- Item.           Total "A".         4032580/- Total "A".         4675455/- Total "A".         4909228/- Vost of W/S & S/F Vork Part "B"         4909228/- Cost of W/S & S/F Vork Part "B"         4909228/- Cost of W/S & S/F Vork Part "B"         5368402/- Cost of Schedule Items.         595344/- Cost of Schedule Items.         595344/- Cost of Schedule Items.         595344/- Items.         5	Cost of Civil Work Part "A"         Cost of Civil Work Part "A"         Cost of Schedule Items.         Cost of Schedule Items.         4675455/- Part "A"         Cost of Schedule Items.         4675455/- Part "A"           Cost of Schedule Items.         4675455/- At par.         05%Above on Sch: 233773/- Item.         233773/- Item.           Total "A".         4032580/- Total "A".         4675455/- Total "A".         4675455/- Total "A".         4909228/- Item.           Non Schedule Item         3393071/- Non Schedule Item         3498961/- Non Schedule Item         5368402/- Cost of W/S & S/F         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         595344/- Cost of Schedule Items.         595344/- S95344/- Items.         595344/- Items.         595344/- Items.         595344/- Items.         595344/- Items.         666785/- Items.           Total "B".         629874/- Total "B".         654878/- Total "B".         666785/- Items.         666785/- Items.								
Cost of Civil Work	ivil Work Cost of Civil Work Cost of Civil Work Part "A" Part "A"	Cost of Civil Work Part "A" Cost of Schedule Items.	Cost of Civil Work Part "A"         Cost of Schedule Items.         4675455/- Cost of Schedule Items.         4675455/- Item.         Cost of Schedule Items.         4675455/- Item.         Cost of Schedule Items.         233773/- Items.           Non Schedule Item         3393071/- Non Schedule Item         3498961/- Non Schedule Item         4909228/- Cost of W/S & S/F         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         595344/- Cost of Schedule Items.         595344/- Items.         595344/- Items.         595344/- Items.         71441/- Items.	Cost of Civil Work Part "A"         Cost of Schedule Items.         Cost of Schedule Items.         4675455/- Cost of Schedule Items.         4675455/- Item.         Cost of Schedule Items.         233773/- Item.           Total "A".         4032580/- Total "A".         4675455/- Total "A".         4909228/- Items.         4909228/- Cost of W/S & S/F         4909228/- Vork Part "B"         4909228/- Vork Part "B"         5368402/- Cost of Schedule Items.         595344/- Cost of Schedule Items.         595344/- Cost of Schedule Items.         595344/- Items.         595344/- Items.         595344/- Items.         71441/- Items.	Cost of Civil Work Part "A"         Cost of Civil Work Part "B"         Cost of Schedule Items.         4675455/- Cost of Schedule Items.         4675455/- Item.         Cost of Schedule Items.         4675455/- Item.         Cost of Schedule Items.         233773/- Items.           Cost of W/S & S/F Work Part "B"         Cost of W/S & S/F Work Part "B"         Cost of Schedule Items.         3498961/- S9344/- Cost of Schedule Items.         59344/- Cost of Schedule Items.         595344/- S95344/- Cost of Schedule Items.         595344/- Items.         595344/- Items.         595344/- Items.         695344/- Items.         <	Cost of Civil Work         Cost of Civil Work         Cost of Civil Work         Cost of Civil Work         Part "A"         Cost of Civil Work         Part "A"           Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-           13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         233773/-           13.75% Below on Sch:         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.                 Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-								
Cost of Civil Work	ivil Work  Cost of Civil Work  Part "A"	Cost of Civil Work Part "A" Cost of Schedule Items.	Cost of Civil Work         Part "A"         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         233773/-         Items.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.         34530/-         Items.         59534/-         Items.         71441/-	Cost of Civil Work Part "A"         Cost of Civil Work Part "A"         Cost of Schedule Items.         A675455/-         Cost of Schedule Items.         Cost of Schedule Items.         A675455/-         Total "A".         A909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on         34530/-         10% Above on Sanitary         595344/-         Cost of Schedule Items.         595344/-           Sanitary Items.         34530/-         Items.           Items.	Cost of Civil Work Part "A"         Cost of Civil Work Part "A"         Cost of Schedule Items.         Cost of Schedule Items.         Cost of Schedule Items.         4675455/- Item.         233773/- Item.           Total "A".         4032580/- Total "A".         4675455/- Total "A".         4909228/- Vost of W/S & S/F Vork Part "B"         4909228/- Cost of W/S & S/F Vork Part "B"         4909228/- Cost of W/S & S/F Vork Part "B"         5368402/- Cost of Schedule Items.         595344/- Cost of Schedule Items.         595344/- Cost of Schedule Items.         595344/- Items.         5	Cost of Civil Work Part "A"         Cost of Civil Work Part "A"         Cost of Schedule Items.         Cost of Schedule Items.         4675455/- Part "A"         Cost of Schedule Items.         4675455/- Part "A"           Cost of Schedule Items.         4675455/- At par.         05%Above on Sch: 233773/- Item.         233773/- Item.           Total "A".         4032580/- Total "A".         4675455/- Total "A".         4675455/- Total "A".         4909228/- Item.           Non Schedule Item         3393071/- Non Schedule Item         3498961/- Non Schedule Item         5368402/- Cost of W/S & S/F         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         595344/- Cost of Schedule Items.         595344/- S95344/- Items.         595344/- Items.         595344/- Items.         595344/- Items.         595344/- Items.         666785/- Items.           Total "B".         629874/- Total "B".         654878/- Total "B".         666785/- Items.         666785/- Items.								
COST OF CITE IT OF IN	Part "A"	Part "A"  Part "	Part "A"         Part "A"	Part "A"         Part "A"	Part "A"         4675455/- Cost of Schedule Items.         4675455/- item.         233773/- item.         233773/- item.         233773/- item.         233773/- item.         4909228/- Non Schedule Item.         4909228/- S68402/- Cost of W/S & S/F         4909228/- Non Schedule Item.         4909228/- S68402/- Cost of W/S & S/F         Work Part "B"         Work Part "B"         Cost of Schedule Items.         595344/- Cost of Schedule Items.         595344/- S69344/- Items.         595344/- Items.         595344/- Items.         71441/- Items.           505.80%Above on Sanitary Items.	Part "A"         Part "B"         Part "B"	_		Cost of Civil Work		Cast of Civil Work		Cast of Civil Work	
	Part "A"	Part "A" Part "A" Part "A"  Cost of Schedule Items. 4675455/- Cost of Schedule Items. 4675455/- Cost of Schedule Items.	Part "A"         Part "A"	Part "A"         Part "A"	Part "A"         Part "A"         Part "A"         Part "A"         Part "A"           Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-           13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         233773/-           item         105%Above on Sch:         233773/-         item.         409228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.	Part "A"         Part "A"         Part "A"         Part "A"         Part "A"         Part "A"           Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-           13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         233773/-           item.         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         5368402/-           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on         34530/-         10% Above on Sanitary         59534/-         12% Above on Sanitary         71441/-           Sanitary Items.               Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-					000000000000000000000000000000000000000		COSt OI CIVII TO OIL	
Cost of Schedule Items. 4675455/- Cost of Schedule Items. 4675455/- Cost of Schedule Items.	The state of the s	13 750/ 10 10 10 10 10 10 10 10 10 10 10 10 10	13.73% Below on Sch:       6428/3/-       At par.        05%Above on Sch:       233773/-         15.73% Below on Sch:       6428/3/-       At par.        05%Above on Sch:       233773/-         15.73% Below on Sch:       4032580/-       Total "A".       4675455/-       Total "A".       4909228/-         15.73% Below on Schedule Item       3393071/-       Non Schedule Item       4675455/-       Total "A".       4909228/-         15.75% Below on Schedule Item       3393071/-       Non Schedule Item       5368402/-       Cost of W/S & S/F       Cost of W/S & S/F       Work Part "B"       Work Part "B"       5368402/-       Cost of Schedule Items.       595344/-       Cost of Schedule Items.       595344/-       S95344/-       Cost of Schedule Items.       595344/-       12% Above on Sanitary       71441/-         15.75% Below on Schedule Item       34530/-       Items.       595344/-       Items.       71441/-	13.75% Below on Sch:       6428/3/-       At par.        05%Above on Sch:       233773/-         Total "A".       4032580/-       Total "A".       4675455/-       Total "A".       490228/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5368402/-         Cost of W/S & S/F       Work Part "B"       Cost of W/S & S/F       Work Part "B"       Work Part "B"       595344/-       Cost of Schedule Items.       595344/-       595344/-       Cost of Schedule Items.       595344/-       12% Above on Sanitary       71441/-         Sanitary Items.	13.75% Below on Sch:       6428/5/-       At par.        05%Above on Sch:       233773/-         Total "A".       4032580/-       Total "A".       4675455/-       Total "A".       490228/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5368402/-         Cost of W/S & S/F       Work Part "B"       Cost of W/S & S/F       Work Part "B"       Work Part "B"         Cost of Schedule Items.       595344/-       Cost of Schedule Items.       595344/-       Cost of Schedule Items.       595344/-         05.80%Above on       34530/-       Items.       10% Above on Sanitary       595344/-       Items.       71441/-         Sanitary Items.	13.75% Below on Sch:       6428/3/-       At par.        05%Above on Sch:       233773/-         15.75% Below on Sch:       13.75% Below on Sch:       23773/-       23773/-       item.       233773/-         15.75% Below on Sch:       4032580/-       Total "A".       4675455/-       Total "A".       4909228/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5368402/-         Cost of W/S & S/F       Work Part "B"         05.80%Above on Sanitary Items.       595344/-       Cost of Schedule Items.       595344/-       Cost of Schedule Items.       595344/-       12% Above on Sanitary       71441/-         Sanitary Items.               Total "B".       629874/-       Total "B".       654878/-       Total "B".       666785/-	7	120014/	$\top$	10000			Contraction and the contraction	1010100
Cost of Schedule Items. 4675455/- Cost of Schedule Items. 4675455/- Cost of Schedule Items. 13.75% Below on Sch: 642875/- At par 05%Above on Sch:	13.75% Below on Sch: 642875/- At par 05%Above on Sch:		Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.         34530/-         Items.         59534/-         Items.         71441/-	Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.	Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         S95344/-         S95344/-         S95344/-         S95344/-         Items.         12% Above on Sanitary         71441/-           Sanitary Items.	Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on         34530/-         10% Above on Sanitary         59534/-         12% Above on Sanitary         71441/-           Sanitary Items.               Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-			item				item.	
Cost of Schedule Items. 4675455/- Cost of Schedule Items. 4675455/- Cost of Schedule Items. 13.75% Below on Sch: 642875/- At par 05%Above on Sch: item.	13.75% Below on Sch: 642875/- At par 05%Above on Sch: item.		Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.         10% Above on Sanitary         59534/-         Items.         12% Above on Sanitary         71441/-	Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.	Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         S95344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.	Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Cost of W/S & S/F         Work Part "B"           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on Sanitary Items.         34530/-         Items.         59534/-         Items.         71441/-           Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-		4036441/		4032580/-	Total "A".	4675455/-	Total "A".	4909228/-
Cost of Schedule Items.       4675455/-       Cost of Schedule Items.       4675455/-       Cost of Schedule Items.         13.75% Below on Sch:       642875/-       At par.        05%Above on Sch:         item        item.        item.    Total "A".	13.75% Below on Sch: 642875/- At par 05%Above on Sch: item item item item. 4032580/- Total "A". 4675455/- Total "A". 4	item item.   doi:10.10111111111111111111111111111111111	Cost of W/S & S/F Work Part "B" Cost of Schedule Items.  S95344/- Cost of Schedule Items.  Cost of Schedule Items.  Cost of Schedule Items.  Cost of Schedule Items.  S95344/- Cost of Schedule Items.  S95344/- Items.  Cost of W/S & S/F Work Part "B" Work Part "B"  Cost of Schedule Items.  S95344/- Items.  Cost of W/S & S/F Work Part "B"  Toll Schedule Items.  Cost of W/S & S/F Work Part "B"  Toll Schedule Items.	Cost of W/S & S/F  Work Part "B"  Cost of Schedule Items.  595344/-  Items.  71441/-  Items.	Cost of W/S & S/F Work Part "B" Cost of Schedule Items.  595344/- Cost of Schedule Items.  71441/- Items.	Cost of W/S & S/F  Work Part "B"  Cost of Schedule Items.  595344/-  05.80%Above on  34530/-  Sanitary Items.  Cost of Schedule Items.  629874/-  Total "B".  Cost of W/S & S/F  Work Part "B"  Cost of W/S & S/F  Work Part "B"  Cost of Schedule Items.  595344/-  12% Above on Sanitary  71441/-  Items.   Total "B".  654878/-  Total "B".		3395331/		3393071/-	Non Schedule Item	3498961/-	Non Schedule Item	10018925
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.           13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:           item.         13020071/-         Total "A".         4675455/-         Total "A".         4675455/-         Total "A".         4675455/-         467545/-         Total "A".         467545/-	13.75% Below on Sch: 642875/- At par 05%Above on Sch: item  Total "A". 4032580/- Total "A". 4675455/- Total "A". 4675455/- Total "A". 4675455/- Total "A".	item         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".           Non Schodule Item         3302071/-         Non Schodule Item         2400071/-         Non Schodule Item	Cost of W/S & S/F Work Part "B"  Cost of W/S & S/F Work Part "B"  Cost of Schedule Items.  595344/- Cost of Schedule Items.  71441/- Items.	Cost of W/S & S/F Work Part "B"  Cost of W/S & S/F Work Part "B"  Cost of Schedule Items.  595344/- Cost of Schedule Items.  595344/- 10% Above on Sanitary 71441/- Items.	Cost of W/S & S/F Work Part "B"  Cost of W/S & S/F Work Part "B"  Cost of Schedule Items.  O5.80%Above on Sanitary Items.  34530/- Sanitary Items.  Cost of W/S & S/F Work Part "B"  Cost of Schedule Items.  595344/- 10% Above on Sanitary S9534/- Items.  Cost of W/S & S/F Work Part "B"  Cost of Schedule Items.  595344/- 12% Above on Sanitary Items.  71441/	Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         Work Part "B"         S95344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.                 Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-	١.	1100011	$\overline{}$	23730/1/-	TAOU SCHEUME HEIL	-/1069646	Non Schedule Hem	3368402/-
Cost of Schedule Items. 4675455/- Cost of Schedule Items. 4675455/- Cost of Schedule Items. 13.75% Below on Sch: 642875/- At par 05%Above on Sch: item  Total "A". 4032580/- Total "A". 4675455/- Total "A". 4675455/- Total "A". 4032580/- Non Schedule Item 3393071/- Non Schedule Item 3498961/- Non Schedule Item 5	13.75% Below on Sch:       642875/-       At par.        05%Above on Sch:         item       item.       item.         Total "A".       4032580/-       Total "A".       4675455/-       Total "A".       407545/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5	item         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item	Work Part "B"Work Part "B"Work Part "B"Cost of Schedule Items.595344/-Cost of Schedule Items.595344/-Cost of Schedule Items.595344/-05.80%Above on Sanitary Items.34530/-10% Above on Sanitary S9534/-12% Above on Sanitary Items.71441/-	Work Part "B"Work Part "B"Work Part "B"Cost of Schedule Items.595344/-Cost of Schedule Items.595344/-Cost of Schedule Items.595344/-05.80%Above on Sanitary Items.34530/-10% Above on Sanitary59534/-12% Above on Sanitary71441/-Items	Work Part "B"Work Part "B"Work Part "B"Cost of Schedule Items.595344/-Cost of Schedule Items.595344/-Cost of Schedule Items.595344/-05.80%Above on Sanitary Items.34530/-10% Above on Sanitary59534/-12% Above on Sanitary71441/-Sanitary Items	Work Part "B"         Work Part "B"         Work Part "B"         Work Part "B"           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         71441/-           Sanitary Items.                666785/-         666785/-			Cost of W/S & S/F		Cost of W/S & S/F		Cost of W/S & S/F	
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         467545/-         Cost of Schedule Items.         233773/-         233773/-         Item.         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F	13.75% Below on Sch:       642875/-       At par.        05%Above on Sch:       233773/-         item        05%Above on Sch:       233773/-         Total "A".       4032580/-       Total "A".       4675455/-       Total "A".       4909228/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5368402/-         Cost of W/S & S/F       Cost of W/S & S/F       Cost of W/S & S/F	item         item.         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F	Cost of Schedule Items. 595344/- Cost of Schedule Items. 595344/- Cost of Schedule Items. 595344/- O5.80%Above on 34530/- Items. 59534/- Items. 59534/- Items. 59534/- Items.	Cost of Schedule Items. 595344/- Cost of Schedule Items. 595344/- Cost of Schedule Items. 595344/- O5.80%Above on 34530/- Items. 59534/- Items. 59534/- Items. 59534/- Items. 71441/-	Cost of Schedule Items. 595344/- Items. 59534/- Items. 71441/- Items. 71441/- Tems. 71441/- Te	Cost of Schedule Items.       595344/-       71441/-         05.80%Above on Sanitary Items.       34530/-       Items.       59534/-       12% Above on Sanitary       71441/-         Items.              Total "B".       629874/-       Total "B".       654878/-       Total "B".       666785/-			Work Part "B"		Work Part "B"		Work Part "B"	
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         4675455/-         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         233773/-         233773/-         16m.         4909228/-           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         Work Part "B"	13.75% Below on Sch:       642875/-       At par.        05%Above on Sch:       233773/-         item       Total "A".       4032580/-       Total "A".       4675455/-       Total "A".       4909228/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5368402/-         Cost of W/S & S/F       Cost of W/S & S/F       Cost of W/S & S/F       Work Part "B"       Work Part "B"	item         item.         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"	05.80% Above on 34530/- 10% Above on Sanitary 59534/- 12% Above on Sanitary Tems. 71441/-	O5.80%Above on 34530/- I0% Above on Sanitary 59534/- I2% Above on Sanitary Items. 71441/-	Sanitary Items.  34530/- 10% Above on Sanitary 59534/- 12% Above on Sanitary 71441/- Items.	05.80%Above on Sanitary Items.       34530/- Items.       10% Above on Sanitary S9534/- Items.       12% Above on Sanitary Items.       71441/- Items.         Total "B".       629874/- Total "B".       666785/- 666785/- 666785/- Items.		595344/-		595344/-	Cost of Schedule Items.	595344/-	Cost of Schedule Items.	595344/-
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         233773/-         1tem.         4909228/-           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         5	13.75% Below on Sch:       642875/-       At par.        05%Above on Sch:       233773/-         item       Total "A".       4032580/-       Total "A".       4675455/-       Total "A".       4909228/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5368402/-         Cost of W/S & S/F       Work Part "B"       Cost of Schedule Items.       595344/-       Cost of Schedule Items.       595344/-       Cost of Schedule Items.       595344/-       595	item         item.         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         595344/-	Items. Items.	Sanitary Items. Items. Items.	Sanitary Items. Items. Items Items Items.	Sanitary Items. Items. Items. Items Items.		27117/-	_	34530/-	10% Above on Sanitary	59534/-	12% Above on Sanitary	71441/-
Cost of Schedule Items.         4675455/-         Total "A".         4675455/-         Total "A".         499228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         Cost of Schedule Items.         595344/-           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-	13.75% Below on Sch:       642875/-       At par.        05%Above on Sch:       233773/-         item       Total "A".       4032580/-       Total "A".       4675455/-       Total "A".       4909228/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5368402/-         Cost of W/S & S/F       Work Part "B"       Cost of Schedule Items.       Cost of Schedule Items.       595344/-       Cost of Schedule Items.       595344/-       295344/-       Cost of Schedule Items.       595344/-       71441/-	item         item.         item.         item.         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Cost of W/S & S/F         Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         595344/-         595344/-         71441/-		:	1	Total "B". 629874/- Total "B". 654878/- Total "B". 666785/-			Sanitary Items.		Items.		Items.	
Cost of Schedule Items.         4675455/-         Cost of Schedule Item.         4675455/-         Cost of Schedule Item.         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         S95344/-         Cost of Schedule Items.         595344/-         S95344/-         Items.         12% Above on Sanitary         71441/-           Sanitary Items.                666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-         672460/-	13.75% Below on Sch:       642875/-       At par.        05%Above on Sch:       23773/-         item       Total "A".       4032580/-       Total "A".       467545/-       Total "A".       4909228/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5368402/-         Cost of W/S & S/F       Work Part "B"       Cost of W/S & S/F       Work Part "B"       Work Part "B"       595344/-       Cost of Schedule Items.       595344/-       Cost of Schedule Items.       595344/-       S95344/-       Cost of Schedule Items.       595344/-       12% Above on Sanitary       71441/-         Sanitary Items.               Total "B".       629874/-       Total "B".       654878/-       Non Schedule Item       672460/-	item         item         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         490228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on Sanitary Items.         34530/-         Items.         12% Above on Sanitary         71441/-           Sanitary Items.               Total "B".         629874/-         Total "B".         654878/-         Non Schedule Item         672460/-	Total "B".       629874/-       Total "B".       654878/-       Total "B".       666785/-         Non Schedule Item       630156/-       Non Schedule Item       652274/-       Non Schedule Item       672460/-	Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-	Non Schedule Item 630156/- Non Schedule Item 652274/- Non Schedule Item				Cost of Electric Work		Cost of Electric Work		Cost of Electric Work	
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         233773/-         items.         4675455/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on Sanitary Items.         34530/-         Items.         595344/-         Cost of Schedule Items.         595344/-           Non Schedule Item         629874/-         Items.             Total "B".         630156/-         Non Schedule Item         654878/-         Non Schedule Item         672460/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-	13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         233773/-           item         Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Items         595344/-         Cost of Schedule Items         595344/-         12% Above on Sanitary         595344/-         12% Above on Sanitary         71441/-         11ems         71441/-         11ems                      66785/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-         672460/-         672460/-         672460/- <t< td=""><td>item         item.         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         499228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S &amp; S/F         Work Part "B"         Cost of W/S &amp; S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         S95344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.                 Total "B".         629874/-         Total "B".         654878/-         Total "B".         66785/-           Non Schedule Item         630156/-         Non Schedule Item         672460/-         Cost of Electric Work         606785/-</td><td>Total "B". 629874/- Total "B". 654878/- Total "B". 666785/- Non Schedule Item 630156/- Non Schedule Item 652274/- Non Schedule Item 672460/- Cost of Electric Work Cost of Electric Work Cost of Electric Work</td><td>Total "B".629874/-Total "B".654878/-Total "B".666785/-Non Schedule Item630156/-Non Schedule Item652274/-Non Schedule Item672460/-Cost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric Work</td><td>Non Schedule Item 630156/- Non Schedule Item 652274/- Non Schedule Item Cost of Electric Work Cost of Electric Work</td><td>Cost of Electric Work Cost of Electric Work</td><td></td><td></td><td>Part "C"</td><td></td><td>Part "C"</td><td></td><td>Part "C"</td><td></td></t<>	item         item.         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         499228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         S95344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.                 Total "B".         629874/-         Total "B".         654878/-         Total "B".         66785/-           Non Schedule Item         630156/-         Non Schedule Item         672460/-         Cost of Electric Work         606785/-	Total "B". 629874/- Total "B". 654878/- Total "B". 666785/- Non Schedule Item 630156/- Non Schedule Item 652274/- Non Schedule Item 672460/- Cost of Electric Work Cost of Electric Work Cost of Electric Work	Total "B".629874/-Total "B".654878/-Total "B".666785/-Non Schedule Item630156/-Non Schedule Item652274/-Non Schedule Item672460/-Cost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric Work	Non Schedule Item 630156/- Non Schedule Item 652274/- Non Schedule Item Cost of Electric Work Cost of Electric Work	Cost of Electric Work Cost of Electric Work			Part "C"		Part "C"		Part "C"	
Cost of Schedule Items.         4675455/-         Cost of Schedule Item.         4675455/-         Cost of Schedule Item.         233773/-           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         499228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Items.         71441/-           7058 O%Above on Sanitary Items.         34530/-         Items.	13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         233773/-           item         Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Item         595344/-         Cost of Schedule Items         595344/-         595344/-         S95344/-         Cost of Schedule Items         595344/-         12% Above on Sanitary         71441/-         Items         71441/-         Items	item         item.         item.         item.           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         499228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Items.         595344/-         Items.         71441/-           Sanitary Items.                 Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         672460/-           Part "C"         Part "C"         Part "C"         Cost of Electric Work         Part "C"	Total "B". 629874/- Total "B". 654878/- Total "B". 666785/-  Non Schedule Item 630156/- Non Schedule Item 652274/- Non Schedule Item 672460/-  Cost of Electric Work Part "C" 654878/- Total "B". 666785/- Cost of Electric Work Part "C" 672460/-	Total "B".629874/-Total "B".654878/-Total "B".666785/-Non Schedule Item630156/-Non Schedule Item652274/-Non Schedule Item672460/-Cost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric WorkPart "C"	Non Schedule Item 630156/- Non Schedule Item 652274/- Non Schedule Item  Cost of Electric Work Cost of Electric Work Part "C" Cost of Electric Work Part "C"  Part "C" Part "C" Part "C"	Cost of Electric Work Part "C" Cost of Electric Work Part "C"		681250/-		681250/-	Cost of Schedule Items.		Cost of Schedule Items.	681250/-
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         467545/-         Total "A".         467545/-         Total "A".         467545/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on Schedule Items.         59534/-         Items.         12% Above on Sanitary         71441/-           05.80%Above on Schedule Items.         59534/-         Items.             05.80%Above on Schedule Items.         59534/-         Items.             05.80%Above on Schedule Items.         629874/-         Non Schedule Items.         59534/-         Non Schedule Items.       <	13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         233773/-           item         Total "A".         4032580/-         Total "A".         467545/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items         595344/-         Cost of Schedule Items         595344/-           05.80%Above on Sanitary Items.         34530/-         Items.         595344/-         Cost of Schedule Items         595344/-           10% Above on Sanitary Items.         34530/-         Items.         59534/-         Items.         71441/-           Non Schedule Item         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Part "C"         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-	item         item.         item.         item.         item.         4032580/-         Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on Sanitary Items.         34530/-         Items.         59534/-         Items.         71441/-           Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Part "C"         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-	Total "B".629874/-Total "B".654878/-Total "B".66785/-Non Schedule Item630156/-Non Schedule Item652274/-Non Schedule Item672460/-Cost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric WorkPart "C"Part "C"Cost of Schedule Items.681250/-Cost of Schedule Items.681250/-681250/-	Total "B".629874/-Total "B".654878/-Total "B".666785/-Non Schedule Item630156/-Non Schedule Item652274/-Non Schedule Item672460/-Cost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric WorkPart "C"Part "C"Cost of Schedule Items.681250/-Cost of Schedule Items.681250/-681250/-681250/-	Non Schedule Item  Cost of Electric Work  Part "C"  Cost of Schedule Items.  630156/-  Cost of Electric Work  Part "C"  Cost of Schedule Items.  630156/-  Cost of Electric Work  Part "C"  Cost of Schedule Items.  630156/-  Cost of Electric Work  Part "C"  Cost of Schedule Items.  681250/-  Cost of Schedule Items.	Cost of Electric Work  Part "C"  Cost of Schedule Items.		1	0.10% Below on	681/-	At Par	1	05% Above on Sanitary	34063/-
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         233773/-         item.         233773/-         item.         4909228/-         Non Schedule Items.         4909228/-         Non Schedule Items.         5368402/-         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Items.	13.75% Below on Sch:       642875/-       At par.        05%Above on Sch:       233773/-         item       Total "A".       4032580/-       Total "A".       4675455/-       Total "A".       4909228/-         Non Schedule Item       3393071/-       Non Schedule Item       3498961/-       Non Schedule Item       5368402/-         Cost of W/S & S/F       Work Part "B"       Cost of W/S & S/F       Work Part "B"       Cost of Schedule Items       595344/-         05.80%Above on Sanitary Items.       595344/-       Cost of Schedule Items       595344/-       Cost of Schedule Items       595344/-         Sanitary Items.               Total "B".       629874/-       Total "B".       654878/-       Total "B".       666785/-         Non Schedule Item       630156/-       Non Schedule Item       652274/-       Non Schedule Item       672460/-         Cost of Schedule Items.       681250/-       Cost of Schedule Items.       681250/-       681250/-       681250/-         0.10% Below on       681/-       At Par        05% Above on Sanitary       34063/-	item         Total "A".         4032580/-         Total "A".         467545/-         Total "A".         499228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items         595344/-         Cost of Schedule Items         595344/-         595344/-         Cost of Schedule Items         595344/-         595344/-         12% Above on Sanitary         71441/-         71441/-         11mms <td>Total "B".         629874/-         Total "B".         654878/-         Total "B".         66785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Cost of Electric Work         Part "C"         Part "C"           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         681250/-           0.10% Below on         681/-         At Par          05% Above on Sanitary         34063/-</td> <td>Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Cost of Electric Work         Part "C"         Part "C"           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-           0.10% Below on         681/-         At Par          05% Above on Sanitary         34063/-</td> <td>Non Schedule Item Cost of Electric Work Part "C" Cost of Schedule Items. Cost of Schedule Items.</td> <td>Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Part "C"         Part "C"       Part "C"       Part "C"       Part "C"         Cost of Schedule Items.       681250/-       Cost of Schedule Items.       681250/-       Cost of Schedule Items.         0.10% Below on       681/-       At Par        05% Above on Sanitary</td> <td></td> <td></td> <td>schedule items</td> <td></td> <td></td> <td></td> <td>Items.</td> <td></td>	Total "B".         629874/-         Total "B".         654878/-         Total "B".         66785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Cost of Electric Work         Part "C"         Part "C"           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         681250/-           0.10% Below on         681/-         At Par          05% Above on Sanitary         34063/-	Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Cost of Electric Work         Part "C"         Part "C"           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-           0.10% Below on         681/-         At Par          05% Above on Sanitary         34063/-	Non Schedule Item Cost of Electric Work Part "C" Cost of Schedule Items.	Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Part "C"         Part "C"       Part "C"       Part "C"       Part "C"         Cost of Schedule Items.       681250/-       Cost of Schedule Items.       681250/-       Cost of Schedule Items.         0.10% Below on       681/-       At Par        05% Above on Sanitary			schedule items				Items.	
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         467545/-         Cost of Schedule Items.         233773/-         item.         409228/-         Non Schedule Item         5368402/-         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Items.            Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         681250/-	13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         233773/-           Item         Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         S95344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.                  Total "B".         629874/-         Total "B".         666785/-         Non Schedule Items.         652274/-         Non Schedule Item         672460/-           Part "C"         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         681250/-         681250/-         681250/-         Cost of Schedule Items.         681250/-           O.10% Below on         681/-         At Par         -	item         Total "A".         4032580/-         Total "A".         467545/-         Total "A".         409228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items         595344/-         Cost of Schedule Items         595344/-         12% Above on Sanitary         71441/-           05.80%Above on Sanitary Items         34530/-         Items          Items         71441/-           Sanitary Items         34530/-         Items         595344/-         12% Above on Sanitary         71441/-           Sanitary Items                Non Schedule Item         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Schedule Items         681250/-         Cost of Schedule Items         681250/-         05% Above on Sanitary         34063/-           0.10% Below on         681/-         At Par	Total "B".         629874/-         Total "B".         654878/-         Total "B".         66785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Cost of Electric Work         Part "C"         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         681250/-         681250/-         1tems.         681250/-         34063/-	Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Cost of Electric Work         Part "C"         Part "C"           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-           0.10% Below on schedule items         681/-         At Par          05% Above on Sanitary         34063/-	Non Schedule Item       630156/-       Non Schedule Item       652274/-       Non Schedule Item         Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Part "C"         Cost of Schedule Items.       681250/-       Cost of Schedule Items.       681250/-       Cost of Schedule Items.         0.10% Below on schedule items       6812-       At Par        05% Above on Sanitary Items.	Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Part "C"         Cost of Schedule Items.       681250/-       Cost of Schedule Items.       681250/-       Cost of Schedule Items.       681250/-       Cost of Schedule Items.       05% Above on Sanitary Items.		681250/-		680569/-	Total "C".		Total "C".	715313/-
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4673455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         Work Part "B"           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on Sanitary Items.         34530/-         Items.         12% Above on Sanitary         71441/-           Sanitary Items.         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Schedule Items         681250/-         Cost of Schedule Items.         681250/-         Os% Above on Sanitary         34063/-           Total "C".	13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         233773/-           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of Schedule Items.         595344/-         Items.	item         Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         S95344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           Sanitary Items.         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Part "C"         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         681250/-         681250/-         25% Above on Sanitary         34063/-           Total "C".         680569/-         Total "C".         681250/-         715313/-         715313/-	Total "B".         629874/-         Total "B".         654878/-         Total "B".         66785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Cost of Electric Work         Part "C"         Part "C"           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-           Schedule Items.         681250/-         At Par          05% Above on Sanitary         34063/-           Total "C".         680569/-         Total "C".         681250/-         Total "C".         715313/-	Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Part "C"         Cost of Electric Work         Part "C"           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-           0.10% Below on schedule items         681/-         At Par          05% Above on Sanitary         34063/-           Total "C".         680569/-         Total "C".         681250/-         Total "C".         715313/-	Non Schedule Item630156/-Non Schedule Item652274/-Non Schedule ItemCost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric WorkPart "C"Part "C"Part "C"Cost of Schedule Items.681250/-Cost of Schedule Items.681250/-Cost of Schedule Items.0.10% Below on schedule items681/-At Par05% Above on Sanitary Items.Total "C".680569/-Total "C".681250/-Total "C".	Cost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric WorkPart "C"Part "C"Part "C"Cost of Schedule Items.681250/-Cost of Schedule Items.681250/-Cost of Schedule Items.0.10% Below on schedule items681/-At Par05% Above on Sanitary Items.Total "C".680569/-Total "C".681250/-Total "C".		172618/-		172270/-	Non Schedule Item	201150/-	Non Schedule Item	218335/-
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         467545/-         23373/-           13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         23373/-           16tm.          05%Above on Sch:         23373/-         item.         23373/-           15tdal "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Vork Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           05.80%Above on Sanitary Items.         59534/-         Items.         595344/-         Items.         12% Above on Sanitary         71441/-           Non Schedule Item         630156/-         Non Schedule Item         654878/-         Total "B".         66785/-           Non Schedule Items         681250/-         Cost of Schedule Items.         681250/-         Cost of S	13.75% Below on Sch:   642875/-   At par.     05%Above on Sch:   233773/-   item	item         item.         item.           Total "A".         4032580/-         Total "A".         467545/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Items.         71441/-           Sanitary Items.         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Part "C"         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-           0.10% Below on         681/-         At Par          05% Above on Sanitary         34063/-           Total "C".         680569/-         Total "C".         Non Schedule Item         715313/-           Non Schedu	Total "B".         629874/-         Total "B".         654878/-         Total "B".         66785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Part "C"         Cost of Electric Work         Part "C"           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-           0.10% Below on schedule items         681/-         At Par          05% Above on Sanitary         34063/-           Total "C".         Non Schedule Item         681250/-         Total "C".         715313/-           Non Schedule Item         172270/-         Non Schedule Item         201150/-         Non Schedule Item         218335/-	Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Cost of Electric Work         Part "C"         Cost of Electric Work         Part "C"           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-           0.10% Below on schedule items         681/-         At Par          05% Above on Sanitary         34063/-           Total "C".         Non Schedule Item         681250/-         Total "C".         Non Schedule Item         715313/-	Non Schedule Item       630156/-       Non Schedule Item       652274/-       Non Schedule Item         Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Part "C"         Cost of Schedule Items.       681250/-       Cost of Schedule Items.       681250/-       Cost of Schedule Items.         0.10% Below on schedule items       681/-       At Par        05% Above on Sanitary         schedule items       680569/-       Total "C".       681250/-       Total "C".         Non Schedule Item       172270/-       Non Schedule Item       201150/-       Non Schedule Item	Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Cost of Electric Work       Part "C"         Cost of Schedule Items.       681250/-       Cost of Schedule Items.       681250/-       Cost of Schedule Items.         0.10% Below on schedule Items       681/-       At Par        05% Above on Sanitary         schedule Items       680569/-       Total "C".       681250/-       Total "C".         Non Schedule Item       172270/-       Non Schedule Item       201150/-       Non Schedule Item		9546435/		9538520/-	G. Total:-	10363923/-	G. Total:-	10750523/-
Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         4675455/-         Cost of Schedule Items.         467545/-         233773/-           item         4032580/-         At par.          05%Above on Sch:         233773/-           Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         490228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498061/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Work Part "B"         Work Part "B"         Work Part "B"         490228/-           Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-           05.80%Above on Sanitary Items.         34530/-         Items.         59534/-         Items.         595344/-           Non Schedule Item         630156/-         Non Schedule Item         654878/-         Total "B".         666785/-           Non Schedule Items.         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-	13.75% Below on Sch:         642875/-         At par.          05%Above on Sch:         23373/-           item         Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         Cost of W/S & S/F         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         12% Above on Sanitary         71441/-           105.80%Above on Schedule Items.         59534/-         Items.         59534/-         Items.         71441/-           105.80%Above on Schedule Items.         629874/-         Total "B".         654878/-         Items.         71441/-           106.60 Februle Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         66785/-           10.10% Below on Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         209% Above on Sanitary         34063/- <td>item         Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S &amp; S/F         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         595344/-         Cost of Schedule Items.         595344/-         71441/-           D. Schedule Items.         629874/-         Items.         595344/-         Items.         666785/-         Items.         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Os% Above on Sanitary         681250/-           D.10% Below on Schedule Items.         681250/-         At Par         -         05% Above on Sanitary         3403/-           Non Schedule Items.         680569/-         At Par         0593923/-         Non Schedule Item         &lt;</td> <td>Total "B".         629874/-         Total "B".         654878/-         Total "B".         66785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Part "C"         Cost of Electric Work         Part "C"         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         681250/-         05% Above on Sanitary         34063/-           Non Schedule Item         172270/-         Non Schedule Item         681250/-         Total "C".         715313/-           Non Schedule Item         9538520/-         G. Total:-         10363923/-         G. Total:-         10750523/-</td> <td>Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work Part "C"         Cost of Electric Work Part "C"         Cost of Schedule Items.         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         05% Above on Sanitary         34063/-           Cotal "C".         At Par         681250/-         681250/-         105% Above on Sanitary         715313/-           Non Schedule Item         172270/-         Non Schedule Item         201150/-         Non Schedule Item         218335/-           G. Total:-         9538520/-         G. Total:-         10363923/-         G. Total:-         10750523/-</td> <td>Non Schedule Item       630156/-       Non Schedule Item       652274/-       Non Schedule Item         Cost of Electric Work Part "C"       Cost of Electric Work Part "C"       Cost of Electric Work Part "C"       Cost of Schedule Items       Cost of Schedule Items       681250/-       Cost of Schedule Items       681250/-       Cost of Schedule Items       681250/-       Cost of Schedule Items        05% Above on Sanitary Items         Total "C".       Non Schedule Item       172270/-       Non Schedule Item       201150/-       Non Schedule Item         G. Total:-       9538520/-       G. Total:-       10363923/-       G. Total:-</td> <td>Cost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric WorkPart "C"Part "C"Part "C"Cost of Schedule Items.681250/-Cost of Schedule Items.681250/-Cost of Schedule Items.0.10% Below on schedule items681/-At Par05% Above on SanitarySchedule items680569/-Total "C".681250/-Total "C".Non Schedule Item172270/-Non Schedule Item201150/-Non Schedule ItemG. Total:-9538520/-G. Total:-10363923/-G. Total:-</td> <td>_</td> <td>)546400/</td> <td>/- Say Rs:</td> <td></td> <td>Say Rs:</td> <td></td> <td>Say Rs:</td> <td></td>	item         Total "A".         4032580/-         Total "A".         4675455/-         Total "A".         4909228/-           Non Schedule Item         3393071/-         Non Schedule Item         3498961/-         Non Schedule Item         5368402/-           Cost of W/S & S/F         Work Part "B"         595344/-         Cost of Schedule Items.         595344/-         Cost of Schedule Items.         595344/-         595344/-         Cost of Schedule Items.         595344/-         71441/-           D. Schedule Items.         629874/-         Items.         595344/-         Items.         666785/-         Items.         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Os% Above on Sanitary         681250/-           D.10% Below on Schedule Items.         681250/-         At Par         -         05% Above on Sanitary         3403/-           Non Schedule Items.         680569/-         At Par         0593923/-         Non Schedule Item         <	Total "B".         629874/-         Total "B".         654878/-         Total "B".         66785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work         Part "C"         Cost of Electric Work         Part "C"         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         681250/-         05% Above on Sanitary         34063/-           Non Schedule Item         172270/-         Non Schedule Item         681250/-         Total "C".         715313/-           Non Schedule Item         9538520/-         G. Total:-         10363923/-         G. Total:-         10750523/-	Total "B".         629874/-         Total "B".         654878/-         Total "B".         666785/-           Non Schedule Item         630156/-         Non Schedule Item         652274/-         Non Schedule Item         672460/-           Cost of Electric Work Part "C"         Cost of Electric Work Part "C"         Cost of Schedule Items.         Cost of Schedule Items.         681250/-         Cost of Schedule Items.         681250/-         05% Above on Sanitary         34063/-           Cotal "C".         At Par         681250/-         681250/-         105% Above on Sanitary         715313/-           Non Schedule Item         172270/-         Non Schedule Item         201150/-         Non Schedule Item         218335/-           G. Total:-         9538520/-         G. Total:-         10363923/-         G. Total:-         10750523/-	Non Schedule Item       630156/-       Non Schedule Item       652274/-       Non Schedule Item         Cost of Electric Work Part "C"       Cost of Electric Work Part "C"       Cost of Electric Work Part "C"       Cost of Schedule Items       Cost of Schedule Items       681250/-       Cost of Schedule Items       681250/-       Cost of Schedule Items       681250/-       Cost of Schedule Items        05% Above on Sanitary Items         Total "C".       Non Schedule Item       172270/-       Non Schedule Item       201150/-       Non Schedule Item         G. Total:-       9538520/-       G. Total:-       10363923/-       G. Total:-	Cost of Electric WorkCost of Electric WorkCost of Electric WorkCost of Electric WorkPart "C"Part "C"Part "C"Cost of Schedule Items.681250/-Cost of Schedule Items.681250/-Cost of Schedule Items.0.10% Below on schedule items681/-At Par05% Above on SanitarySchedule items680569/-Total "C".681250/-Total "C".Non Schedule Item172270/-Non Schedule Item201150/-Non Schedule ItemG. Total:-9538520/-G. Total:-10363923/-G. Total:-	_	)546400/	/- Say Rs:		Say Rs:		Say Rs:	

The Rate Quoted by M/S. BMH Enterprises Government Contractor, Cost of Civil Work Schedule item @13.75% Below, Non Schedule item Rs: 3393071/-,W/S&S/F Work Schedule item @05.80% Above, Non-Schedule Item 630156/-Electric Work Schedule item @0.10% Below and Non Schedule item Rs: 172270/- found lowest, hence recommended for favor of necessary

(MUHAMMAD NASIR KHAN GHOURI)
(Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

Education Works Division No: EXECUTIVE ENGINEER, AHMED MEMON) (Member) Karachi.

Provincial Buildings Division No.II, (Chairman)
EXECUTIVE ENGINEER, (GHOUS BUX ABBASI) Karachi.

# TECHNICAL EVALUATION REPORT/BIDDERS QUALIFICATION REPORT.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS
		DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1556,
		dated 18.03.2016
03	TENDER DESCRIPTION/NAME OF	M/R TO JUDICAL SESSION COURT COMPLEX AT
	WORK / ITEM.	CENTRAL PRISON KARACHI (CIVIL WATER SUPPLY
04	METHOD OF PROCUREMENT	& SANITARY FITTING & ELECTRIC WORKS) SINGLE STAGE.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. BMH Enterprises
06	N.T.N	AVBAILABLE.
07	S.R.B.	AVBAILABLE.
07	S.R.B.	AVBAILABLE.
08	REGISTRATION WITH P.E.C	AVBAILABLE.
09	DOC. EVIDANCE OF WORKS	AVAILABLE.
	EXECUTED IN LAST 3 YEARS AND	
	CERTIFICATE OF SATISFACTORILY	
	COMPLETION	
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING	DEPOSITED.
11	DOCUMENT	DEFOSITED.
12	TURN OVER ATLEAST THREE	AVAILABLE
	YEARS	
13	AFFIDAVIT TO THE EFFECT THE	AVAILABLE
	FIRM IS NOT BLACK LISTED AND	
	THE INFORMATION ARE TRUE/ CORRECT.	
14	UNDERTAKING TO THE EFFECT	AVAILABLE
17	THAT THE FIRM IS NOT INVOLVED	ATTAIL AND BE
	IN ANY ALIGATION DEPARTMENT	,
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHORI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.II, Karachi.

(LAMID AHMED MEMON) (Member)
EXECUTIVE ENGINEER,

Education Works Division No:I, Karachi.

(GHOUS BUX ABBASI)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.II, Karachi.

## **TECHNICAL EVALUATION REPORT** /BIDDERS QUALIFICATION REPORT.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1556, dated 18.03.2016
03	TENDER DESCRIPTION/NAME OF WORK / ITEM.	M/R TO JUDICAL SESSION COURT COMPLEX AT CENTRAL PRISON KARACHI (CIVIL WATER SUPPLY & SANITARY FITTING & ELECTRIC WORKS)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Pakistan Electric Works.
06	N.T.N	AVBAILABLE.
07	S.R.B.	AVBAILABLE.
08	REGISTRATION WITH P.E.C	AVBAILABLE.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHORI) (Member)
DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No.II, Karachi.

(JAMI) AHMED MEMON) (Member) EXECUTIVE ENGINEER,

Education Works Division No:I, Karachi.

(GHOUS BUX ABBASI)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.II,

Karachi.

## TECHNICAL EVALUATION REPORT /BIDDERS QUALIFICATION REPORT.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1556, dated 18.03.2016
03	TENDER DESCRIPTION/NAME OF WORK / ITEM.	M/R TO JUDICAL SESSION COURT COMPLEX AT CENTRAL PRISON KARACHI (CIVIL WATER SUPPLY & SANITARY FITTING & ELECTRIC WORKS)
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Aaqib Builders.
06	N.T.N	AVBAILABLE.
07	S.R.B.	AVBAILABLE.
08	REGISTRATION WITH P.E.C	AVBAILABLE.
09	DOC. EVIDANCE OF WORKS EXECUTED IN LAST 3 YEARS AND CERTIFICATE OF SATISFACTORILY COMPLETION	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.
12	TURN OVER ATLEAST THREE YEARS	AVAILABLE
13	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT.	AVAILABLE
14	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE

(MUHAMMAD NASIR KHAN GHORI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No.II, Karachi. (JAML AHMED MEMON) (Member) EXECUTIVE ENGINEER, Education Works Division No:I, Karachi. (GHOUS BUX ABBASI)
(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.II,
Karachi.



# OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2015-16/

Dated:

#### SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 15.04.2016

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2015-16/1556 dated 18.03.2016, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

Mr. Muhammad Nasir Khan Ghouri,
 Divisional Accounts Officer

Provincial Buildings Division No.II,

Karachi

2. Mr. Jamil Ahmed Memon, Executive Engineer Education Works Division No.I, Karachi.

Member

Member

During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 15.04.2016 at 1:00 PM were opened beforethe Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 15.04.2016before the tender opening Committee.
- 4. The committee was informed that **04-**Nosbidders have purchased the bidding documents upto dated: 14.04.2016 and **04-Nos** have responded the bids and received on 15.04.2016 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Ren	arks
1.	(i) M/S. BMH Enterprises.	1 <sup>st</sup> Lowest	Accepted	
	(ii) M/S.Pakistan Electric Works.	2 <sup>nd</sup>	Highest Rejec	ted
	(iii ) M/S.Aaqib Builders.	3 <sup>rd</sup>	Highest Rejec	ted
	(iv) M/S.AHB Constructor & Co:.	TENDER SUBMITTED AND SIGNATURE FUI MONEY AS REQU REJECTED.		HOUT EARNEST

6. The committee thoroughly scrutinized each case / tender document, bycomparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

Jamelehned

#### 7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

#### 8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX A

(Chairman)
EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.



# OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II KARACHI

This office NIT.NO.TC/G-55/1556

Dated: 18.03.2016.

SUBJECT: - ATTENDANCE SHEET.

Date of opening 15.04.2016.

S.N	Name of Firm	Signature
1.	BMH Entenfrises	M. Asy has
2.	nfs Aage's Builder	A. Shall
3.	m/s Pakistan Electric work	" - Last
4.		
5.		
6.		
7.		(4)
8.		

(MUHAMMAD NASIR KHAN GHOURI)

(MEMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIL AHMED MEMON) (MEMBER)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (CHAIRMAN) EXECUTIVE ENGINEER,

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

roject Management Unit, Helorms Wing & Special Cell, Board of Revenue, Governme vo-envelope bidding process, under SPPR 2010 from all interested companies for the follo SUPPLY AND INSTALLATION OF IT HARDWARE ALONG WITH SUPPORT FOR EXPANSION OF RECORD CELL (PRC), HYDERABAD NOTE: Detailed specifications are available in the Tender Documents, The proposals submitted against the subj opened by the Procurement Committee on the April 12, 2016 at 02:30 pm in the Comm Management Unit, Reforms Wing & Special Co Government of Sindh, adjacent Dr. Zjauddin Ho which can be purchased from the Project Management Unit, Reforms Wing & Special Cell, Board of Revenue, Government of Sindh, adjacent Dr. Zlauddin Hospital, Clifton, Karachi. The bidder must bid for all of the above items collectively. Bids for individual items will be rejected. Tel:+92-21-99251367-68, Fax:+92-21-35305 Instructions:

Interested eligible bidders may obtain further information on the bid and collect the bidding documents from the office of Project Director, Project Management Unit, Reforms Wing & Special Cell, Board of Revenue, Government of Sindh, adjacent Dr Ziauddin Hospital, Clifton, Karachi, Tel: +92-21-99251367-68, Fax: +92r21-35305586 from Monday March 28th during office hours, i.e. from 9:00 am to 5:00 pm on payment of document fee of Rs. 2,000/ (non-refundable) in form of Pay Order/Demand Draft in favour of Project Director PMU, Board of Revenue, Sindh till 12:00 noon on Tuesday April 12, 2016. Further information/ clarifications may also be obtained from the same office.

The biding document can also be downloaded from the website of SPPRA i.e. www.pprasindh.gov.pk or the website of PMU, BOR, i.e. www.sindhlarmis.gos.pk in which case document fee may be submitted along with the bid. Only the bids submitted with the document fee will be considered as eligible for participation in the

bidding process.

Tender bids in sealed envelope as per information are required Proponents applying for bids should submit one single envelope containing the technical & financial proposal both separately sealed along with 2% bid security of the quoted amount of the total bid in form of Pay Order / Demand Draft should be dropped / submitted at the office of the Project Director, Project Management Unit, Reforms Wing & Special Cell, Board of Revenue, Government of Sindh, adjacent Dr. Zlauddin Hospital, Clifton, Karachi, Tel: +92-21-99251367-68, Fax: +92-21-35305586, on or before Tuesday April 12, 2016 at 02:00 PM. Further information / clarifications may also be obtained from the same office.

the bidders, or their representatives who may c All bids received will be opened and eva

prescribed in the evaluation criteria of bidding Only bids offered on the prescribed tender form of the Project Director, Project Management U Special Cell, Board of Revenue, Government accepted. However, additional sheets may be a

Conditional tender/ application will not be enter Project Management Unit, Board of Revenue the bidding process at any time prior to the accordance.

proposal under Rule 25 (1) of SPR Rules 2010. The procuring agency shall announce the resu in form of a report, giving justification for according proposal, subject to the relevant provision of S

This notice can also be seen in the webs www.pprasIndh.gov.pk as well as in the

www.sindhlarmis.gos.pk
Please note that in case of any emergency natural calamity or declaration of public holiday of Sindh, the bid submission and opening to extended to the next working date

Sd/

Project Director
Board of Revenue, Government of S

ST-4, Revenue House, Adjacent Dr. Zlauddin Hospit Ph: 021-99251367-8, Fax: 021-99251373, www.sh

INF-KRY No. 1081/16 - いというという Say No to

## OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIV BARRACK NO.18, SINDH SECRETARIAT NO. 4-A, KARACHI.

## NOTICE INVITING TENDER

Ref: No. TC/G-55/1556

Dated 18.03 2016

Procuring Agency invites sealed bids in Single envelope method from all the interested bidders under SPPRA Fules 2010 for

S. No.	Name of Work	Estimated Cost	Cost of Bidding Documents
1.	MM TO JUDICIAL SESSION COURT COMPLEX AT CENTRAL PRISON KARACHI	Rs. 11000000/-	3,000/-

The intending participants can submit their applications in the office of undersigned along with the below listed docume the purpose of issuance of bidding documents of each work separately from the date of publication of N.I.T. during office hol No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay of of deposit receipt against each work.

The bids will be received back on 15,04,2016 upto 1.00 p.m. and will be opened on the same day at 2.00 p.m. In preser Committee and the bidders or their authorized representatives who wish to be present on the occasion. If he tender rem are not accepted, then the same will be issued and opened on the following dates:-

### Schedule of Un Responded Blds

Date of Issue 2nd = 02.05.2016During office hour.

Date of Opening 2nd = 03.05.2016 upto 02.00 PM and will be opened at 3.00 P.M

Eligibility / Conditions:

WOIK!

levelina c

content up

including.

for Addit

(Through

Cutting o

Registration with Pakistan Engineering Council in the relevant category or above discipline keeping in view the bid or

For electrical work valid licence issued from Inspectorate of Electrical Licence Sindh of the similar region with respect to w

Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory of date of start and completion from one employer.

List of work and copy of letter of award of work / work orders of equivalent cost or above.

List of machinery and equipment available with documentary proof of its ownership.

Registration with Income Tax Department (NTN copy) and Sindh Revenue Board (SRB), (Sales Tax Registration) and Undertaking on stamp paper that firm is not involved in any litigation, departmental rift, abandoned of unnecessary vii)

of any work in the Government Departments. The 2% earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of sub document in favor of undersigned.

Affidavit to the effect that firm has not been blacklisted previously by any executing agency.

Affidavit to the effect that all documents / particulars / information furnished are true and correct.

The competent Authority reserves the right to reject any or all the tenders in accordance with SPPRA Rules 2010. xi)

Conditional Tenders will not be entertained

xiii) Advertisement can be also be seen on Sindh Government website (www.Sindh.gov.pk) and SPPRA website.

EXECUTIVE ENGIN

NF-KRY No. 1086/16

Say No to Corruption

Provincial Buildings Division

Dames 24/3/16

وجب نادرا ذريه





## تاریخی دورے کے آخری تیسرے ستیج

بوانا (آساف کی شیف نیون) امر بطا کے صدر بازال اوباداور کیوبا سک صدر داول کا متر و نے تاریخی شش کہ پریس کا تفرض بھی است کہ پریس کا تفرض بھی است کے باوجود ایک دوسرے کے ساتھ لی کرکام کرنے پر انقاق کیا ہے جیکہ دوسرے کے ساتھ لی کرکام کرنے پر انقاق کیا ہے جیکہ دوسرے کے ساتھ لی کرکام کرنے پر انقاق کیا ہوں کا تفرش بھی انسانی حقوق کی خلاف ورادی، گوانا تا معرف بھی امریکی جیس اور بیای تید بول ہے معلق کے باتھ اور کی تاریخی پریس کا تفرش بھی کیوبا کے صدر داول کا ستر و نے کہا کہ امریکی پریس کا تفرش بھی کیوبا کے صدر داول کا ستر و نے کہا کہ امریکی کا کیوبا کے جیسر داول کا ستر و نے کہا کہ امریکی کا کیوبا کے جیسر داول کا ستر و نے کہا کہ امریکی کے باسے تجارتی پایندیال

## افغانستان: ڈرون حمله، آپریش

18 شدت پیندزخی،امریکی دُرون تملهٔ ننگر ہار

کابل (آئی این فی) افغانستان میں امریکی ڈرون جھے ا اور سکیو رکن فورمز کے آپریشن میں واعش کے 9 جنگودل سیت 63شدت پند ہلاک اور18 فرقی ہوگئے جبکہ فورمز نے طالبان کے پیشر رہنما اور کا آکر لیا سعوبیٹگر ہار میں امریکی ڈرو ن حلے میں 8 شمدت پند مارے گئے ۔ ای صوب میں افغان فورمز کے تازہ آپریشن میں واعش کے 9 جنگودل سیت 45

# MENT FOR THE

2) of Section 39 of the Copyright Ordinance 1962



erned persons are hereby informed FALAH LIMITED, 3rd Floor, ndrigar Road, Karachi, have the above given Artistic work/AH & 3D LOGO (IN RED H COLOUR CLAIM)" at the Government of Pakistan, Karachi,

ng any claim, right, lien, objection objection in writing (if any), within ion of this advertisement to the ntellectual Property Organization, ment of Pakistan, Ground Floor, uilding, Stadium Road, Karachi.

Ciates
Since 1972
Consultants
syright Attorneys

Ph: +92-21-3453-4580 info@allassociates.com.pk www.allassociates.com.pk Karachi Lahore Kabul

بندگان	مال تنام بولی د	کے قبت و چین کے م	رتگ ایسی کومندو بدویل کاموں کیلئے SPPRA رواز 2010 اگل انویل طریقہ کاریش سربمبر پیشیشین مطلوب ہیں۔	
TABLE 18 27 CENT 19	بدنگ وستاویزات کی تیمت	فخينى لاكت	Locke	نبر شار
,103	3000/~		سینشرل جیل کراچی میں جوؤیش سیشن کورٹ کمپلیکس کی 200 (دیدار روز اور اور کار کردی کار کار کردی کردی کار کردی کردی کار	

و کچیں کے حال شرکا ، ہرکام کیلیے علیمہ علیمہ ویٹرنگ و نتاویزات کے اجراء کے مقصد کیلیے مندر جد ڈیل فہرست میں ورج دستار پر استار شرائط کے امراء دفتر نر پر دشتائی میں اپنی ورخواشیں NIT کی اخبارات میں ایٹ اجست کی تاریخ سے 14-04-2016 تک دوران دفتر کی اوقات جمع کراسکتے ہیں ، ہرکام کیلیے درج بڈگار دستار پر است کی اقالمیت کی اوائیگی کے بغیر بذنگ دستار پر است فرائم فیس کی جا کیس کی جو بے آر ڈریا ڈیازٹ درمید کی شکل میں جونی جا ہے ہے۔

پیشنگشیں 2016-04-15 کودن 1:00 بیج تک واپس وصول اور پروکیورسنت سین اور موقع پر موجودر بنتے کے تواہش ند بولی وہندگان بیاان کے تاز نمائندوں کی موجود کی شیرائی دن 2:00 بیج کھولی جا کیں گی، شینڈر عدم جواب ہونے یا قبول نہ ہونے کی صورت کس بیرمندار جدو کل آثار یکو ن کو جاری اور کھولا جا سے گا۔

## عدم جواب پیشکشوں کا شیڈول

محلف تاريخ

تاري اجراء

-02-05 دومري مرتبه: 03-05-05-06 ون 2:00 بيج تك

دومري مرتبه: 2016-05-02

اورسه پر 03:00 يح كولا جا يك

دوران دفتر محاوقات

#### اهلبت/شرائط

i) بولی کی لاگت کو مذنظر رکھتے ہوئے متعلقہ کیٹیکری یا مندرجہ بالا ڈسپلن میں پاکستان انجیستر تگ کوٹسل سے دجسٹریشن

(ii) الیکٹریکل درک کیلئے مندرجہ بالا کا مول ہے متعلق اسی ریجن کے انسکو ریٹ آف الیکٹریکل لائسٹس شدھ ہے جاری کردہ قائل میاد السنس

 (iii) محرّشته 3 سالوں بین پیجیل شدہ مسادی یا زائد لاگت کے کاموں کا دستاویز ی ثبوت اور آغاز اور پیجیل کی تاریخ کی صراحت کیساتھ ایک جرکی جانب کے اطمینان بخش پیچیل کا سرتیگایث

(iv) کام کی فبرست ادر مساوی لاگت پازائد کے لیم آف ایوارڈ آف ورک ادرک آرڈ رزی نقل

(V) وستیاب مشیزی اورا یکوپست کی فهرست مع اس کی مکیت کے دستاویزی شوت

(vi) محکمہ اظم کیس سے رجسٹریشن (NTN نقل ) اور سندھ ربع بنیو بورڈ (SRB) (سیاز میس رجسٹریشن)اورکہپیوارنز قومی شاختی کارڈ کی نقل

(vii) اسٹامپ پیچ پرحلفیہ بیان کرفرم بھی کمی خشم کے نتاز ع ،ادارے کیہا تھرکشید کی میں ملوث نیس ردی کس سرکاری ادارے میں کام ادعورانہیں چھوڑا یا کسی کام کی پیچیل میں غیر ضروری تا خیر نیس کی۔

(viii) بڑنگ دستادیز جمع کرانے کے وقت %2زر بعانہ بشکل کال ڈیازے جو کی شیڈول مینک سے زیرد چھلی کے جن میں جاری کیا کمیا ہو جن کرنا ہوگا۔

ix) ان امر کا حاف نامد کرفرم کی ایگر بیونگ ایجنی کی جانب سے ماضی میں بلیک اسٹ نہیں رہی ہے۔

(x) ای امر کا حلف نامه که پیش کرده تمام دستاویزات/تفعیلات/معلومات بالکل درست اور سیج بین به

(xi) SAPRA راز 2010 كى مطابقت مين جازاتهار في كوكسى يا تمام نيندرز كوستر دكر في كاحق حاصل ب

(xii) مشروط نینڈر ززیرغور نیس لاتے جائیں ہے۔

(xiii) اشتہار حکومت سندھ کی ویب سائٹ (www.sindh.gov.pk) اور SPPRA ویب سائٹ پرویکھا جاسکا ہے۔

ایگزیکٹو انجینئر پروونشل بلڈنگز ڈویژن نمبر-II

کراچی

INF-KRY:No.1086/16

ھم دھشتگر دی کے خلاف متحد ھیں۔ کو نشنج کم پکنسر و نیج

MAND

منده على تعليم كى بجرى ك في على + اينا يفام لكه كر 8 9 8 كاليل ايم الحراك كري



E-pan 23/3/16