PRE-QUALIFICATION OF CONTRACTORS/FIRMS

(CIVIL, ELECTRICAL, MECHANICAL, I.T. SECRUITY & LV SYSTEMS

"REVAMPING / REHABILITATION OF OLD BUILDING OF PROVINCIAL ASSEMBLY OF SINDH".

Applications for pre-qualification are invited from experienced and well reputed Contractors/Firms, registered with Pakistan Engineering Corporation (PEC) in Category C-3 & above (valid up to 31-12-2016), with field of Specializations: CE-01, CE-09, CE-10, EE-01, EE-02, EE-03, EE-04, EE-05, EE-06, EE-7, EE-09, ME-01, ME-02, ME-03, ME-04 & ME-06 and Valid Certificate of Registration with Sindh Board of Revenue (SBR), Income Tax, /FBR, Electrical Contractors License (issued by Electrical Inspector).

Interested contractors/firms may collect The Blank Pre-qualification Forms/ Documents through a written request on company's letter head, enclosing copies of PEC valid License & Electrical Contractors License, (also produce originals at the time of collecting prequalification documents), from the Office of The Project Director, on or before 18th May, 2016, during office working hours, against payment of Rs.5,000/= (non-refundable) in the shape of Pay Order in favor of **Project Director**, **New Sindh Assembly Building/ Hall at Karachi**.

Completed filled documents should reach, to the office of the Project Director, Sindh Assembly Room No. 108, Court Road, Karachi, on 08th June 2016, during office working hours.

The procuring Agency may reject any application for prequalification subject to relevant Provision of SPPRA Rules 2010 and may cancel the Prequalification process at any time prior to acceptance of Application for prequalification as per Rule-250(i) of said rules.

Project Director

Room No. 108, Provincial Assembly of Sindh, Court Road, Karachi.

Phone No. 021-99212317

Office of the Pr last Direct Construction New Stadt Assently Building, Karachi.

REVAMPING EXISTING STRUCTURE OF PROVINCIAL ASSEMBLY OF SINDH KARACHI

EVALUATION CRITERIA FOR PRE-QUALIFICATION

(Total Marks Obtained)

(Total Marks 100) Name of Firm: A. i). (Total 10 Marks (Two Marks for every Five Years) ii). Enlistment with PEC Category: _____ Established since: iii). iv). v). Name of Key Person with Contact Nos: vi). B. Detail of similar nature of projects executed during last five years (above 250 Million) - (Total 20 Marks (Five Marks for each Project) i) ii) iii) C. Detail of similar nature of projects in hand (above 250 Million) (Total 20 Marks (Five Marks for each Project) i). ii). _____ ____ iii) iv) D. Detail of Projects executed or in hand (from 200 upto 250 Million) (Total 15 Marks (Five Marks for each Project) i) ii) iii) Detail of Tools & Plant owned by the firm with evidence (Total 10 Marks) E.

Office of the Project Director Construction New Sindh Assembly Building, Karachi.

F.	List of Technical Persons with Bio-Data (Total 10 Marks) (2 mark for each Graduate Engineer, 1.5 mark for each Dip. Holder)									
	Graduate Engir Diploma Holde Skilled Persons Unskilled Perso	r								
G.	Financial Status with proof of last One year Bank Statement (Total 05 Marks)									
Н.	Last three (3) years tax assessment (Total 05 Marks)									
I.	Certificate from Department/Client where they have worked/worki effect that the firm is not involved in litigation/arbitration (Total 05									
			Total Marks Obtained							
Passin	g Marks :	70								
Issued	to M/s.		dated							

Project Director New Sindh Assembly Building Karachi



No.PAS/ /2016 879 -A

SECRETARIAT OF THE

PROVINCIAL ASSEMBLY OF SINDH

Karachi, the 26/4/

ORDER

With the Approval of Competent Authority, following Procurement Committee is hereby constituted under Rules 7&8 of SPPRA 2010 (Amended 2013) to oversee all the matters regarding procurement process for Revamping / Rehabilitation of Old Building of Provincial Assembly of Sindh, Karachi.

The Project Director
 New Sindh Assembly Building Karachi.

Chairman

2. Director Finance,

Provincial Assembly of Sindh

Karachi.

3. Executive Engineer Building Division-II Karachi.

Member

Member

 General Manager Engg: & Contract M/S Naqvi & Siddiquie Associates (Pakistan) (Consultant) Co. Opted Member

G.M. UMAR PAROOQ
SECRETARY

PROVINCIAL ASSEMBLY OF SINDH

No.PAS/

/2016/

Karachi, the

2016

A Copy is forwarded for information and necessary action to:

- 1. The Chairman and Member of the Procurement Committee.
- 2. The Staff Officer to Honourable Speaker, Provincial Assembly of Sindh, Karachi.
- 3. The P.S to Secretary, Provincial Assembly of Sindh.
- 4. Office order File



No.PAS/ /2016 & 8 3 - A

SECRETARIAT OF THE PROVINCIAL ASSEMBLY OF SINDH

Karachi, the 26/4 2016

ORDER

With the Approval of Competent Authority, following Complaint Redressal Committee is hereby constituted under Rule 31 of SPPRA 2010 (amended 2013) to oversee all the matters / resolving complaints during the Bidding /Tendering Process for Revamping / Rehabilitation of Old Building of Provincial Assembly of Sindh, Karachi.

 Special Secretary, Provincial Assembly of Sindh Karachi. Chairman

Representative
 Accountant General of Sindh,
 Karachi

Member

 Executive Engineer Building Division No. II Karachi.

Member

G.M. UMAR FAROOQ

SECRETARY

PROVINCIAL ASSEMBLY OF SINDH

No.PAS/

/2016/

Karachi, the

2016

A Copy is forwarded for information and necessary action to:

- 1. The Chairman and Member of the Procurement Committee.
- 2. The Staff Officer to Honourable Speaker, Provincial Assembly of Sindh, Karachi.
- 3. The P.S to Secretary, Provincial Assembly of Sindh.
- 4. Office order File



OFFICE OF THE PROJECT DIRECTOR, NEW SINDH ASSEMBLY BUILDING / HALL AT KARACHI.

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17

						1564				No.	ADP
	Karachi.	Assembly of Sindh,	Provincial	Old Building of	Rehabilitation of	Revamping /				Procurement	Description of
									applicable)	(Where	Quantity
								applicable)	where	Unit (Cost	Estimate
					(MILLION)	241.384				cost total	Estimate
						ADP	ADP	Non	ADP /	of Fund	Sources
			Method	Bidding	Competitive	National			Method	Procurement	Proposed
			IN.			04-05-2016			Advertisement	Actual Date of	Anticipated / Anticipated Anticipated
>						01-07-2016 12 th Month		Start	Date of	/ Actual	Anticipated
						12 th Month		Completion	Date	/ Actual	Anticipated

New Sindh Assemble Ilding