



PROJECT DIRECTORATE
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
LANDSCAPE HORTICULTURE & PARKS

Room No. CI-403, 4TH Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

147
21519

No. SMBBT/LS H&P/2015/042

Dated: 12-03-2015

To,

The Manager (CB)
Sindh Public Procurement Regulator Authority
Government Of Sindh,
Block-8, Sindh Secretariat No. 4-A,
Court Road, **Karachi**

Subject: NIT NO. SMBBT/LSH&P/2014-022 DATED 01-10-2014 (Sr. 21519).

Please find the following documents:-

- Copy of Acceptance Letter issued to successful / lowest bidder.
- Copy of Contract Agreement between bidder/procuring agency.
- Copy of Work Order issued by procuring agency, for execution of work.
- Contract Evaluation Form.
- Copy of Bill of Quantity of successful / lowest bidder

Submitted for your further necessary action please.

SPFRA INWARD DIARY
NO: 13535
DATED: 13-03-15

(ABRAR AHMED)
HORTICULTURIST
(Landscape Horticulture & Parks)
SMBBT, Govt of Sindh

Copy To:-

- The Director (F&A), SMBBT
- The Deputy Director (F&A), SMBBT
- P.S.O. to Project Director, SMBBT

on file pl.

16/13

MRef.



PROJECT DIRECTORATE
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
LANDSCAPE HORTICULTURE & PARKS

Room No. CI-403, 4TH Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

No. SMBBT/LS H&P/2015/003

Dated: 09-03-2015

To,

M/s. Rajgan Enterprises,
FL-B-506, Panama Center,
Block - 13/D, Gulshan-e-Iqbal
Karachi

CONTRACT NO. SMBBT/HORTI/2015-003

WORK ORDER

SUBJECT: **RE-DESIGNING / PREPARATION OF ARTISTICALLY DESIGNED FIBER GLASS SIGN BOARDS TO BE PLACE AT DIFFERENT PARKS / PLANTATION / BEAUTIFICATION ARE OF SMBBT**

With reference to your tenders opened on 17 – 11 – 2014 where in you were declared as successful bidder, it is informed that the Competent Authority has been pleased to accord sanction for Rs. 988,842/= (Rupees Nine Lac, Eighty Eight Thousand, Eight hundred, Fourty Two, Only) in connection with the above subjected work.

You are directed to please contract the undersigned and take instructions accordingly.

Please note that the work should be carried out strictly in accordance with the specification, standards and as per directives / instructions of Horticulturist, Executive Engineer (Horticulture) and Assistant Executive Engineer (Horticulture), SMBBT. The time limit for execution of work is **30 days** failing which penalty at the rate of Rs. 500/= Per day will be charged / deducted from your payments.

Further in case you failed to commence the work within a week from the date of issue to this letter, action as per contract rules will be taken against you.

(ABRAR AHMED)
HORTICULTURIST
(Landscape Horticulture & Parks)
SMBBT, Govt of Sindh

Copy To:-

1. The Director (F&A), SMBBT
2. P.S.O. to Project Director, SMBBT
3. Accounts Officer (Concerned), SMBBT
4. Assistant Executive Engineer (Horticulture), SMBBT

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN


NOTE SHEET

(09)

SUBJECT: RE-DESIGNING / PREPARATION OF ARTISTICALLY DESIGNED FIBER GLASS SIGN BOARDS TO BE PLACE AT DIFFERENT PARKS / PLANTATION / BEAUTIFICATION AREA OF SMBBT


45

The Contract Agreement amounting to Rs. 988,842/- (Rupees: Nine Lac Eighty Eight Thousand Eight Hundred Forty Two Only) duly completed in all respect and signed by the Contractor M/s. Rajgan Enterprises in presence of the witnesses is submitted herewith for favour of signature please.


Divisional Accounts Officer
(Landscape Horticulture & Parks) SMBBT


46

Horticulturist SMBBT


4/3/15

47

0450664



KHAN BROTHERS STAMP VENDOR

04 FEB 2015

Handwritten signature and notes:
9514
M/s. Rajgan Enterprises
Dy. Secy

04 FEB 2015
Stamp Office, City Court
Karachi

CONTRACT AGREEMENT

HORTICULTURIST
(Parks & Recreation)
Liaison Development Authority
SMBBT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 22nd day of February (month) 2015 between Shaheed Mohtarma Benazir Bhutto Towns thereafter called the "Employer") of the one part and M/s. Rajgan Enterprises, FL-B-506, Panama Center, Block-13/D, Gulshan-e-Iqbal, Karachi of the other part.

WHEREAS the Employer is desirous that the Works viz RE-DESIGNING / PREPARATION OF ARTISTICALLY DESIGNED FIBER GLASS SIGN BOARDS TO BE PLACE AT DIFFERENT PARKS / PLANTATION / BEAUTIFICATION AREA OF SMBBT should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein

NOW this Agreement witnesseth as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the contractor hereby covenants with the Employer to execute and complete the work and remedy defects therein in conformity and in all respects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the work as per provisions of the contract, the Contract Price or such other sum as may become under the provisions of the contract at the times and in the manner prescribed by the Contract.

The detail of work in question is as under:

- | | |
|---------------------|-------------------|
| 1. Tender Opened on | 17-11-2014 |
| 2. Contract Cost | Rs. 988,842/- |
| 3. Time Limit | 30 Days |
| 4. Penalty | Rs. 500/- Per Day |

Raj Gan Enterprises

Handwritten signature
Proprietor,

HORTICULTURIST
(Parks & Recreation)
Liaison Development Authority
SMBBT

NAME OF WORK: RE-DESIGNING / PREPARATION OF ARTISTICALLY DESIGNED FIBER GLASS SIGN BOARDS TO BE PLACE AT DIFFERENT PARKS / PLANTATION / BEAUTIFICATION AREA OF SMBBT

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day month and year first before written in accordance with then respective laws.

SIGNATURE OF CONTRACTOR


[Raj Gan Enterprises



Proprietor

(Seal)

SIGNATURE OF EMPLOYER



HORTICULTURIST

(Parks & Recreation)

(Seal)

Lyari Development Authority

SMBBT

Signed, Sealed and Delivered in the presence of

Witness No. 01:

MUBASHIR & CO.



Proprietor

(Name, Title and Address)

Witness No. 02:

GOVT CIVIL CONTRACTOR

M. GULZAR

(Name, Title and Address)



OFFICE OF THE HORTICULTURIST
LANDSCAPE HORTICULTURE & PARKS
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS
APOLLO CENTER NEAR BAHRIA UNIVERSITY, STADIUM ROAD
KARACHI, PHONE # 021-99240255

No. Hort/SMBBT/L.S&P/2015/003

Dated: 27-02- 2015

M/s. Rajgan Enterprises,
FL-B-506, Panama Center,
Block-13/D, Gulshan-e-Iqbal,
KARACHI

ACCEPTANCE LETTER

SUBJECT: RE-DESIGNING / PREPARATION OF ARTISTICALLY DESIGNED FIBER GLASS SIGN BOARDS TO BE PLACE AT DIFFERENT PARKS / PLANTATION / BEAUTIFICATION AREA OF SMBBT

Your Offer Rate for the above subjected work have been accepted by the Competent Authority for Rs. 988,842/- (Rupees: Nine Lac Eighty Eight Thousand Eight Hundred Forty Two Only) for the above subjected work.

You are directed to execute the agreement within 7 days of receipt hereof and Non Judicial Papers for Rs. 3,000/- @ 0.30% of Contract Cost may be obtained from City Court and produce to this Office. In case of failure the Tenders shall stand cancelled and action will be taken as per rule.

HORTICULTURIST
Landscape Horticulture & Parks
Shaheed Mohtarma Benazir Bhutto Town

Copy for information to:-

1. The Director (Finance & Accounts), SMBBT
2. Accounts Officer-II, SMBBT
3. P.S to Director General, SMBBT

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, KARACHI
- 2) PROVINCIAL / LOCAL GOVT / OTHER GOVERNMENT OF SINDH
- 3) TITLE OF CONTRACT ARTISTICALLY DESIGNED FIBER GLASS SIGN BOARDS
- 4) TENDER NUMBER NA
- 5) BRIEF DESCRIPTION OF CONTRACT NA
- 6) FORUM THAT APPROVED THE SCHEME NA
- 7) TENDER ESTIMATED VALUE 988,842.00
- 8) ENGINEER'S ESTIMATE (For civil works only) 996,256.00
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 DAYS
- 10) TENDER OPENED ON (DATE & TIME) 17-11-2014 (2:00 P.M)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT (Enclose a copy) YES
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER RAJGAN ENTERPRISES
- 16) CONTRACT AWARD PRICE 988,842.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
RAJGAN ENTERPRISES (LOWEST)
MUBASHIR & CO (2ND)
MEO ASSOCIATES (3RD)
- 18) METHOD OF PROCUREMENT USED :- (Tick one)
- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS

PROJECT DIRECTOR

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Sr. No. 21519
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	NO

22) NATURE OF CONTRACT

Domestic/Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
----------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)


Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO



HORTICULTURIST

Signature & Official Stamp of
Authorized Officer

Landscape Horticulture & Parks
SMBBT (Board Of Revenue)
Govt. Of Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

**RE-DESIGNING / PREPARATION OF ARTISTICALLY DESIGNED FIBER GLASS
SIGN BOARDS, TO BE PLACE AT DIFFERENT PRAKS / PLANTATION /
BEAUTIFICATION AREA OFSMBBT, KARACHI**

BILL OF QUANTITY

S/No	Items	Qty	UNIT	RATE (Rs.)	AMOUNT (Rs.)
------	-------	-----	------	---------------	-----------------

NON SCHEDULE / OFFER ITEMS

1	Re-designing, and fixing of Artistically designed (fiber glass) sign boards, size 3'x3.5' (10.5 Sft) fiber glass sheet at each sides (front/rear), designing of monogram of SMBBT size 2'x2' (4 Sft) at each side (front/rear), with artistically features at each side (front/rear), fixed in iron angle frame and joint with iron bar to fix in basement, etc complete in all respect as per dia gram and instructions / directions of Horticulturist / Engineer incharge.	150.00	Nos	6134/-	920100/-
2	Excavation in ordinary soil for foundations of buildings, bridges and other structures including dig-belling dressing refilling around structures, watering and ramming, etc complete, lead up to 5ft.	2100.00	Per Cft	2/-	4200/-
3	Cement Concrete plain i/c placing compacting finishing and curing, complete (including screening and washing of stone aggregate without shuttering. Ratio (1:4:8).	300.00	Per Cft	30/-	9000/-
4	Erection and removal of centering for RCC or plain cement concrete works of deodar (2nd class).	2813.00	Per Sft	5/-	14065/-
5	Cement Concrete plain i/c placing compacting finishing and curing, complete (including screening and washing of stone aggregate without shuttering. Ratio (1:2:4)	703.00	Per Cft	59/-	41477/-

We hereby quoted as follow

Items Based on offer rate amounting to Rs. <u>988842/-</u>	Rs. <u>988842/-</u>
Grand Total	Rs. <u>988842/-</u>

Signature

amount is Rs. 988842/2 (Rupees Nine lac Eighty Eight Thousand Eight

hundred forty two only for the complete job for all offer rate.

I have attached a pay order bearing No. DR0/620063/63/144 Dated 17-11-2014

from Bank BANK ISLAMI PAKISTAN LIMITED

amounting to Rs. 19800/= as per NIT.

Time Limit: 30 Days

Penalty per days: Rs.500/-

Tender must be quoted in figure & in words both otherwise liable to be cancelled.
All over writing & correction if any must be initiated & stamped by the bidder.

[Handwritten Signature]
Proprietor

Signature of the Contractor with Stamp

Address: B-506 Panama Centre

13-D Gulshan Iqbal Karachi

We Undersigns Tender/quotation Procurement Committee S.M.B.B.T Certifies that:

- Tender/quotation Received in Sealed/unsealed Cover.
- No. Correction/ Correction in rate : overwriting in rates.
- 2% retention Money Pay order No 620063 dated 17-11-2014 for Rs. 19,800/= attached.
- Rates quoted @ 0.74 % below/above to Estimated cost Offer / Open rates for total cost of Rs. 988,842/2 in words Nine lac, Eighty Eight, Eight hundred forty two only.

[Signature] Member . Secretary
[Signature] Member
[Signature] Chairman



PROJECT DIRECTORATE
SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
LANDSCAPE HORTICULTURE & PARKS

Room No. CI-403, 4TH Floor, Left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi

No. SMBBT/LS H&P/2015/002

Dated: 09-03-2015

To,

M/s. Ideal Construction,
E-40, Gujrat Line,
Malir Cantt,
Karachi

CONTRACT NO. SMBBT/HORTI/2015-002

WORK ORDER

SUBJECT: **BEAUTIFICATION / TREE PLANTATION AT ROAD NO-11, ROADNO-03
AND SITE OFFICE SMBBT, DEH MENDIARI, SMBBT, KARACHI**

With reference to your tenders opened on 17 – 11 – 2014 where in you were declared as successful bidder, it is informed that the Competent Authority has been pleased to accord sanction for Rs. 881,925/= (Rupees Eight Lac, Eighty One Thousand, Nine hundred, **Twenty Five, Only**) in connection with the above subjected work.

You are directed to please contract the undersigned and take instructions accordingly.

Please note that the work should be carried out strictly in accordance with the specification, standards and as per directives / instructions of Horticulturist and Assistant Horticulturist, SMBBT. The time limit for execution of work is **30 days** failing which penalty at the rate of Rs. 500/= Per day will be charged / deducted from your payments.

Further in case you failed to commence the work within a week from the date of issue to this letter, action as per contract rules will be taken against you.

(ABRAR AHMED)
HORTICULTURIST
(Landscape Horticulture & Parks)
SMBBT, Govt of Sindh

Copy To:-

1. The Director (F&A), SMBBT
2. P.S.O. to Project Director, SMBBT
3. Accounts Officer (Concerned), SMBBT
4. Assistant Horticulturist, SMBBT

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

NOTE SHEET

(09)

SUBJECT: BEAUTIFICATION / TREE PLANTATION AT ROAD NO. 11,
ROAD NO. 03 AND SITE OFFICE SMBBT, DEH MENDIARI,
SMBBT, KARACHI


46


The Contract Agreement amounting to Rs. 881,925/- (Rupees: Eight Lac Eighty One Thousand Nine Hundred Twenty Five Only) duly completed in all respect and signed by the Contractor M/s. Ideal Construction in presence of the witnesses is submitted herewith for favour of signature please.

Divisional Accounts Officer
(Landscape Horticulture & Parks) SMBBT

Horticulturist, SMBBT

47


4/3/15



MP OFFICE CITY COURT, KARACHI

OFFICE SUPERINTENDENT
Stamp Office, City Court
Karachi.

04 FEB 2015

For: for Ideal Construction
Com: 105 gated def. area li.
D.O: 9/1/15
No: 118 D: 04/02/15

CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 27th day of February (month) 2015 between Shaheed Mohtarma Benazir Bhutto Towns thereafter called the "Employer") of the one part and M/s. Ideal Construction, E-40, Gujrat Line, Malir Cantt, Karachi of the other part.

WHEREAS the Employer is desirous that the Works viz BEAUTIFICATION / TREE PLANTATION AT ROAD NO. 11, ROAD NO. 03 AND SITE OFFICE SMBBT, DEH MENDIARI, SMBBT, KARACHI should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such works and the remedying of any defects therein

NOW this Agreement witnesseth as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the contractor hereby covenants with the Employer to execute and complete the work and remedy defects therein in conformity and in all respects with the provisions of the contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the work as per provisions of the contract, the Contract Price or such other sum as may become under the provisions of the contract at the times and in the manner prescribed by the Contract.

The detail of work in question is as under:

- | | |
|---------------------|-------------------|
| 1. Tender Opened on | 17-11-2014 |
| 2. Contract Cost | Rs. 881,925/- |
| 3. Time Limit | 30 Days |
| 4. Penalty | Rs. 500/- Per Day |

IDEAL
CONSTRUCTION

HORTICULTURIST
(Home & Recreation)
SMBBT

NAME OF WORK: BEAUTIFICATION / TREE PLANTATION AT ROAD NO. 11, ROAD NO. 03
AND SITE OFFICE SMBBT, DEH MENDIARI, SMBBT, KARACHI

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day
month and year first before written in accordance with then respective laws.




SIGNATURE OF CONTRACTOR

**IDEAL
CONSTRUCTION**

(Seal)

SIGNATURE OF EMPLOYER




**HORTICULTURIST
(Parks & Recreation)**
(Seal) **Lyari Development Authority
SMBBT**

Signed, Sealed and Delivered in the presence of

Witness No. 01:

Raj Gan Enterprises



Proprietor

(Name, Title and Address)

Witness No. 02:



ALLIED GRUOP

(Name, Title and Address)



OFFICE OF THE HORTICULTURIST
LANDSCAPE HORTICULTURE & PARKS
SHAHEED MOHTARMA BENAZIR BHUTTO TOWNS
APOLLO CENTER NEAR BAHRIA UNIVERSITY, STADIUM ROAD
KARACHI, PHONE # 021-99240255

No. Hort/SMBBT/L.S&P/2015/002

Dated: 26-02- 2015

M/s. Ideal Construction,
E-40, Gujrat Line,
Malir Cantt,
KARACHI

ACCEPTANCE LETTER

SUBJECT: BEAUTIFICATION / TREE PLANTATION AT ROAD NO. 11, ROAD NO. 03 AND SITE OFFICE SMBBT, DEH MENDIARI, SMBBT, KARACHI

Your Offer Rate for the above subjected work have been accepted by the Competent Authority for Rs. 881,925/- (Rupees: Eight Lac Eighty One Thousand Nine Hundred Twenty Five Only) for the above subjected work.

You are directed to execute the agreement within 7 days of receipt hereof and Non Judicial Papers for Rs. 3,000/- @ 0.30% of Contract Cost may be obtained from City Court and produce to this Office. In case of failure the Tenders shall stand cancelled and action will be taken as per rule.

HORTICULTURIST
Landscape Horticulture & Parks
Shaheed Mohtarma Benazir Bhutto Town

Copy for information to:-

1. The Director (Finance & Accounts), SMBBT
2. Accounts Officer-II, SMBBT
3. P.S to Director General, SMBBT

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. SHAHEED MOHTARMA BENAZIR BHUTTO TOWN, KARACHI
- 2) PROVINCIAL / LOCAL GOVT / OTHER GOVERNMENT OF SINDH
- 3) TITLE OF CONTRACT BEAUTIFICATION / TREE PLANTATION AT ROAD NO-11 & 3
- 4) TENDER NUMBER NA
- 5) BRIEF DESCRIPTION OF CONTRACT NA
- 6) FORUM THAT APPROVED THE SCHEME NA
- 7) TENDER ESTIMATED VALUE 881,925.00
- 8) ENGINEER'S ESTIMATE (For civil works only) 996,225.00
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 30 DAYS
- 10) TENDER OPENED ON (DATE & TIME) 17-11-2014 (2:00 P.M)
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT (Enclose a copy) YES
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER IDEAL CONSTRUCTION
- 16) CONTRACT AWARD PRICE 881,925.00
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID).
IDEAL CONSTRUCTION (1ST)
ENGINEERS BUREAU (2ND)
ALLIED GROUP (3RD)

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE - ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE - TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT _____

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	Sr. No. 21519
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	
No	NO

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	NO

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	NO

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	NO

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	NO

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	NO

Signature & Official Stamp of
Authorized Officer


HORTICULTURIST
Landscape Horticulture & Parks
SMBBT (Board Of Revenue)
Govt. Of Sindh

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

AUTIFICATION / TREE PLANTATION AT ROAD NO-11, ROAD NO-03 & SITE OFFICE SMBBT, DEH MENDIARI, KARACHI

BILL OF QUANTITY

Items	Qty	UNIT	RATE (Rs.)	AMOUNT (Rs.)
SCHEDULE / OFFER ITEMS				
Excavation in foundation of building, bridges and other structure including dogbelling dressing refilling around structure with excavated earth watering and ramping lead upto 5 ft (in ordinary soil)	3150.00	Per Cft	6	18900
Supplying, spreading, dressing fine sandy loam / silty loam soil free from alkalinity, salinity, acidity, pebbles and grass roots etc as approved by Horticulturist in-charge including all lifts, leads and lab test reports (as & when so directed), etc. complete	3750.00	Per Cft	30	112500
Supplying, spreading, laying pulverization, mixing thoroughly upto to a depth, well rotten slaughter house (KMC) / sewage manure free from salinity / alkalinity, acidity, pebbles, crumbles, etc. as per directives / approval of Horticulturist Incharge, complete.	711.00	Per Cft	35	24885
Providing and Planting live and growing saplings of trees and plants of following kinds, etc complete				
a. Conocarpus Erectus (8 ft Height)	300.00	Each	135	40500
b. Azadirachta Indica (Neem) (6 ft Height)	250.00	Each	201	50250
c. Jakrandia (10 ft Height)	400.00	Each	150	60000
d. Bottle Brush (10 ft Height)	400.00	Each	150	60000
e. Mulsarra (10 ft Height)	400.00	Each	110	44000
f. Amaltas (10 ft Height)	400.00	Each	110	44000
Supplying live (Dacca grass) in slabs	1620.00	Per Sft	5	8100
Planting live grass of approved quality by dibbling grass 3 inch a part including watering, weeding, moving & all cultural practices complete till such time a fine lawn carpet is formed, etc complete	6480.00	Per Sft	3	19440
Providing and Planting live and luxuriantly growing shrubs of different srots & plantly in already prepared beds as idrected by Horticulturist Incharge, etc. complete	150.00	Each	201	30150
Providing and Planting live and luxuriantly growing ground covers, as directed by Horticulturist Incharge, etc. complete	300.00	Each	80	24000
Supplying and fixing firmly wooden (Jantar) / bamboo support sticks and tie - up by using jute strings at three different points as approved / directives of Horticulturist In-charge Support Sticks 12' long and 2" - 2.5" dia thick to keep them straight and in position.	2150.00	Each	40	86000
0 Supply of fit for irrigation water & watering the plantation per prescribed / directed quantity & fashion, ensuring that the presribec quantity of water is filled in watering turf of the plant or is evenly spread in lawn / bed. In case watering turf is not made properly the same shall be got made by watering contractor by himself. The watering turf should be capcious enough to sustain at least 1 gallons of water at a time or as directed by Horticulturist Incharge. The Department / Consultant will observe the performance but actual performance shall be determined by the colour and growth rate of Plants / Lawns. The Minimum growth rate shall be measured per following standard & payment will be made per growth / height attained by plants during the period in question. The Growth rates of some of plants is given here under or as decided by Horticulturist Incharge for 6 months (180 Days).	576000	Per Gallon	0.45	259200

10E. 

by quoted as follow

Items Based on offer rate amounting to Rs. _____/-	Rs. <u>881925</u>
Grand Total	Rs. <u>881925</u>

Total amount is Rs. 881925 (Rupees Eight Lacs, eighty one thousand
two hundred & twenty five) for the complete job for all offer rate.

I have attached a pay order bearing No. 03426008 Dated 14-11-2016

from Bank SCB, Chitwan Road, Kanchi

amounting to Rs. 17900 as per NIT.

Time Limit: 30 Days

Penalty per days: Rs.500/-

Tender must be quoted in figure & in words both otherwise liable to be cancelled.

All over writing & correction if any must be initiated & stamped by the bidder.

IDEAL
[Signature]

Signature of the Contractor with Stamp

Address: B-110/2, LUGAN, Kanchi
Malek Road, Kanchi

We Undersigns Tender Invitation Procurement Committee S.M.B.T Certifies that:

- Tender/Quotation Received in Sealed Envelope
- No. Correction/Correction in rate / overwriting in rates.
- 2% Retention Pay Order No. 03426008 dated 14-11-2016
- for Rs. _____
- Rates quoted @ _____ (3R) + Offer / Open rates for total cost of
Rs. _____ in words Eight Lacs, eighty one thousand

[Signature]
Member Secretary

[Signature]
Member

[Signature]
Chairman

SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

NOTE SHEET

()

SUBJECT: BIDS EVALUATION REPORT / PROCUREMENT COMMITTEE MEETING HELD ON 17-11-2014

A meeting of the procurement committee, SMBBT was held in the office of Horticulturist, SMBBT, Site Office, Deh Mendiari, Karachi, on 17th November, 2014 under the Chairmanship of Mr. Waseem Mustafa, Director (F&A), SMBBT to discuss the bids invited for the procurement of Horticulture works vide Horticulture & Parks Department, NITs No. SMBBT/LSH&P/NIT/2014-003 dated: 1st October, 2014 and Corrigendum No. SMBBT/LSH&P/NIT/2014-006 dated: 27th October, 2014 hoisted on SPPRA website at Serial No. 21519.

2. Following were attended the meeting to discuss the bids invited for the procurement of Horticulture works:-

- (1) **WASEEM MUSTAFA**
Director (F&A), SMBBT
Chairman, Procurement Committee, SMBBT
- (2) **Muhammad Qaiser**
Executive Engineer, Sch-36 (KDA Wing), CDGK
Member, Procurement Committee, SMBBT
- (3) **Abrar Ahmed**
Horticulturist, SMBBT
Member/Secretary, Procurement Committee, SMBBT
- (4) Contractor Representatives as per attendance sheet.

3. The committee was informed that 06 Nos. bidders have purchased the bidding documents upto dated 14-11-2014 and 06 Nos. bidders responded the bids and received today upto 1:00 pm in the office of Horticulturist, SMBBT, Site Office, Deh Mendiari, Karachi.

4. During the Opening of tender received following status was found. Bids received for Following Horticulture works invited vide NIT No. SMBBT/LSH&P/NIT/2014-003 dated: 1st October, 2014 and Corrigendum No. SMBBT/LSH&P/NIT/2014-006 dated: 27th October, 2014 hoisted on SPPRA website at Serial No. 21519:-

Sr No.	Name of Work
1.	Re-Designing / Preparation of Artistically Designed Fiber Glass Sign Boards to be place at Different Parks / Plantation / Beautification Area of SMBBT.
2.	Beautification / Tree plantation at Road No-11, Road No-03 and Site Office SMBBT, Deh Mendiari, SMBBT, Karachi

5. The Committee thoroughly scrutinized each case / tender document, by comparing authentically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents. Bids Evaluation Report and Minutes of Meeting in respect of each work as mentioned in para-4 above are enclosed herewith.

6. **Recommendations.** After due deliberation / scrutiny of each tender document by the committee, and as per enclosed minutes of meeting / bids evaluation report, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.


● SHAHEED MOHTARMA BENAZIR BHUTTO TOWN

NOTE SHEET


()

7. **Decision.** In view of para No. 6 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

8. Submitted for perusal / consideration / approval of competent authority i.e. Project Director, SMBBT.



ABRAR AHMED
HORTICULTURIST, SMBBT
(Secretary / Member)
Procurement Committee, SMBBT



Muhammad Qaiser, Executive Engineer, Sch-36, KDA Wing, CDGK
Mmember, Procurement Committee, SMBBT



Waseem Mustafa, Director (F&A), SMBBT
Chairman, Procurement Committee, SMBBT

PROJECT DIRECTOR, SMBBT



Hati

25/1/15


BID EVALUATION REPORT

- | | | |
|-----|--|---|
| 1. | Name of procuring agency: | SHAHEED MOHTARMA BENAZIR BHUTTO TOWN
KARACHI |
| 2. | Tender Reference No: | SMBBT/LSH&P/NIT/2014-003 dated: 1 ST October, 2014
and Corrigendum No. LDA/LSH&P/NIT/2014-006 dated:
27 th October, 2014 hoisted on SPPRA website at Serial
No. 21519. |
| 3. | Tender / Work Description / Name: | Re-designing / Preparation of Artistically Designed Fiber Glass
Sign Boards to be Place at Different Parks / Plantation /
Beautification Area of SMBBT |
| 4. | Method of Procurement: | Single Stage / One Envelope |
| 5. | Tender Published: | Hoisted on SPPRA website at Serial No. 21519. |
| 6. | Total Bids Documents sold: | THREE (3) |
| 7. | Total Bids Received: | THREE (3) |
| 8. | Technical Bids Opening Date: | NA |
| 9. | Nos of Bid Technically qualified (if applicable) | NA |
| 10. | Bid (s) Rejected | 01 |
| 11. | Final Bid Opening Date | 17 - 11 - 2014 |
| 12. | Bid Evaluation Report:- | |

S/No	Name of Firm / Bidder	Cost Offered By Bidder	Ranking in Terms of Cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1.	M/S. RAJGAN ENTERPRISES	Rs. 988,842/- (Offer Items)	Lowest	0.74% BELOW	Being lowest bidder	Recommended for award of work being lowest bidder
2.	M/S. MUBASHIR & CO	Rs. 992,820/- (Offer Items)	2 nd Lowest	0.34% BELOW		Recommended 2 nd lowest.
3.	M/S. MEO ASSOCIATES	Rs. 999,380/- (Offer Items)	Highest	0.31% ABOVE		Rejected being No EM P.O. submitted


HORTICULTURIST
Landscape Horticulture & Parks
SMBBT (Board Of Revenue)
Govt. Of Sindh

ABRAR AHMED
MEMBER/SECRETARY



MUHAMMAD QAISER
MEMBER
Executive Engineer
Sch-36, KDA Way, KMC



WASEEM MUSTAFA
CHAIRMAN
Director (FGA)
SMBBT


BID EVALUATION REPORT

- | | | |
|-----|--|---|
| 1. | Name of procuring agency: | <u>SHAHEED MOHTARMA BENAZIR BHUTTO TOWN KARACHI</u> |
| 2. | Tender Reference No: | <u>SMBBT/LSH&P/NIT/2014-003 dated: 1ST October, 2014 and Corrigendum No. LDA/LSH&P/NIT/2014-006 dated: 27th October, 2014 hoisted on SPPRA website at Serial No. 21519.</u> |
| 3. | Tender / Work Description / Name: | <u>Beautification / Tree Plantation at Road No-11, Road No-03 and Site Office SMBBT, Deh mendliari, SMBBT, Karachi</u> |
| 4. | Method of Procurement: | <u>Single Stage / One Envelope</u> |
| 5. | Tender Published: | <u>Hoisted on SPPRA website at Serial No. 21519.</u> |
| 6. | Total Bids Documents sold: | <u>FIVE (05)</u> |
| 7. | Total Bids Received: | <u>FIVE (05)</u> |
| 8. | Technical Bids Opening Date: | <u>NA</u> |
| 9. | Nos of Bid Technically qualified (if applicable) | <u>NA</u> |
| 10. | Bid (s) Rejected | <u>Nil</u> |
| 11. | Final Bid Opening Date | <u>17 - 11 - 2014</u> |
| 12. | Bid Evaluation Report:- | |

S/No	Name of Firm / Bidder	Cost Offered By Bidder	Ranking in Terms of Cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1.	M/S. IDEAL CONSTRUCTION	Rs.881,925/= (Offer Items)	Lowest	1.60% BELOW	Being lowest bidder	Recommended for award of work being lowest bidder
2.	M/S. ENGINEERS BUREAU	Rs.898,903/= (Offer Items)	2 nd Lowest	0.30% BELOW		Recommended 2 nd lowest
3.	M/S. ALLIED GROUP	Rs. 958,505/= (Offer Items)	Highest	6.95% ABOVE		Recommended HIGHEST


HORTICULTURIST
 Landscape Horticulture & Parks
 SMBBT (Board Of Revenue)
 Govt. Of Sindh
ABRAR AHMED
 MEMBER/SECRETARY


MUHAMMAD QAISER
 MEMBER
Executive Engineer
 Sch-36, KDA Way, KMC


WASEEM MUSTAFA
 CHAIRMAN
 Director (F&A)
 SMBBT



MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE, SMBBT

HELD ON 17 - 11 - 2014 FOR THE EVALUATION OF BIDS RECEIVED AT 1:00 P.M IN THE OFFICE OF HORTICULTURIST, SMBBT, SITE OFFICE, SITUATED DEH MENDIARI, KARACHI


NAME OF WORK: RE-DESIGNING / PREPARATION OF ARTISTICALLY DESIGNED FIBER GLASS SIGN BOARDS TO BE PLACE AT DIFFERENT PARKS / PLANTATION / BEAUTIFICATION AREA OF SMBBT

S/No Name of Participants Observations Remarks

S/No	Name of Participants	Observations	Remarks
1	M/S. RAJGAN ENTERPRISES	Technically qualifying as per bids evaluation criteria of the offered bid of Rs. 988,842/= (Offer Items) is 0.47% BELOW to estimated cost of work	Selected on the basis of technical and lowest price offered. Lowest
2	M/S. MUBASHIR & CO.	Technically qualifying as per bids evaluation criteria of the offered bid of Rs. 992,820/= (Offer Items) is 0.34% BELOW to estimated cost of work	2ND LOWEST
3	M/S. MEO ASSOCIATES	Technically qualifying as per bids evaluation criteria of the offered bid of Rs. 999,380/= (Offer Items) is 0.49% ABOVE to estimated cost of work	REJECTED Being no Earnest Money Pay Order submitted

RECOMMENDATIONS: The offered amount of Rs. 988,842/= by M/S. Rajgan Enterprises is lowest and 0.47% Below to estimated cost, hence Committee recommended that the work may award to Rajgan Enterprises is lowest.


HORTICULTURIST
 Landscape Horticulture & Parks
 SMBBT (Board Of Revenue)
 Govt. Of Sindh
 ABRAR AHMED
 MEMBER/SECRETARY


 MEMBER
 Executive Engineer
 Sd/- 36, KDAway, KMC


 WASEEM MUSTAFA
 CHAIRMAN
 Director (F&A)
 SMBBT



SMBBT
REPORT OF THE MEETING OF PROCUREMENT COMMITTEE, SMBBT

LANDSCAPE HORTICULTURE PARKS DEPARTMENT

4TH Floor, left Wing, KDA Building, Civic Centre, Gulshan-e-Iqbal, Karachi


MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE, SMBBT
HELD ON 17 - 11 - 2014 FOR THE EVALUATION OF BIDS RECEIVED AT 1:00 P.M IN THE OFFICE OF HORTICULTURIST, SMBBT, SITE OFFICE,
SITUATED DEH MENDIARI, KARACHI

NAME OF WORK: BEAUTIFICATION / TREE PLANTATION AT ROAD -11, ROAD NO-03, AND SITE OFFICE SMBBT, DEH MENDIARI, KARACHI

S/No	Name of Participants	Observations	Remarks
1	M/S. IDEAL CONSTRUCTION	Technically qualifying as per bids evaluation criteria of the offered bid of Rs. 881,925/= (Offer Items) is 1.60% Below to estimated cost of work.	Selected on the basis of technical and lowest price offered Lowest
2	M/S. ENGINEERS BUREAU	Technically qualifying as per bids evaluation criteria of the offered bid of Rs. 898,903/= (Offer Items) is 0.30% Below estimated cost of work	2ND LOWEST
3	M/S. ALLIED GROUP	Technically qualifying as per bids evaluation criteria of the offered bid of Rs. 958,505/= (Offer Items) is 6.95% Above estimated cost of work	HIGHEST

RECOMMENDATIONS: The offered amount of Rs. 881,925/= By M/S. Ideal Construction is lowest and within estimated cost, hence committee recommended that the work may award to M/S. Ideal Construction.


HORTICULTURIST
Landscape Horticulture & Parks
SMBBT (Board Of Revenue)
Govt. Of Sindh
ARRAR AHMED
MEMBER/SECRETARY


MUHAMMAD QAISER
MEMBER
Executive Engineer
Sd-26, KDA Bldg Km.c.


WASEEM MUSTAFA
CHAIRMAN
Director (F&A)
SMBBT