
• 
OFFICE OF THE 

EXECUTIVE ENGINEER, 
PROVINCIAL HIGHWAYS DIVISION LAI?KANO 

No: TC/G-55/ 1\AV 	/ 2017 	LARKAF 0 	DATED: 947 03 / 2017 
• 

To 

The Director (A&F) 
Sindh Public Procurement Regulatory 
Authority, Government of Sindh 
KARACHI.  

SUBJECT:- BID EVALUATION REPORT SUBMISSION OF THE:- 

The following documents alongwith !lid Evaluation Report for the work 

"CONSTRUCTION OF TWO PRE-STRESSED BRIDGE AT RICE CANAL LARKANA." 

under N.I.T No.TC/G-55/ 1796 date: 16.12.2016, is submitted herewith for hoist on SPPRA 

website. 

This is for favour of your kind information & further necessary action please. 

1. Bid Evaluation Report (Standard Format) 

2. Comprative Statement 

3. Attendance Sheet of Contractors. 

4. Minuts of Procurements Committee. 

5. Bidders Eligibilty / Qualification Report 

6. N.I.T (alongwith list of Work) 

7. News Papers (Photo copies) 

8. SPPRA Website list attached (Sr #. 30370) 

9. Administrative Approval of the Sche 'ne. 

	

E 	tive Engii eer, 

	

Provin 	I ighways Division 
no 

 

D.A/As above. 

Ilet.,OS ADP Work Sid 1,e1 1.  4 :017/ 



Qualified as 
per evaluation 

criteria 

Responsive 
and lowest bid 
recommended 
for award of 

work. 

• 

• * 

1.  
2.  
3.  

Name of Procunng 
Tender Reference No 
Tender Description 

BID EVALUATION REPORT I 

Division Larkano 

1796 dated: 16.12.2016 

Agency 	 Provincial Highways 
N.I.T No TC/G-55/ 

/ 
Name of Work / Item 	 CONSTRUCTION 	OF TWO 	PRE-STRESSED 

BRIDGE AT RICE CANAL LARKANO 

4.  Method Procurement 	 Single Stage — One Envelop Procurement. 
5.  Tender Published 	 Daily Express Tribune 	19.12.2016 

Daily Jang 	 20.12.2016 
Daily Kawish 	 21.12.2016 
SPPRA S-.No. 30870 /2016 

6.  Total Bid Documents 	 18 Nos: 
7.  Total Bid Received 	 13 Nos: 
8.  Technical Bid Opening date 	 Not App icable 

(If Applicable) 
9.  No. of Bid Technically qualified 	 Not App icable 

(If Applicable) 
10.  Bid(s) Rejected 	 04 Nos: 

(If Applicable) 
11.  Financial Bid Opening date 	 02.02.2017 
12.  Bid Evaluation Report 

S.No: Name of Firm 
or Bidder 

Cost offered 
by the 
Bidder 

Ranking 
in terms 
of cost 

Comparison 
Estimate 

with 
i cost 

Reasons for 
acceptance / 

rejection 

Remarks 

01 02 03 I 04 	I 05 06 07 

1. M/s. Abbas & Co. 

M/s. Qamaruddin 
& Co. 

1st: 
	

A i). = 237,350/- 
lowest 
	Quoted by Contractor 

ii). = 237,350/-
Quoted by Contractor 

B i). = 19.90 %above 
ii). = 7.85%above 

C i). 18.45%above 
ii). = 14.50%above 

iii). = 21.1C%above 
	D = At Par 

2nd': 	A i). - 238.,300/- 
Highest 

Qualified as 	Rejected 
per evaluation 

criteria 

1531,41,450 

1538,31,685 
Quoted by Contractor 

ii). 	238,300/- 
Quoted by Contractor 

B i). = 20.95%above 
ii). = 9.05%above 

C i). 18.80%above 
ii). = 14.85%above 

iii). = 21.90%above 
D = 1%above 

 

( Contd: Page No.02). 



( Page No.02). . 

ago: 

•	  
Name of Firm 

or Bidder 

Cost offered 
 by the 

Bidder 

Ranking 
in terms 
of cost 

.... 

Comparison with 
cost 

Fstimated 
Reasons for 
acceptance / 

rejection 

Remarks 

01 02 I 03 04 05 06 07 

M/s. R.1'.S Constt: 
Co. 

M/s. Naveed & Co. 

	

1547,12,441 
	

Highest 

	

1554,06,402 	Highest 

A i). = 239, 80/-
Quoted by C ntractor 

ii). = 239, 80/-
Quoted by C ntractor 

B i). = 20.98' above 
ii). = 9.08" )above 

C i). = 18.85° above 
ii). = 14.90° above 

iii). = 22.45" )above 
D - 1.50  above 
A i). = 240, 50/-

Quoted by Cc tractor 

ii). = 240, 50/-
Quoted by Ct dractor 

B i). - 	21" above 
ii). = 9.10° above 

C i). =1890° above 
ii). =14.95° above 

iii). = 22.50° above 
D = 1.75° above 

Qualified as 
per evaluation 

criteria 

Qualified as 
per evaluation 

criteria 

Rejected 

Rejected 

1559,58,192 Rejected 

1583,66,816 

M/s. J.S Constt: Co. 

M/s. Shaikh Haji 
Atta Mohammad & 
Co. 

5th  Highest A i). = 24L 75/- 
Quoted by Ct dractor 

ii). = 241,:75/-
Quoted by Ct Tractor 

B i). = 21.05"/ bove 
ii). = 9.15" above 

C i). =18.92°/ above 
ii). = 14.98" above 

iii). = 22.55° above 
D  = 1.85" above 

6"t Highest A i). = 245,'.1/- 
Quoted by Co tractor 

ii). = 245,'.1/-
Quoted by Co tractor 

B i). = 21.08% bove 
ii). = 9.18"/ above 

C i). =18.95°/ bove 
ii). = 	15"/ bove 

iii). = 22.60% bove 
D = 1.90° above 

Qualified as 
per evaluation 

criteria 

Qualified as 
per evaluation 

criteria 

Rejected 

( Conk:: Page No.03). 



02 
	1 

Name of Firm 
or Bidder 

Cost offered 
by the 
Bidder 

Ranking 
in terms 
of cost 

( Page No.03). 

Comparison with Estimated 
cost 

Reasons for 
acceptance / 

rejection 

03 04 05 

Remarks 

1600,23,232 9th: Highest 

M/s. Kashif Constt: 
Co. 

8. M/s. Kay Bee 
Constt: Co. 

M/s. H.B.Z Constt: 
Co. 

A i). - 246,650/-
Quoted by Contractor 

ii). = 246,650/-
Quoted by C ntractor 

B i). = 21.10%above 
ii). = 9.20%above 

C i). = 18.98%above 
ii). = 15.05%above 

iii). = 22.68%above 
D = 	1.95%above 
A i). = 248,536/-

Quoted by Contractor 

ii). = 248,536/-
Quoted by Contractor 

B i). = 21.15%above 
ii). = 9.22%above 

C i). -- 	19 kabove 
ii). 15.08`.-'0above 

iii). = 22.73%above 
D  =  1.98 Joabove 
A i). = 248,740/-

Quoted by Contractor 

i i ). = 248,740/-

Quoted by Contractor 

B i). = 21.18%above 
ii). = 9.25%above 

C i). = 19.10%above 
ii). = 15.10%above 

iii). = 22.75%above 
D = 	2 kabove 

Qualified as 
per evaluation 

criteria 

Qualified as 
per evaluation 

criteria 

Qualified as 
per evaluation 

criteria 

1587,82,227 

1598,98,906 

7th' Highest 

"h Highest 

Rejected 

Rejected 

Rejected 

Signatures of the embers of the Committee 

( AbdgTaa Sahito ) 
Executive Engineer, 

Public Health Engineering Division-I 
Larkano ( Member ) 

(Afta hmed Abro 
Assist nt Engineer, 

Provl: Hig 1  ays Sub-Division 

Larkano ( Member 

	

( Abd 	ajeed Panhyar ) 

	

Ex 	tive Engineer, 
Provincial Highways Division 

Larkano ( Chairman ) 

ITC. r/6103 Work 2015-1171 



. • Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur. 

No. CE/HWS/DB/ 235 dated: 31.01.2017. 

COMPRATIVE STATEMENT 

Name of Work:- CONSTRUCTION OF TWO PRE STRESSED BRIDGE AT RICE CANAL LARKANO. 

Contd: P/2 

S.NO: I)iscription Estimated Cost M/s. Abbas & Co. M/s. Qamaruddin & Co. M/s. R.P.S Constt; Co, 

Rate 	I Amount I 	Rate Amount Rate 	I Amount 

PART-A 293' Rft Pre-Stressed Bridge (Nazar Mohallah Railway Phatak Bridge over Rice Canal). 

1 Amount of Shedule Ii 119,979,000 /- 

237,350  

Ouoted by Contractor 

119,979,000 /- 

238,300 

Ouoted by Cunt 

119,979,000 /- 

239,780 

Quoted by Contractor 

119,979,000 /- 

2 As per Estimate I:ate Rs.203,354/- 

(295' Rft• \a.car Mohallah Railway Phatak Bridec 

59,989,430 /- 70,018,250 /- 70,298,500 /- 70,735,100 /- 

over Rice Canal.) actor 

3 As per Estimate Rate Rs.203,354/- 

(295 Rft. Bangar Budge 0,0' Rice Canal.) 

L 	59,989,430 /- 237.350  

Quoted by Contractor 

70.018,250 /- 238,300  

Quoted by Contractor 

70,298,500 /- 239.780 

Quoted by Contractor 

70,735,100 ;- 

TOTAL 119,978,860 /- 140,036,300 /- 140,597,000 /• 141,470,200 e- 

SA Y TOTAL 119,979,000 /- 

PART-A (Approach Roads) 

1 Amount of Shedule B 

Amount of Shedule /1 

Add: 	20 ',..above on item No. 8 

10,490,178 /- 

19.90 %above 

10,490,178 /- 

20.95 ".:.above 

9.05 %above 

10,490,178 /- 

20.98 %above 

9.08 %above 

10,490,178 /- 

2 4,267,651 /- 4,267.651 /- 4,267,651 /- 4,267,651 /- 

3 853,530 /- (-) 849,263 /- (-1 894,073 /- (+) 895,353 /- 

4 6,222,527 /- 6,222,527 /- 6,222,527 /- 6,222,527 /- 

5 8 %above Except item No. OS 497,802 /- 7.85 %above (+) 488,468 /- (+) 563,139 /- ( - ) 565,005 /- 

it Add 	1 ''hi Contingency 104,902 /- 

7 Ded: Diff: Cost of Bitumen 117,362 - 117,362 /- 117,362 /- 117,362 /- 

8 Ded: Diff: Cost of Bitumen 660,555 660,555 /- 660,555 /- 660,555 /- 

TOTAL 11,168,495 /- 11,049,992 /- 11,169,473 /- 11,172,620 /- 

SAY TOTAL 11,168,500 /- 



TOTAL 

SAY TOTAL 

PART-C (M.Sturucture) ii. 3' Ft Span Culverts 

681,953 /- 

682,000 /- 

71,489 /- 

555,415 /- 

I' 2 

S.NO: 
	

Discription M/s. R.P.S Constt Co, I ,timated \ s \ 	o .\l/s. Qamaruddin & Co.  

Rate 
	

Amoun Rate 
	

I 

	
Amount Rate 	J 	Amount 

PART-C (M.Sturucture) i. 164' Rft: Retaining Wall 

18.45 ';;.above 

574,274 /- 

18.80 %above 

574,274 /- 

18.85 %above 

574,274 /- 

(+) 105,954 /- (*) 107,964 /- (+) 108,251 /- 

0 /- 0 /- 

680,228 I- 682,238 /- 682,525 /- 

483,926 /- 483,926 /- 483,926 /- 

14.50 'Yoabove (+) 70,169 /- 14.85 %above (4 ) 71,863 /- 14.90 %above (+) 72,105 /- 

0 /- 0 /- 

554,095 /- 555,789 I- 556,031 /- 

100,661 1- 100,661 /- 100,661 /- 

21.10 %above (*) 21,239 /- 21.90 '%above (*) 22,045 I- 22.45 %above (+)  /- 

121,900 /- 122,706 /- 123,259 /- 

121,900 	X 4 487,602 /- 122,706 X 4 490,823 /- 123,259 X 4 493,038 /- 

l'ART-D (Miscellaneous) 

2 

1 Amount of Shedule B 

Add: Cartage of Material 

574,274 /- - 

107,679 /- 

TOTAL 

2 

1 Amount of Shedule 

Add: Cartage of Material 

483,926 /- 

SAY TOTAL 	 555,400 /- 

PART-C (M.Sturucture) iii. IF Dia Pipe Culverts 04 Nos. 

2 

1 Amount of Shedule B 

122,315 	X 4 
	

489,300 

Add: Cartage of Material 

TOTAL 

100,661 /- 

122,315 /- 

21,645 /- 

1 Amount of Shedule B 

TOTAL 

TOT AI 

SAY TOTAL  

333,033 /- 

Atpar 	 1..above  

333,033 /- 

133,207,233 /- 

133,207,200 /- 

1.50 %above (4.) 	 4,995 /- 

338,028 

154,712,441 1- 

r  
Con td I' • 

aThi k 



• Pi3 

s.\ t ): I)iscription I .tunatr,l t 	...t M/s. Naveed & Co. M/s. J.S Constt: Co. 
N.1 . Shaikh !tail ,ktta Mohammad 

& ( n. 

Rate Anunint Rate Amount Rate Amount 

PART-, 	295' Rft: Pre-Stressed Bridge (Nazar N1ohallah Railway Phatal, Bridge over Rice Canal). 

1 Amount of Shedule 11 119,979,000 /- 

240,950 

Quoted by Contr 

119,979,000 /- 

241,875 

Quoted by Contractor 

119,979,000 /- 

245,951 

Quoted by Contractor 

119,979,000 /- 

2 As per Estimate Rate 8s.203,354/- 

(295' Rh Natar Mohallall Railway Phalak Bridge 

59,989,43(1 /- 71,080,250 /- 71,353,125 /- 72,555,545 /- 

over Rice Canal ) ietor 

3 As per Estimate Rate 8s.203,354/- 

(295' Rft: liazigar llirdge over Rice Canal) 

59.989,430 /- 240,950 

Quoted by Contractor 

71,080,250 1- 241,875 

Quoted by Contractor 

71,353,125 /- 245,951 

Quoted by Contractor 

72,555.545 

amp 
TOTAL 119,978,860 /- 145.111.090 /- 

SAY TOTAL 119,979,000 /- 

PART-A (Approach Roads) 

1 Amount of Shedule li 

Amount of Shedule B 

Add: 	20 %above on item '\. . *-, 

1(1,490,178 /- 

21 %above 

9.10 %atxwe 

10,490,178 /- 

21.05 %above 

9 15  "1-above 

10,490,178 /- 

21.08 %above 

918 %above 

10,490,178 /- 

2 4,267,651 /- 4,267,651 /- 4,267,651 /- 4,267,651 /- 

3 853,530 /- (.) 896,207 /- (..) 898,341 /- (•) 899,621 /- 

4 6,222,527 /- 6,222,527 /- 6,222,527 /- 6,222,527 /- 

5 Add: 	8 '),above Except item No OS 497,802 /- (•) 566,250 /- (•) 569,361 /- ( -) 571,228 /- 

6 Add 	1 %Contingency 104,902 /- 

7 Ded: Diff: Cost of Bitumen 117,362 /- 117,362 /- 117,362 /- 117,362 /- 

8 Ded: Diff: Cost of Bitumen 660,555 /- 660,555 /- 660,555 /- 660,555 /- 

TOTAL 11,168,495 /- 11,174,718 /- 11,179,963 /- 11,183,110 /- 

SAY TOTAL ^ 11,168,500 /- 

Contd: P/4 



P/4 

S.NO: 
• 

Discription Estimated Cost M/s. Naveed & Co. M/s. J.S Constt: Co. 
M/s. Shaikh liaii Atta Mohammad 

& Co. 

Rate Amount Rate 	I Amount Rate 	l Amount 

PART-C (M.Sturucture) 	i. 164' Rft: Retaining Wall 

I Amount of Shedule B 

Add: Cartage of Material 

574,274 /- 

18.90 %above 

574,274 /- 

18.92 %above 

574,274 /- 

18.95 %above 

574,274 /- 

(+) 	 108,538 /- (') 	 108,653 /- (+) 	 108,825 /- 

2 107,679 /- 0 /- (1 /- 

TOTAL 681,953 /- 682,812 /- 682,927 /- 683,099 /- 

SAY TOTAL 682,000 /- 

t,ART-C  0,1 Sturucture) 	ii. 3.  Ft: S • an Culverts 

1 Amount of Shedule II 

Add: Cartage of Material 

483,926 /- 

14.95 %above 

483,926 / 

14.98 %above 

483,926 /- 

15 %above 

	 483,926 	/ 

(+) 	 72,347 /- ( • ) 	 72,492 /- (.) 	 72,589 /- 

2 71,489 /- 0 /- 0 /- 

TOTAL 555,415 I- 556,273 /- 556,418 /- 556,515 /- 

SAY TOTAL 555,400 /- 

PART-C (M.Sturucture) 	iii. 18' Dia Pipe Culverts 04 Nos. 

1 Amount of Shedule B 

Add: Cartage of Material 

100,661 /- 

22.50 %above 

100,661 /- 

22.55 '..abovv 

100,661 /- 

22.60 %above 

100.661 /- 

(•) 	 22,649 /- ( • ; 	 22.699 /- (- 	• 

2 21,645 /- 

TOTAL 122,315 /- 123,310 I. 123,360 /- 123,410 /- 

122,315 	X 4 	 489,300 123,310 	X 4 	 493,239 /- 123,360 X 4 	 493,440 /- 123,410 X 4 	 493,642 b. 

PART-113 (Miscellaneous) 

I Amount of Shedule B 333,033 /- 

1.75 ";,above 

333,033 I- 

1 83 %above 

333,033 1- 

1 90 "..above 

133.033 /- 

yl (-) 	 ,,,828 1. 	 6.161 	/- ( • ' 	 6.128 	/- 

TOTAL 333,033 I- 338,861 I- 339,194 /- 339,361 I. 

TOTA1 	 133,207,233 /- 155,406,402 /- 155,958,192 I. 158,366,816 /- 

SAY TOTAL 	 d 	133,207,200 /- 
<0-'1 



• P/5 

S.NO: Discription Estimated Cost M/s. Kashif Constt: Co. Ws. Kay Bee Constt: Co. M/s. H.B.Z Constt: Co. 

Rate 	l Amount Rate Amount Rate Amount 

PART-A 295' Rft: Pre-Stressed Bridge 1!%:atar Mohallah Railway Phatak Bridge over Rice Canal). 

1 Amount of Shedule Ii 119,979,000 /- 

246.650 

Quoted by Contractor 

119,979,000 /- 

248,536 

Quoted by Contractor 

119,979,0(K) /- 

248,740 

Quoted by Contractor 

119,979,000 /- 

2 As per Estimate Rate Rs.203,354/- 

(295' Rh: Nazar Moha)lah Railway Phatak Bridge 

59,989,430 /- 72,761,750 /- 73,318,120 /- 73,378,300 /- 

over Rice Canal ) 

3 As per Estimate Rate Rs.203.354/- 

(295' Rh liazigar Birder. over Rice Canal) 

I 	59,989,430 /- 246,650 

Quoted by Contractor 

72,761,750 i_ 248,536 

Quoted by Contractor 

L 73,318,12(1 /- 248,740 

Quoted by Contractor 

73,378,300 /- 

T-0-T-At 119,9786111.— 145  523,500  /- 146,636,240 /- 146,756,600 /- 

SAY TOTAL 119,979,000 /- 

PART-A (Approach Roads) 

1 Amount of Shedule li 

Amount of Shedule B 

Add: 	20 %above on item No 8 

10,490,178 /- 

21.10 %above 

9.20 %above 

10,490,178 /- 

21.15 %abo% e 

9.22 %above 

10,490,178 / 

21.18 %above 

9.25 %above 

10,490,178 / 

2 4,267,651 /- 4,267,651 /- 4,267,651 /- 4,267,651 /- 

3 853,530 / (+) 900,474 /- ( 	• 	) 902,608 /- (,1 903,888 /- 

4 6,222,527 /- 6,222,527 /- 6,222,527 /- 6,222,527 1- 

5 Add: 	8 %above Except item No. 08 497,8(12 /- (--) 572,472 /- i • 	) 573,717 /- (-) 575,584 /- 

n Add 	1 %Contingency 104,902 /- 

7 Ded: Diff. Cost of Bitumen 117,362 /- 117,362 /- 117,362 /- 117,362 ;- 

8 Ded: Diff: Cost of Bitumen 660,555 /- 660,555 /- 660,555 /- 660,555 /- 

TOTAL 11,168,495 /- 11,185,208 /- 11,188,586 /- 11,191,733 /- 

SAY TOTAL 11,168,500 /- 
A 

   

I 
ontd: P/h 



6,661 /- 2 'above 

1 	Amount 01 Shedult IS 	 333.033 /- 333,033 /- 333,033 /- 

1.95 %•above 6,494 1.98 "„above (+) 6,594 /- 

TOTAL 333,033 /- 339,527 /- 339,627 /- 

TOTAL 133,207,233 /- 158,782,227 /- 159,898,906 /- 

SAY TOTAL 3,207,200 /- 

O 

Contd: P 7 

339,694 /- 

160,023,232 

• P 

\i ) 
• 

Dt,..ription Estimated Cost ‘1 , ka,tot C. on,tt C. o \1 , 	1..3% Bee Constt 	( , Mis. H.B.Z Consth Co. 

Rate I 
R.,. Amou T,  1 r .0, Amount 

PART-C (M.Sturucture) 	i.164' Rft: Retaining I‘ all 

1 Amount of Shedule B 

Add: Cartage of Material 

57-1,274 /- 

IS 9s ....above 

574,274 /- 

19 %above 

574,274 /- 

19.10 %above 

574,274 /- 

( • ) 108,997 /- ( 	• 	) 109,112 /- (+) 109,686 /- 

2 107,679 /- 0 /- 0 /- 

TOTAL 681,953 /- 683,271 /- 683,386 /- 683,960 /- 

SAY TOTAL 682,000 /- 

PART-C (M.Sturucturel 	ii. 3' Ft: Span Culverts 

1 Amount of Shedule Ii 

Add: Cartage of Material 

41;3,916 /- 	  483,926 /- 483,926 /- 

15.05 %above 15.08 %above 15.10 %above ( • ) 72,831 /- (•) 72.976 /- (+) 73,073 /- 

2 71,489 /- 0 /- 0 /- 

TOTAL 555,415 /- 556,757 /- 556,902 I- 556,999 /- 

SAY TOTAL 555,400 /- 

PART-C (N1Sturueture) 	iii. 18' Dia Pipe Culverts 04 Nos. 

1 Amount of Shedule B 100,661 /- 

22.68 %above 

100,661 /- 

22.73 "..above 

100,661 /- 

22.75 %above 

100,661 /- 

(-9 22,830 /- (-) 22,880 /• (-) 22,900 L. 

2 Add: Cartage of Material 21,645 /- 

TOTAL 122.315 /- 123,491 /- 123,541 /- 123,561 /- 

122,313 	\ 4 	 489,300 123,491 	X 4 493,964 /• _ 	123,541 X 4 494,165 /- 123,561 X 4 394,246 	- 

PART-D Miscellaneous/ 



(Engr: 	b Ahmed Abro 
Assist. t Engineer, 

Provincial Hig ways Sub-Division 
Larkano 

(Member) 

Majeed PanWiai) 
we Engineer, 

Provincia Highways Division 
Larkano 

(Chairman) 

l'/7 

FINANCIAL REVIEW 

Remarks:- The Bid offered by M/s. Abbas & Co. is responsive and lowest hence recommended for 
I A) 	Total Cost As pers Estimate 133,207,200 /- 

Lowes Tender Amount 153,141,450 /- 
approval. 

Excess over Estimate -19,934,250 /- 

(Engr: Al ahab Sahito) 
Executive Engineer, 

Public Health Engineering Division-I 
Larkano 
(Member) 

(Comp 	Worsk 1'1191 2^16.17 



S.No: Name of Firm 	I Name of Representative 

3.  M/s. R.P.S Constt: Co. 

4.  M/s. Naveed & Co. 

5.  M/s. J.S Constt: Co. 

6.  M/s. Shaikh Haji Atta Mohammad & 
CO. 

7.  M/s. Kashif Constt: Co. 

8.  M/s. Kay Bee Constructors 

1.1 )k. 
( Abdul Waha Sahito 

Executive Engineer, 
Public Health Engineering Division-I 

Larkano (Member) 

med Abro A 
Assistai t Engineer, 

wincial I 	ways Sub-Division 
Larkano (Member) 

Signature 

M/s. Abbas & Co. 

M/s. Qamaruddin & Co. 

9. M/s. H.B.Z Constt: Co/ (--) 

1.  

2.  

Office of the Executive Engineer, Provincial Highway Division Larkano 

ATTENDANCE SHEET 
NAME OF WORK:- 

Construction of Two Pre-Stressed Bridge at Rice Canal 
Larkana  

NIT No.TC/G-55/ 1796 dated: 16.12.2016 	Tender issue upto dt: 01.02.2017 
Tender opening 	dt: 02.02.2017 

The following Firm / Contractors are present at the time of issued / opening of 
tenders in presence of tendering Committee. 

( Ab 	Majeed Panhyar ) 

cutive Engineer, 
Provincial Highways Division 

Larkano (Chairman) 



( Abdul 	jeed Panh ar ) 
Exe ive Engineer, 

Provincial Highways Division 
Larkano (Chairman) 

OFFICE OF T E 
EXECUTIVE ENGINEER, 

PROVINCIAL HIGHWAYS DIVISION LARKANO 
Ph: 074-4058111 

provincialhighwaysdivisionirk@gmail.com  

Name of Work / Item :- 

CONSTRUCTION OF TWO PRE-STR 
CANAL LARKANA 

ESSED BRIDGE AT RICE 

MINUTES OF PROCUREMEN T COMMITTEE 

A meeting of the Procurement Committee was held on 02.02.2017 for 
the bids called upon vide N.I.T No. TC/G-55/ 1796 dated: 16.12.2016. which was 
chaired by the Executive Engineer, Provincial Highways Division Larkano / 
Chairman Procurement Committee and held in pis office while attended by the 
following members of the procurement committee. 
1/- 	Mr. Abdul Wahab Sahito 

Executive Engineer 
Public Health Engineering Division-I 
Larkano 

2/- 	Mr. Aftab Ahmed Abro 
Assistant Engineer 
Provincial Highways Sub-Division 
Larkano 

There were (18) eighteen Nos. blank tenders sold, out of which (13) 
thirteen Nos. were put in the Tender Box. After scrutinizing, (4) four Nos. tenders 
were rejected due to original Call Deposit of the required earnest money was not 
furnished with the tender and others. Therefore (09) nine Nos. tender were 
considered in the bidding process by the Procurement Committee as detailed are 
shown in the Bid Evaluation Report / Comparative Statement. The rates quoted 
by the bidders were announced formally in presence of the participants / their 
representati es and accordingly recorded. There was no any conditional / 
Telegraphic ender received. 

(Abdtfl Wha kahito ) 	 (A 	Ahmed Abro 
Executive Engineer, 	 As stant Engineer, 

Public Health Engineering Division-I Provl: H • hways Sub-Division 
Larkano (Member) 

• .111111 	 Tr.  0I1 ..11[ 1,1 

Larkano (Member) 



Yes Yes Yes 

2.  
; • • . 
	 gineers & Technical staff working 

with the firm alongwith Engineering 
Qualification Certificate. 

Yes Yes 

3.  
Documentary evidence for works executed and 
certificate of satisfactory completion of works of 
similar nature during last 3 years. 

Registration with Pakistan Engineering Council 
in the relevant field of specialization with the 
renewal of 2017 of work & the extent of tender 
amount of each work. 

01. 

Yes 

Yes Yes 	 Yes 

List of work in progress, indicating cost of each 
work and copy of letter of award of work. 

Yes Yes Yes 

OFFICE OF THE 
• EXECUTIVE ENIGNEER, PROVINCIAL HIGHWAYS DIVISION LARKANO 

BIDDER'S ELIGIBILITY / OUALIFICATION REPORT  
1. Name of Procuring Agency:- 	Provincial Highways Division Larkano 
2. Tender Description / Name 	CONSTRUCTION OF TWO PRE-STRESSED BRIEDGE OF RICE CANAL LARKANA 

Work / Item 
Sr. 

Nos. 
Eligibility / Qualification Criteria M/s. Abbas & Co. M/s. Qamaruddin & Co. M/s. R.P.S Constt: Co. 

List of machinery and equipment available with 
documentary evidence of its ownership, as 

 05. 	required under chapter 4.2 (j) as SPPRA, 
certificate bank showing credit worthiness 
alognwith Bank statement. 

Yes Yes 	 Yes 

No conditional or telegraphic tender will be 
entertained 

Yes 

 

Yes Yes 

     

In case the tenders remain un-responded, the 
7. same will again be issued and opened in the 	 Yes 	 Yes 

	
Yes 

presence of the committee on the following date. 

All the bids or proposal can be r "ected at any i 
8. time prior to the acceptance 	the bid or 

proposals as per SPPRA Rules 

 

Yes Yes 

  

  



1.  

Registration with Pakistan Engineering Council 
in the relevant field of specialization with the 
renewal of 2017 of work & the extent of tender 
amount of each work. 

2.  
Bio-data of Engineers & Technical staff working 
with the firm alongwith Engineering 
Qualification Certificate. 

3.  
Documentary evidence for works executed and 
certificate of satisfackagystaraplatieft- ef-works-rif—
similar nature during last 3 years. 

4.  
List of work in progress, indicating cost of each 
work and copy of letter of award of work. 

5.  

List of machinery and equipment available with 
documentary evidence of its ownership, as 
required under chapter 4.2 (j) as SPPRA, 
certificate bank showing credit worthiness 
alognwith Bank statement. 

6.  
No conditional or telegraphic tender will be 
entertained 

Yes Yes 	 Yes 

Yes Yes 	 Yes 

Yes Yes Yes 

Yes Yes 	 Yes 

Yes Yes Yes 

Yes Yes Yes 

Yes Yes Yes 

Yes Yes Yes 

In case the tenders remain un-responded, the 
7. same will again be issued and opened in the 

presence of the committee on the following date. 

All the bids or proposal can be rejected at any 
8. I • time prior to the acceptance of the bid or 

proposals as per SPPRA Rules. 

AO 
	 P/2 

Sr. 
Nos. 

Eligibility / Qualification Criteria M/s. Naveed & Co. M/s. J.S Constt: Co. 
M/s. Shaikh Haji Atta 

Mohammad & Co. 



P/3 

Sr. 
Nos. 

Eligibility / Qualification Criteria M/s. Kashif Constt: CO. M/s. Kay Bee Constt: M/s. H.B.Z Constt: Co. 
• 

alification / 

• 

01. 

Registration with Pakistan Engineering Council 
in the relevant field of specialization with the 
renewal of 2017 of work & the extent of tender 
amount of each work. 

Yes Yes Yes 

Bit:a-data of Engineers & Technical staff working 
with the firm alongwith Engineering 
Qualification Certificate. 

Yes Yes Yes 

Documentary evidence for works executed and 
3. certificate of satisfactory completion of works of 

similar nature during last 3 years.  
List of work in progress, indicatingcost of 

copy o etter of award of work.  
List of machinery and equipment available with 
documentary evidence of its ownership, as 
required under chapter 4.2 (j) as SPPRA, 
certificate bank showing credit worthiness 
alognwith Bank statement.  

4.  

5.  

No No No 

Yes Yes 	 Yes 

Yes Yes 	 Yes 

No conditional or telegraphic tender will be 
entertained 
In case the tenders remain un-responded, the 

7. same will again be issued and opened in the 
	

Yes 
	 presence of the committee on the following date.  

All the bids or proposal can be rejected at any 
8. time prior to the acceptance of the bid or 

	
Yes 

	proposals as per SPPRA Rules.  

Recommendation:- 

06. Yes Yes Yes 

Yes 

Yes 

Yes 

Yes 

:. Out of 09 participation all are declared as substantially qualified bidder by the procurement committee as meet w minim 
eligibility criteria. 

:- The lowest evaluated n qualified bidder is M/s. Abas & • I_ • yernment Contractor with bid / offered 
VIIIIIMIllb, 

.111110 NJ ( maraTiftv Lb' Sahito ) 	 (A : ; • hmed Abro) 	 ( Abdul 	eed Panhyar ) 
__........e. ;,1141.1.111.17 	'IP --. ilk  , r i • 	. .4,  

Executive Engineer, 	 Assis ant Engineer, 	 Ex c five Engineer, 

Public Health Engineering Division-I 	Provincial Hig ways Sub-Division 	Provincial Highways Division 

Larkano 	 Lar ano 	 Larkano 

( Member) 	 ( Member) 	 ( Chairman ) 

(I: H Qualafted Work.05 	201h-171 



GOVERNMENT OF SNDH 
WORKS & SERVICES DEPARTMENT 

To, 

The Chief Engineer (Highways), 
SUKKUR 

S Z3JECr: ADP NO.2743 (2016-17) "CONSTRUCTION OF TWO T RE-STRESS BR:DGE 
AT RICE CANAL LARKANA CITY (DISTRICT LARKANA)"  

Sanction of the Government of Sindh, is hereby accorded to the issuance of 

AcIministr:Itive Approval in respect of scheme cited as bubject at the approved estimated cost 

of Rs.1.10.1:8 Million (One Hundred Forty Million One Hundred & Eightee: Thousand Only). 

The scheme was approved by the PDWP in its meeting held cn 25-11-2015. Subsequently, 

Mer...orandum was issued by the Planning & Development Department on 05-12-2016 

vide No.S0 (DEV)-PDWP-9/341-P&D/2016. The p:an period of the scheme is u?to three 

years. 

The expenditure involved will be debit. to the Head of Account 04-Economics 

Affairs (C,:y1ial) 	 .!.r. Transport - 0452 Road Transport-045202 .-iighways Road 

and Bridges. 

All the required codal formalities as laid down in this regard and Finance 

Department's instructions must be followed by the executing arencies. 

( A:LJAZ AFilvIED MEM 	) 
SECRETARY 1 GOVT. 0: SINDH • 

'.0. 	FD(5 	Poii-0 -7 "(3.)cD..°44—/)Karacili, dated the c2 /4/- ' '7'016 
n 

- 

A copy is forwarded to the Accountant General, Sindh, Karachi for information 
and necessary- action. 

t"I f.  

SECTIO GA 
FINANCE DE‘PART:.,IET 

GOVERNMENT OF SINDH 



,ter  

• 
OITICE Oi 11// 

Extio).1.1y1:. 	 1 1.KOV.I_NCIAl. I IIGI 	AY I)IVISIO\ LARI:ANO. 

rhorre No..0741-410S8111 	 [C/C. 	-1 	6 	t 20113 
,ispf  

•IT.NDI:Rs. 

Tenders arc invited from interested persons / suppliers ' contracts / compani4•s 	 ! ir.t 

Bidding 1)ocuments Forms for Procurement of the Iollowi g work as per SPITA Rules 2(1!(). 

Sr. N. Moos,  ul S,.livisis• 	1...41i:slated Cost 
laid Securits 

lass lisspee 
I ends.' l'es. 

linty \ 

tor tuntltle 	 
IISt A  lMill I)SrI•It, II A  

TERMS & CONDITION 

1. The intending participants can purchase the blank bi documents on payment of tender tee not 
refundable from this office for each work (ruin the date of publication upto 11.01 2(11-  to` 

2. The tender will be received back on 12.01.2017 upto 01.00 P.M and will he upeue,i iii „vs, 	0.• 

12,01,2017_ .#9.00 P.M in the presence of intending contrac ors are their author-lied lepresen:.0 

3. Eligibility condition 1444 intending participants are as and r- 

i). Registration with Pakistan Engineering I. nuncil It the 101vvoill hick! ot special./..0;4•11 t.1 

and also the renewal of 2017. 

ii). Bio-data of Engineers & Technical staff wor ing with the lirm alonpwith ung4neeiing 

Qualification Certificate. 
iii). Documentary evidence for works executed / wo ks in progress and certificate in 

completion of works of similar nature during last years. 
iv). L ist of work in progress, indicating cost of each uv irk and copy ni letter of await! .it ty 

v). last of machinery and equipment available wit documentary evidence of its owner.hip as 
required under chapter.  4.2 (j) as SPPRA, certific to hank showing credit worthiness .114,n1;with 
Bank statement. 

No conditional or telegraphic tender will be ente wined. 

vii). 	In case the tenders remain un-responded, the .ime will again be issued :Intl 44pitlie• 

presence of the committee on the following date. 

Sr. Nil. 

1 

Issue irl Maul, 1 ,'r fits Kecei ecl of I ender 

it? (1.2 	!III 	• III, 	̀.. 	 i; 

viii). 	All the 1444!.• ,ii pmposal tan be rejected at .14 y time lain, I,4 tile .144 4-pia74t.• ,,1 

proposals as per SITRA Rules. 

4. Pakistan [Engineering Council license is not mandatory ft r the works upto 4.1)0 mil!ino. 

5. Registration with Income Tax Department (NTN Certif .  des), Income returns should be provide.• .•r... 

copy of C.N.I.C. 

6. The bidder should hat e Registrations with the Sindh Re 'owe Board. 

Undertaking on A l!idavit that the firm is not involved it any litigation 4ir had not anand 41.4.. , 

hi in the Department. 
121/b the bidders should submit t.. , ,,, ,i 	tt, as showin against each work in sts.1 pc 441 , all 1,4414.- 4i 

I nc • rgq)repared (runt any scheduled bank in favour of the and( rsigned. 
Ad vortioemet9X SeetklitIdavits to the effect that the I inn / contractor have in t been blacklisted pre 	siy by any .•c•i, IlillIr.  

information Departottv  
k 	

. 
Govt. of SindIKarix 1 ' 

11  

'davits to the effect that all documents / particulars information furnished are :r c  in:! , t:.., t In 

case of Bogus / Tempered or take information / Certifi ate is provided by the compary / hilt! shall by 

liable to be black liste.: al any stage. 

11. 	In case of firm, list of partner. ! partnership deed, giy ng lull p4rticulars ut dire, t,,r• ' priipi,,•: 

other connected alongwith pc,.4.4 c41 attorney In :ass :I 14,, in:4 4. 414z4 r)prietors, suc!.4 	naeriae.it• 
t. 

affidavit be furnished. 

Set" LT. Dr go  

t ime 

1 
of Ru1e J  

Ni 

if the!. 

• 



1V2 

%OF 

12. 	Details of owner alongwith CNIC on Judicial Stamp paper, A representative should have authority •in 

• Judicial Stamp Paper from owner and participation. 

13. Call Deposit (Earnest money) will be refunded to the ow uccessful bidder(%) after issuance 	I ett.. 

Award to the successful Bidder. 

14. The tender should be submitted alongwith the abovt: required documentation information, it 

lacks the tender will not be consider by the procurement cninmittee and no excuse will he consider even 

if the work is in hand for execution . 

15. Bid Documents are available on deposition of non refund, ble price of Rs:3000/= 

16. Bid validity 90 days. 

17. In case of Public I loliday or the undersigned remains out of head quarter, the tenders will be opened on 

the next working day. 

Executive Engineer, 

Provinciol I I ighways 1)ivisim 

I arkatio 

Copy forwarded with compliments to the:- 

• Chief Engineer, I lighways Department Sukkur, (or favour o • information please. 

• Superintending Engineer, Provincial highway,: Circle Larkano, Ile is requested to kindly accord !ILA t',•1.11t 

approval of the N.I.T. 

• Director Information Public Relation Department (Advertisement) alongwith spare copies of advertisement 

for publication in leading news papers. 

• Secretary I.T Department Government of Sindh, Sindh Secr !lariat Building No.6, 	floor Karachi. 

1.1%.13irector (C.11) Sindh Public Procurement Regulatory Autl ority Government of Sindh Block s-A. Sind!' 

Secretariat 4-B Court road Karachi for favour of information.. 

• Assistant Engineers Provincial Highways Sub-Division Larkano / Shandadkot for information and 

immediately they are requested to submit the estimate ar d schedule "It" of the works immediately Int 

taken further necessary action. 

• I)ivisiunal I lead Draftsman / I lead Clerk for information. 

• Copy for NOTICE BOARD. 

I )iv 

ono 



443.66(1 

161..19S 

131.036 

69.393 

28.852 

4",,, of Bid 

I 	Price 

1". of Bid 

['rice 

4".. of Bid 

Price 

40  of Bid 

Price 

400 (If Bid 

Price 

30001= 
	

24 months 

1(11)( 	 IS 1111)1111), 

300W- 	 IS month.. 

311001 	 IS moolhs 

30(1(11= 	12 months 

LIST OF WORKS 

S. No: Name of work 

Fstimate 

Cost. 
Eames( 

Money 

I ender 

lee 

I 	allowed 

for completion 
Requilcinetit 

Construction / W/It of road from 

Larkana New Bus Stand 1.1' Side of 

Rice Canal to Naudero Regulator 

Road 17.71 Kms. 

Construction 	of 	Additional 

Carriageway of Larkana 	mien, 

road under PSDI' 2015-16 Plia ,,e-1 

Construct 	 of 'I'wo Pre-Stressed 

Bridge al Rice Canal Larkana 

Construction of road from Larkana 

Rasheed Waggan road (.1. Nazar 

Mohalla alongwith Sim Nala (Both 

Sides) to Murad Shah mile: 1/2-3/4 

(i/c M. Structure) 

Construction of link road from 

village Mcvalkot to Waris Dino 

Machi 	road 	mile: 	1/4-3/0 

(i/c M.Structurc) 

\ atitI I'l 1 

Ifer,1,11.;11011 ,n 

CJIegors ( - ..' 

(CI 01 X., ( l 101 

III llie yeas 21117 

\ 011.1 1'1 C 

Ifegi ,aration in 	I 

C. aulttbr) t. 4 
(('l'01 & ( .1 Ill) 

of the year 2017 

Valid l'FC• 	I 

Itego.ti al; mt in 

C:alegory ( 10(1'014 

I CF .02 & t:1.-101 for 

the year 2017 

Valid 

Itegkliation Eu 

Caiegon (' s 

It'1•01 & 	In) 

of the year 2017 

1 
' 

2 

3 

4 

5 

eer, 

Provinciol I I ighways I)ivkion IL  

,rkano 

I NI I.New III Work AI H 



REVISEDt.NNUAL PROCUREMENT PLAN 2016-17  • 
PROVINCIAL HIGHWAYS DIVISION LARKANO.  

Sr. 
No: 

IIMM \ 

Description of Procurement Quantity 
t% 

applicable) 

Estimated 
unit cost 
(Where 

applicable 
Millions) 

Funds 
allocated. 

X 

Scope of 
Funds 

(ADPs Non 

ADPs) 

Proposed 
Procurement 

Method 

Timing of Procurement f 	Remarks 

1•°: 
Quarter 

2": 
Quarter 

3,d; 

Quarter 

4th: 
Quarter 

01 02 	 I 03 	I 	  03 	I 06 	I 07 08 	.1 09 	I 10 	I 11 	J,12 

Construction of Larkana Naudero 
road Circular road to connect 
Indus Highway (N-55) at Larkana 

1 	By Pass road mile: 0/0-1.4 (320' 
lift: Pre-stressed Bridge over Rice 
Canal i/c Masonry structure) 

(ADP NO. 2674) 

174.3141 	37.00 
ADP 

No.2674 

Nationa: 
completive 

b;isiding among 
ETC 

Bidder:- 

Rehabilitation and Widening 
of Road from Naudero Chowk 
City Larkana to river Indus 

2 Protective Bund via village 	 58.93 	15.00 
Masuhab and Akil road 0/0-3/6 
= 6.00 Kms. (i/c M.Structure) 

	

(ADP 2685) 	 
Construction of Road From  

ADP No. 
2685 

--do-- 	7.500 

    

       

Arija Bye Pas to Gud Purani 
3 To Yar Mohammad Hulio 	 11.500 	13.00 

Along Path of Glipsy Minor 
Mile: 0/0-0/5 (i/c M.Structure) 

ADP No. 
2675 

6.500 

      

                 

                 

M&R of road from C.M.0 Bridge 

4 to Kamber Railway Phattak along 	 29.000 	29.000 	M&R 	--do 	29.000 
1.P of Rice Canal =1.80 Kms. 

Full funded 
released 

Scheme shall 
be completed 
during CFY 

201'-17 

Contd: P'2 



P/2 
	 • 

' 	Sr. 
No: 

i 	Description of Procurement Quantity 
(Where 

applicable) 

Estimated - 
unit cost 
(Where 

applicable 
Millions) 

Funds 
allocated. 

iScope of 
,' 	Funds 
I (ADPs Non 

ADPs) 

Proposed 
Procurement 

Method 

I 

Timing of Procurement Remarks 

1•t: 
Quarter 

2^°: 
Quarter 

ye: 

Quarter 
4th: 

Quarter 

03 04 05 	I 	06  07  08 	1 09 	1 10 	I 11 	I 12 01 	 02 	 1 

3. 
M&R of road from Pakho to Gogharo 
road mile: 0/0-3,0 (in portions) 

17.174 

15.887 • 

13.500 

17.174 

15.887 

M&R 

M&R 

M&R 

National 
completive 

bidding among 
PLC Registered 

Bidders 

17.174 

Full funded 
released 

Scheme shall 
be completed 
during CFN 

2016-17 

6 

7. 

M&R 	of 	road 	from 	Ratodero 

Chandni 	Chowk 	to 	Ratodero 

Shikarpur road mile: 0/0-1/2 
--do-- 

- - 

15.887 

13.500 

M&R of road from Dokri to Badeh 
via Dokri By Pass road mile: 0/0-610 

;in portions) 
13.500 

	 \ MR of road from Garhi khuda 

8.  

9.  

Buz 	Bhutto 	Mazar 	to 	village 

Sanwa! Khan Jarwar road mile: 

0/0-1/2 

12.113 12.113 M&R --do-- 12.113 

‘likR of road from Shandadkot Dost 
banglow road upto Public School 

mile: 0/0-1/5 
8.336 8.336 M&R --do-- 8.336 

( .ontd. P/3 



Contd: 

Remarks 

4th: 

Quarter 

I 12 11 

15 

Construction 	W/R ot road from 

Larkana New Bus Stand I.P Side of 

Rice Canal to Naudero Regulator 

Road 17.00 Krns. 

M&R of road from Larkana Phull 

10. road to connect Larkana Pir Sher road 

via Samtia Street mile: 0;0-05 

---- 

M&R of Re-decking ot Slab 45' Rft: 

IL Bridge along from Wagan to Warah 

point mile: 9/0 

- --- 

\l&R of Repair ot 	Rft: Span 

12. Culvert, via Mirokhan Arzi Bhutto 

road mile: 2/0 
 

Widening / Re-habilition of 

13 Mahar Wada to Larkana Khairpur 

road via 57 Regulator 

— — 

W/R of mad from Larkano to 

14 Sono Jatoi via Mahar iVada road 

5.00 Ems. 

P/3 

6.740 6.740 M&R 

4.500 4.500 M&R 

0.252 0.252 M&R 

ADP 
S5.000 31.000 

No.2486 

ADP No. 
74.000 18.500 

2465 

ADP No. 
443.660 154.625 

2713 

Proposed 

Procurement 

Method 

of Procurement 

Pt: 

Quarter Quarter Quarter 

07 08 09 10 

National 

completive 

bidding among 

PEC Registered 

Bidders 

6.740 

4.500 

No: 

Sr. D escription of Procurement '-;:dantity 
(Where 

applicable) 

Estimated 

unit cost 

(Where 

applicable 

Funds 

allocated. 

Millions) 
m...... 

01 02 03 	I 04 	
J 

03 	I 

--do- 

Full funded 

released 

Scheme shall 

be completed 

during CFY 

2016-17 

Scope ot 

Funds 

(ADPs Nuri 

ADPs) 

06 



P/4 
• 

Sr. 

No: 

Description of Procurement Quantity 
(Where 

applicable) 

Fstimated 

unit cost 
(Where 

applicable 

Millions) 

Funds 
allocated. 

Scope of 
Funds 

(ADPs Non 

ADPs) 

Proposed 

Procurement 
Method 

Timing of Procurement Remarks 

12 

1": 

Quarter 

2": 

Quarter 

3'4: 

Quarter 

4th: 

Quarter 

01 02 03 04 05 06 07 08 	I 09 	I 10 	I 11 

16.  

17.  

to 

Construction 	of 	additional 

Carriageway 	of 	Larkana 	\audero 

road under ['SDP 2013-1t Phase-1 

161.398 50.000 
ADP No. 

2712 

National 

completive 

bidding among 

PEC Registered 

Bidders 

Construction 	of 	Two 	Pre-Stressed 

Bridge at Rice Canal Larkana 
1:4 1.036 

69.393 

2S.S52 

40.00 
ADP No. 

2743 

ADP No. 

2651 

ADP No. 

2634 

--do-- 

--do- 15.000 

5.000 

15.000 

5.000 

Construction of road from I arkana 

Rasheed 	Waggan 	road 	4, 	\azar 

NIohalla alongwith Sim \ala (Both 

Sides) to Murad Shah mile: 1'2-3/4 

(i.c NI. Structure) 

30.00 

Construction 	of 	link 	road 	from 

pillage 	Nleyalkot 	to 	Waris 	Dino 

\lachi 	road 	mile: 	1/4-310 
10.000 --do- 

(; M.Shut.tuix.) 

er, 

Provincial Highways Division 

Larkano 
D\I~CR s

2016.17, 



Tender Title S. No. SPPRA Tender ID 

11601 

.............Ii,,  to 44,111 • toy •to. 	../444 t 11.0,411 

11.1/111111.1.1/ 1 .1111/1111 

4111.111ELO 	
MT 111.1 T6560 

Focee to comett to 74507 	rresok_coreirKt_em.O. 

714/401107? .11110 It. 
4,1 roe 11141 

11111olte1t1 
647 W11/ 4  060 

rated to conoect to 74001 • myecp_conoecl_em3417 

71474436475 a I l'^ '15  NAsgtkivon IAIOIAN6 

411151 tit 	
NTH vat. 5977. 

Faded to 4n-tote/1 to 4/9601. • o9s4/6coo.estcootto 

214746 	7`.75PR.4 IC/ 
Lae ens 

vatt•eolt 
Ml 	111t,  

2147411364/4P1'PA ID 

tol tee'l n 

Fatt•O to connect to 47ySOE • myecet_goonecl_terota 

LaOtana 

14 1 4101 5430 

Faded to canna° lo 4501 nyse6_conner1_erfor0. 

2 taTaill3647:1PPRA 10 LARKANA 

W11141E10 	
140 SOrT SOD. 

Faded to correct to 14501 • 
214741/36471..1e41.4 

L/PaCANA 

volts* lL 
76714 y4114 5604 

4214740.11141SPPRA In 
MVO 

16111111ELLA 

radon to canna?, lo 61101 	eolee_COortect_em7/1) 

La. We 

147 W1T14 SRO 

Faded 10 C011111K/ 10 54501. • 1./.01-/00011V-1."..). 
21474636476PPP/1 ID 

Lana. 

4I71114'11) 
1•01/4  SOO 

7.3•41 to fOrvierf 10 114501 	nysea_ronnacionoi0 

30637 

30636 
1a7463647SPF4ta 1!1 

Laneo• 

Home 	SPPRA Notifications 	SPPRA Board 	SPP Act 2009 	SPP Rules 2010 

Search Tenders Archieve By City Names click here 

• Senal No. 

City (e.g sukkur) 

SPPRA 10 
1.011(30( Title 

Advertise Dale 

Moot hlYear 

1 2 3 4 5 6 7 8 9 10 11 Failed to connect to MySOL 	mysciti_connec 

Ceded to connocl to lay SO: • no telt_connect_ctoor() 

2147411364e6PPRA 
Lanai,* 

WI (Wet Co 	MT WI Ill SOD 

Fare t0 001111.90110 //1/001 • mr4171.COosleCt_eme11 
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OFFICE OF THE EXECUTIVE  
ENGINEER PROVINCIAL 

HIGHWAY DIVISION LARKANO 

INF--KRY:N0.4828/16 

Executive Engineer 
Provincial Highways Division 

Larkano 
4 .s:11, vi.441;70e're;r1  1Vv;eas' on'te 

ENT OP EOUCRTION IN SINOES 

YOUR MESSAGF. TO 8 3 9 
46 
	

FOR THE BETTER 

Wigs SMS 'ILMI' 

information / Certific 

liable to he black listed 

11- In case of firm, list of 

tars of directors / prop 

e is provided by the company / firm shall be 

t any stage. 

inners / partnership deed, giving full particu-

ietors or other connected alongwith power of 

('hone No 074-4058111 
No.TC/G-55 /1796/of 2016 	 Larkano 

	
Dated:16 12.2016 

NOTICE INVITING TENDERS 
Tenders are invited from interested persons / suppliers / contractors / compa-
nies / firms on standard Bidding Documents Forms for Procurement of the 

following work as per SPPRA Rules 2010. 

LIST QEM2Itti5 

S. 
No. 

Name of Work Esti• 
mate 
Cost 

Ear- 
nest 

Mon- 
cv 

.len• 
der 
Fee 

Time 
Allowed 
for com• 
pletion 

Requirement 

I Construction / W/R 
of road front Larka• 
na New Bus Stand 
I.P 	Side 	of 	Rice 
Canal to Naudero 
Regulator 	Road 
17.71 Krits 	. 

443.660 4% of 
Kid 

Pike 

3000/- 24 
Months 

Valid PEC , 
Registration 
in Category 
C-2 (CF:01 

& CE10) for 
the year 2017 

2 Construction 	of 

Additional 	Car• 
riageway of Larkana 
Naudero Road um 
der 	PSDP 	2015-16 
Phase-I 

161.398 4% of 

Bid 
Price 

3000/• 18 

Months 

Valid PEC 

Registration 
in Category 
C-3 (CEO! & 

CE10) for 
the year 2017 

3 Construction 	of 
Two 	Pre-Stressed 
Bridge at Rice Canal 
larkana 

131.036 4% of 
Bid 

Price 

3000/• 18 
Months 

Valid PEC 
Registration 
in Category 
C-3 (C001, 

(:002 & 
CE10) for 

the year 2017 
4 Construction 	of 

road front Larkana 
Rasheed Waggan 
road e Nazar Mo. 
halls alongwith Sim 
Naha 	(Both 	Sides) 
to 	Murad 	Shah 
mile 	: 	I/2-3/4 	(I/c 
M.Strucurel 

69.393 4% of 
Bid 

Price 

3000/- 18 
Months 

Valid NEC 
Registration 
in Category 
C 4 (CEO' 

& CE10) for 
the year 2017 

5 Construction of link 
road 	from 	village 
Mevalkot to Waris 
Dino 	Machi 	road 
mile 	: 	1/4.3/0 	(i/c 
M.Structure) 

28.852 4% of 
Bid 

Price 

3000/. 12 
Months 

Valid PEC 
Registration 
in Category 
C-S ICE 
(:E10) for 

the vear 2017 

Icrnilik Condition* 

The intending participants can purchase the blank bid documents on 
payment tit tender lee nut refundable !rum 1111, uth.e fur each work 

from the date of publication upto II.01-2017 ita 1.00 P.M. 	• 

2. The tender will be received back on 12-01-2017 upto 01,00 P.M and.  
will be opened on same date 12-01-2017 @ 03.00 P.M in the presence 
of intending contractors or their authorized representatives. 

3. Eligibility condition for intending participants are as under:• . 

i). Registration with Pakistan Engineering Council in the relevant 
field of specialization of work and also the renewal of 2017. • 

ii). Rio-data of Engineers & Technical staff working with the firm 

alongwith Engineering Qualification Certificate.. 

Documentary evidence for works executed / works in progress 

and certificate of satisfactory completion of works of similar 
nature during last 3 years. 	, 

iv). List of work In progress. indicating cost of each work and copy 

of letter of await( of work. 

v). list of machinery and equipment available with documentary 

evidence of its ownership. as required under chapter 4.2 ()) as 

SPPRA, Certificate of bank showing credit worthiness along-

with Batik state tient. 

vi). No conditional Dr telegraphic tender will be entertained. 

vii). In case the teni.crs remain un•responded. the same will again 

be issued and o 'cited in the presence of the committee on the 

following date. 

Sr Ni, Issue of Blank Tender Receiving of lender Opening of Tender 

I 2 3 4 

12.01-2017 to 02.02-2017 02-02-2017 

01-02-2017 (u 01:00 PM qa 03.00 P.M 

viu). All the bids or 	posal can be re-Jetted at any time prior to the 

acceptance oft e hid or proposals as per SPPRA Rules. 

4. Pakistan Engineering a ouncil license is not mandatory for the works 

upto 4.00 million. 

5. Registration with Inc• e Tax Department (?ITN Certificates), In-

come returns should provide and copy of N.I.C. 

6. The bidder should hay• Registrations with the Sindh Revenue Board. 

7. Undertaking on Affida it that the firm is not involved in any litigation 

or had not abandoned ny work in the Department. 	• 

8. The bidders should su mit earnest money as showing against each 

work in shape of Call cposit prepared from the scheduled hank in 

favour of the undersig 

9. Affidavits to the effect hat the firm / contractor have not been black-

listed previously by an executing agency. 

• 10. Affidavits to the effect hat all documents / particulars / Information 

furnished are true and correct. In case of Bogus / Tempered or false 

attorney. In case of be its sole proprietors, such undertaking on af-

fidavit be furnished. 

12 I )etails of owner along rah CNIC on Mania! Stamp paper. A repre- 

sentative ghoul(' have 	thority on Judicial Stamp Paper Irons owner 

and participation. 

13. Call Deposit (Earnest oney) will be refunded to the unsuccessful 

bidder(s) after issuance f Letter of Award to the successful Bidder 

14. 11w tender should be a bmItted alongwith the above required docu-

mentation / informatio if such lacks the tender will not be consider 

by the procurement co mittee and no excuse will be considered even 

if the work is in hand 
	

execution. 

IS. 	Bid 	 MT AV liable 1,11111,11Sitletil Of 114,11 Id-1111111111e WI"' 

of U.S.300,1),= 

26. Bid validity 90 days. 

17. In case of Public Holi ay or the undersigned remains out of Head 

Quarter, the tenders tel he opened on the next working day. 

77/4  :Zi4 7) 4/ 1 7— 727,2- >eyz 
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