01.
02.
03.

Name of Procuring Agency
Tender Reference No
Tender Description /
Name of Work / Item

Method Procurement

Tender Published

Total Bid Documents

Total Bid Received

Technical Bid Opening date

(If Applicable)

No. of Bid Technically qualified
(If Applicable)

Bid(s) Rejected

(If Applicable)

Financial Bid Opening date

Bid Evaluation Report

Cost offered
by the
Bidder

Name of Firm
or Bidder

1. | M/s. Qalandar Bux | 472,468,050

Abro

Ranking
in terms
of cost

i
l.owest ‘
|

BID EVALUATION REPORT i

Provincial Highways Division Larkano
N.LT No. T'C/G-55/ 1796 dated: 16.12.2016

CONSTRUCTION / W/R OF ROAD TFROM
LARKANA NEW BUS STAN LI SIDE OF RICI
CANAL TO NAUDERO REGULATOR ROAD
MILE: 0/0-11/0 = 17.71 KMS,

Single Stage — One Envelop Procurement
19.12.2016
20.12.2016

21.12.2016

Daily Express Tribune
Daily Jang

Daily Kawish

SPPRA Sr.No. 30870 /2016
13Nos:

08 Nos:

Not Applicable

Not Applicable
03 Nos:

02.02.2017

Comparison with Reasons for |

Estimated cost acceptance /

Al)—- 19.85%above | Qualified as

(on item No. [H)

Responsive

per evaluation and lowgest bid

i)~ 7.88%above criteria recomimended
(Exceptitem No, (8)
Bi) 19.85%above QL ENATG O
{on stem Noo (Ol work
i)~ 13.90%above
(Exeuptitem Moo (18)
‘{' i). = 17.45%above
ii). — 15.85"above
ii).= 15.95%above
iv). = 21.35%above
v). = 22.90%above
12 = Al lar
Contd: Pa
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Cost offered
by the

Name of Firm
or Bidder

M/s. Ghulam Nabi
& Co.

477,070,954

M/s. Mohammad 477,330,743

-

Ramzan & Co. I

4. | M/s. S\M.Z Constt: | 477,656,946
Co.

Ranking
in terms

2nd*:

Highest

' Highest

- Highest

Comparison with

Estimated cost

(on item No. (08)
1) 8.98%above

21.10%above

™ =

on item

1) 14.50" above

fEscepl it M DK}
C ). = 17.90%above
ii). - 16.08%.above

‘ ).~

16.25% above

iv). = 21.75%above

| V). = 23.40%above
D 1"above
Ai)= 21.15%.above

n item No. O8]

1).= 9%above
(Except item N L]
Bi)= 21.15%above

(on item No, O8)

i)~ 14.70%above

Except iten

C i), = 17.95%above
it). = 16.10%above
iii).~ 16.30%above

iv). = 21.80%above
v). = 23.50%above
D 1.50%above
Al) 21.20%above
(on tlem No. (8

1) 9.05"%above
Bi)= " 21.45%above

(on item Mo, US)

in).= 14.95%above
{Excopt item Nov (IR}
C i), = 18.10%above

i). - 16.25%above

iii).= 16.50%above
iv). 22%above
v). = 23.65%above
D 2%above

21.10%above

Reasons for
acceptance /

jection

e

Qualified as Rejected
per evaluation

criteria

Qualified as Rejected
per evaluation

criteria

l‘_}llsllillt'ti as 1\‘l'i|'\ led
per evaluation

criteria

/™

/

( Contid: Pag




Name of Firm Cost offered Reasons for

or Bidder

Comparison with

r Remarks I]

rejection |

Ranking
in terms
of cost

by the Estimated cost acceptance |

Bidder

21.25%above Qualified as

¥
ru'lh Cled

S (P R T i s T wia 3 11}
5. | M/s. Eid 478,178,904 ' Highest | A i),
- Mohammad Brohi | on item No. (8 per evaluation
| 1) ".ll\l'--.zbu\'v criteria
1B1) 21.75"%above
on ilem No 18)

i) 15.10%above
Ci) 18.25"%above

i). = 16.42"%above
).~ 16.65"%above

22.25%above

iv), = 222
‘ v) 23.70%above
[ 2.058%above

Signatures of the Members of the Committee

( Abdyl Majeed Panhyar )

i )
- (2R
( Abdul Wahab Sahito)

Executive Engincer,

Ahmed Abro)
Assistanl Engineer
Provl: HigMways Sub-Division

I'uk itive Engineor
Provincial Highways Divisi

l.arkano ( Chairman

Public Health Engineering Division-I

l.arkano ( Member ) Larkano ( Member )




Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur.

No. CE/HWS/DB/ 229

Name of Work:-

dated: 30.01.2017

COMPRATIVE STATEMENT

CONSTRUCTION / W/R OF ROAD FROM LARKANA NEW BUS STAN LP SIDE OF RICE CANALA TO NAUDERO
REGULATOR ROAD MILE: 0/0-11/0 = 17.71 KMS.

S.NO: Discription Estimated Cost M/s. Qalandar Bux Abro M/s, Ghulam Nabi & Co. M/s. Mohammad Ramzan & Co.
Rate ' Amount Rate ] Amount Rate [ Amount
PART-A (Road Work Construction)
1 Amount of Shedule B 331,051,952 /- 331,051,952 /- 131,051,952
2 Amount of Shedule B 105,157,298 105,157,298 /- 105,157,298
3 |Add: 20 “habove on item No. 08 21,031,460 /- | 1985 Y%above (+) 20,873,724 /- | 2110 %above | (+) 22,188,190 /- | 21.15 “%habove | (+) 22,240,769 /
4 225,894,654 /- 225,894 654 / 2258494 654 /- 225,894 654
5 Add: 8 “wabove Excopt item No. 18,071,572 / 788 "Labove (+) 17,800,499 8.98 "eabove | (+) 20,285,340 /- 9 “wabo ' 20,330,519
Add 1 % Contingency 3,310,520 /-
f Ded: Diff: Cost of Bitumen  (-) f,7 86,589 /- 6,786,589 / £,7586,589 /- 7,786,589 /-
7 Ded: Diff: Cost of Bitumen. (<) 16,206,889 /- 16,206,889 / 16,206,889 /- 16,206,889 /
TOTAL 350,472,026 /- 316,732,696 | 350,532,004 /- 350,629,761 /-
SAY TOTAL 350,472,100 /-
PART-B (Road Work W/R)
1 Amount of Shedule B 75,995,584 / 75,995,584 / 75,995,554 /- 75,995,584 /-
2 Amournit of Shedule B 25,178,476 25,178,476 25,178 A7E 25,178,47¢
3 |Add 20 above on item No 08 5.035,695 19.85 “above ) 4,997 927 sabove | () 5,312,658 /-| 2115 above | (- 5,325,248
4 50,817,108 50,817,108 817,108 50,817,108
5 Add 14 above Except item No (08 7,114,395 13.90 "%above (=) 7,063,578 14.50 “habove | (+) R, 4R1 14.70 ‘mabove ) 7470,115
Add I % Conbingency 759,956 /
f Dod: Dift Cost of Bitumen 2} 1,624,889 1,624,889 h24, 889 1,624,884
Ded: Ditf: Cost of Bitumen 1,880,609 3 880,604 3,880,609 3,880,604
TOTAL . 53,400,132 /- 82,551,591 83,171,225 83,255,499 |-

SAY TOTAL l[

83,400,200 /

T Il

=

Jéul

Contd: P/2




Pi2

S.NO: Discription Estimated Cost M/s. Qalandar Bux Abro M/s. Ghulam Nabi & Co. M/s. Mohammad Ramzan & Co.
Rate [ Amount Rate l Amount Rate l Amount
PART-Bi. (10' RFt: Bridge 02 Nos.)
1 Amount of Shedule B 1,538,526 /- 1,538,526 1,538,526 /- 1,538,526 /-
17 45 %above +) 268,473 /- | 17.90 %above | (+) 275,396 /- | 1795 "above | (+) 276,165 /-
2 Add: Cartage of Material 274,352 /- 0 /- 0 /- 0 -
TOTAL 1,812,878 /- 1,806,999 /- 1,813,922 /- 1,814,691 /-
SAY TOTAL 1,812,900 /-
1,812,900 X 2 3,625,800 1,806,999 X2 3,613,998 /- 1,813,922 X2 3,627,844 /- 1,514,691 X2 3,629,383 /-
PART-B ii: (6" Ft: Span Culverts 04 Nos.)
1 Amount of Shedule B 662,792 662,792 6h2,792 b62,792
15.85 "Labove (=) 115,053 16.08 above | (=) 106,57 1610 “wabove 106,710 /-
2 |Add: Cartage of Matenial 106,225 /
TOTAL 769,017 /- 767,845 /- 769,369 /- 769,502 /-
769,017 X 4 3,076,068 767,845 X4 3,071,378 /- 769,369 X4 3077476 /- 769,502 X 4 3,078,006 /-
SAY TOTAL 3,076,100
PART-B iii. (3 Ft: Span Culverts 03 Nos.)
Amount of Shedule B 483.926 483,92 483,926 183,926
1595 “Labove =3 771586 £.25 “wabowve | (+) 7R,638 1630 Sabove | (+) 7R.E80 /
2 Add: Cartape of Matenal 78525 /
TOTAL 562,451 /- 561,112 (- 562,564 562,806 /-
562,451 X3 1,687,353 561,112 X3 1,683,337 /- 562,564 X 3 1,687,692 562,806 X 3 1,688,418 /-
SAY TOTAIL 1,687,400

g WY /(\ \

/N

-

Contd




P/3

S.NO: Discription Estimated Cost M/s. Qalandar Bux Abro M/s, Ghulam Nabi & Co. M/s. Mohammad Ramzan & Co.

Rate Amount Rate Amount Rate Amount

PART-B iv. (2000° Rft: Retaining Wall)

1 Amount of Shedule B 22,809,160 / 22,809,160 / 22,809,160 /- 22,808,160 /-
21.35 “above (+) 4,869,756 (- | 21.75 “wabove | (+) 4,960,992 /- | 21.80 %above | (+) 4,972,397 /

2 |Add: Cartage of Matenial 4,931,119 /- 0 0 0
TOTAI 7,740,279 /- 27,678,916 /- 27,770,152 /- 27.781,557 /-

PART-B v (18™ Dia Pipe Culvert 04 Nos.)

1 Amount of Shedule B 100,661 /- 100,661 100,661 / 100,661 /-
22 %) “wabove (+) 23,051 / 23 40 "“sabove | (+) 23,555 / 2350 "wabove | (+) 23.655 /
2 Add Cartage of Material 23,534 /-
TOTAL 124,195 /- 123,712 /- 124,216 /- 124,316 /-
124,195 X4 496,780 123,712 X4 494,849 /- 124,216 X 4 496,863 /- 124,316 X4 497,265 /-
SAY TOTAI 496,800
PART-C (Miscellaneous)
1 Amount of Shedule B 641,285 / 6,641,285 f,641,285 6,641,285
Atpar i abovie =) Gh413 A above 99,619
TOTAL 6,641,285 /- 6,641,285 /- 6,707,698 /- 6,740,904 /-
SAY 6,641,300 /-
TOTAI 477,139,979 /- 472,468,050 /- 477,070,954 /- 477,330,743 /-
SAY 477,140,000 /-
A




S.NO: Discription Estimated Cost M/s. S.M.Z Constt: Co M/s. Eid Mohammad Brohi
Rate Amount Rate Amount
PART-A (Road Work)
1 Amount of Shedule B 331,051,952 /- 331,051,952 /- 331,051,952 /-
2 Amount of Shedule B 105,157,298 /- 105,157,298 105,157,298 /
3 Add 20 Y%above on item No. 08 21,031,460 /- 21.20 “Habove (+) 22,293,347 /- | 21.25 %habove | (#) 22,345,926 /-
4 225,894,654 /- 225,894,654 /- 225,894,654 /
5 Add 8 =above Except item No. 08 18,071,572 /- 905 mabove (+) 20,443,460 910 %above | (4) 20,556,414 /-
Add Contingency 3,310,520 /-
6 Ded: Ditf: Cost of Bitumen. () 6,786,589 /- f, 786,589 /- £,786,589 /-
7 Ded: Ditf: Cost of Bitumen (<) 16,206,889 /- 16,206,884 / 16,206,889 /
TOTAL 350,472,026 /- 350,795,287 /- 350,960,813 /-
SAY TOTAL 350,472,100 /-
PART-B (Road Work W/R)
Amount of Shedule B 75,995,584 75,995 584 / 75,995,584
2 Amount of Shedule 25,178,476 /- 25,178,476 25,178.476 /
3 Add 20 "above on iten Nos 08 5,035,695 /- 21 45 “above (+) 5,400,783 / 21.75 “habove | (+) 5476319 /
4 5,817,108 50,817,108 50,817,108
5 \dd 14 %above Except item No 08 7,114,395 1495 "wabove 7.597.158 5 above | {+) 7 £73,383
Add ] Contingency 759,956
f Ded: Dl Cost of Bitumen {=) 1,624,889 /- 1,624,584 1,624,889 /-
7 Ded it Cost of Bitumen (-] 3,580,609 /- 3880 609 / 3,580,6019
TOTAL 83,400,132 /- 83,488,027 /- 83,639,758 /-
SAYTOTAL f 83400200 /-




S.NO: Discription

Estimated Cost

M/s. S.MLZ Constt: Co.

M/s. Eid Mohammad Brohi

Rate Amount Rate Amount
PART-B i. (10° RFt: Bridge 02 Nos.)
1 Amount of Shedule B 1,538,526 1,538,526 1,538,526
18.10 “habove (+) 278,473 18.25 “above | (+) 280,781
2 Add: Cartage of Matenal 274,352 ) )
TOTAL 1,812,878 /- 1,816,999 /- 1,519,307
SAY TOTAI 1,812,900 /-
1,812,900 X 2 3,625,800 1,816,999 X2 3,633,998 /- 1,819.307 X2 3,638,614
PART-B ii. (6" Ft: Span Culverts 04 Nos.)
1 Amount of Shedule B 662,792 | 662,792 662,792 {
16.25 "above (+) 107,704 /. 1642 %habove | (+) 108830 /
2 Add: Cartage of Material 106,225
TOTAIL 769,017 /- 770,49 771,622
769,017 X4 3,076,068 770,496 X4 3,081,983 / 771,622 X4 3,086,490 /-
SAYTOTAI 3,076,100
PART-B iii. (3’ Ft: Span Culverts 03 Nos.)
Amount of Shedule B 183,926 183,926 483,926
A5l at TU R4S ' b o - | "4
2 A srtage of Materia 78,525
TOTAIL 562,451 /- 563,774 /- 564,500 /-
562,451 X 3 1,687,353 563,774 X3 1,691,321 /- 564,500 X 3 1,693,499 /-
SAYTOTAL 1,687,400,
\




‘v

P/

S.NO: Discription Estimated Cost M/s. S.M.Z Constt: Co M/s, Fid Mohammad Brohi
Rate Amount Rate Amount
PART-B iv. (2000° Rft: Retaining Wall)
1 Amount of Shedule B 22,809,160 22809160 /- [ 22,809,160
2 "above (+) 5,018,015 /- | 22.25 “alx . 5,075,038
2 |Add: Cartage of Material 4,931,119 0 /- 0/
TOTAI 27,740,279 /- 27,827,175 /- 27,884,198 /-
PART-B v (18" Dia Pipe Culvert 04 Nos.)
Amount of Shedule B 100,661 661 /- : 00,66
vi ; 23,806 237 [ 3385
2 23,534
TOTAL 124,195 /- 124,467 /- 124,518 /-
124,195 X4 496,780 124,467 X4 497,869 /- 124,518 X 4 498,071 /-
SAY TOTAL 496,800
PART-C (Miscellaneous)
[Amount of Shedule | 6,641,285 641,285 6,641,285
8IA /- 205 \ 136 ] 4¢
TOTAL 6,641,285 /- 6,641,285 /- 6,777,431 /-
SAY 6,641,300 /-
TOTAL 477,139,979 /- 477,656,946 /- 478,178,904 /-
SAY 477,140,000 /-

Contd: "7




e

. FINANCIAL REVIEW
(A) Total Cost As pers Estimate 477,140,000 /- ) _ ) _ ) :
Remarks:- The Bid offered by M/s. Qalandar Bux Abro is responsive and lowest hence recommoended
Lowes Tender Amount 472,468,050 ’
for approval.
Savings over Estimate 4,671,950 /-
A
(Engrgbc]ul ahab Sahito) (Engr: Aftab’'Ahmed Abro) (Engr: Abdul{Majeed Panhyar)
Executive Engineer, Assistant Engineer, Execufjye Engineer,
Public Health Engineering Division-I Provincial Highways Sub-Division Provincial Highways Division
Larkano Larkano Larkano
(Member) (Member) (Chairman)



. ¢ P/7

FINANCIAL REVIEW

(A) T'otal Cost As pers Estimate 477,140,000 /- B
Remarks:- The Bid offered by M/s. Qalandar Bux Abro is responsive and lowest hence recommoended
Lowes Tender Amount 472,468,050 /- |
for approval.
Savings over Estimate 4,671,950 /-

~ \\J AL
(EngriAbdul Wahab Sahito) (Engr: Aftab Ahmed Abro)
Executive Engineer, Assistant Engineer,
Public Health Engineering Division-I Provincial Highways Sub-Division Provincial Highways Division
Larkano Larkaho Larkano

(Member) (Member) (Chairman)




OFFICE OF THE
EXECUTIVE ENGINEER,
PROVINCIAL HIGHWAYS DIVISION LARKANO

Ph: 074-4058111

= E-mail. provincialhighivaysdivisionlrkegmail.com

.. ﬁém_e.df_WOrk /_Item -

>

CONSTRUCTION / W/R OF ROAD FROM LARKANA NEW BUS STAND L.P
SIDE OF RICE CANAL TO NAUDERO REGULATOR ROAD MILE: 0/0-11/0
17.71 KMS.

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the Procurement Committee was held on 02.02.2017 for
the bids called upon vide N.I'T No. TC/G-55/ 1796 dated: 16.12.2016. which was
chaired by the Executive Engineer, Provincial Highways Division Larkano /
Chairman Procurement Committee and held in his office while attended by the
following members of the procurement committec.

1/- Mr. Abdul Wahab Sahito

Executive Engineer

Public Health Engineering Division-I

Larkano

2/- Mr. Aftab Ahmed Abro

Assistant Engineer

Provincial Highways Sub-Division

Larkano

There were (13) thirteen Nos. blank tenders sold, out of which (8)
eight Nos. were put in the Tender Box. After scrutinizing, (3) three Nos. tenders
were rejected due to original Call Deposit of the required earnest money was not
furnished with the tender and others. Therefore (05) five Nos. tender were
considered in the bidding process by the Procurement Committee as detailed are
shown in the Bid Evaluation Report / Comparative Statement. The rates quoted
by the bidders were announced formally in presence of the participants / theis
representati ves and accordingly recorded. There was no any pldilin 1al

lelegraphid tender received.
0 ' r
bro ( Abdulf Majeed Panhyar )

\

s 255 "8 1-" LS
( Abdfil Wahab Safito)

(A Ahmed A
Executive Engineer, Assistant Enginecr, ExbdWtive Engineer,
Public Health Engineering Division-1  Provl: Highways Sub-Division I‘m\-'inci\:f{ Highways Division
lLarkano (Member) Larkano (Member) l.arkano (Chairman)

[letter ADP Wark 05 1C-1% 2-2016-17]




® . Office of the Executive Engineer, Provincial Highway Division Larkano
# "-..‘.

i ATTENDANCE SHEET
NAME OF WORK:-

! Construction / W/R of road from Larkana New Bus Stand

[ 1 | LP Side of Rice Canal to Naudero Regulator Road
! | Mile: 0/0-11/0=17.71 Kms.

NIT No.TC/G-55/ 1796 dated: 16.12.2016 Tender issue upto  dt: 11.01.2017

Tender opening dt: 02.02.2017

The following Firm / Contractors are present at the time of issued / opening of
tenders in presence of tendering Committee.

S.No: Name of Firm Name of Representative ‘;@‘q}u re |
01. | M/s. Qalandar Bux Abro |/

02. | M/s. Ghulam Nabi & Co.

03 Mfs._Muhammad” Ramzan & Co.

i

04. ‘ M-Xs. S.M.7 Constt: Co.

05 | M/s. Eid Mohammad Brohi

_
YR (\~)— *&A
( Abdul Wahab Sahito ) (A Ahmed Abro)
Executive Engineer, Assistant Engineer,
Public Health Engineering Division-1 Provincial Higlyways Sub-Division
Larkano (Member) /n [.arkano (Member)

—

( Abdul Majeed Panhyar)
Lixedutive Enginceer,
Provincial Highways Division
L.arkano (Chairman)




01.
02.

OFFICE OF THE

EXECUTIVE ENIGNEER, PROVINCIAL HIGHWAYS DIVISION LARKANO
BIDDER'S ELIGIBILITY / QUALIFICATION REPORT

Name of Procuring Agency:-
Tender Description / Name of
Work / Item

Provincial Highways Division Larkano
CONSTRUCTION / W/R OF ROAD FROM LARKANA NFEW BUS STAND LP SIDE OF RICE CANAL
TO NAUDERO REGULATOR ROAD MILE: 0/0-11/0 17.71 KMS.

Sr.

Nos.

Eligibility / Qualification Criteria

M/s. Qalandar Bux Abro

M/s. Ghulam Nabi & Co.

M/s. Mohammad Ramzan & Co.

01.

05.

Registration with Pakistan Engineering Council
in the relevant field of specialization with the
renewal of 2017 of work & the extent of tender
amount of cach work

Bio-data of Engineers & Technical statf working

with  the firm  alongwith  Engineering

Qualification Certificate

Documentary evidence for works executed and
certificate of satisfactory completion of works of
similar nature during last 3 years

Yes

entertained

List of work in progress, indicating cost of each

work and copy of letter of award of work

List of machinery and equipment available with
documentary  evidence of its ownership, as
required  under chapter 42 () as SPPRA,
certificate  bank  showing  credit  worthiness

alognwith Bank statement.

No conditional or telegraphic tender will be

In case the tenders remain un-responded, the
same will again be issued and opened in the

presence of the committee on the following date

All the bids or proposal can be rejected at any
time prior to the acceptance of the bid op
|

propusals as per SPIPRA Rules [']

Yes Yes
Yes Yes
Yes Yes
Yes Yes
Yes Yes
Yes Yis
\r (5] Y s

Yes

Yes

Yes

Yes

Yes

Yes

Contd: P/2




P/2

NS;s Eligibility / Qualification Criteria M/s. S.M.Z Constt: M/s. Eid Mohammad Brohi
| Registration with Pakistan Engineering Council
01 in the relevant field of spedalization with the Yes Yos
' renewal of 2017 of work & the extent of tender ) -
L amount of each work 1 ~ -
| Bio-data of Engineers & Technical staff working a -
02. with the firm  alongwith Engineering Yes Yes .
. | Qualification Certificate. - | |
Documentary evidence for works executed and ] o |
| 03, certificate of satisfactory completion of works of No No |
L similar nature during last 3 years. o -
04 List of work in progress, indicating cost of each Yes Ve
i o work ar'1_n‘1_u.\i1'\' of letter of award of work . - ' - - B
List of machinery and equipment available with
documentary  evidence of its u\\'t\cﬂhlp, as
05. required under chapter 42 (j) as SPPRA, Yes Yes
certificate bank  showing  credit  worthiness
| .Jlozrm\'ith Bank statement. g -
06, No conditional or telegraphic tender will be Yes Vs .
entertained | o -
In case the tenders remain un-responded, the
07. same will again be issued and opened in the Yes Yes
_ presence of the commuttee on the :nllsm'mE date - -
All the bids or proposal can be rejected at any
(8. time prior to the acceptance of the bid or Yes Yes
| proposals as per SPPRA Rules | - - B B - .
Recommendation:-

eligibility criteria. (

< The lowest evaluated an qualified bidder is M/s. Qalandar

A
ot Va2
( Algl?lwialnailj Sah_fto )

Executive Engineer,
Public Health Engineering Division-I
LLarkano (Member)

( Ahmed Abro)
Assistant Engineer,
Provincial Highways Sub-Division
Larkanb (Member)

(Abd

Exe

* Qut of 05 participation all are declared as substantially qualified bidder by the procurement committee as meet with minimym qualification /

Majeed Panhyar)
tive Engineer,
Provincial Highways Division

lLarkano (Chairman)




R NG Y |

g EXECUTIVE FNGINEER, PROVINCIAL THGHWAY DIVISION LARKANO.

e " -y ;

Yo7 Phone Noo 0910081 T N Feucas e A7) q 6 ot 2016
Lok e ré - '1 - D_ofé

NOTICE INVITING TENDERS.

Fenders are invited frone interested pessons 2 ospeelice, © contacts " companic, 5 e wodned
Bidding Docoments Forms tor Procarement of the Tolloavaing, work o per SPPRA R les, 2000
\ S, N Nae ol S e Potimabiadd € nst WiskSeeurity 1" E el T Bl sl
. i Lo W) Povr wnapuagede fovan
FISTATIACTHINE S PIRA LY
TERMS & CONDITIONS
et _- 1. The intending participants can purchase the blank bid documents on payment ol lender tee nol
refundable from this office for cach work from the date of publication upto TLOT200™ s 100 1Y
p 2 The tender will be received back on 12002007 apto 0500 DM amd will be openvad onowane o1
12.01.2007 w0 3.00 PV in the presence ol intending contractors are their authorized representato.
3. Eligibility condition for intending participanis are as under:-
i Registration with Pakistan Enginceving, Couneil in the relevant ficld on speciabization nr vk
and also’the renewal of 2017, f
i). Bio-data of Engincers & Technical stalfl working with the firm alonpewilhe t g e,
Qualification Certificate.
iii). Documentary evidence for works execuled / works in propress and certilicste o0 ati o
caompletion of works of similar nature during last 3 years,
iv). Fist of work in progress, indicating cost of cach work and copy of fetler ol awvard of s
v). List of machinery and equipment available with documentary evidence ot its ovencidep as
required under chapter 1.2 () as SPPRA, certificate bank showing credit seorthiness alonsaith
Bank statement.
vil. No conditional o telepraphic tender will e entertained,
vii). In case the tenders remain un-responded, the same will apain be dssuea ot woene ¥ oon
presence of the commillee on the following date.
S, Na, Isaue ol Bhaink endes T Reveived ol Tendes U T T TR T R
! ] I 2 - ] .
P20 10 Dras .ty (b T ) BASTRNT |TV ERb I LA
viiide, AL the bids ur proposal can be repected ot any time prior Lo the acceplance ot o -1y
propusals as per SPPRA Rules.
4. Pakistan Engincering Council license is not mandatory for the works upto .00 mittion,
o & a Registration with Income Tax Department (INTN Certificatess, Income returns shoubd be procaes
copy of CNULC,
f. The bidder should have Registrations with the Sindh Revenue Board.
% Undertaking on Attidavit that the Tirm is not involved in any Titigation or had nol abasdanacs, oo o0k

in the Pepartiment
1216 . oy

Fhe bidders should sobmil carenesl o money as showinge apainst ecach work in shape af all e

i
R&I/Inch TZ@repared Trom any seheduled ank in Tavour of he undesipned,
."".ii'u‘(.‘l’!.ibf()'l‘llff)l‘]_l'- SCftjﬂ“d.wil\ to the effect that the firm / contractor have not been blacklisted previousiy by any execaiing
foaarmation Depar .
flovt, Jr’dindlixnpliarr:?{l?}a}t‘l)"_, PR . " : L. — . —
¢ AlTidavils to the etfedt that all doeuments / ||.u!|u:|.\r-. Santormalion fueoeshed are pe o gad 0 st i
case of Bogus / Tempered or talse information / Certifivate is provided by the comgeary 7 e wha'l by

liable to be black listed ot any stage,

11. In case ol Hivin, Tt ol pestoess D partnership desd aiviee tall pesticuadare o ddive 1e et
olher conmecied ‘IllH!_’.‘.\'.'.ll'-l Priviet ol attorney e e st In':n_-’ farke ot '}""'1""" [y T TSIl V-
alfidavit be furnished R TP i
. T
i ;
Secy LT. i :
DTHO-__“. ] i, d
. T e
Datvd.‘z_(._‘.'::-—_:_’. ) f : . '.].I't]f\
e —e | e
J4— /2 Ze/4 : T
~e i S B E AT
A




1'/2

12, » Details of owner alongwith CNIC on Judicial Stamp paper, A representative should have authorite o
' . Judicial Stamp Paper from owner and participation,
13. Call Deposit (Barnest money) will be refunded to the unsuccessiul Didderts) atter issuanee ol et
Award Lo the successful Bidder.
14. The tender should be submitted alongwith the above required documentation - mformation, 1!t wuach
lacks the tender will not be consider by the procurcment committee and no excuse will be conuides even
if the work is in hand for execution .

15. Bid Documents arce available on deposition of non refundable price of Rs:3000/=

16. Bid validity 90 days,

17. In case of Public tHoliday or the undersigned remains out of head quarter, the tenders will be upened on
1

the next working day.

¢ /‘\
s
Lixecutive Engineer,
Provineial Plighawavs Dhivisaon

arkano

Copy forwarded with compliments to the:-
<+ Chiefl Engincer, Highways Department Sukkur, for favour of infurmation please,
Superintending Engineer, Provincial highways Cirele Larkano, 1Teis requested to kindly accord noeoasan,
approval of the N.L'T,
< Director Information Public Relation Department (Advertisement) alongwith spare copices of advertisement
for publication in leading news papers,
Sccrelary LT Department Government of Sindh, Sindh Secretariat Building No.b, 14 floor Karachi,
ercclur (C.B) Sindh Public Procurement Regulatory Authority Government of ‘nmlil Block S-A, Siumdh
Secrctariat 4-B8 Court road Karachi for favour of information.
Assistant Engincers Provineial Hipghways Sub-Division Larkano / Shahdadkot for information am

immediately they are requested to submil the estimate and schedule “B” of the works immuodiately To
taken further necessary action,

Divisional Head Deafltsman / Head Clerk for informalion,
Copy for NOTICE BOARID,

Wwoeduhve ngameer,

Provincial f Highawavs Division
h J110




LIST OF WORKS

Estimate ) . - i
- ; Earnest I'ender Iime allowed :
SNuo: Name of work Cosl. . Requirement B
I Money fre for complelion
—t e J . ’
| Construction / W/ of road from I , . Valid 1'1¢
1 | Larkana New Bus Stand LI" Side of iseio | 4" of Bid Bepstiatitdy
Rice Canal to Naudero Repulator A | Price

(100 & 11
Road 17.71 Kms.

] ]
3000/= | 24 months Catenpry L2
‘ ol Hie year 2008
| Valud 1M1
|

Conslruclion nfl Additinnal Iargrinteationg ti

: A"a of Bid
2 Carriageway of  Larkana  Naudero 11398 Pe; sl oo/ . 18 months | Catepury o l’
| rice ! . "

road under PSP 2001610 'hase-] , | (e L e
i ! | of the yean 207 |
Valid 1°1:€ |

| : Repistration in
Construclion  of  Twao  I're-Stressed Pod% af Bid | | h

3 131.036 | ! 3oon= ! 15 months

[ . Catepory C-&C10,!
lridge at Rice Canal Larkana | I'rice it DL l’

CEO2 & CH=10) tor

Lhe yea 2007

Construction of road from lLarkana Valia 1M1L

Rasheed Waggan  road e Navar L d% ol Thid L Repastration i
» va . (1] i
1 Muaohalla alonpwith Sim Nala (Htoth 59307 giiis 0/ 18 months Catepuans s
Sides) to Murad Shaly snilee: 172 W1 | e ; I LU & 11 um
(i/e M. Structure) ! I I | LB EL S DO
]
Construction  of  link road  from i | l . v j‘l"f 1112
. . 4 \ g s istealiom in
" village Moevalkol o Waris  Dino a%u of Bid | URls
| % M l}'. I il " 14-3/ 2H.852 | |" ) ¢ | annn/= 12 maonths | Category U8
n. achi roac miles; 4-30 i Fiey ; Crot & it
| (i/e M.Struclu re) E ' | ! ol the vear 200017

: cer,
Provincialyl lighwavs Division

rkano

INIT New 00 Wank AP DA




v v ANINUAL FKOUOCUKEMEN T PL4 N 2016-17
PROVINCIAL HIGHWAYS DIVISION LARKANO.

Description of Procurement Quantity |J| Estimated Funds | Scopeof | Proposed Remarks
Where unit cost allocated. || Funds Procurement
applicable) {Where | (ADPs Non Method

applicable | ADPs) 1 20 34 LAE |
Millions) ! Quarter IQuarler Quarter Quarter ||

08

Construction of Larkana Naudero
road Circular road to connect N ationa!
Indus Highway (N-33) at Larkana
1 By Pass road mile: 0/0-1/4 (320 174.3141 57.00 aadin g
Rft: Pre-stressed Bridge over Rice FEC Regisioned
Canal i/c  Masonry structure) Hidders
_(ADP NO.2674) - ) o S E o R
Rehabilitation and Widening
of Road from Naudero Chowk
City L.ark.‘ma to rl_\'er l.ndus ) ) ADP No. )
2 Protective Bund via village 58.93 15.00 -~do-- 7.500 - - -

(R b b AN

ADP
No0.2674

. 2685
Masuhab and Akil road 0/0-3/6
= 6.00 Kms. (i/c M.Structure)
__(ADP 2685) . o N . B o i —
Construction of Road From
Arija Bye Pas to Gud Purani
) rija By as to Gu i ) ADP No. . )
3 To Yar Mohammad Hulio 11.500 13.00 . --do- 6.500 -- - ==
) . 2675 %
Along Path of Glipsy Minor
Mile: 0/0-0/5 (i/c M.Structure) o _
o T - T T a . o . Full tunded
. e released
M&R of road from C.M.C Bridge Cibane ikall
4 to Kamber Railway Phattak along 29.000 29.000 M&R --dlos-- 29.000 -- -~ - [_“. completed
I.P of Rice Canal =1.80 Kms. durng CES
20017
Contd: I'2

—/




Description of Procurement

ME&R of road from Pakho to Gogharo

Estimaled
unit cost
(Where

Quantity
{(Where
applicable)

applicable
Millions)

| Funds

allocated.

Scope of
Funds
(ADPs Non

Proposed
Procurement
Method

National
cmpletive

mile: 0/0-1/3

r0ad mile:0/0-3/0 (in portions) LA A Mak  Wedingamony 171
=L Registered
drdders
ME&R of road from Ratodero
Chandni Chowk to Ratodero 15.887 15.887 M&R --do-- 15.887
Shikarpur road mile: 0/0-1/2
ME&R of road from Dokn to Badeh
7. via Dokri By Pass road mile: 0/0-6/0 13.500 13.500 ME&R -do-- 13.500
‘in portions)
M&R of road from Garhi Khuda
Bux Bhutto Mazar to village
o _ i 12113 12113 M&R --do-- 12.113
Sanwal Khan Jarwar road mile:
V0-1/2
VMé&R of road from Shahdadkot Dost
9. Ali banglow road upto Public School 8.336 8.336 M&R --do-- 8.336

Full funded
released
Scheme shall
be completed
during CFY
2016-17

Contd. P/3



- — —_— —
ilaantity Estimated ‘ Funds I Scope of Proposed | Titping of Procurement
(Where unit cost : allocated. Funds Procurement | i
applicable) | (Where || | (ADPs Non Method |, |
1 u ads rde ,ll?'-_
applicable ADPs) 1 20 k1L
Millions) ! Quarter Quarter Quarter Quarter i

Full funded

Natinal released
M&R of road :rom Larkana Phull compietive Scheme shall
10.  road to connect Larkana Pir Sher road 6.740 6.740 ME&R bidding among 6,740 = = = be completed
via Samtia Stree! mile: 0°0-0/5 PEC Revistered during CFY
Bidiers 2016-17

MER of Re-decs:ng or Slap 43° Rit:

11.  Bridge along from Wagan to Warah o - 4.500 4.300 M&R - 4.500
point mile: 9/0 .

M&R of Repair of 4' Rft: Span
12.  Culvert, via Mirohhan Arzi Bhutto 0.252 0.252 M&R ~-d0-- 0.252
road @ mile: 2/0

Widening / Re-habilition of ADP

15 Mahar Wada to Larkana Khairpur - §5.000 31.000 . - G0-- - - > 2
e . No0.2486
road via 57 Reguiator

W/R of road trom Larkano to

3 . ADP No. y
14 Sono Jatoi via Mahar Wada road 74.000 18.500 _ = d0- -- -- - .-
5 . 2465
5.00 Kms.
Construction WR ot road from
15 Larkana New Bus Stand I.P Side of 43,660 154,625 ADP No. g B [
2 Rice Canal to Naudero  Regulator e TV 2713 ik - )

Road 17.00 Kms.

Contd: P4




Timing of Procurement R;-Luarlu

Quantity M Estimated Funds Scope of Proposed
(Where unit cost allocated. Funds Procurement

applicable) fl  (Where (ADPs Non Method

applicable ADPs) 4‘
Millions) | Qumer Quarter Quader Quarh-r

.

National
Construction of Additional ADP No. completive ,
16.  Carriageway of Larkana Naudero 161.395 50.000 bidding amony -- -- -- --
road under PSDP 2015-16 Phase-I 2712 pEC Registered :
Bidders
Construction of Two Pre-Stressed ADP No. '
Bridge at Rice Canal Larkana h 131036 A0a 2743 e - o - B
Construction of road from Larkana - o
Rasheed Waggan road & Nazar ADP No.
15.  Mohalla alongwith Sim Nala (Both 69.393 30.00 S --do- 15.000 15.000 - =
Sides) to Murad Shah mile: 112-3/4 2651
__li’e M. Structure) - - I e e etien
Construction of link road from o
19 village Mevalkot to Waris Dino 28.852 10.000 ADP No. de: 5.000 5.000 - B

Machi road mile: 1/4-3/0 2634
li'e M. Structure) i

er,
Provincial Highways Division

Larkano
(A D P& VMER Witk New Year 01h-170

B
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Mz & 00-01.2017 00 Jan 2017 T INT  FubINT 17 Feb ITH AT
o ) wilisa iy
WETH WA TH 50D Wiz o
l. Fotand Ve Crovmnd b AN T mayaaS_Cunedl_ el Fhaoms %
TraTARMA P ANV Wy
300 M & 05012017 03 Jan 2017 7 Jan 2017 L
wWiTieE LDy
M1 WATH SD0 oy
Fuded to comsaci o MySOL *  mysah_convect s o, Lt
FVATARIE P, 0
3087 T -~ & 401X D4 Jan 20N7 23 Jan 007 " a0
hiadlieat 2 AT AT SAD
L
" Faded 1o commact 1o MySOL * . myng_tonnoct_sor() nen, o
L pdTARTSPeRA N Y W dan 00T &
| aoarg * oot & 18122018 16.0ve 2016 12 dan 2017 - ™0
] ey WATIRELL
| . AT WA TH SB0 [,
Faded v (i d by Wy SO1 ° mepagh_geewect s ) LR
JHATARIEAFLITYA ID
IcEa7 Lanens -» (TR X 1T D PTVA % fas PN i A
waneein [
T W SN0 pra—
Fadat in commect ko MySOL *  myseh_cerwwedl_smer) (Y-
narassarTIA £
02 N l__'_‘ 11 D MG O L JurE LN
wite Ll MY WATH 58D
o
WTQ IUTABIATEOOVAID Faded 1o comnect 10 WSO © myveh comect omorl), (¥ 08122016 OM.Due 2016 03 Jan 2017 non, ot
ndh.gov.pk/tender history. php?SearchBy=city&xtSearch=larkanaldiF rom Date=G&listmonth= 1&listyear=2008 L]

o~ °°




L4

ol

No.TC/G- 55 /1796/0f 2016

NOTICE INVITING TENDERS

OFFICE OF THE EXECUTIVE
ENGINEER PROVINCIAL
HIGHWAY DIVISION LARKANO

Phone No 074.4058111
Larkano

Dated:16-12-2016

Tenders are invited from Interested persons / supplicrs / contractors / compa-
nies / firms on standard Bidding Documents Forma for Procurement of the
following work as per SPPRA Rules 2010.

), Last ol work I progress, indicating cost of each work and copy

of letter of awanl of work. :

v).  List of machinery and equipment available with documentary
evidence of Ity ownenhip, as required winder chapter 4.2 ()) as
SPIPRA, Certificate of bank showing credit worthiness along-
with Dank statement.

¥i). 'No conditional or telegraphic tender will be entertalned.

vii), i case the tenders remain un-responded, the same will agaln

be basued and vpened in the presence of the comniitiee on the
following date,

il).  Bio-data of Engineers & Technical staff working with the firm
alongwith Engineering Qualification Certificate..
Documentary evidence for works executed / works in progress
and certificate of satlsfactory completion af works of mniIar
nature during last 3 yeans.

).

4

o==» SMS ILMI' + YOUR MESSAGFE. TO

LISTOEWORKS SeNa, | Tssue of Mank Tender | Recelving of Tender | Opening of ‘Tender

S5 Name of Wark Lsti- | Ear- | Ten- | Time |Requirement 1 2 3 4

No. mate nts: der | Allowed 12.01-2017 tv 02-02-2017 02-02-2017
Cost | Mon: | Fee |for com: 01-02-2017 @01:00 PM @ 03:00 PM
ey pletion - -

| |Construction / WIR|443.660 | 4% of [3000/-| 24 |.Valid PEC viii). Al the bids or proposal can be rejected at any time prior to the
of road from Larka- Bid Months | Registration acceptance of the bid or proposals as per SPPRA Rules,
na New fus Stand Price In Category 4. Pakistan Engincering Council license is not mandatory for the works
ILP Side of Rice C-2(Crol

upto 4.00 million.
Canal to Naudero & CE10) for e B c f i
Regulator Road . the year 2017 5. Registration with Income Tax Department (NTN Certificates), In-
17.71 Kms.© come returns should be provide and copy of N.I.C.

2 |Construction of|161.398| 4% of |3000/-| 18 Valid PEC 6. 'The bidder should have H‘rglstml,&nl with the Sindh Revenue Board,
Additlonal  Car- || Bid Months | Registration | 7. Undertaking on Affidavit that the firm is not Involved in any litigation
tlagewny of Larkana Price In Category of had not abandoned any work in the Department.

Naudero Road un- C-3 (CEDI & 5 ;
der PSDP 2015:16 CE10) for 8. The bidders should submit carnest money as showing against each
Phase-1 » the year 2017 work in shape of Call Deposit pn'parﬂ! from the scheduled bank in

3 |Construction  of|[ 131036 | 4% of |3000/.| 18 Valid PEC favour of the undenigned.

Two Pre-Stressed Bid Months | Registration 9,  Alflidavits to the eflect that the firm / contractor have not been black-
M‘:ﬂ' at Rice Canal Price in Category listed previously by any executing agency.

LACHNGS L;{:‘il-:(;;l‘:l. 10, Affidavits to the effect that all documents / particulars / Infwmubn

C;";ﬂl ia furnished are true and correct. In case of Dogus [ Tempered or false

. the year 2017 information / Certificate Is provided by the company / firm shall be

4 |Censtruction of| 69.39) | 4% of [3000/-[ 18 Valid PEC liable 1o be black listed at any stage,
road (rom Larkana Did Maonths | Registration 11, lis case of firm, list of partoers / partnership decd, giving full particu-
Rasheed Waggan Price in C*{ﬁmr laes of directors / proprictors or other connected alongwith power of
road @ MNazar Mo- C-4 (CHol 1 " afe
halla alungwith Sim & CE10) for ;‘:’:“':e '[" "": .:1‘. being sole proprietors, such undertaking on af-
Nala (Doth Sides) the year 2017 b ol
te. Murad® Shah 12, Details of owner alongwith CNIC on Judicial Stamp paper, A repre-
mile ¢ 1/2-3/4 (Ve © sentative shoyld have authority on Judiclal Stamp Paper from owner

|| M.Strucure) + and participation,

s c°':l“"r“”““ ::l:h‘k 28.452 ‘;’;‘:r 2000/ Izh:. “v"““‘ PHC 13, Call Deposit (Farnest money) will be refunded to the unsuccessful
mad  from age I Mont cgistration n
Mevalkot to Warls Price " | in Category bidder(s) after issuance of Letter of Award to the successful Bidder.
Dino Machi road C-5(CEOI& | - 14, The tender should be submitted slongwith the above required docu-
mile : 1/4-3/0 (Ve CE10) for mentation / information, if such lacks the tender will not be consider
M.Structure) the year 2017 by the prpcurcm:nl'mmmltltc and no excuse will be considered even

Terms & Condltlons if.the work s in hand fur execution, -
1. ‘Theintending participants can P“f‘f““ 1h= Blank bid documents on 15, Id Documents are avallable on _|l|.1-usi|iu|l ol pun-relundable price
payment of tender fee not refundable from this office for each work ' of Rs:3000/=
from the date of publication upto 11-01-2017 @ 1.00 P.M. 16. 7 Bid validity 90 days. * .
L The tender will be received back on 12-01-2017 upto 01,00 PMand - 17, In case of Public Holiday or the undersigned remains‘out of Head
will be opened on same date 12-01-2017 & 03.00 P.M in the presence ¢ Quarter, the 1enders will he opened on the next working day.
ol intending contracton or their authorized rtpm:nnﬂm < il ; :
3. Eligibility condition for intending porticipants are l_: underys . cae Tt L ity - Executive Engmccr
0. Registration with Pakistan Engincering Council in the reit"nu_;' A Fi e b . vamc:a.l nghm}'s DIVISIOII
field of specialization of work and also the renewal of 2017, INF Iut".no “1.’1‘ o Lafkano

D i S ety 18
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