
OFFICE OF THE 
EXECUTIVE ENGINEER, 

PROVINCIAL HIGHWAYS DIVISION LARKANO 

NO: TC/G-55/  J -2" / 2017 	LARKANO 	DATED: 	/ 3  / 2017 

To 

The Director (A&F) 
Sindh Public Procurement Regulatory 
Authority, Government of Sindh 
KARACHI.  

SUBJECT:- BID EVALUATION REPORT SUBMISSION OF THE:- 

The following documents alongwith Bid Evaluation Report for the work 

"Construction of road from Larkana Rasheed Waggan road @ Nazar Mohalla alongwith Sim 

Nala (Both Sides) to Murad Shah mile: 1/2-3/4 (i/c M. Structure)." under N.I.T No.TC/G-55/ 

1796 date: 16.12.2016, is submitted herewith for hoist on SPPRA website. 

This is for favour of your kind information & further necessary action please. 

1. Bid Evaluation Report (Standard Format) 
2. Comprative Statement 
3. Attendance Sheet of Contractors. 
4. Minuts of Procurements Committee. 
5. Bidders Eligibilty / Qualification Report 
6. N.I.T (alongwith list of Work) 
7. News Papers (Photo copies) 

8. SPPRA Website list attached (Sr #. 30870) 

9. Administrative Approval of the Scheme. 

  

D.A/As above. Exe 	ye Engineer, 
Provin 	Iighways Division 

Larkano 

  

4,05 ADP %S.. Bid 1,1 	I :1,1'1 

 



• 

BID EVALUATION REPORT7 
01. 	Name of Procuring Agency 
02 . . Tender Reference No 
3. Tender Description / 

Name of Work / Item 

Provincial 1 lig -mays Division Larkano 
N.1.T No. IC/G-55/ 1796 dated: 16.12.2016 

CONSTRUCTION OF ROAD FROM LARKANA 
RASIIEED 	WAGGAN 	ROAD 	of) 	NAZAR 
MOIIALLA ALONG SIM NALA (130111 SIDES) 
TO 	MURAD 	SHAH 	MILE: 	1/2-3/4 	WC 
M.STRUCTURE) 

4.  Method Procurement Single Stage — One Envelop Procurement. 
5.  Tender Published Daily Express Tribune 	19.12.2016 

Daily Jang 	 20.12.2(116 
Daily Kawish 	 21.12.2016 
WPM Sr.No. 30870 /2016 

6.  Total Bid Documents 31 Nos: 
7.  Total Bid Received 22 Nos: 
8.  Technical Bid Opening date Not Applicable 

(If Applicable) 
9.  No. of Bid Technically qualified :- Not Applicable 

(If Applicable) 
10.  Bid(s) Rejected 18 Nos: 

(If Applicable) 
11.  Financial Bid Opening date 02.02.2017 
12.  Bid Evaluation Report 

S.No: Name of Firm 
or Bidder 

Cost offered 
by the 
Bidder 

Ranking 
in terms 
of cost 

Comparison with 
Estimated cost 

Reasons for 
acceptance / 

rejection 

Remarks 

01 02 03 04 05  I 06  I 07  1 

M/s. Abdul Jabbar 	738,54,583 
Abbasi Lowest 

M/s. Sukkur 740,00,332 2nd': 
Enterprises I lighest 

3. M/s. Kashif 740,35,036 3rd:  

Constructors I lighest 

A - 7.90%above 
B i). 18.85%above 

ii). - 15.50%above 
iii). - 14.75%above 
iv). = 14.50%above 
v). 20.25%above 

A 	8.10%,above 
13 i). = 19.05%above 

ii). 15.85%above 
iii). - 15.10"ioabove 
iv). - 14.75%above 
v). = 21.05%above 

A - 8.15%above 
B i). = 19.10%above 

ii). - 15.90%above 
iii). - 15.15%abovc 
iv). - 14.80%above 
v). 21.10%above  

Qualified as 	Responsive 
per evaluation I and lowest bid 

criteria 	I recommended 
for award of 

work. 

Qualified as 	Rejected 
per evaluation 

criteria 

Qualified as 	Rejected 
per evaluation 

criteria 



5. M/s. Aga 
Mohammad Khan 
& Sons 

Rejected Qualified as 
per evaluation 

criteria 

S.No: 
.or 

Name of Firm 
Bidder 

Cost offered 
by the 
Bidder 

Ranking 
in terms 
of cost 

Comparison with 
Estimated cost 

Reasons for 
acceptance / 

rejection 

Remarks 

01 02 
1 

03 	1 04 	I 05 	1 
06 07  

I 

A - 8.20%above 
B i). = 19.15%above 

ii). = 15.92%above 
iii). = 15.18%above 
iv). - 14.82%above 
v). 21.15%above 

A - 8.25%above 
13 i). - 19.22%above 

ii). - 15.93%above 
iii). = 15.20%above 

iv). = 14.85%above 
v). 21.20%above 

740,68,691 

741,03,860 

4th 1 lighest 

sup Highest Qualified as 
per evaluation 

criteria 

Rejected 

M/s. S.M Engineers 
& Builders 

( Page Na.02). 

( Abcilalhab Sahito ) 
Executive Engineer, 

Public Health Engineering Division-1 

Larkano ( Member ) 

fta InW-sinecbro) 
Assist. nt Engineer, 

Provl: Highways Sub-Division 

Larkano ( Member ) 

( Abdu 	ajeed Panhyar 

ive 1•Ingineer. 

Provincial I lighways Division 

I.arkano ( Cftnrinan ) 

Signatures of the Members of the Commit tee' 



Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur. 

No. CE/HWS/DB/ 226 dated: 27.01.2017 

Name of Work:- 

COMPRATIVE STATEMENT 

CONSTRUCTION OF ROAD FROM LARKANA RASHEED WAGGAN ROAD 0 NAZAR MOHALLA ALONGWITH 

SIM NALAL (BOTH SIDES) TO MURAD SHAH MILE: 1/2-3/4 (I/C M. STRUCTURE).  

   

S.NO: Discription Estimated Cost MIs. Abdul Jabbar Abbasi M/s. Sukkur Enterprises. Al/s. Kashif Constructors 

Rate 	l Amount Rate Amount Rate 	I Amount 

PART-A (Road (York) 

1 Amount of Shedule It 

Add 	S 	'%, above on Item No 09 

Ded. Di& Cost of Ritumm 

56,735,583 /- 

7.90 ".4.above 

36,735,583 /- 

8.10 %above 

56,735,583 /- 

8.15  %Jbove 

56,735,583 /- 

2 4,538,847 kr (4) 1,482,111 	, f • ) 4,595,582 /- (-) 4,623,950 I- 

3 2,267,571 /- 2t,  i-  371 2,267,571 2,267571 

TOTAL 59,006,859 /- 38,950.123 /- 39,063,594 I- 59,091,962 /- 

PART-13 (M.Sturucture) 	i. 2537' Rft: Retaining Wall 

1 Amount of Shedule It 

Add: Cartage of Material 

8,262,860 /- 

18 85 %al:hwe 

8,262,860 / 

19.05 %above 

8,262,860 /- 

19 	111 	''..,11̀ 0  \',' 

8,262,860 /- 

(•) 1,557,549 I- (-) 1,574,075 / ( • ) 1,578,206 /- 

2 1,572,081 /- 0 /- 0 ;- 

TOTAL 9,834,941 I. 9.820.409 I. 9,836,933 /- 9,841,066 /- 

PART-6 (M.Sturucture) 	ii. 10' RFt: Bridge 

I Amount of Shedule IS 

Add Cartage of 'Material 

1.071,373 /- 

I 5  50 " ..,e,.,.. 

;.071,373 	- 

158; 	.above 

11071,373 ,t- 

1590`  "..ab,  A 

1,071.373 I- 

(-) 166,063 f- 169,8131- 170.348 

2 169,171 	/- 

TOTAL 1,240,544 I- I 237,436 	- 1,241.186 I. 1,241.721 	i- 

PART-I 1X1 Sturucture) 	iii. 6' Ft: Span Culverts 03 \oc. 

1 Amount .): shedule It 

A,:;; 	( ,Ir tal:o , If Material 

;46,768 I 

MN' \ .,' 

;46,7os ; 

1 -,  10 ....above 

346,768 i• 

.. 

a 

74,47,s 

( • ) .0,64. 	. t - s:,56: , . .2 .3',-; 

81,931! 

TOTAl 628,699 /- ,-.77,41,- 629,330 :- a t:24 603 -- 

628,649 	X 3 	 1,886,097 627.416 	X 3 , 	,02.24') 629,330 \ 3 1,887,990 ,29,6o 1 •sss,810 	, 



P/2 

s.NO: Discription Estimated Cost M/s. Abdul Jabbar Abbasi M/s. Sukkur Enterprises. A Vs. Kashif Constructor, 

Rate 
I 

Amount Rate 
I 

Amount It.,..• Amount 

PART-B (M.Sturucture) 	iv. 3' Ft: Span Culverts 04 Nos. 

1 Amount of Shedule 11 

Add: Cartage of Material 

332,546 /- 

14.50 'N.above 

332,546 /- 

14 75 %above 

332,546 ;- 

14.80 ;.above 

332,546 /- 

/- H 48,219 /- (...) 49,051 /- (-) 49,217 /- 

2 49,122 /- 0 /- 0 /- 

TOTAL 381,668 I- 380,765 /- 381,597 /- 381,763 /- 

381,668 	X 4 	 1,526,672 380,765 	X 4 1,523,061 /- 381,597 X 4 1,526,386 /- 381,763 X 4 1,527,051 /- 

PART-6 (M.Structure) 18" Dia Pipe Culverts 05 Nos. 

1 Amount of Shedule Ii 

Add: Cartage of Material 

73,398 /- 

20.25 %above 

73,398 /- 

21.05 %above 

73,398 /- 

21.10 %above 

73,398 /- 

/- (•) 14,863 /- (*) 15,450 /- (.) 15,487 /- 

2 15,102 1- 0 /- 0 /- 

TOTAL 88,500 /- 88,261 /- 88,848 /- 88,885 /- 

88.500 	X 5 	 442,500 88,261 	X 5 441,305 I- 88,848 X 5 444,241 /- 88,885 X 5 444,425 /- 

G.TOTAL 73,937,613 /- 
I 73,854,583 /- i 

74,000,332 /- I 74,035,036 /- 

 

 

c---toi I I 

ontd: l'/3 



P/3 

• 

S.NO: Discription Estimated Cost Nt/s. S.N1 Engineers & Builders Xl/s. Aga Mohammad Khan Sons. 

Rate 
I 

Amount Rate 
I 

Amount  lt,,te %mount 

PART-A (Road Work) 

1 Amount ot Shedule B 

Add: 	8 	% above on Item No 09 

Ded: Dili: Cost ot Bitumen 

56,735,583 /- 

8.20 %above 

56,735,583 /- 

S 25 "..above 

56,735,583 /- 

2 4,518,847 I. 1-i -1,652,318 	- i-) 4,680,686 /- 

3 2267,571 1- 2,267,571 1- 2,267,571 

TOTAL 59,006,859 /- 59,120,330 /- 59,148,698 /- 

PART-B IM.Sturucture) 	i. 2537' Rft: Retaining Wall 

1 Amount ot Sheduk B 

Add: Cartage of Material 

8,262,861) /- 

19.15 %above 

8,262,86(1 /- 

19.22 ".,above 

8,262,860 /- 

(-) 1,582,338 /- (-) 1.588,122 /- 

2 1,572,081 /- 0 /- 

TOTAL 9,834,941 1- 9,845,198 /- 9,850,982 /- 

PART-B (M.Sturucture) 	ii. 10' RFt: Bridge 

1 Amount ,,t Stu.dule B 1,071,373 /- 

15.92 %above 

1,071,373 /- 

15.93 %above 

1,071,373 /- 

(-) 170,563 /- (-) 170,670 /- 

2 Add- Cartage M Material 169,171 /- 

TOTAL 1,240,544 I- 1,241,936 /- 1,242,043 /- 

PART-B l‘l.Sturucture) 	iii. 6' Ft: Span Culverts 03 Nos. 

I Amount o! Sli,,i.ile It 

Add: Cartage ot Nlatenal 

546.768 /- 

1 -', 	Is 	'..als.,‘,.: 

546,768 (- 

15.20 .above 

s46,76S /- 

82,999 - (-) 83.109 /- 

2 81,931 /- 

TOTA1 628,699 1- 629,767 I- 629,877 /- 

628,699 	X 3 	 1,886,097  629,767 	\ 3 1,889,302 /- 629,877 X 3 1,889,63(1 /- 

    

  

or.t.i: I' 4 

o--- N y‘ S., 



(Engr: Abd 	ajeed Panhyar) 
Execu e Engineer, 

Provincial Highways Division 
Larkano 

(Chairman) 
(Comp 05 Worsk P/15) 2016-17 

. . ---•"22=1. 
•• !Vt. med Abro) 

Assistan Engineer, 
Provincial High ys Sub-Division 

Larkano 
(Member) 

P/4 

S.NO: Disciption Fstimated Cost Ws. S.M Engineers & Builders \t/s. Aga Mohammad Khan & ...on.. 

Rate 
I 

Amount Rate amount Rat,. 	l Amount 

PART-8 (M.Sturucture) 	iv. 3' Et: Span Culverts 04 Nos. 

1 Amount of Shedule 8 

Add: Cartage of Material 

332,546 /- 

14.82 %above 

332,546 /- 

14.85 %above 

332,546 /- 

/- (+) 49,283 /- (.) 49,383 /- 

2 49,122 /- 0 /- 

TOTAL 
I 	

381,668 /- 381,829 /- 381,929 /- 

381,668 	X 4 	 1,526,672  381,829 	X 4 1,527,317 /- 381,929 X 4 1,527,716 /- 

PART-8 (M.Steueture) 18" Dia Pipe Culverts 05 Nos. 

1 Amount of Shedule 8 

Add: Cartage of Material 

73,398 /- 

21.15 ",above 

73,398 /- 

21.20 %above 

73,398 /- 

/- (-) 15,524 /- (•) 15,560 /- 

2 15,102 /- 0 /- 

TOTAL 88,500 I- 88,922 /- 88,958 /- 

88,500 	X 5 	 442,500 88,922 	X 5 444,608 /- 88,958 X 5 444,792 /- 

G.TOTAL 
I 	

73,937,613 /- 
I 

74,068,691 /- 
I 

74,103,860 /- 
I 

• 

FINANCIAL REVIEW 

(A) Total Cost As pers Estimate 73,937,613 /- 
Remarks:- The Bid 	offered by 	M/s. 

Lowes Tender Amount 73,854,583 /- 
recommoended for approval. 

Excess over Estimate 83,030 /- 

(Ertir: Ablul 41h-a Sahito) 
Executive Engineer, 

Public Health Engineering Division-I 
Larkano 

(Member) 

Abdul Jabbar Abbasi. is responsive and lowest hence 



Abro) 

OFFICE OF THE  
EXECUTIVE ENGINEER, 

PROVINCIAL HIGHWAYS DIVISION LARKANO 
Ph: 074-4058111 

p_rovincialltighwaysdivisionhivxmail.com 

Name of Work / Item :- 

CONSTRUCTION OF ROAD FROM LARKANA RASHEED WAGGAN 
ROAD 0 NAZAR MOHALLA ALONGWITH SIM NALA (BOTH SIDES) TO 
MURAD SHAH MILE: 1/2-3/4 (I/C M.STRUCTURE) 

MINUTES OF PROCUREMENT COMMITTEE 

A meeting of the Procurement Committee was held on 02.02.2017 tor 
the bids called upon vide N.1.T No. TC/G-55/ 1796 dated: 16.12.2016. which was 

chaired by the Executive Engineer, Provincial Highways Division Larkano / 
Chairman Procurement Committee and held in his office while attended by the 
following members of the procurement committee. 
1/- 	Mr. Abdul Wahab Sahito 

Executive Engineer 
Public Health Engineering Division-I 
Larkano 

2/- 	Mr. Aftab Ahmed Abro 
Assistant Engineer 
Provincial Highways Sub-Division 
Larkano 

There were (31) thirty one Nos. blank tenders sold, out of which (22) 
twenty two Nos. were put in the Tender Box. After scrutinizing, (18) eighteen 
Nos. tenders were rejected due to original Call Deposit of the required earnest 
money was not furnished with the tender and others. Therefore (05) five Nos. 
tender were considered in the bidding process by the Procurement Committee as 
detailed are shown in the Bid Evaluation Report / Comparative Statement. The 
rates quoted by the bidders were announced formally in presence of the 
participants / their representatives and accordingly recorded. There 	s no a 
conditional( Telegraphic tender re eived. 

( Abdul Wahab Sahito ) 
Executive Engineer, 

Public Health Engineering Division-I 
Larkano (Member) 

Assist• nt Engineer, 
Provl: I tighways Sub-Division 

I.arkano (Member) 

( Abdul 	leed Panhyar ) 
Execi ve Engineer, 

Provincial I lighways Division 
I.arkano (Chairman) 



2.  M/s. Sukkur Enterprises 

3.  M/s. Kashif Constructor 

4.  M/s. S.M Engineers & Builders 

5.  M/s. Aga Mohammad Khan & Sons 

S. No: Name of Firm Name of Representative 

01 IM/s. Abdul Jabbar Abbasi 

Signature 

• 

Office of the Executive Engineer, Provincial Highway Division Larkano 

 

ATTENDANCE SHEET 
NAME OF WORK:- 

Construction of road from Larkana Rasheed Waggan road oo 
4 

	

	Nazar Mohalla alongwith Sim Nala (Roth Sides) to Murad 
Shah mile: 1/2-3/4 (i/c M. Structure) 

I 

NIT No.TC/G-55/ 1796 dated: 16.12.2016 
	

Tender issue upto dt: 11.01.2017 
Tender opening 	dt: 02.02.2017 

The following Firm / Contractors are present at the time of issued / opening of 
tenders in presence of tendering Committee. 

( Abg:1Wahab Sahito ) 
Executive Engineer, 

Public I lealth Engineering Division-I 
Larkano (Member) 

( Aft hmed Abi* 
Assista r  t Engineer, 

ovincial Highways Sub-Division 
Larkano (Member) 

( Ab 1 ajeed Panhyar ) 
Ex utive Engineer, 

Provincial Highways Division 
Larkano (Chairman) 



1. Name of Procuring Agency:- 
2. Tender Description / Name 

Work / Item 

Provincial Highways Division Larkano 
CONSTRUCTION OF ROAD FROM LARKANA RASHEED WAGGAN ROAD TO NAZAR MOHALLA 

ALONGWITH SIM NALA (BOTH SIDES) TO MURAD SHAH MILE: 1 2-3/4 	M.STRUCTURE) 

Oh. 
\o conditional or telegraphic tender will be 
entertained 

eS 

All the bids or proposal can be rejected at any 
time prior to the acceptance of the bid or 
pr.(  posals as per SPPRA Rules 

Contd: l'/2 

OFFICE OF THE 
EXECUTIVE ENIGNEER, PROVINCIAL HIGHWAYS DIVISION LARKANO 

BIDDER'S ELIGIBILITY / QUALIFICATION REPORT 

Registration with Pakistan Engineering Council 
in the relevant field of spectaliiation with the 
renewal of 2017 of work & the extent of tender ' 
amount of each work. 

Bio-data of Engineers & Technical staff working 
(12. with the firm alongwith Engineering 

Qualification Certificate. 

01. Yes 	 Yes 

Documentary evidence for works executed and 

' 03. 	certificate of satisfactory completion of works of 
similar nature during last 3 years. 

ist of work in progress, indicating cost of each 
work and copy of letter of award of work. 

04 

List of machinery and equipment available with 
documentary evidence of its ownership, as 

05. 

	

	required under chapter 4.2 (j) as SPPRA, 
certificate bank showing credit worthiness 
alognwith Bank statement 

In case the tenders remain un-responded, the 
07. 

	

	same will again be issued and opened in the 
present e of the committee on the following date. 

Yes 

Yes 

1 . 1 

Eligibility / Qualification Criteria M/s. Abdul Jabbar Abbasi M/s. Sukkur Enterprises 	 M/s. Kashif Constructors 
Sr. II 

, Nos. 

Yes 

Yes Yes  Yes 

Yes 	 Yes 

Yes 	 Yes 

Yes 

Yes 

Yes 	 Yes  

Yes 



Yes 
Bio-data of Engineers dr Technical staff working 
with the firm alongwith Engineering Qualification 
Certificate. 

Yes 
Documentary evidence for works executed and 
certificate of satisfactory completion of works of 
similar nature during last 3 years. 

Yes 
List of work in progress, indicating cost of each 
work and copy of letter of award of work. 

Yes 

l.ist of machinery and equipment available with 
documentary evidence of its ownership, as required 
under chapter 4.2 W as SPPRA, certificate bank 

' showing credit worthiness alognwith Bank 
statement. 

Yes 
No conditional or telegraphic tender wilt be 
entertained 

Yes 
In case the tenders remain un-responded, the same 
will again be issued and opened in the presence ot 
the committee on the following date. 

Yes 
All the bids or proposal can be rejected at any time 
prior to the acceptance of the bid or pmposals as per 
Sl'I'RA Rules. 

Larkano (Chairman) 

Executive Engineer, 
Public Flealth Engineering Division - I 

	
Provincial Hig, ways Sub-Division 

Larkano (Member) 
	

Larkano (Member) 

P/2 

4.4 

Recommendation:- 
• Om of 05 participation all are declared as substantially qualified bidder by the procurement committee as meet wi 

eligibility criteria. 
• The lowest evaluated a qualified bidder is \t/s. Abdul Jab 	si, Government Contractor with hid / offer 

- ( Abd 1 a a Satuto 

• 1 't 

I IV .11 	V 

(Aft. • hmed A • ro) 
Assist nt Engineer, 

( Abdul 
Exec. 

Provincial 

1111I1M11.1 	L;aii niotion 

jee 'anhyar 
ye Engineer, 

ighways Division 

I; :2 	o 	• . I 	O 

c.Nt I ngineer. & Builder., \ Nga Mohammad khan A Son Eligibility / Qualification Criteria 

Registration with Pakistan Engineering Council in 
the relevant field of specialization with the renewal 
ot 2017 of work & the extent of tender amount of 
each work. 

1.  

2.  

3.  

4.  

5.  

Ob. 

07. 

1.. 

- 

Yes 

Yes 

Yes 



GOVERNMENT OF SINDH 
WORKS & SERVICES DEI'ARTMENT 

the Chief Engineer (1 h!,.bways), 	h, 

SUKKUR 

SUBJECT: ADP NO.28741 (2.014-15) "CONSTRUCTION OF ROAD FROM LARKANA  
RASIIID WAGGAN ROAD NAZAR MUIII.l.A1-1 ALONG WITH SIM NALA 
(BOTH SIDE) TO MURAD SHAH I/C 10000 RFT  RETAINING WALL 

(6.00KNISUPISTRICLI.ARKANAl: 

Sanction of the Government of Sindh, is hereby accorded to the issuance of 

Administrative Approval in respect of scheme cited as subject at the approved estimated cost 

of Rs.I21.514 Million (One Hundred Twenty One Million Five Hundred .1'; Fourteen 'Thousand 

Only) The scheme was approved by the POW!' in its meeting h ld on 29-05-2015. 

Subsequently, office Memorandum issued by the Planning & Development Department on 

10-06-2015 vide No. SO (DE.V)-PDVVP-9/301-P&D/ 2015. The plan period of the scheme is 25 

1 months upto three years 2014-15, 2015-16 & 2016-17. 

The expenditure involved will be debited to the 1-lead o1 Ac‘•ourit 04- Lconomics 

Affairs (Capital) 0-15-Construction & Transport - 0452 Road Transport-0.15:M2 I lighways Road 

and Bridges. 

All the required coda) formalities as laid down in this regard and Finance 

Department's instructions must be followed by the executii”; 

(SYED MU TAZ ALI SHAH) 
SECRETARY q't:r(1-7-05i: SINDH . 

FD(Dtv-Ili) Rpm 01- 1+C I LI) l 	Karachi, dated the 12_• 6 	2015. 

A copy is forwarded to thJ Accountant General, Sindh, 	.,chi for information• 
and necessary action. 

SECTION SECTION OFFICER (DEV-III) 
FINANCE DEPARTIVIENT 

GOV EIkNIVIENT OF 
• Sr-cikti 	1 ,̀11V-f3 I 

11?.1,.*Ir.... 

• 



11,TINA NCR entvi Pi ry A 1/ I nrit.11 nt nry T' AA. A/ 	 . • 

t 
s a ove 

C.c to:  

  

 

IVIOST 

1MiNIEDIATE 

NO: mowv-iii)Road-4(1.)12014-1.5 

GOVERNMENT OF SINDH 

FINANCE DEPARTMENT 
Karachi, (1.11cd the IP hue. 20'5 

    

 

The Secretary lo (io‘t, (,)1 Sindh, 

\\'01-10, & Service‘sl)epartment, 
1<arachi.  

 

     

jAttn: Section Officer (I I illliways-11  

ECT: APPROVAL OF DEVELOPNW1NT SCIIENIE (WORKS & SERVICES 

DEVELOPMEN-1) DECISION TAKEN IlY THE PROVINCIAL POWI' MEETING 

HELD ON 29-05-20IS IN P&D DEPARTMENT GOVERNMENT DEPARTMENT 

OF SINDII, KARACHI  

I am directed to, refer your department's letter No. 11/2-1/14 (14-15) AA/ PDWP 

12th  June, 2015 on the subject noted above. 

Administrative Approval in respect of a new development scheme of road Sector 
ncial) bearing ADP No. 2841, namely "Construction of road from Larkana Rashid 
an road Nazar Muhllah along with sim Nala (both side) to Murad Shah i/c 10000 Rft 
ing Wall = (6.00Kms)", at the approved cost of Rs.121.5 14 Million, along with its office 
my authenticated, is returned herewith, for further necessary action. 

f,) 
(AMIR ALI KIIAWAJA) 

SECTION OFFICER (DEV-III) 
For SE4CgTA 'TARP G08"- 0:Sit.1 F e i 	iceI( A 71   

Zaha.ri%•:: Dops.t1..:tivrit 

1. P 	Aililitional Secretary (Dcv), Finance Department, Govt. of Sindh, Karachi. 
Master File 2014-15. 
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