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	 Li BID EVALUATION REPORT I 

1.  
2.  
3.  

Name of Procuring Agency 
Tender Reference No 
Tender Description / 

Provincial I lighways Division I .arkano 
N.I.T No. IC/G-55/ 1796 dated: 16.12.2016 

Name of Work / Item CONSTRUCTION / W/R OF ROAD FROM 
LARKANA NEW BUS STAN I.P SIDE OF RICE 

a- 
CANAL TO NAUDERO REGULATOR ROAD 
MILE: 0/0-11/0 = 17.71 KMS. 

4.  Method Procurement Single Stage — One Envelop Procurement. 
5.  Tender Published Daily Express Tribune 	19.12.2016 

Daily Jang 	 20.12.2016 
. Daily Kawish 	21.12.2016 
SPPRA Sr.No. 30870 /2016 

6.  Total Bid Documents 13Nos: 
7.  Total Bid Received 08 Nos: 
8.  Technical Bid Opening date Not Applicable 

(If Applicable) 
9.  No. of Bid Technically qualified Not Applicable 

(If Applicable) 
10.  Bid(s) Rejected 03 Nos: 

(If Applicable) 
11.  Financial Bid Opening date 02.02.2017 
12.  Bid Evaluation Report 

Reasons for 
acceptance / 

re)ection 

Remarks Ranking 
in terms 
of cost 

Comparison with 
Estimated cost 

S.No: Name of Firm 
or Bidder 

Cost offered 
by the 
Bidder 

01 02 	I 03 04 	I 05  I 	06 07 

A i).- 19.85%above 
(on item No. 08) 

7.88%above 
(Except item No. 08) 

13 i).- 19.85%above 
(on item No. 08) 

13.90%above 
(Fvcept item No 08) 

C i). = 17.45%above 

ii). - 15.85%above 

iii).- 15.95%above 

iv). = 21.35%above 

v). 22.90%above 

I) 	- At I'ar 

1. M/s. Qalandar Bux 472,468,050 Pt: 

Abro Lowest 

 

Qualified as 

per evaluation 
criteria 

Responsive 

and lowest bid I 

recommended I 

for award of 

work. 

 

  

1  

Conid: Page No.02). 



M/s. Ghulam Nabi 
& Co. 

477,070,954 

M/s. Mohammad 
Ramzan & Co. 

477,330,743 

M/s. S.M.Z Constt: 
Co. 

477,656,946 

_ 

• ( Page No.02). 

S.No: Name of Firm 
or Bidder 

Cost offered 
by the 
Bidder 

Ranking 
in terms 
of cost 

Comparison with 
Estimated cost 

Reasons for 
acceptance / 

reection 

Remarks 

01 02 03 04 05 06 07 

A i).- 21.10%above 
(on item No. 08) 

8.98%above 
(Except item NO 166) 

B i).- 21.10%above 
(on item No 08) 

ii).- 14.50%above 
(Frstert item No OS) 

C i). - 17.90%above 
ii). - 16.08%above 

iii).= 16.25%above 
iv). = 21.75%above 
v). = 23.40%above 

13 = 1%above 
3rd:  Highest A i).- 21.15%above 

(on item No. 08) 

ii).= 	9%a bove 
(Except item No 08) 

B i).= 21.15%above 
(on item No. 08) 

ii).- 14.70%above 
(Except item No. 08) 

C i). - 17.95%above 
ii). - 16.10%above 
iii).- 16.30%above 
iv). - 21.80%above 
v). 23.50%above 

D - 1.50%above 
A 	21.20%above 

(on item No. OS) 

ii).- 9.05%above 
(Except item No 118) 

13 i).- 21.45%above 
(on item No. OS) 

ii).- I4.95%above 
(Except item No 05) 

C i). — 18.10"/0above 
ii). - 16.25%above 

iii).— 16.50%above 
iv). - 	22%above 
v). = 23.65%above 

13 - 	2%above I 

2nd': 
Highest 

Qualified as 
per evaluation 

criteria 

Rejected 

  

  

4th: Highest 

Qualified as 
	

Reject 
per evaluation 

criteria 

Qualified as 
per evaluation 

criteria 

Rejected 

  



( Page No.03). 

• 
S. No: Name of Firm 

or Bidder 

Cost offered 

by the 

Bidder 

Ranking 

in terms 

of cost 

Comparison with 

Estimated cost 

Reasons for 

acceptance / 

rejection 

Remarks 

01 02 03 04 05  
I 	

06 	I 07  

M/s. Eid 
Mohammad Brohi 

A i).- 21.25%above 
(on item No. (1$) 

ii).- 9.10%above 
(ii%cypt item No IA) 

B i).- 21.75%above 
(on item No. (1$) 

ii).- 15.10%above 
(Ewer( item No MO 

C 	18.25%above 

ii). - 16.42%above 

iii).- 16.65%above 

iv). - 22.25%above 
v). = 23.70%above 

D - 2.05%above 

Qualified as 

per evaluation 

criteria 

Rejected 

 

  

  

  

  

   

   

5. 478,178,904 't" Highest 

Signatures of the Members of the Committee 

( A ul Wahab Sahito ) 
Executive Engineer, 

Public I lealth Engineering Division-I 
Larkano ( Member ) 

(Af 
	

Ahmed Abro) 
	

(Abdt I,lajeed Panhyar ) 
Assis nl Engineer, 	 Exi tive Engineer, 

Provl: 	ays Sub-Division 	Provincial I lighways Division 
Larkano ( Member ) 
	

I.arkano ( Chairman ) 

RC• P13 l0 Work 2016-17I 



Estimate Technically Sanctioned by Chief Engineer, Highways Sindh Sukkur. 
No. CE/HINS/DB/ 229 dated: 30.01.2017 

Name of Work:- 

COMPRATIVE STATEMENT  
CONSTRUCTION / W/R OF ROAD FROM LARKANA NEW BUS STAN LP SIDE OF RICE CANALA TO NAUDERO 

REGULATOR ROAD MILE: 0/0-11/0 = 17.71 KMS. 

   

S.NO: Discription Estimated Cost M/s. Qalandar Bux Abro Ws. Ghulam Nabi & Co. M/s. Mohammad Ramzan & Co. 

Rate 
I 	

Amount Rate Amount Rate Amount 

PART-A (Road Work Construction) 

1 Amount of Shedule B 

Amount of Shedule B 

Add: 	20 "Rabove on item No. 08 

Add: 	8 ".s.above Except item No. Ott 

Add 	1 % Contingency 

Ded: Diff: Cost of Bitumen 	(-) 

Ded: Diff: Cost of Bitumen 	(-) 

331,051,952 /- 

19.85 %above 

7.88 %above 

331,051,952 /- 

21.10 %above 

8.98 %above 

331,051,952 /- 

21.15 %above 

9 %above 

331,051,952 /- 

2 105,157,298 /- 105,157,298 /- 105,157,298 /- 105,157,298 /- 

3 21,031,460 /- (+) 20,873,724 /- (+) 22,188,190 /- (-) 22,240,769 /- 

4 225,894,654 /- 225,894,654 /- 225,894,654 /- 225,894,654 /- 

5 18,071,572 /- (') 17,800,499 /- (+) 20,285,340 /- (-- 20,330,519 /- 

3,310,520 I- 

6 6,786,589 /- 6,786,589 /- 6,786,589 /- 6,786,589 /- 

7 16,206,889 /- 16,206,889 /- 16,206,889 /- 16,206,889 /- 

TOTAL 350,472,026 I- 346,732,696 /- 350,532,004 /- 350,629,761 /- 

SAY TOTAL 350,472,100 /- 

PART-B (Road Work W/R) 

1 Amount of Shedule 0 

Amount of Shedule li 

Add: 	20 %above on item No 08 

Add: 	14 %above Except item \o. 08 

Add 	1 % Contingency 

Ded: Dill: Cost of Bitumen 	(-) 

75,995,584 /- 

19.85 %above 

13.90 %above 

75,995,584 /- 

21 10 %above 

14.50 %above 

75,995,584 /- 

21.15 %above 

14.70 %above 

75,995,584 /- 

- 25,178,476 /- 25,178,476 /- 25,178,476 /- 25,178,476 /- 

3 5,035,695 /- (-) 4,997,927 /- (*) 5.312,658 /- (-1 5,325,248 /- 

4 50,817,108 /- 50,817.108 /- 50,817,108 /- 50,817,108 /- 

5 7,114,395 /- (-) 7,063,57$ /- (*) 7,368,481 /- (,-) 7,470,115 /- 

759,956 /- 

6 1,624,889 /- 1,624,889 I- 1,624,889 /- 1,624,889 /- 

7 Ded: Diff: Cost of Bitumen 	(-) 3,880,609 /- 3.880.609 I- 3,1180,609 /- 3,880,609 /- 

TOTAL 83,400,132 I. 82,331,591 /- 83,171,225 I- 83,285,449 I. 

SAY TOTAL 83,400,200 1- 
A /...\ 

I t \  

Contd: P/2 



P/2 

,-, 	*st ) Discription Estimated Cost M/s. Qalandar Bus Abro M/s. Ghulam Nabi & Co. \l s. Mohammad Ramzan & Co. 

ItAte 
I 

Amount Rate 
I 

Amount Iz.it, 
I 

Amount 

PART-B i. (10' RFt: Bridge 02 Nos.) 

1 Amount of Shedule B 

Add: Cartage of Material 

1,538,526 /- 

17.45 %above 

1,538,526 /- 

17.90 %above 

1,538,526 /- 

17.95 %above 

1,538,526 /- 

(+) 268,473 /- (+) 275,396 /- (+) 276,165 /- 

2 274,352 I- 0 /- 0 /- 0 /- 

TOTAL 1,812,878 /- 1,806,999 /- 1,813,922 /- 1,814,691 /- 

SAY TOTAL 1,812,900 /- 

1,812,900 	X 2 	 3,625,800 1,806,999 	X 2 3,613,998 /- 1,813,922 X 2 3,627,844 I- 1,814,691 X 2 3,629,383 /- 

PART-B ii: (6' Ft: Span Culverts 04 Nos.) 	 ' 

1 Amount ,li Shedulc B 

Add: Cartage of Material 

662,792 /- 

15.85 %above 

662,792 /- 

16.08 %above 

662,792 /- 

16.10 %above 

662,792 /- 

(-) 105,053 /- (.) 106,577 /- (-) 106,710 /- 

2 106,225 /- 

TOTAL 769,017 /- 767,845 /- 769,369 /- 769,502 /- 

769,017 	X 4 	 3,076,068 767,845 	X 4 3,071,378 /- 769,369 X 4 3,077,476 /- 769,502 X 4 3,078,006 /- 

SAY TOTAL 	 3,076,100 

PART-B iii. (3• Ft: Span Culverts 03 Nos.) 

1 Amount of Shedule B 

Add: Cartage of Material 

483,926 /- 

15 95 %above 

483,926 /- 

16.25 "loabove 

483,926 /- 

16.30 %above 

483,926 /- 

(-) 77,186 /- (...) 78,638 /- ( • I 78,880 /- 

2 78,525 /- 

TOTAL 
I 
	562,451 /- 561,112 /- 562,564 /- 562,806 /- 

562,451 	X 3 	 1,687,353  561,112 	X 3 1,683,33' 	• 562,564 X 3 1,687,692 /- 562,806 X 3 1,688,418 /- 

SAY TOTAL 	 1,687,400 

Contd: P;3 



P/3 

S.NO: Discription Estimated Cost M/s. Qalandar Bux Abro M/s. Ghulam Nabi & Co. M/s. Mohammad Ramzan & Co. 

Rate 
I 

Amount Rate 	I Amount Rate 	I Amount 

PAR 1 -11 iv. (2000' Rft: Retaining Wall) 

1 . \ 111,1unt of Shedule 13 

Add: Cartage of Material 

22,809,160 /- 

21.35 %above 

22,809,160 /- 

21.75 %above 

22,809,160 /- 

21.80 %above 

22,809,160 /- 

(+) 4,869,756 /- (-) 4,960,992 /- (+) 4,972,397 /- 

2 4,931,119 /- 0 /- 0 /- 0 /- 

TOTAL _ 27,740,279 /- _ 27,678,916 I- 27,770,152 /- 27,781,557 /- 

PART-B v (18" Dia Pipe Culvert 04 Nos.) 

I Amount of Shedule B 

Add: Cartage of Material 

100,661 /- 

22.90 %above 

100,661 /- 

23.40 %above 

100,661 /- 

23.50 %above 

100,661 /- 

(+) 23,051 /- (4) 23,555 /- (+) 23,655 /- 

2 23,534 /- 

TOTAL 124,195 /- 123,712 I. 124,216 I- 124,316 /- 

I21.19 -, 	X 4 	 496,780 123,712 	X 4 494,849 /- 124,216 X 4 496,863 /- 124,316 X 4 497,265 /- 

SAY TOTAL 	 496,800 

PART-C (Miscellaneous)  

1 Amount of Shedu le B 6,641,285 /- 6,641,285 /- 6,641,285 /- 6,641,285 I- 

Atpar 1 	"..abc,ve (-) 66,413 /- 130 %above (+) 99,619 /- 

TOTAL 6,641,285 /- 6,641,285 I- 6,707,698 /- 
. 

6,740,904 I- 

SAY 
, 

6,641,300 I.

TOTAL 477,139,979 /- 472,468,050 /- 477,070,954 /- 477,330,743 	- 

SAY 477,140,000 I. 

4 



• 	 P/4 

S.NO: Discription 

	 , 

Estimated Cost Ws. S.M.Z Constt: Co. Ws. Eid Mohammad Brohi 

Rate I 	
Amount Rate I 	Amount 

PART-A (Road Work) 

1 Amount of Shedule B 

Amount of Shedule B 

Add: 	20 %above on item No. 08 

Add: 	8 %Above Except Item No. OS 

Add 	I % Contingency 

Ded: Diff: Cost of Bitumen 	(-) 

Ded: Di& Cost of Bitumen 	(-) 

331,051,952 /- 331,051,952 /- 331,051,952 /- 

105,157,298 /- 105,157,298 /- 105,157,298 /- 2 

21.20 %above (+) 	 22,293,347 /- 21.25 %above (+) 	22,345,926 /- 21,031,460 /- 3 

225,894,654 /- 225,894,654 /- 225,894,654 /- 4 

9.05 %above (4-) 	 20,443,466 /- 9.10 %above (..-) 	20,556,414 /- 18,071,572 /.. 5 

3,310,520 /- 

6,786,589 /- 6,786,589 /- 6,786,589 /- 6 

16,206,889 /- 16,206,889 /- 16,206,889 /- 7 

TOTAI 350,472,026 /- 350,795,287 /- 350,960,813 /- 

SAN TOTA1 350,472,100 /- 

PART-8 (Road Work W/R) 

1 Amount of Shedule 13 75.995,584 /- 75,995,584 /- 75,995,584 /- 

213.178,476 /- 25,178,476 /- 25,178,476 /- 2 Amount of Shedule 11 

21.75 %above (' ) 	 5,476,319 /- 21.45 11‘..ibovo 5,400,783 /- 5,035,695 /- 3 Add: 	20 %above on item No. 08 

50,817,108 /- 50,817,108 /- 50,817,108 /- 4 

15.10 ":above (-) 	 7,673,383 /- 14.95 %above (-) 	 7,597,158 /- 7,114,395 /- 5 Add. 	14 %above. Except item No 08 

759,956 /- Add 	1 "4, Contingency 

1.h24,889 /- 1,624,889 /- 1,624,889 /- 6 Ded: Dill: Cost of Bitumen 	(-) 

I 	 3,880,609 /- 3,880,609 /- 3,880,609 /- 7 Ded: Dill: Cost of Bitumen 	(- 

s3,639,755 	- 83,488,027 /- TOTAL 83,400,132 /- 

SAN' TOTAL _ 	a  83,400,200 /- 
A 

Contd: P,5 



• 	 P/5 

S.NO: Discription i 	.1 	: 	e,, 	i M/s. S.MZ Constt Co. M/s. Ed Mohammad Brohi 

Rot,• \ rimunt Rate Amount 

PART-B i. (10' RFt: Bridge 02 Nos.) 

1 Amount of Shedule B 

Add -  Cartage of Material 

1,538526 /- 

18.10 %above 

1,538,526 /- 

18.25 '],above 

1,538,526 /- 

(+) 278,473 /- (+) 280,781 /- 

2 274,352 /- 0 /- 0 /- 

TOTAL 1,812,878 /- 1,816,999 /- 1,819,307 /- 

SAY TOTAL 1,812,900 /- 

1,812,900 	X 2 	 3,625,800 1,816,999 	X 2 3,633,998 /- 1,819,307 X 2 3,638,614 /- 

PART-B ii. (6' Ft: Span Culverts 04 Nos.) 

1 Amount of Shedule B 

Add: Cartage of Material 

662,792 /- 

16.25 'voabove 

662,792 /- 

16.42 "A.above 

662,792 /- 

(-) 107,704 /- (+) 108,830 /- 

2 106.225 /- 

TOTAL 769,017 I- 770,496 /- 771,622 /- 

769,017 	X 4 	 3,076,068 770,496 	X 4 3,081,983 /- 771,622 X 4 3,086,490 /- 

'- \ 1 10TM 	 3,076,100 

PART-8 iii. (3' Ft: Span Culverts 03 Nos.) 

1 Amount of Shedule B 

Add: Cartage of Material 

483,926 /- 

16.50 ":,above 

483,926 /- 

16.65 %above 

483,926 /- 

(-) 79,848 /- (-) 80,574 /- 

2 78,525 /- 

TOTAL 562,451 /- 563,774 /- 564,300 /- 

562,451 	X 3 	 1,687,353 563,774 	X 3 1,691,321 /- 564,500 X 3 1,693,499 /- 

SAY TOTAL 	 1,68 ,40  

Contd: 1"16 



P/6 

S. NO: 1 Discription I Estimated Cost M/s. S.M.Z Constt: Co. M/s. Eid Mohammad Brohi 

Rate Amount Rate Amount 

PART-B iv. (2000' Rft: Retaining Wall) 

1 Amount of Shedule B 

Add. Cartage of Material 

22,809,160 /- 

22 %above 

22,809,160 /- 

22.25 %above 

22,809,160 /- 

(.) 5,018,015 /- (*) 5,075,038 /- 

2 4,931,119 /- 0 /- 0 /- 

TOTAL I 	27,740,279 /- 27,827,175 /- 27,884,198 /- 

PART-B v (18" Dia Pipe Culvert 04 Nos.) 

1 Amount of Shedule B 

Add: Cartage of Material 

100,661 /- 

23.65 %above 

100,661 /- 

23.70 '!..above 

100,661 /- 

(-) 23,806 /- (-) 23,857 /- 

2 23,534 /- 

TOTAL 124,195 /- 124,467 /- 124,518 /- 

124,195 	X 4 496,780 124,467 	X 4 497,869 /- 124,518 X 4 498,071 /- 

SAY TOTAL 496,800 

PART-C (Miscellaneous) 

1 Amount of Shedule B 6,641,285 /- 

2 %above 

6,641,285 /- 

2.05 "above 

6,641,285 /- 

(-) 132,826 /- (...) 136,146 /- 

TOTAL 6,641,285 /- 6,641,283 /- 6,777,431 1- 

SAY 6,641,300 /- 

TOTAL 477,139,979 /- 477,656,946 /- 478,178,904 

SAY 177,140,000 I- 

Contd: 



— 

(Engr: A to r Ahmed Abro) 

P17 

FINANCIAL REVIEW 

Remarks:- The Bid offered by M/s. Qalandar Bux Abro is responsive and lowest hence recommoended 
for approval. 

(A) 	Total Cost As pers Estimate 477,140,000 I- 

Lowes Tender Amount 472,468,050 /- 

Savings over Estimate 4,671,950 /- 

\,jit \ • 
(Engr:LAbdill ahab Sahito) 

Executive Engineer, 
Public Health Engineering Division-I 

Larkano 
(Member) 

Assistant Engineer, 
Provincial Highw s Sub-Division 

Larka o 
(Member) 

(Engr: Abdu ajeed Panhyar) 
Execu e Engineer, 

Provincial Highways Division 

Larkano 
(Chairman) 

Comp: 02 l'Vor k 	20 I h. 17 



P/7 

FINANCIAL REVIEW 

(A) Total Cost As pers Estimate 477,140,000 /- 
Remarks:- The Bid offered by M/s. Qalandar Bux Abro is responsive and lowest hence recommoended 

Lowes Tender Amount 472,468,050 /- 
for approval. 

Savings over Estimate 4,671,950 /- 

(avvi ii,4/1A  
(Engr: A ta ,t Ahmed Abro) (Engr. b 

r 
 ul ahab Sahito) 	 (Engr: Abdu ajeed Panhyar) 

Executive Engineer, 	 Assistant Engineer, 	 Execu• e Engineer, 
Public Health Engineering Division-I 	Provincial Highwa s Sub-Division 	. Provincial Highways Division 

Larkano 	 Larka o 	 Larkano 

(Member) 	 (Member) 	 (Chairman) 

Conip: 02 Work P0)4) 2016-17 



ditio 
Telegraphi tender received. 

ILO 
( Abdil-Wathab Sa Ito ) 

Executive Engineer, 
Ahmed Abro 
tant Engineer, 

ways Sub-Division 
o (Member) 

Public Health Engineering Division-I Provl: Hi 
I.arkano (Member) 	 Larka 

OFFICE OF THE  
EXECUTIVE ENGINEER, 

PROVINCIAL HIGHWAYS DIVISION LARKANO 
Ph: 074-4058111 

E-mail. 11rovincialhighwai/sdivisionlrkCittmaiI.cour  

Name of Work / Item :- 

CONSTRUCTION / W/R OF ROAD FROM LARKANA NEW BUS STAND LP 
SIDE OF RICE CANAL TO NAUDERO REGULATOR ROAD MILE: 0/0-11/0 
17.71 KMS.  

MINUTES OF PROCUREMENT COMMITTEE 

A meeting of the Procurement Committee was held on 02.02.2017 for 
the bids called upon vide N.I.T No. TC/G-55/ 1796 dated: 16.12.2016. which was 
chaired by the Executive Engineer, Provincial Highways Division Larkano / 
Chairman Procurement Committee and held in his office while attended by the 
following members of the procurement committee. 
1/- 	Mr. Abdul Wahab Sahito 

Executive Engineer 
Public Health Engineering Division-I 
Larkano 

2/- 	Mr. Aftab Ahmed Abro 
Assistant Engineer 
Provincial Highways Sub-Division 
Larkano 

There were (13) thirteen Nos. blank tenders sold, out of which (8) 
eight Nos. were put in the Tender Box. After scrutinizing, (3) three Nos. tenders 
were rejected due to original Call Deposit of the required earnest money was not 
furnished with the tender and others. Therefore (05) five Nos. tender were 
considered in the bidding process by the Procurement Committee as detailed are 
shown in the Bid Evaluation Report / Comparative Statement. The rates quoted 
by the bidders were announced formally in presence of the participants / their 
representa 	s and accordingly recorded. There was no any 

( Abdu 	ajeed Panhyar ) 
tive Engineer, 

Frovincia I lighways Division 
I.arkano (Chairman) 

Bettor ADP Work OS IC-P/2-2016-17) 



Name of Firm 

M/s. Qalandar Bux Abro 

Name of Representative S.No: 

1.  

2. M/s. Ghulam Nabi & Co. 

M/s. Mohammad Ramzan & Co. 

M/s. S.M.% Constt: Co. 

5. M/s. Eid Mohammad Brohi 

3.  

4.  

( Abdul Wahab Sahito 
Executive Engineer, 

Public Health Engineering Division-1 

Larkano (Member) 

hmed Abro 
t Engineer, 

ways Sub-Division 

( A 

Assista 

rovincial I lig 

Larkano (Member) 

( Ab liMajeed Panhyar ) 
Ex utive Engineer, 

Provincial Highways Division 

Larkano (Chairman) 

• Office of the Executive Engineer, Provincial Highway Division Larkano 
tit 	

ATTENDANCE SHEET 
NAME OF WORK:- 

1 
Construction / W/R of road from Larkana New Bus Stand 
LP Side of Rice Canal to Naudero Regulator Road 
Mile: 0/0-11/0=17.71 Kms. 

    

NIT No.TC/G-55/ 1796 dated: 16.12.2016 Tender issue upto dt: 11.01.2017 
Tender opening 	dt: 02.02.2017 

The following Firm / Contractors are present at the time of issued / opening of 
tenders in presence of tendering Committee. 



Yes 

List of machinery and equipment available with 
documentary evidence of its ownership, as 

03. 

	

	required under chapter 4.2 (j) as SPPRA, 
certificate bank showing credit worthiness 
alognwith Bank statement. 

Yes 	 Yes 

Yes Yes 
In case the tenders remain un-responded, the 

7. same will again be issued and opened in the 
presence of the committee on the following date. 

Yes 
All the bids or proposal can be rejected at any 

8. time prior to the acceptance of the bid o 
proposals as per SPPRA Rules. 

Contd: P/2 

OFFICE OF THE 
EXECUTIVE ENIGNEER, PROVINCIAL HIGHWAYS DIVISION LARKANO 

BIDDER'S ELIGIBILITY / OUALIFICATION REPORT! 
1. Name of Procuring Agency:- 	Provincial Highways Division Larkano 
2. Tender Description / Name of 	CONSTRUCTION / W/R OF ROAD FROM LARKANA NEW BUS STAND I.P SIDE OF RICE CANAL 

Work / Item 	 TO NAUDERO REGULATOR ROAD MILE: 0/0-11/0 17.71 KMS. 

Sr. 
Nos. 

Eligibility / Qualification Criteria M/s. Qalandar Bux Abro M/s. Ghulam Nabi & Co. M/s. Mohammad Ramzan & co. 

Yes Yes Yes 

Registration with Pakistan Engineering Council 
in the relevant field of specialization with the 
renewal of 2017 of work & the extent of tender 
amount of each work. 

Yes Yes Yes 
Bio-data of Engineers & Technical staff working 

02. with the firm alongwith Engineering 
Qualification Certificate. 

3.  
Documentary evidence for works executed and 
certificate of satisfactory completion of works of 
similar nature during last 3 years. 

Yes Yes 	 Yes 

4.  Yes Yes 	 Yes 
1.ist of work in progress, indicating cost of each 
work and copy of letter of award of work. 

01. 

No conditional or telegraphic tender will be 
06. 

	

	 Yes 	 Yes j entertained 
Yes 

Yes 



Yes Yes 

Yes Yes 

Recommendation:- 
Out of 05 participation all are declared as substantially qualified bidder by the procurement committee as meet wi h 

eligibility criteria. 

The lowest evaluated a qualified bidder is M/s. Qalandar ux Abro, Government Contractor with bid / offere 

minim 	qualification / 

Yes Yes 

Yes Yes 

P/2 
Sr. 

Nos. 
Eligibility / Qualification Criteria M/s. S.M.Z Constt: M/s. Eid Mohammad Brohi 

01. 
in the relevant field of specialization with the 
renewal of 2017 of work & the extent of tender 
amount of each work. 

Registration with Pakistan Engineering Council  

Yes Yes 

02. 
Bio-data of Engineers & Technical staff working 
with 	the 	firm 	alongwith 	Engineering 
Qualification Certificate. 

Yes Yes 

Documentary evidence for works executed and 
03. 

	

	certificate of satisfactory completion of works of 
similar nature during last 3 years. 

No No 

List of work in progress, indicating cost of each 
04. 

	

	 Yes 
work and copy of letter of award of work. 

Yes 

In case the tenders remain un-responded, the 
7. same will again be issued and opened in the 

presence of the committee on the following date.  
All the bids or proposal can be rejected at any 

8. time prior to the acceptance of the bid or 
proposals as per SPPRA Rules. 

( AgavvIvalanahkto ) 
Executive Engineer, 

Public Health Engineering Division-I 
Larkano (Member) 

4,1argva.. _ 

( • 	Ahmed Abro) 
Assistant Engineer, 

Provincial Highways Sub-Division 
Larkant (Member) 

( Abd 1 ajeed Panhyar ) 
Exe tive Engineer, 

Provincial Highways Division 
Larkano (Chairman) 

(F B. Qualified Work-u5 p 2 201,, 17) 

• 

List of machinery and equipment available with 
documentary evidence of its ownership, as 

05. 

	

	required under chapter 4.2 (j) as SPPRA, 
certificate bank showing credit worthiness 
alognwith Bank statement. 

06. 	
No conditional or telegraphic tender will be 
entertained 



irno 

)';'!::tiies I 

	

Secy LT. Dy7 No 	• 

Dated' 	 •1 i 

/t< r- 	ge/A6 

Only if tlle.!  

•• 

/M C/. 01 Tin 

ENV.CUTIVE ENGINEI:R, PROYINCIAl. IIGI IWAY DIVISION I.ARKANO. 

Mime No. 	1-10',s1 I I 	 Ni.I.C;C:;';' 1114 	21116 

NO'I'IC1 I N yiTINGTiNimt s. 

Sr. No. 	Name of S, hrnlr 	I ,till..11;•;1( 'PO 
	Bid security 4"., 	

I 1,1111, I I•1 
	 ; 	A11or. ,(1 

I( tipt•(•%1 
I Itil AI IA( 	I) •.1 PICA II 11 

TERMS & CONDITIONS 

	

1. 	The intending participants can purchase the blank bid documents On payment of tender tve inn 

refundable from this nffice for each work from the date of publicmion opio I l.01.20i-  fte 

	

2. 	The tender will be received hack on 12.01.2017 ;lino 01310 P.M and will 1w opened 	 .• 

12.01.21)17 cro,3.00 P.M in the presence of intending contractors are their authorized repreNen:.0:•., . 

	

3. 	Eligibility condition tut intending participants are as under:- 

Registration with Pakistan Engineering Council in the relevant field 	 1.1 f„:“ 1. 

and alsoithe renewal of 21)17. 

ii). Bio-data of Engineers & Technical stall working with llw 	rut a limy w th 	log. 

Qualification Certificate. 

iii). Documentary evidence for works executed / works in progress and certific.rte 

completion of works of similar nature during last 3 years. 

List of work in progress. indicating cost of each work and copv of letter of aware. •it is 

v). 	List of machinery and equipment available with documentary evidence in its own,c.ht 

refittin' under charnel 1.2 (j) as SPI)RA, certificate bank showing credit vzorthiness 

Bank statement. 
No conditional or telegraphic tender will be entertained. 

vii). 	In case the tenders remain un-responded, the same will again he istnte.s 	..pe::e : ri 

presence of the committee on the following date. 

Sr. Nu. 	 1.0,111° of lrl.nd, I viltlets 	 i(VIViVell III I 1•11.11 I 

I'' 111.2111'' I 0 ll1.1:.....111% 

viii)., 	All the bids in proposal can be rejected at .toy liter 111 511 In the 

proposals as per SITRA Rules. 

	

4. 	Pakistan Engineering Council license is not mandatory for Ihe works opt() 1.00 

	

5. 	Registration with Income Tax Department (NTN Certificates), Income 	 hr 1.111% IOC.' 

copy of C.N.I.C. 

	

6. 	The bidder should have Registrations with the Sindh Revenue Board. 

	

7. 	Undertaking on Alfidavit !hal :he firm is not involved in any litigation or hail not all;on:,.o.t.,. 

12l
hi in the I lepartment. 
/b „oe  , o : it., , i 4,ers shtnil,l sobmit C.1 ' ti"I money as showing aeaio,.1 each work in slt.ipc ii; %%on I..41.4,,i1 

&I Inc 	rgeprtspatett from any qeheilttleti hank in (avow' of the ontlt.r.iigorti. 
AdvertitietnesIt SeCtigifidavits to the effect that the firm / contractor have not been litact:Ikted previine.iy by any exec ftiiiie. 

:d,".irmation Departrgpaty.  

%Intl aVi IS In the et lect that all documents / particulars I into:m.111.w (orliedied a r.• :r.,•.• i;t.: 	•, - •:0; : .1.1 
: :1)v 1... d Slrldillo.  Kar Il 

case of Bogus / Tempvrecl or lake information / Certificate is provided hy II 

liable to be black listed al ant. stage. 	

..le ciinip.wy ; hrii• sti.i.i ...t• 

In case of firm, ii..,  of pamner. / partnership deed !;i‘ir.e toll p.....11.-iitai.. :81 lire I... 	" pi..o,;•.'•.. 
other connected alinige:itii powei iii attorney In .e•e ,t hem.; •ao.• p..e,.iietin.. • is. •. 	ii.:,•,1•• 

affi(lavit he furnished. 	
, 

I Lon; • dat;d 	-1z- 2-e-f6 

11. 



1.2. • Details of owner alongwith CNIC on Judicial Stamp paper, A representative should have authority .•7: 

Judicial Stamp raper from owner and participation. 

13. Call Deposit (Earnest money) ‘vill be refunded to the niv,ticcessful bidder(s) alter issualhe .11 

Award to the successful Bidder. 

14. The tender should be submitted alongwith the abovt: required documentation information. it ..11% 

lacks the tender will not be consider by the procurement committee and no excuse will he %Invade. %•ven 

if the work is in hand (or execution . 

15. Bid 1)ocuments are available on deposition of non refundable price of Rs:30110/. 

16. Bid validity 90 days. 

17. In case of Public I loliday or the undersigned remains out of head quarter, the tenders %vill be opened on 

the next working day. 

	

Ex e live En gi 	e r, 

PI•11 	I It'i.11 I I iy.11 w 	I 	v 

I .111,1m ) 

Copy forwarded with compliments to the:- 

• Chief Engineer, I lighways Department Sukkur, for favour of information please. 

• Superintending Engineer, Provincial highways Circle Larkano, Ile is requested to kindly accord :lc, 

approval of the N.I.T. 

• Director 1nformatioq Public Relation Department (Advertisement) alongwith spare copies of advertisement 

(or publication in leading news papers. 

• Secretary LT Department Government of Sindh, Sindh Secretarial Building No.6, 	floor Karachi. 

	

k..i-'15irector 	Sindh Public Procurement Regulatory Authority Government of 	Sindh Block S-A•  

Secretariat 41-11 Court road Karachi for favour of information. 
• Assistant Engineers Pinvincial Highways Soh-Division I.arkann / 5;11,111,1.1(11.w for informatiim and 

immediately they are requested to submit the estimate and schedule "It" of the works imowthAtely lot 
taken further necessary action. 

• Divisional I lead Draftsman I I lead Clerk for information. 

• Copy (or NOTICE BOA RI).  

. X 	II I V t' 	gi lee!, 

Pr( \ • 	t'i . I 	1 W lys I 

and 

is 



5 

2 

3 

4 

Construction 	of 	Additional 

Carriageway of I arkana Nalidero 

road under l'SI)I' 2015-I6 

Construction of Two l're-Stressed 

Bridge at Rice Canal 1.arkana 

Construction of road from Larkona 

Rasheed Waggon rood o. No/or 

olongwith Si,,, Nola (Both 

Sides) to Muted Shah mile: 1/7 I/ 

(i/c M. Structure) 

Construction of link road from 

village Mevalkot to Waris Dino 

Machi 	road 	mile: 	1/4-3/0 

(i/c M.Struclure) 

Construction / W/R of rood from 

1.orkano New Itus Stand 1.1' Side of 

Rice Canal to Notidero Regulator 

Road 17.71 Kits. 

Name of work 

• 

214.852 
	<I% of Bid 	

31)1)0/= 
	

12 months 

LIST OF WORKS 

Estimate 
Earnest Tender I 	allowed 

Cost. 1(etpli 	ettleld 
Mont:),  fee for completion 

V...1 

Krp1.1...wu. .c.  
of 1iid 

‘1,13.660 	 3(100/. 	24 months Cateeor% 
)'rice (('),III 	(.1111) 

01 lliv yvat 2111: 

\ 

Registral iiiii n. 
'MOW 	 114 	tuts 	l .stegt.o) I 4 

«.I,, 
of the vv." 21117 

v.iti t t It! 

Regi sit at mit nl 

300(1/- 	IS months 	Category ( 4((I III 

	

C:E02 	Cl 	11/1 

Hie Vr.II 2017 

	

\ 	I. 

I(rt'isll.,lnul u. 
1000/ 	 IS month.. 	(..tlegt.tt t 

1( 101 4 1 11111 
isl 111,- vt...• .411%.  

Valid 
Itegishatistit 
Category (• 

IC 1111 & l 1 111: 
of the ye.or 2017 

eel*, 

Pr(Ivinciili 4 I ligilvVavS 1)iviSion t....  

ilsdno 

I"..111 
161398 

4".. of !lid 
131.036 	

l'rice 

.1".. of Bid 
69.141 

(NU New III niol. Mir 1111' 



v .1L/LLLJI_C11‘411N1 WAL .r.kk_i_uict,iviENT FLA, ,N 2016-17 
PROVINCIAL HIGHWAYS DIVISION LARKANO.  

Sr. 

No: 

, 	Description of Procurement Quantity 
I%' here 

applicable) 

Estimated 

unit cost 

(Where 

applicable 

Millions) 

Funds 

allocated. 

i 	Scope of 

I 	Funds 

I (ADPs Non 
1 	ADPs) 

Proposed 

I 	Procurement 

i 	Method 

3 

I 

I 	 Timing of Procurement Remarks 

I": 

Quarter 

2^': 

Quarter 

5-': 

Quarter 

4'': 

Quarter 

01 02 03  04 	1 05 	I I 	06  07 	I 03 	II 	09 	1 10 	I 11 	I 12  

Construction of Larkana Naudero 

road Circular road to connect 

Indus Highway (N-35) at Larkana 

1 	BIt Pass road mile: 0/0-114 (320' 

Rft: Pre-stressed Bridge over Rice 

Canal i/c Masonry structure) 

(ADP NO. 2674) 

174.3141 	37.00 
ADP 

No.2674 
idiaa.: ,tag 

71-7C Re.t:i,:cred 

 

      

2 

3 

4 

Rehabilitation 	and 	Widening 

of Road from Naudero Chowk 

City 	Larkana 	to 	river Indus 
Protective 	Bund 	via 	village 

Masuhab and Akil road 0/0-3/6 

= 6.00 	Krns. 	(i/c 	M.Structure) 

(ADP 2685) 

58.93 15.00 
ADP No. 

2685 
--do— 7.500 

Construction 	of 	Road 	From 

Arija Bye Pas to Gud Purani 

To 	Yar 	Mohammad 	Hulio 
Along Path of Glipsy Minor 

Mile: 0/0-0/5 (i/c M.Structure) 

11.500 13.00 
ADP No. 

2675 
--do. 6.500 

NI&R of road from C.M.0 Bridge 

to Kamber Railway Phattak along 

1.1' of Rice Canal =LSO KI115. 

29.000 29.000 M&R --do— 29.000 

Full funded 

released 

Scheme shall 

be completed 

durin 	CFN 

Contd: P 



I 	Sr. 
No: 

...... 

. 	Description of Procurement 

• 

Quantity 
))\ here 

applicable) 

Estimated 
unit cost 
(Where 

applicable 
Millions) 

I 	Funds 
allocated. 

Scope of 
Funds 

(ADPs Non 
ADPs) 

Proposed 
Procurement  

Method  

Timing of Procurement Rentarks 

V': 
I Quarter 

2": 
Quarter 

3.4: 

Quarter 
-Ph: 

Quarter 

01 02  03 	I 04 	I 05  06 	I 07  I 	OS  09 	I 10 	II 	11 	1 12 I 

3. 

6 

8.  

9.  

\l&R of road from Pakho to Gogharo 
road mile: 0/0-3/0 (in portions) 

17.174 17.174 NI&R 

National 
onnpletive 

among 
-L Registered 

Bidder:z 

17.174 

Full funded 
released 

Scheme shall 
be completed 
during CF1 

2016-17 

\l&R 	of 	road 	from 	Ratodero 

Chandni 	Chowk 	to 	Ratodcro 

Shikarpur road mile: 0/0-1/2 
15.887 

13.500 

15.887 NI&R --do-- 15.887 

l&R of road from Dokri to Badeh 
is Dokri By Pass road mile: 0/0.6/0 

,in portions) 
13.500 NI&R --do-- 13.500 

\t&R of road from Garhi Rhuda 

ihix 	Bhutto 	Nlazar 	to 	village 

Sanwal 	Khan Jarwar road 	mile: 

0/0-1/2 

12.113 12.113 NI&R --do-- 12.113 

l&R of road from Shandadkot Dost 
Ili banglow road upto Public School 
tulle: 0/0-1/5 

8.336 8.336 M&R 8.336 

Contd. l'/3 



Contd.. P/4 

Full funded 
released 

Scheme shall 
be completed 
during CFY 

2016-17 

M&R of road irom Larkana Phull 
10. road to connect Larkana Pir Sher road 

via Samtia Street mile: 0:0-013 

Nat:onal 
ctimF:etive 

6.740 	6.740 	NI&R 	bidding aiming 	6.740 
I'EC RtNistered 

B:d.ten. 

\l&R of Re-deeN:ng of Slab 43' Rft: 
I1. Bridge along from Wagan :o Warah oft 

point mile: 9/0 
4.500 	4.500 	NI&R 	--do-- 	4.500 

I 
09 
	I 

07 
I 

04 
	I 

05 01 02 

...-•••••••••r•iikle. Ut r rocurement ..aantity ..- 
(Where 

applicable) 

03 

Estimated I Funds 

unit cost 	allocated. 
(Where 

applicable 
Millions) 

Scope of 

Funds 
(ADPs Non 

ADPs) 

06 

Proposed 

Procurement 
Method 

I 	1": 
Quarter 

08 

Quarter 

3.4: 	I 

Quarter 

10 	I 

4th: 
Quarter 

of Procurement 

12 

M&R 	of 	Rep:: 	of 	4' 	Rft: 	Span 
Culvert, via Nlirokhan 	Arzi Bhutto 
road 40 mile: 210 

0.252 0.252 

Widening 	i 	Re-habilition 	of 
Mahar Wada to Larkana Khairpur 
road via 57 Reguiator 

85.000 31.000 

WM of road 	i:om 	Larkano to 
Sono Jatoi via Mahar Wada road 
5.00 Kms. 

74.000 18.500 

Construction 	W R 	of 	road 	from 
Larkana New Bus Stand I.P Side of 
Rice 	Canal 	to 	\audero 	Regulator 
Road 17.00 Kms. 

443.660 154.625 15 

12. 

13 

14 --d0- 

0.252 M&R 

ADP 

No.2486 

ADP No. 

2465 

ADP No. 

2 713 

Remarks 



_ ---- 

Quantity 
(Where 

applicable) 

Funds 
allocated. 

l 	Scope of 
i 	Funds 

i  (ADPs Non 

ADPs) 

i 

Proposed 

Procurement 
Method 

Timing of Procurement 

_ 
Remarks 

• 
Estimated 
unit cost 
(Where 

applicable 

Millions) 

Sr. 

No: 
Description of Procurement 

1": 
Quarter 

re: 
Quarter 

I 	V: 
I Quarter 

4": 
Quarter 

01 02 	 I 03 	I 04 	I C.5  I 	06 	I 07 	II 	08  09  I 	10  11 	I 12 

16. 

Construction 	of 	Additional 
Carriageway 	of 	Larkana 	Naudero 

road under PSDP 2015-16 Phase-I 
161.39S 50.000 

ADP No. 
2712 

National 

completive 

bidding among 

PEC Registered 

Bidders 

1,. 

IS. 

!9 

Construction 	of 	Two 	Pre-Stressed 

Bridge at Rice Canal Larkana 
131.036 40.00 

ADP No. 
2743 

--do-- 

15.000 

Construction of road from Larkana 
Rasheed 	Waggan 	road 	Nazar 
Mohalla alongwith Sim Nala (Both 
Sides) to Murad Shah mile: 1.2-3/4 

ti:c M. Structure) 

69.393 30.00 
ADP No. 

2651 
--do- 15.000 

Construction 	of 	link 	road 	from 
pillage 	Mevalkot 	to 	Waris 	Dino 

1 achi 	road 	mile: 	1/4-3/0 
28.852 10.000 

ADP No. 
2634 

--do- 5.000 5.000 

(i'c M.Structure) 

    

      

      

er, 
Provincial Highways Division 

Larkano 
\I&R 1%00. \e,,  (car 2016-171 
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Advance Search 

Tondo's 

Evaluation Reports 

Clack Listed Firms 

Coinmittoo 

Sample Doeuert•nts 

Search Tenders Archseye By City Names click here 

• Serial No. 

City (c.g sukkur) 

SPPRA ID 

Tondor Title 

Advemse Dote 
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Home 	SPPRA Notifications 	SPPRA Board 	SPP Act 2009 	SPP Rules 2010 	Ammendments 	SPPRA Team 	Contact Us 
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OFFICE OF THE EXECUTIVE  
ENGINEER PROVINCIAL 

HIGHWAY DIVISION LARKANO  
Phone No 074.410111 I 

No.TC/G • 55 /1796/of 2016 	 Larkano 
	

Datcd:16•12•2016 

The intending participants can purcha•se the blank hid documents on 
payment of tender fee not refundable from this °slice fur each work • ' 
from the date of publication upto 11.01-2017 e 1.00 P.M. 	• 

2. The tender will be received back on 12-01-2017 upto 01,00 P.M and.  
will be opened on same date 12-01.2017 ceo 03.00 f'.M in 	presence 
of intending contractors or their authorized representatives. , 	•• 

). 	Eligibility condition for intending participants are as under:.. 	• • 	, 

i). Registration with Pakistan Engineering Council in the relevant 
field of specialization of work and also the renewal 0(2017. 

ii). flio•data of Engineers & Technical staff working with the firms 
alongwith Engineering Qualification Certificate.. 

Ili). Documentary evidence (or works executed / works iii progress 
and certificate of satisfactory completion of works of similar 
nature during last 3 years. 

NOTICE INVITING TENDERS  
Tenders are invited from interested persons / suppliers / contractors / l.11111,3• 

flits / firms on standard Ridding Documents 1011111 for Procuietnent of the 

following work as per SPPRA Rules 2010. 

LI 5.1_0111YORKS 

S. 
No. 

Name of Work 
mate 
Cost 

Ear. 
nest 

Mon-
CV 

len• 
der 
Fee 

Time 
Allowed 
for corn. 
pletion 

Requirement 

Construction / 
of road front I.arka• 
na New Rut Stand 
LP 	Side 	of 	Rice 
Canal 	to Naudero 

Regulator 	Road 
17.71 	Knis 	• 

443.660 4% of 
Bid 

Price 

3000/- 24 
Months 

. Valid PEC , 
Registration 
in Category 
C•2 (CE01 

& CE10) fur 
the year :017 

Construction 	of 

Additional 	Car- 
riageway of Larkana 
Naudero Road un- 
der 	PSDP 	2015.16 
Phase• I 

161.398 4% of 
Bid 

Price 

3000/. 18 
Months 

Valid PEC 
Registration 
in Category 

C-3 (CEOl& 
CE10) for 

the year 2017 

3 Construction 	of 
Two 	Pre•Stressed 
Bridge at Rice Canal 
Larkana 

131.036 4% of 
Bid 

Price 

3000/- 18 
Months 

Valid ITC 
Registration 
in Category 

C-3 (CEO!, 
CEO: & 

CEI 0) for 
the year 1017 

4 Construction 	of 
road 	Irons 	Larkana 
Itasheed 	Waggait 
road kb Nazar Mo• 
lialla alongwith Sim 
Nala 	(Both 	Sides) 
to 	Murad 	Shah 
mile 	1/2.3/4 	(i/c 
M.Strueure) 

69.393 4% of 
Bid 

Price 

3000/- 111 
Months 

Valid PEC 
Registratioo 
in Category 
C-4 (CE01 

& CF.10) for 
the year 2017 

Constructions of link 
road 	from 	village 
Mevalkot 	to 	Warts 
Dino 	Machi 	road 
mile 	: 	1/4.3/0 	(I/c 
M.Structure) 

28.652 CA. of 
Bid 

Price 

3000/. 12 
Months 

Valid PEC 
Registration 
in Category 
C•S (CEOI& 

Cli I 03 for 
the year 2017 

lanulicsmiltiont  

iv). List of work Its progress, inch. sting cost cat each work and copy 

of letter of Want of work. 

v). Litt of machinery and equipment available with documentary 

evidence of its ownership. as required unties chapter 4.2 (j) as 

SPPRA. Certificate of bank showing credit worthiness along-

with Bank statement. 

vi). 'No conditional or telegraphic tender will be entertained. 

vii). In Case the tenders remain int•respoitileth the ante will again 

lw mined and opened in the presence of the committee on the 

following date, 

Sr .Na. !WIC of Blank Tender Receiving of Tender Opening of'f'ender 

1 2 3 4 

. 	12.01-2017 to 02.02-2017 02.02.2017 

01.02-2017 OD 01:00 P.M (8103:00 P.M 

viii). All the bids or proposal can he rejected at any time prior to the 

acceptance of the bid or proposals as per SPPRA 

4. Pakistan Engineering Council license is not mandatory for the works 

upto 4.00 million. 

5. Registration with Income Tax Department (NTN Certificates). In-

come returns should be provide and copy of N.I.C. 

6. 'the bidder should have Registrations with the Sindh Revenue Board. 

7. Undertaking on Affidavit that the firm is not involved in any litigation 

or had not abandoned any work in the Department. 	• 

8. The bidders should submit earnest money as showing against each 

work in shape of Call Deposit prepared from the scheduled hank in 

favour of the undersigned. 

9. Affidavits to the effect that the firm / contractor have not been black. 

listed previously by any executing agency. 

10. Affidavits to the effect that all documents / particulars / Information 

furnished are true and correct. In case of Bogus / Tempered or false 

information / Certificate Is provided by the company / firm shall be 

liable to he black listed at any stage. 

I. 	lit case of inn, list of r.11111CI, Nrtitership slew', giving full paruct, 

Ian of directors / proprietors or other onnected alongwith power of 

attorney. In case of being sole proprietors, such undertaking on af-

(davit be fUrnished. 

12. Details of owner alongwith CNIC on Judicial Stamp paper. A repre-

sentative should have authority on Judicial Stamp Paper from owner 

and participation. 	• 

13. Call Deposit (Earnest money) will lit refunded to the unsuccessful 

bidder(s) after issuance of Letter of Award to the successful Bidder. 

14. The tender should be submitted alongwith the above required docu-

mentation / information, if such lacks the tender will not be consider 

by the procurement committee and no excuse will be considered even 

tithe work is in hand fur execution. 	' 	• 

15. Itid Documents are available AM deposition of tion•refundaltle price 

of Its:3000/. 

16. Bid validity 90 days. 

• 17. In case of Public Holiday or the undersigned remains - out of Head 

Quarter. the tenders will he opened on the next working day. 

Executive Engineer 
Provincial Highways Division 

Larkano 
• •rt 
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