

KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	KWSB/DPR/2013/135 published in daily "Jahan-e-Pakistan" daily "Dunya" dt: 27-11-2013 as well as SPPRA Serial No. 1815 LD No. /2013
3	Tender Description/Name of Work/Item:	
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Press / Web Site
6	Total Bid Documents Sold:	3 Nos
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	19-12-2013

BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.Millenium Associates	Rs.17,60,966/-	1 st Lowest	@0.183%Below	Substantially Responsive	P.O # 1155044 KASB Bank, Adam Arcade, Shaheed-e- Millat Road Branch Karachi Rs.35,500/-
2.	M/s.Al-Ghazi Corporation	Rs.17,68,215/-	2 nd Lowest	@0.228%Above	Substantially Responsive	P.O # 1197509 KASB Bank, Khalid Bin Waleed Branch Karachi Rs.42,500/-
	M/s.Riaz & Co.	Rs.17,72,077/-	3 rd Lowest	@0.446%Above	Substantially Responsive	P.O # 1155043 KASB Bank, Adam Arcade, Shaheed-e- Millat Road Branch Karachi Rs.40,000/-

The all concerned bidders are being informed accordingly.

M/s. Millenium Associates declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

Accounts Officer (8:17)
Member 7 Secretary

Chief Engineer (B.T) Member

Additional Director Internal Audit-KMC Member

Superintending Engineer (KMC) Member

> Chief Engineer (IPD) Convener

COMPARATIVE STATEMENT

Name of Work: CONSTRUCTION OF FOUR ROOMS AT 9TH MILE KARSAZ

	-		T	_	_	-					9.0	
1	5 12 2 2	9				_	4	Ų.	2	-		Item No
	S/F in position Aluminum Channels framing for sliding windows & ventilator of ALCOP mde with 5mm thick trinted glass glazed (Belgium) & aluminum fly screen i/c handle stopper & locking arrangement etc complete. Delive Model (Bronze)	P/F in position door, windows and ventilation of 2" x 2" ¼ angle iron frame and 1 ¾" thick commercial plywood veneer shutter of deodar wood (3 Ply) on both side including hole faste, cheals iron tower bolts, handle hinger and one mortice lock.	Fabrication of mild steel reinforcement for cement concrete including cutting, banding, laying position, making joints and fastering machine including cost of binding wire also includes removal b) Using TOR Bars	Dump proof course with cement sand and single (mortar 1:2:4) including 2 costs of asphalts mixture	ork in roof slab, be ier structure membe position complete in 90 Lbs cement 2 cft	ent Plaster 1:6 upto 12' height 1/2" thick.	P/L 1:3:6 cement concrete solid lock masonry wall 6" above and blow in thickness set in 1:6 cement mortar in ground floor super structure including racking out joints & curing etc. complete	Cement concrete plain including placing compacting, finishing and curing, complete, including screened and washing at stone aggregate without shuttering (F) Ratio 1:2:4.		ndation of building bridge and or g i/c dag belling dressing, refill with excavated earth watering to 5ft in ordinary soil.		Description of Work
137.00 311		168.00 Sft	22.36 Cwt	302.61 Sn	302.61	4437.00 /SR	986.25 Cft	521.25 Cft	246.87 Cft	1228.12 Cft	Quantity	0000
1047,09		933.75	5001.70		337.00	2206,60	15771.01	14429.25	9416.28	3176.25	Rate	Estimated Cost
110/4		P/Sft	P/Cwt	%Sft	P/Cft	1	%Cft	%Cft	%Cft	%0 Cft	Per	d Cost
223,733.33		156,870.00	111,838.01	18 E	101,979.57	97,906.84	155,541.59	75,212.47	23,245.97	3,900.82	Amount	
109.000	1648	932.00	5001.00	1	336.00	2205.00	15770.00	14429.00	9416.00	3175.00	Rate	As
225,502,QUN	>	156,576.00	111,822.36		101,676,96	97,835.85	155,531.63	75,211.16	23,245.28	3,899.28	Amount	Associates
PIO4XUM		933,00	5013.00		337.00	2208.00	15775.00	14430,00	9417.00	3176.00	Rate	Cor
04XUN 225,639,00		156,744.00	112,090.68	./-	101,979.57	97,968.96	155,580,94	75,216.38	23,247.75	3,900.51	Amount	Corporation
1648.00	\	935,00	5014.00		338.00	2209.00	15776.00	14431.00	9416.00	3177.00	Rate	M/s.I
225,776,00		157,080.00	112,113.04		102,282.18		_	75,221.59	23,245.28	1	Amount	M/s.Riaz & Co.

40,740.00

Name of Work: CONSTRUCTION OF FOUR ROOMS AT 9TH MILE KARSAZ

	1	23	3 2	20	19		17	16	15	14	<u> </u>	12	=		Item
The state of the s	Earth or mud	F/F Fan 56" Pak Fan (Good Quality).	Providing and fixing of false ceiling of Gypsum in panles of required design & size i/c frame work of aluminum T.Section hanged with nail wiere to cailing etc complete.	P/F 24 x 18" lavatory basin in white glazed earthen wave complete with and i/c the cost of W.I or C.I contilever brackets 6" built into walls, painted white in two coats after aprimary coats of red lead paint 1/2" dia chrome plated mixture 1 1/4" dia brass waste of appproved pattern 1 1/4" dia makeable or CP brass traps makeable iron or brass unions and making requisite chamber of holes in walls plinth and floor for pipe connection and making good in CC 1:2:4	P/F squatting type white glazed earthen ware W.C. Pan with front flush inletr & compelte with i/c the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls plinth & floor for pipe connection & making good in cement concrete 1:2:4 W.C. or C.I. Trap.	Wiring for main with 2-1-70(7-29) PVC insulate wire copper conduit in 3/4" PVC conduit on surface.	Wiring for main with 2-1-70(7-44) PVC pipe wire 600 volts grade in 1" conduit on surface as required.	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit on surface recessed in the wall or column as required.	ny type (two coats).	Distempering two coats.	P/L 1" thick topping cement concrete (1:2:4) including surface finishing and dividing into panels (1 1/2" thick).	ed Tiles dodo 3/4" thick laid in pigment on sand mortar 3/4" thick i/c finishing.	L/Flooring of approved coloured glazed tiles 1/4" thick laid in white cement and pigment on a bed of tiles 10mm white of 3/4" thick cement mortar 1:2		Description of Work
`	\ I	4.00 No	576.00 Sft	4.00 No	4.00 No	250.00 Mtr	300.00 Rn	20.00 Point	336.00 SA	4437.00 Sft	917.00 Sft	478.74 Sft	672.00 Sft	Quantity	
THE STATE OF THE S	2425.00	3185.00	91.50	5192.17	5728.80	171.00	305.00	1130.00	1160.06	1043.90	2548.29	28299.30	27747.06	Rate	Estimated Cost
1	%C#	Each	P/Sft	Each	Each	P/Mtr	P/Rft	P/point	%Sft	%Sft	%Sft	%Sft	%Sft	Per	Cost
A	40,740.00	12,740.00	52,704.00	20,768.68	22,915.20	42,750.00	91,500.00	22,600,00	3,897.80	46,317.84	23,367.82	135,480.07	186,460.24	Amount	
the	2422,00	3175.00	91.00	5190.00	5728.00	170.00	303.00	1128.00	1159.00	1042.00	2547.00	28298.00	27745.00	Rate	M/s.N
	40,689,60	12.700.00	52,416.00	20.760.00	22,912.00	42,500.00	90,900.00	22,560.00	3,894.24	46,233.54	23,355.99	135,473.85	186,446.40	Amount	M/s.Millenium Associates
1	2425.00	3176.00	95.00	5192.00	5729.00	180,00	304.00	1130.00	1160.00	1043.00	2548.00	28299.00	27746.00	Rate	M/s, Cor
	40,740.00	12.704.00	54,720.00	20,768.00	22,916.00	45,000.00	91,200.00	22,600.00	3,897.60	46,277.91	23,365.16	135,478.63	186,453.12	Amount	M/s.Al-Ghazi Corporation
π.	2426.(-)	3177.00	96.00	5193.00	5730.00	182.00	305,00	1132.00	1161.00	1044.00	2549.00	28298.00	27747.00	Rate	M/s.F
	40,756.80	12,708.00	55,296.00	20,772.00	22,920.00	45,500.00	91,500.00	22,640.00	3,900.96		23,374.33	135,473.85	186,459.84	Amount	M/s.Riaz & Co.

Name of Work: CONSTRUCTION OF FOUR ROOMS AT 9TH MILE KARSAZ

			2011	27	26	25	24	140	Item
	SAY	TOTAL QUOTED / CORRECTED COST	P/L RCC Pipes with (Rubber Ring) Joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure 8" dia.	Providing / laying UPVC Pipes of class "D" fixing in trenches i/c cutting, fitting and jointing with other cement i/c testing with water to lead of 122 meter or 400 ft (3/4" dia).	Providing / laying UPVC Pipes of class "D" fixing in trenches i/c cutting, fitting and jointing with other cement i/c testing with water to lead of 122 meter or 400 ft (13 mm 1/2" dia).	Re-winding of electric motor 3 phase 400 / 440 volts 50 cycles with best quality insolated copper wire of requited gauage i/c testing on load with satisfactory result upto one chain weeks / time opening and refilling and necessary excluding the cost of work out E) BHP 20-0.	S/F Fiber Glass Tank of approved quality and design and wall thickness as specification i/c cost of nuts, bolts and fixing in plateform of cement concrete 1:3:6 and making connection 500 gallons wall thickness 4.5mm.		Description of Work
			200.00 RA	400.00 Rft	300.00 Rft	1.00 No	1.00 No	Quantity	
			206.00	19.00	12.00	19825.00	37505.42	Rate	Estimated Cost
			P/Rft	P/Rft	P/Rft	Each	Each	Per	Cost
1	1,764,201	1,764,200.87	41,200.00	7,600.00	3,600.00	19,825.00	37,505.42	Amount	
		1	205.00	18.00	11.00	19820.00	37504.00	Rate	M/s.
	1,760,966	1,760,966.13	41,000.00	7,200.00	3,300.00	19,820.00	37,504.00	Amount	M/s.Millenium Associates
			206.00	19.00	12.00	19822.00	37505,00	Rate	M/s. Cor
2	1,768,215	1,768,215.20	41,200.00	7,600.00	3,600.00	19,822.00	37,505.00	Amount	M/s.Al-Ghazi Corporation
			210,00	20.00	13.00	19823.00	37506.00	Rate	M/s.
2	1,772,07	1,772,077.0	42,000.0	8,000.0	3,900.0	19,823.0	37,506.0	Amount	M/s.Riaz & Co.

(Riaz Khalie Bajwa) S Accounts Officer (B.T)

> Addl. Director Internal Audit KMC - Member

Superintending Engineer (K.M.C) - Member

Chief Bagipeer (B.T)

Chief Engineer (IPD)
Convener