



Bid Evaluation Report

- 1 Name of Procuring Agency :- Executive Engineer, Education Works Division Badin ✓
- 2 Tender Reference No. :- NIT NO. TC/EDU/W/606 DATED:- 30-07-2013 ✓
- 3 Tender Description/ Name of Work :- Cost Rs. 0.070 (M) ADP 118-Improvement of various schools in District Badin instead of Rehabilitation of Colleges of District Badin (Prog: 2008-09) @ GPS Gullan Khaskheli (Electric Works), Taluka Talhar ✓
- 4 Method Procurement :- Single Stage one Envelope procurement-
- 5 Tender Published :- SPPRA Website 1st Envelopment SPPRA Rules 2010
- 6 Total Bid Documents Sold :- 03 Nos.
- 7 Total Bid Received :- 03 Nos.
- 8 Technical Bid Opening date (if applicable) :- N/A
- 9 No. of Bid technically qualified (if applicable) :- N/A
- 10 Bid (s) Rejected :- N/A
- 11 Financial Bid Opening date :- 22-05-2013 ✓
- 12 Bid Evaluations Report :-

S.No.	Name of Firm or Bidders	Cost Offered by the Bidder	Ranking in Term of Cost	Comparison with Estimate Cost	Reasons for acceptance/ reject	Remarks
1	2	3	4	5	6	7
1	M/s. Faheem Electric Works	S.I 56259 Q.Rate 14564 Total 70823	1st	9.60% below	Highest	Responsive
2	M/s. Faiz Mohammad	S.I 55730 Q.Rate 14389 Total 70119	2nd	10.45% below	Highest	Responsive
2	M/s. Javaid & Brothers Matli	S.I 55045 Q.Rate 14312 Total 69357	3rd	11.55% below	Lowest	Responsive and within the provision of sanctioned estimate recommended for approval.

This issues with approval of the Member of the Procurement Committee.


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 BADIN


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 BADIN


 DIVISIONAL ACCOUNTS OFFICER
 EDUCATION WORKS DIVISION
 BADIN

COMPARATIVE STATEMENT/EVALUATION REPORT

NIT NO. TCEDU/W/606

DATED:- 30-04-2013

DATE OF ISSUED :-

21-05-2013

NAME OF WORK:- ADP 118-Improvement of various schools in District Badin instead of Rehabilitation

DATE OF OPENED:-

22-05-2013


of Colleges of District Badin (Prog: 2008-09) @

GPS Gullan Khaskheli (Electric Works), Taluka Talhar

Estimate Sanctioned by Executive Engineer, Education Works Division Badin vide No. 158, dated 22-05-2013, amounting to Rs. 70300/-

S.NO.	NAME OF COMPONENT/ITEM OF WORK	SCHEDULE "B" AMOUNT	M/S. JAVVAD & BROTHERS MATLI		M/S. FAIZ MOHAMMAD		M/S. FAHEEM ELECTRIC WORKS	
			RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT
1	ELECTRIC WORK							
	D) COST OF SCHEDULE ITEM	62233	11.55% below	55045	10.45% below	55730	9.60% below	56259
	II) COST OF NON-SCHEDULE ITEM	14312		14312		14389		14564
	TOTAL	76545		69357		70119		70823
	10% BELOW ON S.I (D)	6223						
	Total Technical Sanction**	70322						
			Saving	965	Saving	203	Excess	-501

That the rates quoted by M/s. Javvad & Brothers Matli are comparatively lowest and within the provision of technical sanction.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS DIVISION
BADIN


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEER WORKS DIVISION
BADIN


Bid Evaluation Report


(7) (2)

- | | |
|--|--|
| 1 Name of Procuring Agency | Executive Engineer, Education Works Division Badin |
| 2 Tender Reference No. | NIT NO. TC/EDU/W/606 DATED:- 30-04-2013 |
| 3 Tender Description/ Name of Work | Cost Rs. 0.200 (M) ADP 119-Improvement of various Middle Schools in Taluka Badin @ GGMS Ahmed Nooh Soomro (Electric Works) |
| 4 Method Procurement | Single Stage one Envelope procurement |
| 5 Tender Published | SPPRA Website 1st Envelopement SPPRA Rules 2010 |
| 6 Total Bid Documents Sold | 03 Nos. |
| 7 Total Bid Received | 03 Nos. |
| 8 Technical Bid Opening date (if applicable) | N/A |
| 9 No. of Bid technically qualified (if applicable) | N/A |
| 10 Bid (s) Rejected | N/A |
| 11 Financial Bid Opening date | 22-05-2013 |
| 12 Bid Evaluations Report | |

S.No.	Name of Firm or Bidders	Cost Offered by the Bidder	Ranking in Term of Cost	Comparison with Estimate Cost	Reasons for acceptance/reject	Remarks
1	2	3	4	5	6	7
1	M/s. Faiz Mohammad	S.I 174349 Q.Rate 26685 Total 201034	1st	9.65% below	Highest	Responsive
2	M/s. Jayaid & Brothers Matli	S.I 172613 Q.Rate 26477 Total 199090	2nd	10.55% below	Highest	Responsive
2	M/s. Faheem Electric Works	S.I 170586 Q.Rate 26220 Total 196806	3rd	11.60% below	Lowest	Responsive and within the provision of sanctioned estimate recommended for approval.

This issues with approval of the Member of the Procurement Committee.


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 BADIN


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 BADIN


 DIVISIONAL ACCOUNTS OFFICER
 EDUCATION WORKS DIVISION
 BADIN

COMPARATIVE STATEMENT/EVALUATION REPORT

NIT NO: TC/EDU/W/606

DATED:- 30-04-2013

DATE OF ISSUED:-

21-05-2013

NAME OF WORK:-

ADP 119-Improvement of various Middle Schools in Taluka Badin @ GGMS Ahmed Nooh Soomro (Electric Works)

DATE OF OPENED:-

22-05-2013

Estimate Sanctioned by Executive Engineer, Education Works Division Badin vide No. 157, dated 22-05-2013, amounting to Rs. 199900/-

S.NO.	NAME OF COMPONENT/ITEM OF WORK.	SCHEDULE "B" AMOUNT.	M/S. FAHEEM ELECTRIC WORKS		M/S. JAVAJD & BROTHERS MATLI		M/S. FAIZ MOHAMMAD	
			RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT
1	ELECTRIC WORK							
	D) COST OF SCHEDULE ITEM	192971	11.60% below	170586	10.55% below	172613	9.65% below	174349
	D) COST OF NON-SCHEDULE ITEM	26220		26220		26477		26685
	TOTAL	219191		196806		199090		201034
	10% BELOW ON S.I (D)	19297						
	Total Technical Sanction	199894	Saving	3088	Saving	804	Excess	-1140

That the rates quoted by M/s. Faheem Electric Works are comparatively lowest and within the provision of technical sanction.

Fahem
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN

[Signature]
DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS DIVISION
BADIN

[Signature]
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEER WORKS DIVISION
BADIN


Bid Evaluation Report


(W) (C)


- | | | |
|---|----|---|
| 1. Name of Procuring Agency | :- | Executive Engineer, Education Works Division Badin ✓ |
| 2. Tender Reference No. | :- | NIT NO. TC/EDU/W/606 DATED:- 30-04-2013 ✓ |
| 3. Tender Description/ Name of Work | :- | Cost Rs. 0.200 (M) ADP 127-Improvement of various Middle Schools in Taluka S.F.Rahu @ GMS Ahmed Rajo (Electric Works) |
| 4. Method Procurement | :- | Single Stage one Envelope procurement |
| 5. Tender Published | :- | SPPRA Website 1st Envelopment SPPRA Rules 2010 |
| 6. Total Bid Documents Sold | :- | 03 Nos. |
| 7. Total Bid Received | :- | 03 Nos. |
| 8. Technical Bid Opening date (if applicable) | :- | N/A |
| 9. No. of Bid technically qualified (if applicable) | :- | N/A |
| 10. Bid (s) Rejected | :- | N/A |
| 11. Financial Bid Opening date | :- | 22-05-2013 ✓ |
| 12. Bid Evaluations Report | :- | |

S.No.	Name of Firm or Bidders	Cost Offered by the Bidder	Ranking in Term of Cost	Comparison with Estimate Cost	Reasons for acceptance/ reject	Remarks
1	2	3	4	5	6	7
1	M/s. K.S Enterprises	S.I 174639 Q.Rate 26584 Total 201223	1st	9.50% below	Highest	Responsive
2	M/s. Javaid & Brothers Matli	S.I 172709 Q.Rate 26380 Total 199089	2nd	10.50% below	Highest	Responsive
2	M/s. Faiz Mohammad	S.I 170779 Q.Rate 26220 Total 196999	3rd	11.50% below	Lowest	Responsive and within the provision of sanctioned estimate recommended for approval.

This issues with approval of the Member of the Procurement Committee.


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 BADIN


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 BADIN


 DIVISIONAL ACCOUNTS OFFICER
 EDUCATION WORKS DIVISION
 BADIN

COMPARATIVE STATEMENT/EVALUATION REPORT

NIT NO: TC/EDU/W/606

DATED: 30-04-2013

NAME OF WORK: ADP 127-Improvement of various Middle Schools in Taluka S.F.Rahu

@ GMS Ahmed Raio (Electric Works).


DATE OF ISSUED :- 21-05-2013
DATE OF OPENED :- 22-05-2013

Estimate Sanctioned by Executive Engineer, Education Works Division Badin vide No. 156, dated 22-05-2013, amounting to Rs. 199900/-

S.NO.	NAME OF COMPONENT/ITEM OF WORK.	SCHEDULE "B" AMOUNT.	M/S. FAIZ MOHAMMAD		M/S. JAVAJD & BROTHERS MATLI		K.S ENTERPRISES	
			RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT
1	ELECTRIC WORK							
	I) COST OF SCHEDULE ITEM	192971	11.50% below	170779	10.50% below	172709	9.50% below	174639
	II) COST OF NON-SCHEDULE ITEM	26220		26220		26380		26584
	TOTAL	219191		196999		199089		201223
	10% BELOW ON S.I (I)	19297						
	Total Technical Sanction	199894	Saving	2895	Saving	805	Excess	-1329

That the rates quoted by M/s. Faiz Muhammad are comparatively lowest and within the provision of technical sanction.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN


PROVISIONAL ENGINEER
EDUCATION WORKS DIVISION
BADIN


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN

Bid Evaluation Report

(1)

(2)

- | | |
|---|--|
| 1. Name of Procuring Agency | Executive Engineer, Education Works Division Badin |
| 2. Tender Reference No. | NIT NO. TC/EDU/W/606 DATED:- 30-04-2013 ✓ |
| 3. Tender Description/ Name of Work | Cost Rs. 0.900 (M) ADP 179- Repair/Rehabilitation of school Buildings in District Badin @ GGPS Saleh Nohrio, Taluka Badin. |
| 4. Method Procurement | Single Stage one Envelope procurement |
| 5. Tender Published | SPPRA Website 1st Envelopment SPPRA Rules 2010* |
| 6. Total Bid Documents Sold | 03 Nos. |
| 7. Total Bid Received | 03 Nos. |
| 8. Technical Bid Opening date (if applicable) | N/A |
| 9. No. of Bid technically qualified (if applicable) | N/A |
| 10. Bid (s) Rejected | N/A |
| 11. Financial Bid Opening date | 22-05-2013 ✓ |
| 12. Bid Evaluations Report | |

S.No.	Name of Firm or Bidders	Cost Offered by the Bidder	Ranking in Term of Cost	Comparison with Estimate Cost	Reasons for acceptance/reject	Remarks
1	2	3	4	5	6	7
1	Mr. Abdul Ghafoor Boohar	Rs. 824628	1st	4.90% below Except Item No. 3 & 4, & 6.0% above on Item No. 4	Highest	Responsive
2	Mr. Noor Mohammad Soomro	Rs. 819439	2nd	5.70% below Except Item No. 3 & 4, & 5.0% above on Item No. 4	Highest	Responsive
3	M/s. Awais Qasim & Brothers Co.	Rs. 813922	3rd	6.60% below Except Item No. 3 & 4, & 4.10% above on Item No. 4	Lowest	Responsive and within the provision of sanctioned estimate recommended for approval.

This issues with approval of the Member of the Procurement Committee.


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 BADIN


 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGINEERING DIVISION
 BADIN


 DIVISIONAL ACCOUNTS OFFICER
 EDUCATION WORKS DIVISION
 BADIN

COMPARATIVE STATEMENT/EVALUATION REPORT

NIT NO. TC/EDU/W/606

DATED:- 30-04-2013

DATE OF ISSUED:- 21-05-2013
DATE OF OPENED:- 22-05-2013

NAME OF WORK:- ADP 179- Repair/Rehabilitation of school Buildings in District Badin.
@ GGPS Saleh Nohrio, Taluka Badin.

Estimate Sanctioned by Executive Engineer, Education Works Division Badin vide No. 155, dated 02-05-2013, amounting to Rs. 821800/-

S.NO.	NAME OF COMPONENT/REM OF WORK	SCHEDULE "B" AMOUNT	M/S. AWAIS QASIM & BROTHERS CO.		MR. NOOR MOHAMMAD SOOMRO		MR. ABDUL GHAFUOR BOOHAR	
			RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT
CIVIL WORK								
I)	COST OF SCHEDULE ITEM EXCEPT ITEM NO. 3 & 4	470731	6.60% below Except Item No. 3 & 4	439663	5.70% below Except Item No. 3 & 4	443899	4.90% below Except Item No. 3 & 4	447665
II)	COST OF RCC ON ITEM NO. 3	226127		226127		226127		226127
III)	COST OF FERRICATION ON ITEM NO. 4	142298	4.10% above On Item No. 4	148132	5.00% above On Item No. 4	149413	6.00% above On Item No. 4	150836
IV)	PREMIUM AS PER T.S (10% Below)	94146						
TOTAL		752125						
IV)	COST OF CARRIAGE	65490						
TOTAL		817615		813922		819439		824628
Contingency		4196						
Total Technical Sanction.		821811	Saving	3693	Excess	-1825	Excess	-7013

That the rates quoted by M/s. Awaiz Qasim & Brothers Co. are comparatively lowest and within the provision of technical sanction.

[Signature]
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN

[Signature]
DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS DIVISION
BADIN

[Signature]
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN

Bid Evaluation Report


(X) 7

- | | | | |
|----|--|----|---|
| 1 | Name of Procuring Agency | :- | Executive Engineer, Education Works Division Badin |
| 2 | Tender Reference No. | :- | NIT NO. TC/EDU/W/606 DATED:- 30-04-2013 |
| 3 | Tender Description/
Name of Work | :- | Cost Rs. 1.100 (M) ADP 181- Construction/Reconstruction of School buildings in existing primary schools in District Badin @ GPS Malik Mumtaz Taluka S.F.Rahu. |
| 4 | Method Procurement | :- | Single Stage one Envelope procurement |
| 5 | Tender Published | :- | SPPRA Website 1st Envelopment SPPRA Rules 2010 |
| 6 | Total Bid Documents Sold | :- | 03 Nos. |
| 7 | Total Bid Received | :- | 03 Nos. |
| 8 | Technical Bid Opening date (if applicable) | :- | N/A |
| 9 | No. of Bid technically qualified (if applicable) | :- | N/A |
| 10 | Bid (s) Rejected | :- | N/A |
| 11 | Financial Bid Opening date | :- | 22-05-2013 |
| 12 | Bid Evaluations Report | :- | -- |

S.No.	Name of Firm or Bidders	Cost Offered by the Bidder	Ranking in Term of Cost	Comparison with Estimate Cost	Reasons for acceptance/reject	Remarks
1	2	3	4	5	6	7
1	Mr. Zulfiqar Ali Bhatti	Rs. 1114613	1st	A-1.60% below Except Item No. 3 & 4, & 6.25% above on Item No. 4 B-10.20% above on Item No. 2 & 5 C-At par D-At par	Highest	Responsive
2	Mr. Noor Mohammad Soomro	Rs. 1105361	2nd	A-2.70% below Except Item No. 3 & 4, & 5.50% above on Item No. 4 B-9.50% above on Item No. 2 & 5 C-At par D-At par	Highest	Responsive
3	Malik Tariq Awan	Rs. 1096538	3rd	A-3.60% below Except Item No. 3 & 4, & 4.0% above on Item No. 4 B-8.0% above on Item No. 2 & 5 C-At par D-At par	Lowest	Responsive and within the provision of sanctioned estimate recommended for approval.

This issues with approval of the Member of the Procurement Committee.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN


EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN


DIVISIONAL ACCOUNTS OFFICER

COMPARATIVE STATEMENT/EVALUATION REPORT

NIT NO. IC/EDU/B/606

DATED: 30-04-2013

NAME OF WORK: ADP 181- CONSTRUCTION/RECONSTRUCTION OF SCHOOL BUILDINGS IN

DATE OF ISSUED: 21-05-2013

EXISTING PRIMARY SCHOOLS IN DISTRICT BADIN @
GPS Malik Mumtaz Taluka S.F. Rohla

DATE OF OPENED: 22-05-2013

Estimate Sanctioned by Executive Engineer, Education Works Division Badin vide No. 50 dated 04-01-2013, amounting to Rs. 1108763.-

S.NO	NAME OF COMMITMENT/ITEM OF WORK	SCHEDULE "B" AMOUNT	MALIK TARIQUE AWAN		MR. NOOR MOHAMMAD SOONRO		MR. ZILFIQAR ALI BHATTI	
			RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT	RATE QUOTED BY	AMOUNT
1	CIVIL WORK							
	D) COST OF SCHEDULE ITEM EXCEPT ITEM NO. 4 & 5	745171	3.60% below Except Item No. 4 & 5	718345	2.70% below Except Item No. 4 & 5	725051	1.60% below Except Item No. 4 & 5	733248
	II) COST OF RCC ON ITEM NO. 4	185350		185350		185350		185350
	III) COST OF FABRICATION ON ITEM NO. 5	134660	4.00% above On Item No. 5	139984	5.50% above On Item No. 5	142003	6.25% above On Item No. 5	143013
	IV) ADD 5% ON ITEM NO. III	6730						
	V) PREMIUM AS PER T.S (Below)	149034						
	TOTAL	922817						
	VI) COST OF CARRIAGE	127631						
	TOTAL	1050448		1043679		1052404		1061611
2	BLOW/S. SE & DRAINAGE							
	I) COST OF SCHEDULE ITEM EXCEPT ITEM NO. 2 & 5	29914		29914		29914		29914
	II) COST OF N-SCHEDULE ITEM	3380		3380		3380		3380
	III) COST OF ITEM NO. 2 & 5	6546	8.00% above On Item No. 2 & 5	7070	9.50% above On Item No. 2 & 5	7168	10.20% above On Item No. 2 & 5	7214
	IV) ADD 10% ON ITEM NO. III	655						
	TOTAL	40495		40364		40462		40508
3	C (ELECTRIC ITEMS)							
	I) COST OF SCHEDULE	5495		5495		5495		5495
	TOTAL	5495		5495		5495		5495
4	D (PHEP ITEMS)							
	I) COST OF SCHEDULE	7000		7000		7000		7000
	TOTAL	7000		7000		7000		7000
	G-TOTAL PART (A+B+C+D)	1103437		1096538		1105361		1114613
	Contingency	5326						
	Total Technical Sanction	1108763		6900		1924		11176
			Saving		Excess		Excess	

That the rates quoted by Malik Tarique Awam are comparatively lowest and within the provision of technical sanction.

[Signature]
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN

[Signature]
DIVISIONAL ACCOUNTS OFFICER
EDUCATION WORKS DIVISION
BADIN

[Signature]
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEER
EDUCATION WORKS DIVISION
BADIN