



KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER
KORANGI TOWN
WATER DISTRIBUTION WING
FIRST FLOOR KDA BUILDING, KORANGI NO: 1, KARACHI C.I.T.E. NO:0521-9260360



NO: EE (W) K.T/KW&SB/2016/16

DATE: 19-12-2016

TO,
THE DIRECTOR CAPACITY BUILDING,
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY (SPPRA)
GOVERNMENT OF SINDH,
BLOCK-8 SINDH SECRETARIAT #4-A,
KARACHI.

SUBJECT: COMPLIANCE LETTER 087, DATED: 3-7-2013 OF SPPRA.

SUBJECT: PROVIDING AND LAYING 110MM P.E PIPE TO FACILITATE THE TAIL
END CONSUMER OF S-AREA KORANGI TOWN.

Reference: Serial no: 30090, L.L.D No: 2016.

As require vide letter No SPPRA/087, Dated: 3-7-2013, the following documents are hereby forwarded for kind information and hoisting on SPPRA website.

1. Comparative statement (Attached Original 2 Page).
2. Bid Evaluation Report (Attached Original 1 Page).
3. Minutes of bid opening (Attached Original 1 Page).
4. Bidder Qualification report 02 Nos Bidders (Attached Original 1 Page).
5. Attendance Sheet of Contractor (Attached Original 1 Page).

It is hereby pertinent to mention that integrity pact (Rule-89) is not applicable for this instant work.

However the remaining documents i.e letter of contract award notice letter of acceptance sanction order, Award from of contract agreement, contact Evaluation form and work shall be forwarded after expenditure sanction financial concurrence are approved by MD Competent authority of KW&SB.

Total Enclosure: 6 Nos Pages.


EXECUTIVE ENGINEER (W)
KORANGI TOWN, KW&SB

COPY TO:

1. MD, KW&SB.
2. DMD(ES), KW&SB
3. DIR(DSIGN), KW&SB.
4. S.I. DIST. KL, KW&SB
5. OFFICE COPY

2588
19-12-16



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.30090 I.D No.
3	Tender Description/Name of Work/Item:	PROVIDING AND LAYING 110MM PE PIPE TO FACILITATE THE TAIL END CONSUMERS OF S-AREA KORANGI TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	01 No
11	Financial Bid Opening Date:	28-10-2016

12 BID EVALUATION REPORT


S ⁿ	Name of Firm Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.Irfan & Co.	Rs.9,07,574/-	1 st Lowest	@0.023% Below	Pay Order and required documents are available. P.O # 15022610 dt:26-10-2016 from Rs.20,000 - HBL Sindh Secretariat Branch Karachi	Substantially Responsive
2	M.s.Honest Associates	Rs.9,19,938/-	-	@1.127% Above	Pay order and required documents are not available.	Un Responsive


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.Irfan & Co.** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Nadeem Ahmed Khan)
D.A.O (Dist. Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Wajid Iqbal Siddiqui)
S.E (Dist. Korangi)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: **PROVIDING AND LAYING HOVMI PE PIPE TO FACILITATE THE TAIL END CONSUMERS OF S-AREA KORANGL TOWN**


Item No	Description of Work	Estimated Cost				M/s. Irfan & Co.	
		Quantity	Rate	Per	Amount	Rate	Amount
1	Excavation for pipe line in trenches and pits in Wet Soil Clay or mud i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). 0' - 05ft	26250.00	¢ft	%0¢ft	141,750.00	5400.00	141,750.00
	05' - 08ft	11250.00	¢ft	%60¢ft	66,937.50	5900.00	66,375.00
2	Providing Laying & Fixing in trenches i/c fitting jointing and testing etc. complete in all respect the high density Polyethylene P.E pipes (HDPE-100) for W/S conforming ISO 4427 DIN-8074-8075 B.S 3580 & PSI 3051 (PN-10) 110 mm	1500.00	Rft	P/Rft	402,000	267.00	400,500
3	Providing & Fixing M.S split collar 9" wide on AC pipe fabricated with 1/4" thick M.S plate welding as mentioned against each item i/c the cost of 4 Nos 1/4" thick flanges nuts, bolts, rubber packing, labour and sealing material etc. Wide 2'-6" net weight 12.31 Kg 8" Dia	1.00	Nos	Each	2,510.00	2500.00	2,500.00
4	Providing & Fixing 0-9" long 3/8" thick M.S "Neck" to existing M.S pipe or to a split collar tee. It included the cost of fabrication and welding to the split collar tee. Net Weight 6.66 Kgs 4" Dia	1.00	No	Each	1,229.00	1200.00	1,200.00
5	C.I Sluice Valve heavy pattern (Test Pressure 21.0 Kg/sq.com or 300 lbs/sq.inch) (Imported). 4" Dia	1.00	No	Each	5,460.00	5460.00	5,460.00
6	Fixing of sluice valve with 2 cast iron tail pieces one end flanged & other with socket i/c the cost of nut, bolts & rubber packing, labour etc complete. 4" Dia	1.00	No	Each	1,532.00	1530.00	1,530.00
7	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	30.00	Days	P/Day	45,000.00	1500.00	45,000.00








Name of Work: PROVIDING AND LAYING 100MM PE PIPE TO FACILITATE THE TAIL END CONSUMERS OF S-AREA KORANGI TOWN


Item No	Description of Work	Estimated Cost				M/s. Irfan & Co.	
		Quantity	Rate	Per	Amount	Rate	Amount
8	Construction of Block Masonry chamber with 24x24 C.I Cover & frame weighing 65 Kg fix on RCC 1:2:4 slab 6" thick with steel 1/2" dia for main bars @ 6" c/c 1/4" dia 8" c/c distribution bars 6" thick C.C 1:3:6 block masonry wall set 1:6 C.M 6" thick C.C 1:4:8 in foundation 2" thick C.C. 1:2:4 flooring 1/2" thick Cement Plaster 1:6 to all inside wall surface, top & bottom slab, outer side wall surface 1'-0" deep upto roof slab i/c M.S foot rest 5/8" dia bars every 2'-0" deep curing excavation, de-watering refilling etc. complete. 4'x4'x4'	1.00	No	28357.00	Each	28,357.00	28,350.00
	6'x6'x6'	2.00	Nos	55923.00	Each	111,846.00	111,846.00
9	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	37341.70	Cft	2760.00	%0Cft	103,063.09	2760.00
	TOTAL QUOTED / CORRECTED COST					909,685	907,574


 (Nadeem Ahmed Khan)
 D.A.O (Dist. Korangi)
 Member / Secretary


 (Saif-ul-Haque)
 Addl. Director Internal
 Audit KMC - Member


 (Mansoor Ahmed Shaikh)
 Superintending Engineer (K.M.C)
 Member


 (Waheed Siddiqui)
 S.E. (Dist. Korangi)
 Member


 (Saleem Ahmed)
 Director (Design & Estimate)
 Convener

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: PROVIDING AND LAYING 110MM PE PIPE TO FACILITATE THE TAIL END CONSUMERS OF S-AREA KORANGI TOWN


Date of Opening: 28-10-2016


BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.Irfan & Co.	M/s.Honest Associates
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	No
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	No
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	No
6.	Turnover of at least last three years	Yes	No
7.	Required Bid Security is attached.	Yes	No
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N A
10.	Qualified/ disqualified	Qualified	Disqualified


(Nadeem Ahmed Khan)
D.A.O (Dist. Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit -- KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Wajid Iqbal Siddiqui)
S.E (Dist. Korangi)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING AND LAYING 110MM PE PIPE TO FACILITATE THE
TAIL END CONSUMERS OF S-AREA KORANGI TOWN

MINUTES OF BID OPENING MEETING.


A meeting of the procurement committee of this department was held on 28-10-2016 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. Irfan & Co.
 - ii. M/s. Honest Associates
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No.	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M.s.Irfan & Co.	Rs.9,07,574/-	Rs.20,000/-	P.O # 15022610 dt:26-10-2016 from HBL Sindh Secretariat Branch Karachi
02	M/s.Honest Associates	Rs.9,19,938/-	-	Pay order not attached


4. The one bid contain overwriting.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Nadeem Ahmed Khan)
D.A.O (Dist. Korangi)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Wajid Iqbal Siddiqui)
S.E (Dist. Korangi)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener



No. A.D(V)/SPPRA/ (30090-KW&SB)/2016-17
GOVERNMENT OF SINDH
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

Karachi, dated the 22 December, 2016

RE M I N D E R

To,

The Executive Engineer(W)
Korangi Town, Water Distribution Wing,
1st Floor KDA Building Korangi No. 4,
Karachi Water & Sewerage Board,
Karachi.

Subject: NIT NO. EE.(W)/K.T/KW&SB/2016/05, Dated 06-10-2016 (S. No. 30090).

I am directed to refer to your NIT/BER received vide letter No.EE(W)/K.T/KW&SB/2016/16, dated 19-12-2016 and to inform that BER could not be hosted due to not furnishing of reply of this authority's letter dated 14-10-2016.

2. You are once again directed to furnish reply as BER could be hosted on authority's website. It may be noted that the compliance of SPP Rules, 2010 (amended 2013) in letter and spirit is the sole responsibility of procuring agency.

(MOHAMMAD PANJAL ZANGEJO)
ASSISTANT DIRECTOR (ASSESSMENT)

Copy forwarded for information to:-

1. The Managing Director, Karachi Water & Sewerage Board, Karachi.
2. The Staff Officer to MD, SPPRA.

KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER

KORANGI TOWN (WATER)

ANNEXURE - II

ANNUAL PROCUREMENT PLAN

(F.Y 2016-2017)


No.	Description of Procurement	Quantity (Where applicable)	Estimated unit cost (where applicable)	Estimated total cost (in Million Rs)	Funds allocated (in Million Rs)	Source of Funds (ADP Non ADP)	Proposed Procurement Method	Timing of Procurement 2016-2017
1	B.G.#K-013 16 1. Providing and laying 110mm,160mm pe pipe and const. of c/c vata 15"dia. & 18"dia line to improvement of water supply system in o-area 9000rd,13000rd korangi division.	Copy Attached	Copy Attached	0.990 Million	9.00 Million	Non ADP	Single Stage one envelop system	19 Jan
2.	Replacement of contamination 12"dia water line crossing main mallah at tanzeem floor mill road 10000 Korangi town.	Copy Attached	Copy Attached	0.958 Million		Non ADP		18 Feb
3.	Providing and laying 110mm pipe and extension from 110mm pe pipe and const. of c/c vata 15"dia,18"dia to imp. Of water supply system in sector 32. b.s-area Korangi division.	Copy Attached	Copy Attached	0.956 Million		Non ADP		19 Jan
4.	Providing and laying pe pipe and extension from 160mm p.e pipe line and construction of c/c vata 15"dia,18"dia to imp. Pl water supply system in korangi	Copy Attached	Copy Attached					

<p>division.</p> <p>5. Repairing of leakages 15" dia, 18" dia, 24" dia & const of cc vata 15" dia 18" dia, 24" dia to imp. Of w/s system in 9000 rd, 12000 rd, 13000 rd, Abdul Qadir Jilani road Korangi division.</p> <p>6. p/1280mm pe pipe & interconnection from 24" dia line to imp. Of water supply system in Allahabad colony Korangi division.</p> <p>7. Have contamination reaping leakages cc vata during water supply for imp. Of w/s in Korangi Division.</p>	<p>Copy Attached</p> <p>Copy Attached</p>	<p>Copy Attached</p> <p>Copy Attached</p>	<p>0.943 Million</p> <p>3.375 Million</p> <p>0.999 Million</p>	<p>Non APP</p> <p>Non APP</p> <p>Non APP</p>	<p>Non APP</p> <p>Non APP</p> <p>Non APP</p>	<p>Specific Stage one develop system</p>	<p>Nov</p> <p>19</p> <p>18</p> <p>19</p>	<p>Qtr</p> <p>Qtr</p> <p>Qtr</p>
<p>86 # K 01317</p> <p>1. Providing and laying 110mm pe pipe and interconnection from 24" dia existing pipe to improvement of water supply system in 343 area Korangi division</p> <p>2. Providing and laying 110mm pe pipe & interconnection from 24" dia main existing line to improvement the water supply system in 33 d area Korangi division.</p> <p>3. Providing and laying 160mm pe pipe and inter connection from 15" dia line to improvement of water supply system in sector 32 c Korangi division.</p> <p>4. Providing and laying 110mm pe pipe to facilitate the tail end consumer of s-area Korangi town.</p>	<p>Copy Attached</p> <p>Copy Attached</p> <p>Copy Attached</p> <p>Copy Attached</p>	<p>Copy Attached</p> <p>Copy Attached</p> <p>Copy Attached</p> <p>Copy Attached</p>	<p>0.979 Million</p> <p>0.981 Million</p> <p>0.981 Million</p> <p>0.909 Million</p>	<p>4.00 Million</p>	<p>Non APP</p> <p>Non APP</p> <p>Non APP</p> <p>Non APP</p>	<p>Specific Stage one develop system</p>	<p>Jan</p> <p>19</p> <p>18</p> <p>19</p>	<p>Qtr</p> <p>Qtr</p> <p>Qtr</p> <p>Qtr</p>
<p>28</p> <p>Octo</p>	<p>Copy Attached</p>	<p>Copy Attached</p>	<p>0.909 Million</p>	<p>Non APP</p>	<p>Non APP</p>	<p>Specific Stage one develop system</p>	<p>Octo</p>	<p>Qtr</p>

	Copy Attached	Copy Attached	0.951 Million	3.5 Million	Non ADP	Single Stage interconnection system	21 Nov
1. Providing and laying 160mm p.c pipe and interconnection from 15" dia main line to improvement of water supply system in sector 32.b Korangi division.	Copy Attached	Copy Attached	0.930 Million		Non ADP		21 Nov
2. Providing and laying 110mm p.c pipe and interconnection from 15" dia line and construction of c.c vata 15" dia, 18" dia line to imp. Of water supply system in Korangi division.	Copy Attached	Copy Attached	0.936 Million		Non ADP		21 Nov
3. Providing laying 160mm p.c pipe and interconnection from 15" dia line to imp. Of water supply system in sector 51-a,b Korangi town.	Copy Attached	Copy Attached	0.936 Million		Non ADP		21 Nov

NOTE: This may be possible 100% that this divisional works pertain to repair & maintenance when ever and where require, the works shown in the above noted plan are not final, because in case of emergency and other reason another work can be includes in excess of above noted work or may be replaced from existing work.

This is for further information please.


 EXECUTIVE ENGINEER (W)
 KARACHI TOWN, KWASB

