



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

No. PD/MUET/KHP/-26
Dated: 23-01-2018

To,

✓
Manager (Reforms)
Sindh Public Procurement Regularity Authority
Barrack-8 Secretariat 4-A
Court Road
Karachi.

SUBJECT: BID EVALUATION REPORT FOR THE DISMANTLING AND RECONSTRUCTION OF COMPOUND WALL, SUPPLYING AND INSTALLATION OF SODIUM LIGHT AND SECURITY C.C.T.V CAMERA SYSTEM FOR MAIN CAMPUS AND SUPPLY FIXING BARBED WIRED AT RESIDENTIAL COMPLEX OF MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

Reference: NIT NO: PD/MUET/KHP/-376 Dated:12.12.2017, SPPRA SERIAL No. 35701

Dear Sir,

We are enclosing here hard and soft copies on CD of Bid Evaluation Report signed by the Procurement Committee of the subject NIT for hoisting / publication on the SPPRA website in compliance of Rule No. 45.

It is further requested that the Bid Evaluation Report of subjected NIT may kindly be hoisted at SPPRA website on the Evaluation Reports webpage, at earliest so that the post tender codal formalities could be completed.

Your earliest response will highly be appreciated please.

Jamshoro
23/1/18

(PROJECT DIRECTOR)

C.C to:

1. Director (W&SP), MUET, Jamshoro
2. Deputy Director, ICPC, MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's Bid Evaluation Report for uploading on Web-Site of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.
3. The Secretary to Pro-Vice Chancellor, MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's.

SPPRA INWARD DIARY
NO. 4924
DATE 24-01-2018

**MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A. BHUTTO CAMPUS,
KHAIRPUR MIR'S**



BID EVALUATION REPORT

OF TENDER

Dismantling and reconstruction of compound wall, supplying and installation of sodium C.C.T.V Camera System for Main Campus and Supplying Fixing Barbed wire at Residential Complex of MUET, Shaheed Z.A Bhutto Campus

Khairpur Mir's.



MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED ZULFIQUAR ALI BHUTTO CAMPUS, KHAIRPUR MIR'S

No. MUET/SZAB/KHP-C/AR(Estt:)/ 79

Dated: 01-02-2016

NOTIFICATION


It is notified for the general information of all concerned that with the approval of the competent authority and in fulfillment of the requirement of Rule No. 7 of SPPRA Rules 2010, the Pro-Vice Chancellor, Mehran University of Engineering & Technology, Shaheed Zulfiqar Ali Bhutto Campus Khairpur Mir's has been pleased to re-constitute the "Procurement Committee" for the procurement of Furniture / Fixtures / Works / Goods/ for various Buildings of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, due to recently retirement of Mr. Riaz Ahmed Arian, Associate Professor(External Member) from his services from Government College of Technology, Khairpur Mir's. The name of Mr. Ghulam Mujtaba Abbasi, Executive Engineer (Electrical), SALU Khairpur Mir's has been recommended by Project Director.

The revised Committee is consisting of the following:-

- | | |
|--|------------------|
| 1. ✓ Engr. Sajjad Hussain Memon
Project Director | Convener |
| 2. Mir Sajjad Hussain Talpur
Principal PTT/GCT, Khairpur Mir's | External Member |
| 3. In-charge Chairman of concerned Department | Member |
| 4. Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU Khairpur Mir's | External Member |
| 5. Divisional Forest Officer Khairpur | External Member |
| 6. Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB, Campus, Khairpur Mir's | Member |
| 7. Engr. Naveed Ali Brohi
Assistant Engineer (Electrical) | Secretary/Member |

TERMS OF REFERENCE OF THE COMMITTEE:

- I. Preparing Bidding Documents
- II. Carrying out technical as well as financial evaluation of the bids.
- III. Preparing evaluation report as provided in Rule 45.
- IV. Making recommendations for the award of contract to the competent authority.
- V. Perform any other function ancillary and incidental to the above.


Assistant Registrar (Estt.)


Scepter
Sr.

Reference

Office Notification No.MUET/SZAB-C/KHP/AR(Estt:)/-847 dated 15.11.2014.

NOTIFICATION

No.Estt:(Teach:)/173 of 2017. In continuation to above on recommendations of Pro Vice Chancellor, Mehran University of Engineering & Technology Shaheed Zulfiquar Ali Bhutto Campus Khairpur Mirs, it is notified for the general information of all concerned that competent authority of the University has re-constituted Complaint Redressal Committee of MUET, SZAB Campus Khairpur Mirs' consisting of the following members: -

- | | |
|---|----------|
| 1. Prof. Dr. Mukhtiar Ali Unar,
Pro Vice Chancellor,
MUET, SZAB Campus Khairpur Mirs'. | Convenor |
| 1. Engr. Imdad Hussain Sial,
Project Director,
Shah Abdul Latif University,
Khairpur Mirs' | Member |
| 2. The Divisional Accounts Officer,
Khairpur Mirs'. | Member |

The Terms of References (ToRs) of the above committee shall be to address the complaints of bidders / contractors that may occur during the pre-qualification of contractors for Civil / Electrical / External Development Works of MUET, SZAB campus Khairpur Mirs' as per Rule No.31 of SPPRA Rules, 2010 (Amended 2017), Government of Sindh.



REGISTRAR

Copy f.w.cs to:

1. All Committee Members.
2. The Secretary to Vice Chancellor, MUET, Jamshoro.
3. The Secretary to Pro Vice Chancellor, MUET, Jamshoro.
4. The Secretary to Pro Vice Chancellor, MUET, SZAB Campus Khairpur Mirs'.
5. Master File.
6. Personal File.



**Mehran University of Engineering & Technology,
Shaheed Zulfiqar Ali Bhutto Campus, Khairpur Mir's
"SAY NO TO CORRUPTION"**

NOTICE INVITING TENDERS

All the interested Contractors/Firms/Parties meeting eligibility criteria, viz. having registration with Federal Board of Revenue (FBR) for Income Tax, Sales Tax in case of procurement of goods, registration with the Sindh Revenue Board in case of procurement of works and services and registration with Pakistan Engineering Council as the case may be and are not blacklisted in any procuring agency or authority, are invited to participate for the following works:

Sr. #	Name of Work	Estimated Cost	Tender Fee	Completion Time	Earnest Money	Date of Purchase	Date of Submission of Bids	Purchase From
01	Dismantling and reconstruction of compound wall, supplying and installation of sodium light and Security C.C.T.V Camera system for Main Campus and Supply Fixing barbed wired at Residential Complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's	19,450 (M)	3,000/- (Rs.)	02 Months	5%	18-12-2017 to 01-01-2018	02-01-2018	Project Director Office

The terms and conditions are given as under:

Applications from reputed Contractors/Firms renewed license holders of Pakistan Engineering Council in **Category C-06** (at least) along with relevant codes and valid registration of Electrical Inspector, Government of Sindh for Sukkur Region, The Contractors/Firms experienced in the field & desirous are requested to submit the following information along with their applications.

1. Name & Address of Contractor/Firm.
2. Nature of ownership (Company/Sole proprietorship/Partnership) with copy of Memorandum and Article of Association and Partnership Deed.
3. Name, address and CNIC numbers of the Directors/Partners of the firms.
4. Valid Registration Certificate from Pakistan Engineering Council (PEC) and details of enlistment with other Government organisations/agencies.
5. Income Tax Registration Certificate, Income Tax Returns for the last three years and Registration with Sindh Revenue Board (SRB)/NTN of the Firm/Contractor.
6. List of Equipment/Tools, Plants including available construction equipment, machinery along with proof of ownership.
7. Financial status of the firm duly supported by the bank certificate.
8. List of technical staff with qualifications, experience including list of Graduate Engineer/ Diploma Engineers with their CVs and registration with PEC.
9. List of at least 03 Major similar nature works already executed during last three years with Completion Certificate from the Clients/Consultants and completion cost of the project.
10. List of at least 03 major similar nature of works in hand in same conditions showing cost of work.
11. List of transport owned.
12. An affidavit to the effect that the Contractor/Firm or any of its partners have not been blacklisted by any Government/Semi Government departments, autonomous or any other organisations.
13. Details of disputes/litigations/arbitration cases, if any, in the last ten years with Govt./Semi Govt. or any organisations/agencies against the firm/contractor showing extent and results of proceedings.
14. Any other relevant information.
15. Evaluation/Qualification shall be based on Marks/Score Criteria which is given in Bidding Documents.
16. The Method of Procurement is Single Stage Single Envelop Procedure.
17. The tender documents can be had from office of the Project Director or can be downloaded from SPPRA website i.e. www.pprasingh.gov.pk and University website www.muethk.edu.pk on the payment noted above (non-refundable) in shape of pay order on any working day except the day of opening of tenders. The sealed tender on prescribed proforma alongwith 5% as bid security of total bid in the form of Pay Order in favour of the Project Director should be submitted by **02-01-2018** up to **11:00 am** and same will be opened on the same day at **11:30 am** in respective office, in presence of the Contractors/Suppliers/Representatives, whosoever will be present at that time. In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares holiday, the tender shall be submitted/opened on the next working day at the same time & venue. Any Conditional or un-accompanied of the earnest money, tender will not be considered in the competition.

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25 of said Rules.

Project Director
MUET, Shaheed Z.A Bhutto
Campus Khairpur Mir's

Phone No.: 0243-9280314

PID/INT/002/18

مهراڻ يونيورسٽي آف انجنيئرنگ اينڊ ٽيڪنالاجي

شهيد ذوالفقار علي ڀٽو ڪيمپس، خيرپور ميرس

"SAY NO TO CORRUPTION"



ٽينبرز گھرائجن ٿا

شين جي خريداري جي صورت ۾ انڪر ٽيڪس، سيلز ٽيڪس لاءِ فيڊرل بورڊ آف روينيو (ايف بي آي) کان واپس ورتڻ جي صورت ۾ سنڌ روينيو بورڊ (ايس آر بي) ۽ پاڪستان انجنيئرنگ ڪائونسل کان جيڪا به صورت هجي رجسٽريشن رڪنڊو دلچسپي رکڻ واري سمورن ڪنٽريڪٽز/فرمز/پارٽيز/پڪي معيار پورو ڪندا هجن ۽ ڪنهن پروڪيورنگ ايجنسي يا اداري جي طرفان بليڪ لسٽ نه ڪيا ويا هجن کان هيٺ ڄاڻايل ڪر لاءِ ٽينبرز گھربل آهن:

سڪارڻ نمبر	ڪم جو نالو	ڪيل ڊاڪٽ	ٽينبرز ٽيڪس	مدت تڪميل	اوسو رقم	خريداري جي تاريخ	پوليمون جمع ڪرائڻ جي تاريخ	خريداري جو هنڌ
1	ڪمپائونڊ وال کي ڀاڙڻ ۽ نئين سر تعمير مين ڪيمپس لاءِ سوڊيم لائٽ ۽ سيڪيورٽي سي سي ٽي وي ڪيمرا سسٽم جي فراهمي ۽ تنصيب ۽ مهراڻ يونيورسٽي آف انجنيئرنگ اينڊ ٽيڪنالاجي، شهيد ذوالفقار علي ڀٽو ڪيمپس خيرپور ميرس جي رهائشي ڪامپليڪس لاءِ خاردار ٿارڻ جي فراهمي ۽ تنصيب	19,450 (ملين)	3,000/-	02 مهينا	5%	18 ڊسمبر 2017 کان پهرين جنوري 2018	02 جنوري 2018	پروجيڪٽ ڊائريڪٽر آفيس

شرط ۽ ضابطا هيٺ ڄاڻايل آهن:

- پاڪستان انجنيئرنگ ڪائونسل کان C-06 ڪيٽگري (گھٽ ۾ گھٽ) ۾ تجديد ٿيل لائسنس حڪومت سنڌ کان لاڳاپيل ڪورڊ سان گڏ ۽ سکر ريجن لاءِ اليڪٽريڪل انسپيڪٽر جي صحيح الميعاد رجسٽريشن رڪنڊو معروف ڪنٽريڪٽز/فرمز کان درخواستون گھرائجن ٿيون
- لاڳاپيل شعبي ۾ تجربو رکڻ واري حراشمنڊ ڪنٽريڪٽز/فرمز سان درخواست آهي ته پنهنجن درخواستن سان گڏ هيٺ ڄاڻايل معلومات به جمع ڪرائن:
- ڪنٽريڪٽز/فرمز جو نالو ۽ پتو
- ملڪيت جي نوعيت (ڪمپني/سول پروپرائيٽر/پارٽنرشپ) سان گڏ ميمورينڊم ۽ آرٽيڪل آف ايسوسي ايشن ۽ پارٽنرشپ ڊيڊ جي نقل
- فرم جي ڊائريڪٽر/پارٽنرز جا نالا، پتا، ڪمپيوٽرائزڊ قومي سڃاڻپ ڪارڊ نمبر
- پاڪستان انجنيئرنگ ڪائونسل (پي اي سي) مان رجسٽريشن جو صحيح الميعاد سرٽيفڪيٽ ۽ پين سرڪاري ادارن/ايجنسيون ۾ داخلي جي تفصيل
- انڪر ٽيڪس رجسٽريشن سرٽيفڪيٽ، گذريل 3 سالن جا انڪر ٽيڪس ريترز، سنڌ روينيو بورڊ (ايس آر بي) مان رجسٽريشن ۽ فرمز/ڪنٽريڪٽر جو ائين تي ائين
- آلات/اوزارن، پلانٽس بشمول دستياب تعميراتي آلات، مشينري سان گڏ ملڪيت جي ثبوت جي فهرست.
- فرم جي مالي استحڪار جو باقاعده بينڪ سرٽيفڪيٽ.
- فني عملي جي فهرست قابليت ۽ تجربي سان گڏ بشمول گريجوٽ انجنيئر/پوليمو انجنيئرز جي فهرست سان گڏ انهن جي ڪورٽف ۽ پاڪستان انجنيئرنگ ڪائونسل مان انهن جي رجسٽريشن
- گذريل 3 سالن ۾ پهرين کان مڪمل ڪيل هن ئي نوعيت جي گھٽ ۾ گھٽ 3 وڏي ڪمن جي فهرست سان گڏ ڪلائنٽس جي طرفان تڪميلي سرٽيفڪيٽ ۽ پروجيڪٽ جي تڪميلي لاڳت.
- هن نوعيت جي هن ئي حالت ۾ جاري گھٽ ۾ گھٽ 3 وڏي ڪمن جي فهرست جيڪي ڪم جي لاڳت ظاهر ڪندي هجي.
- زير ملڪيت ٽرانسپورٽ جي فهرست.
- هڪ حلف نامو جيڪو هي ظاهر ڪري ته ڪنٽريڪٽز/فرمز يا ان جو پارٽنر ڪنهن سرڪاري/نيم سرڪاري اداري خودمختيار اداري يا ڪنهن ٻئي اداري جي طرفان بليڪ لسٽ قرار ناهي ڏنو ويو.
- گذريل 10 سالن ۾ سرڪاري/نيم سرڪاري يا ڪنهن ٻئي ادارن/ايجنسيون سان گڏ فرم/ڪنٽريڪٽر جي خلاف لڏن/مقدمن/تالهي تفصيل جيڪڏهن هجن ته جو حصر ۽ ڪارروائي جي نتيجن کي ظاهر ڪندي هجي.
- وڌيڪ لاڳاپيل معلومات.
- ايوبليويشن/ڪوليفڪيشن واک دستاويزن ۾ درج مارڪس/اسڪور طريقي ڪار مطابق هوندي.
- پروڪيورمنٽ لاءِ هڪ مرحلو هڪ لائقو طريقي ڪار لاڳو ڪيو ويندو.
- ٽينبرز دستاويز پروجيڪٽ ڊائريڪٽر جي آفيس يا SPPRA جي ويب سائيت www.pprasinhd.gov.pk کان وٺي ورتي وڃي ۽ ويب سائيت www.muethkhp.edu.pk مان ڊائون لوڊ ڪري ٽينبرز ڪلڻ جي ڏينهن کان علاوه ڪنهن ڪم واري ڏينهن مٿي ڄاڻايل رقم (ناتائيل واپسي) جي اڻڀيڪي تي حاصل ڪري سگهجن ٿا. تجويز ڪيل پروفارما تي مهربند ٽينبرز ڪل لاڳت جي 5% سان گڏ بطور سوٽي رقم پي آرڊر تالي پروجيڪٽ ڊائريڪٽر 02 جنوري 2018 تي صبح 11:00 وڳي تائين لازمي جمع ڪرايو جيڪي ان ئي ڏينهن لاڳاپيل آفيس ۾ صبح 11:30 وڳي ان وقت اتي موجود ڪنٽريڪٽز/سيلاٽرز/نمائندن جي موجودگي ۾ ڪرايو ويندو جيڪڏهن ٽينبرز ڪلڻ جي ڏينهن غيرموقع حالات جي سبب آفيس بند هجي يا حڪومت موڪل جو اعلان ڪري ڇڏي ته ٽينبرز ايندڙ ڪم واري ڏينهن ان وقت ۽ هنڌ تي جمع ڪيا/ڪوليا ويندا. مشروط ٽينبرز يا بغير سوٽي رقم واري ٽينبرز کي واک ۾ شامل نه سمجهيو ويندو.
- ايس بي بي رولز 2010 جي لاڳاپيل دفعات جي مطابق پروڪيورنگ ايجنسي ڪنهن هڪ يا سمورن واکن کي رد ڪري سگهي ٿي ۽ بيان ڪيل رولز جي رول 25 جي تحت ڪنهن واک يا آڇ جي قبوليت کان پهرين ڪنهن به وقت واک منسوخ ڪري سگهي ٿي.

پروجيڪٽ ڊائريڪٽر
 مهراڻ يونيورسٽي آف انجنيئرنگ اينڊ ٽيڪنالاجي، شهيد ذوالفقار علي ڀٽو ڪيمپس، خيرپور ميرس
 فون: 0243-9280314

PID (M) 100228



Attendance Sheet of Members of Procurement Committee.








MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIROPUR MIR'S

Name of Works :-

Dismantling and reconstruction of compound wall, supplying and installation of sodium light and Security C.C.T.V Camera system for Main Campus and Supply Fixing barbed wired at Residential Complex of MUET, Shaheed Z.A Bhutto Campus KhairpurMir's.

Dated: 02-01-2018

Time: 11:30 AM



Sr.No.	Name of Representative	Name of Firm/ Departments	Designation	Signature
1	Engr. Sajjad Hussain Memon	Project Directorate MUET, SZAB Campus Khairpur	Project Director	 2/1/18
2	Engr. Mir Sajjad Hussain Talpur	PTTI/GCT, Khairpur Mir's	Principal	
3	Prof. Dr. Syed Naveed Raza Shah	Civil Engg. Deptt:	Chairman	
4	Engr. Ghulam Mujtaba Abbasi	Shah Abdul Latif University, Khairpur Mir's	Executive Engineer (Electrical)	
5	Mr. Maqsood Ahmed Memon	Forest Department	Divisional Forest Officer	
6	Mr. Waqas Ali Channa	Finance Department MUET, SZAB Campus Khairpur	Deputy Director Finance	 2/1/18
7	Engr. Naveed Ali Brohi	Project Directorate MUET, SZAB Campus Khairpur	Assistant Engineer	

TENDER OPENING SHEET

Name of Work :- Dismantling and reconstruction of compound wall, supplying and installation of sodium light and Security C.C.T.V Camera system for Main Campus and Supply Fixing barbed wired at Residential Complex of MUET, Shaheed Z.A Bhutto Campus KhairpurMir's.

N.I.T No. PD/MUET/KHP/-376, Dated: 12-12-2017

Tender Open on : 02-01-2018
Time : 11:30 AM

Sr.No.	Name of Contractor	Estimated Cost	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Kashif Constructor, Khairpur	19.450 (M)	Rs. 19,09,549/- Paid Amount.		S.S No: 06081503 Date: 2-1-2018 Bank: UPBL, Khairpur Amount: 975000/-
2	M/s Om Parkash Kundnani, Larkana		Rs. 19,500,000/- Paid Amount.		P.O: 00271760 Date: 2-1-18 Bank: Silk Bank, Larkana Branch Amount: 972500/-




Bid Evaluation Report


1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
2. Tender Reference No: **PD/MUET/KHP/-376 Dated: 12-12-2017**
3. Tender Description/Name of work/item: **Dismantling and reconstruction of compound wall, supplying and installation of sodium C.C.T.V Camera System for Main Campus and Supplying Fixing Barbed wire at Residential Complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**
4. Method of Procurement: **Domestic / Local**
5. Tender Published: **SPPRA Website on 14-12-2017**
Print & Electronic Media (SPPRA ID No.35701 & MUET, Jamshoro Website on 13-12-2017. The News Dated:13-12-2017, Rozani Sindh Expres Dated:13-12-2017 & Daily Jang Dated:13-12-2017.
6. Total Bid documents Sold: Two (02) Nos.
7. Total Bids Received: Two (02) Nos.
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A 13
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 02-01-2018


12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks
0	1	2	3	4	5	6
1.	M/s Kashif Constructors, Khairpur Mir's	Rs.19,409,549.00	1 st lowest	-0.21% Below	Accepted due to 1 st lowest	
2.	M/s OM Parkash M. Kundnani, Larkana	Rs. 19,500,739.51	2 nd Lowest	0.26% above	Highest	


Signatures of the Members of the Committee.



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member



Prof. Dr. Naveed Raza Shah
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's /
Member


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khairpur Mir's / External Member


Mr. Maqsood Ahmed Memon
Divisional Forest Officer Khairpur
External Member


Mr. Waqar Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur
Mir's/Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical)
MUET, SZAB Campus Khairpur Mir's/ Member
/ Secretary


Engr. Sajjad Hussain Memon
Project Director, MUET, Shaheed Z.A Bhutto Campus, / Khairpur Mir's/ Convener

Record of Bid Opening

NAME OF WORK :-

Dismantling and reconstruction of compound wall, supplying and installation of sodium C.C.T.V Camera System for Main Campus and Supplying Fixing Barbed wire at Residential Complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Date and Time of Bid Opening: 02-01-2018 at 11:30 AM

The Bid opening committee checked the bids that were received in Project Directors office, and ensured that total number of bids received was two (02) & all were properly sealed. (List attached as annexure-A).

The committee opened the bids of Dismantling and reconstruction of compound wall, supplying and installation of sodium C.C.T.V Camera System for Main Campus and Supplying Fixing Barbed wire at Residential Complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractors / representatives (Attendance sheet is attached as annexure-B).

The bidders names along with the offered bid amount and presence of a correct bid security were read aloud by the committee as follows:-

S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Kashif Constructors, Khairpur Mir's	Rs. 19,409,549.00	Rs.975,000.00	Call Deposit P.O. No.06081503, Dated: 02-01-2018 UBL Bank Foujdari Rd. Khairpur	More than required
2	M/s OM Parkash M. Kundnani, Larkana	Rs. 19,500,000.00	Rs.972,500.00	Call Deposit P.O. No.00271760 Dated: 01-01-2018 Silk Bank Larkana	More than required

Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member

Prof. Dr. Naveed Raza Shah
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's /
Member

Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khairpur Mir's / External Member

Mr. Maqsood Ahmed Memon
Divisional Forest Officer Khairpur
External Member

Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur
Mir's/Member

Engr. Naveed Ali Brohi
Assistant Engineer (Electrical)
MUET, SZAB Campus Khairpur Mir's/ Member
/ Secretary

Engr. Sajjad Hussain Memon
Project Director, MUET, Shaheed Z.A Bhutto Campus, / Khairpur Mir's/ Convener


BIDDERS QUALIFICATION REPORT
Rule-46(i) single Stage one Envelope Procedure


Name of Work:- **Dismantling and reconstruction of compound wall, supplying and installation of sodium light and Security C.C.T.V Camera system for Main Campus and Supply Fixing barbed wired at Residential Complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**


Date and Time of Bid Opening: 02.01.2018 at 11:30 A.M

Name of Bidder: **M/s OM Parkash M.Kundnani, Larkana.**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have sealed Envelop	✓	
2	Valid Pakistan Engineering Council in Category C-06 (at least) along with relevant codes.	✓	
3	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
4	Name & Address of Contractor / Firm.	✓	
5	Nature of ownership (Company / Sole proprietorship / Partnership) with copy of Memorandum and Article of Association and Partnership Deed.	✓	
6	Name, address and CNIC numbers of the Directors / Partners of the firms	✓	
7	Details of enlistment with other Government organizations / agencies.	✓	
8	Valid Income Tax Registration Certificate, Registration with Sindh Revenue Board (SRB)/NTN of the firm / contractor, Income Tax Returns for the last three years	✓	
9	List of Equipment / Tools, Plants including available construction equipment, machinery along with proof of ownership.	✓	
10	Financial status of the firm duly supported by the bank certificate	✓	
11	List of technical staff with qualifications, experience including list of Graduate Engineer/ Diploma Engineers with their CVs and registration with PEC.	✓	
12	List of at least 03 Major similar nature works already executed during last three years with Completion Certificate from the Clients/ Consultants and completion cost of the project.	✓	
13	List of at least 03 major similar nature of works in hand in same conditions showing cost of work.	✓	
14	List of transport owned.		
15	An affidavit to the effect that the contractor / firm or any of it's partners have not been black listed by any Government / Semi Government departments, autonomous or any other organizations.		
16	Details of disputes / litigations / arbitration cases, if any, in the last ten years with Govt./ Semi Govt. or any organizations / agencies against the firm / contractor showing extent and results of proceedings.		



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GTC, Khairpur Mir's
External Member



Prof. Dr. Naveed Raza Shah
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khairpur
External Member


Mr. Maqsood Ahmed Memon
Divisional Forest Officer Khairpur
External Member


Mr. Waqar Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member


Engr. Naveed Ali Brohi
Assistant Engineer (EL),
MUET, SZAB Campus Khairpur Mir's
Member / Secretary


Engr. Sajjad Hussain Memon
Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/ Convener


BIDDERS QUALIFICATION REPORT
Rule-46(i) single Stage one Envelope Procedure


Name of Work:- **Dismantling and reconstruction of compound wall, supplying and installation of sodium light and Security C.C.T.V Camera system for Main Campus and Supply Fixing barbed wired at Residential Complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.**


Date and Time of Bid Opening: 02.01.2018 at 11:30 A.M


Name of Bidder: **M/s Kashif Constructor, Khairpur**


Sr.#	Eligibility	Yes	No
1	The interested contractors must have sealed Envelop	✓	
2	Valid Pakistan Engineering Council in Category C-06 (at least) along with relevant codes.	✓	
3	The contractor must possess renewed / valid electrical incenses of electrical inspector region Sukkur.	✓	
4	Name & Address of Contractor / Firm.	✓	
5	Nature of ownership (Company / Sole proprietorship / Partnership) with copy of Memorandum and Article of Association and Partnership Deed.	✓	
6	Name, address and CNIC numbers of the Directors / Partners of the firms	✓	
7	Details of enlistment with other Government organizations / agencies.	✓	
8	Valid Income Tax Registration Certificate, Registration with Sindh Revenue Board (SRB)/NTN of the firm / contractor, Income Tax Returns for the last three years	✓	
9	List of Equipment / Tools, Plants including available construction equipment, machinery along with proof of ownership.	✓	
10	Financial status of the firm duly supported by the bank certificate	✓	
11	List of technical staff with qualifications, experience including list of Graduate Engineer/ Diploma Engineers with their CVs and registration with PEC.	✓	
12	List of at least 03 Major similar nature works already executed during last three years with Completion Certificate from the Clients/ Consultants and completion cost of the project.	✓	
13	List of at least 03 major similar nature of works in hand in same conditions showing cost of work.	✓	
14	List of transport owned.		
15	An affidavit to the effect that the contractor / firm or any of it's partners have not been black listed by any Government / Semi Government departments, autonomous or any other organizations.		
16	Details of disputes / litigations / arbitration cases, if any, in the last ten years with Govt./ Semi Govt. or any organizations / agencies against the firm / contractor showing extent and results of proceedings.		



Engr. Mir Sajjad Hussain Talpur
Principal PTI/GTC, Khairpur Mir's
External Member


Prof. Dr. Naveed Raza Shah
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khairpur
External Member


Mr. Maqsood Ahmed Memon
Divisional Forest Officer Khairpur
External Member


Mr. Waqar Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member


Engr. Naveed Ali Brohi
Assistant Engineer (EL),
MUET, SZAB Campus Khairpur Mir's
Member / Secretary


Engr. Sajjad Hussain Memon
Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/ Convener

FORM OF BID

Bid Reference No. Dismantling and reconstruction of compound wall, supplying and installation of sodium light and Security C.C.T.V Camera system for Main Campus and Supply Fixing barbed wired at Residential Complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's

To: Project Director
Mehran University of Engg. and Tech.
Shaheed Z.A Bhutto Campus Khairpur.

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos. _____ for the execution of the above-named work, we/I, the undersigned, offer to execute and complete the work and remedy any defects therein in conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and Addenda _____ for the sum of Rs.

19409549/- (Rupees
Nineteen Million four hundred nine thousand and five hundred such other sum as
forty nine only. may be ascertained in accordance with the said conditions.

2. We/I understand that all the Appendices attached hereto form part of this bid.
 3. As security for due performance of the undertakings and obligations of this bid, we/I submit herewith a bid security in the amount of Rupees _____ (Rs. _____) drawn in your favour or made payable to procuring agency and valid for a period of _____ days beginning from the date, bid is opened.
 4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole of the works comprised in the contract within the time stated in Appendix-A to Bid.
 5. We/I agree to abide by this bid for the period of 90 days from the date fixed for opening the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
 6. Unless and until a formal Agreement is prepared and executed, this bid, together with your written acceptance thereof, shall constitute a binding contract between us.
 7. We do hereby declare that the bid is made without any collusion, comparison of figures or arrangement with any other bidder for the works.
- We understand that you are not bound to accept the lowest or any bid you may receive.
9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in Clause 10 of Conditions of Contract for the due performance of the Contract.

J. Somy
M/S Kashif Constructor's

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly and severally for the execution of the Contract and the composition or the constitution of the joint venture shall not be altered without the prior consent of the procuring agency. (Please delete this in case of Bid form a single bidder)

the capacity of CEO duly authorized to sign Bids for and on behalf of

Dated this 02 day of January 2018

Signature: [Signature]
Muhammad Kashif
(Name of Bidder in Block Capitals)
(Seal) **M/S Kashif Constructor's**
Address: Jeelami Muhalla Khairpur

Witness:

Signature: [Signature]
Name: Sakir Ali
Address: Mahala Bachal Shoh Alley Colony Khairpur
Occupation: Civil Engineer

[Signature] [Signature] [Signature] [Signature]
[Signature] [Signature]

**MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S.**

**MINUTES OF PROCUREMENT COMMITTEE FOR DISMANTLING AND
RECONSTRUCTION OF COMPOUND WALL, SUPPLYING AND INSTALLATION OF
SODIUM LIGHT AND SECURITY C.C.T.V CAMERA SYSTEM FOR MAIN CAMPUS AND
SUPPLY FIXING BARBED WIRED AT RESIDENTIAL COMPLEX OF MUET, SHAHEED Z.A
BHUTTO CAMPUS KHAIRPUR MIR'S HELD ON 02.01.2018 AT 11:30 A.M IN THE OFFICE
OF PROJECT DIRECTOR AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**

The Meeting of Procurement committee for dismantling and reconstruction of compound wall, supplying and installation of sodium light and security C.C.T.V camera system for main Campus and supply fixing barbed wired at Residential Complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, was held on 02.01.2018 at 11.30 am in the office of Project Director at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. The following attended the meeting.

- | | | |
|----|--|--------------------|
| 1. | Engr.Sajjad Hussain Memon
Project Director
MUET, SZAB Campus Khairpur Mir's | Convenor |
| 2. | Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GTC, Khairpur Mir's | External Member |
| 3. | Pro.Dr.Naveed Raza Shah
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur | Member |
| 4. | Mr. Ghulam Mujtaba Abbasi
Executive Engineering (Electrical)
SALU, Khairpur Mir's. | External Member |
| 5. | Mr.Maqsood Ahmed Memon
Divisional Forest Officer Khairpur | External Member |
| 6. | Mr. Waqas Ali Channa
Deputy Director Finance | Member |
| 7. | Engr. Naveed Ali Brohi
Assistant Engineer (EL),
MUET, SZAB Campus Khairpur | Secretary / Member |

The meeting started with the name of Almighty Allah. Afterwards, Project Director welcomed the participants and thanked them for attending the meeting.

Lateron, the agenda was discussed and following recommendations were made as under:

ITEM NO.01 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE FIRMS FOR DISMANTLING AND RECONSTRUCTION OF COMPOUND WALL, SUPPLYING AND INSTALLATION OF SODIUM LIGHT AND SECURITY C.C.T.V CAMERA SYSTEM FOR MAIN CAMPUS AND SUPPLY FIXING BARBED WIRED AT RESIDENTIAL COMPLEX OF MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S

The Project Director informed the committee that the bids were invited for dismantling and reconstruction of compound wall, supplying and installation of sodium light and security C.C.T.V camera system for main campus and supply fixing barbed wired at residential complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's vide letter No:PD/MUET/KHP/-376 Dated: 12-12-2017. The NIT along with the bidding documents were hoisted on SPPRA website and MUET, SZAB Campus Website as well. The Tenders/ bids were opened on 02-01-2018 at 11:30 a.m in the presence of contractors and procurement committee members. The amount quoted / offered by the contractors was read aloud and recorded in the bid opening sheet which was then signed by the procurement committee members and available / present contractors. The following bidders submitted their bids.


- | | | |
|-------------------------------------|---------------------------------|------------------------|
| 1. M/s Kashif Constructor, Khairpur | Tendered Cost Rs. 19,409,549.00 | 1 st Lowest |
| 2. M/s OM Parkash M.Kundnani | Tendered Cost Rs. 19,500,000.00 | Highest |


The received bids were sent to M/s RCC Consultants, Hyderabad who scrutinized and issued Bid Evaluation Report vide their letter No.RCC/MUCET/RE-CCTV/9971-18 dated: 5th January, 2018. According to Bid Evaluation Report 02 Nos. bidders participated in the bidding process and M/s Kashif Constructor, Khairpur stood the 1st lowest bidder at a bid price of Rs.19,409,549.00 and M/s OM Parkash M.Kundnani, Larkana stood the Highest at a bid price of Rs.19500739.51.


After evaluation, the committee found that the rate quoted by M/s Kashif Constructor, Khairpur was the lowest in competition.


After a detailed discussion, the committee recommended to award the work for dismantling and reconstruction of compound wall, supplying and installation of sodium light and security C.C.T.V camera system for main campus and supply fixing barbed wired at residential complex of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's to M/s Kashif Constructor, Khairpur at the evaluated cost of Rs.19,409,549.00.


The meeting ended with the vote of thanks to the Chair



Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT Khairpur Mir's
External Member



Prof. Dr. Naveed Raza Shah
Chairman Civil Engg: Deptt:
MUET, SZAB Campus Khairpur Mir's
Member


Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)
SALU, Khairpur Mir's.
External Member


Mr. Maqsood Ahmed Memon
Divisional Forest Officer Khairpur
External Member
Khairpur Mir's


Mr. Wajid Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member


Engr. Naveed Ali Brohi
Assistant Engineer (Electrical)
MUET, SZAB Campus
Member / Secretary



Engr. Sajjad Hussain Memon
Project Director
MUET, SZAB Campus Khairpur Mir's / Convener

**COMPARATIVE STATEMENTS FOR THE DISMANTLING / RECONSTRUCTION OF COMPOUND WALL
SUPPLYING & INSTALLATION OF SODIUM LIGHTS, SECURITY CCTV CAMERA SYSTEM FOR MAIN
CAMPUS AND SUPPLYING & FIXING BARBET WIRE AT RESIDENTIAL COMPLEX, MUET, SHAHEED
Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.**

MAIN SUMMARY OF COST

Sr.	Name of Item	M/s OM Parkash M.Kundnani, Larkana	M/s Kashif Constructor, Khairpur Mir's.
1.	Dismantling / construction of the compound wall		
A-	Cost of Schedule item	11,129,131.88	9,721,463.91
B-	Cost of Non Schedule Item	600,000.00	720,000.00
	Sub-Total A+B	11,729,131.88	10,441,463.91
2	Supplying / installation sodium street light		
A-	Cost of Schedule item	2,480,347.63	2,480,347.63
B-	Cost of Non Schedule Item	1,147,500.00	1,182,700.00
	Sub-Total A+B	3,627,847.63	3,663,047.63
3	Supplying and installation close circuit television		
A-	Internal Electrification (Non-Scheduled Items)	2,101,500.00	2,650,100.00
	Sub-Total A	2,101,500.00	2,650,100.00

4	Supplying & Fixing barbed wire in existing compound wall (Residential Complex)		
A-	Cost of Non Schedule Item	2,042,260.00	2,654,938.00
	Sub-Total A	2,042,260.00	2,654,938.00
	Total in Rs.	19,500,739.51	19,409,549.00




Engr. Mir Sajjad Hussain Talpur
Principal PTI/GCT, Khairpur Mir's
External Member



Prof. Dr. Naveed Raza Shah
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's / Membe SALU, Khairpur Mir's / External Member



Mr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical)



Mr. Maqsood Ahmed Memon
Divisional Forest Officer Khairpur
External Member



Mr. Woqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
/Member



Engr. Naveed Ali Brohi
Assistant Engineer (Electrical)
MUET, SZAB Campus Khairpur Mir's
/ Member / Secretary



Engr. Sajjad Hussain Memon
Project Director, MUET, Shaheed Z.A Bhutto Campus, / Khairpur Mir's/ Convener

S.No	DESCRIPTION	QTY.	UNIT	M/s OM Parkash M.Kundnani, Larkana		M/s Kashif Constructor, Khairpur Mir's.	
				RATE(RS)	AMOUNT(RS)	RATE(RS)	AMOUNT(RS)
A	Schedule Item						
1	Dismantling brick work in lime or cement mortar.(G.S.I# 13, Page-10)	4459	%Cft	1285.63	57,326.24	1285.63	57,326.24
2	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same. (G.S.I# 20, Page-10)	2711	%Cft	5445	147,613.95	5445	147,613.95
3	Excavation in foundation of building Bridges and other structure including dagbelling dressing refilling around structure with excavated earth watering and raming lead up to 5 ft. (G.S.I# 18(b), Page-04) b) In Ordinary soil	14544	%0Cft	3176.25	46,195.38	3176.25	46,195.38
4	Cement Concrete bricks or Stone ballast 1-1/2" to 2" guage (G.S.I# 4(b) , Page-15) b) Ratio 1 : 4 : 8	3536	%Cft	9416.28	332,959.66	9416.28	332,959.66
5	Pacca brick work in foundation and plinth in: (G.S.I# 4(e) , Page-21) e) Cement sand mortar	6224	%Cft	11948.36	743,665.93	11948.36	743,665.93
6	Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position , making joints and fastenings including cost of binding wire (also includes removal of rust from bars).(b) using Tor bars. (GSI # 8(a) b, P# 17).	300	Per Cwt	5001.7	1,500,510.00	5001.7	1,500,510.00
7	Reinforcement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms, moulds, lifting shuttering, curing, rendering and finishing the exposed surface (including Screening and washing of shingle) a) RCC work in roof slab, beams, columns, rafts, lintels and other structural members laid in situ or pre-cast laid in position complete in all respects. (GSI # 6 (a), P# 16)						

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

S.No	DESCRIPTION	QTY.	UNIT	M/s OM Parkash M.Kundnani, Larkana		M/s Kashif Constructor, Khairpur Mir's.	
				RATE(RS)	AMOUNT(RS)	RATE(RS)	AMOUNT(RS)
	(I) Ratio 1:2:4 90 lbs cement 2 Cft sand, 4 Cft shingle 1/8" to 1/4" gauge .	6930	P.Cft	337	2,335,410.00	337	2,335,410.00
8	Pacca brick work other than building including striking of joints up to 20 feet height in c) Cement sand mortar (GSI # 7(c) b, P# 22).	10837	%Cft	12899.7	1,397,940.49	12899.7	1,397,940.49
9	Cement plaster 1:4 upto 12' height b) 1/2" thick (GSI # 11(b) , P# 52).	40970	%Sft	2283.93	935,726.12	2283.93	935,726.12
10	Cement plaster 1:4 upto 12' height a) 3/8" thick (GSI # 11(a) , P# 52).	40970	%Sft	2197.52	900,323.94	2197.52	900,323.94
11	A. Preparing the surface and papinting with weather coat i/c rubbing the surface with rubbing bricks/sand paper, filling the voids with chalk / plaster of paris and then painting with weather coat of aproved make B. 2nd & subsequent coat. (GSI # 38(a +b) , P# 56).	40970	%Sft	2567.95	1,052,089.12	2567.95	1,052,089.12
12	Providing & fixing angle iron verticle plsts for barbed wire fencing of size 2" x 2" 1/4" embedded in RCC/ Masonary pillars i/c making cuts/holders @ 12" i/c fixing in pillars by chiseling and filling the with cement sand mortar saprining & finishing the surface.	1606	P-Rft	169.18	271703.08	169.18	271703.08
				Total	9,721,463.91	Total	9,721,463.91
				14.48% Above on S.I	1,407,667.97	At par	
				Total for Schedule Items	11,129,131.88	Total	9,721,463.91

S.No	DESCRIPTION	QTY.	UNIT	M/s OM Parkash M.Kundnani, Larkana		M/s Kashif Constructor, Khairpur Mir's.	
				RATE(RS)	AMOUNT(RS)	RATE(RS)	AMOUNT(RS)
B- Non Schedule Item							
1	Supply & fixing blade hot dipped galvanized razor wire(CBT-25) including the cost of straightening & fixing in angle iron vertical posts etc complete in all respects as per direction of engineer incharge. RA Attached.	30000	P.Rft	20	600,000.00	24	720,000.00
Total				Total	600,000.00	Total	720,000.00

Supply and Installation of Sodium Street Lights at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

A-	Schedule Item						
1	Construction of RCC foundation as per following specification & instruction of EI for 31ft long tubular pole excavation of soft/hard soil 3' x 3' x 5.5' stone soiling 3' x 3' x 6" making lean in the ratio of 1:4:8 length of MS bolts 6-1/2' (3/4" dia)	35	P.No	15,168.00	530,880.00	15,168.00	530,880.00
	4 no & making thread on MS rod Template 22" x 22" x 1/4" Rings 1/4" dia round bar to the welded with MS rod RCC foundation ratio 1:2:4 with appropriate size 2ft x 2ft x 6.5ft. (ESI# 139, P# 19)						
2	Manufacturing providing & fixing GI single arm double arch as per site requirement Instruction of EI with following Specification GI pipe 2" dia 10 SWG 5ft long 2 no's MS clamps with nuts & bolts (Elec Sch I# 143, P#21)	35	P.No	1,546.00	54,110.00	1,546.00	54,110.00
3	Providing & fixing of street light 125 watts (HPMV) having IP54 classification with 125w lamp, choke, capacitor & Internal wiring complete in all respect at the height up to 31ft as per site requirement and instruction of EI. Make of the above light is as follow. (Elec Sch I# 159, P# 25)	35	P.No	6,365.00	222,775.00	6,365.00	222,775.00

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

[Handwritten signature]

S.No	DESCRIPTION	QTY.	UNIT	M/s OM Parkash M.Kundnani, Larkana		M/s Kashif Constructor, Khairpur Mir's.	
				RATE(RS)	AMOUNT(RS)	RATE(RS)	AMOUNT(RS)
4	Providing & fixing junction box as per following specification size of box 10" x 8" x 5" MS plate size 16 SWG thick Clamp with nuts & bolts Cover plate with screw Painting two coats of rust preventive red oxide & two coats of ICI oil paint as per site requirement & instruction of EI (Elec Sch# 157, 24)	35	P.Job	1,020.00	35,700.00	1,020.00	35,700.00
5	Providing & laying (MAIN or SUB MAIN) PVC insulated & PVC sheeted with 3core Armoured copper conductor 600/1000 volts size 25mm2 (Elec Sch# 70, 9)	1100	P.Mtr	1,428.00	1,570,800.00	1,428.00	1,570,800.00
6	Providing & laying (MAIN or SUB MAIN) PVC insulated with single core copper conductor 250/440 volts size 2-3/.029 (Elec Sch# 43, 6)	350	P.Mtr	69	24,150.00	69	24,150.00
7	Excavation in foundation of building bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. (b) In Ordinary soil. (GS: P-4 Item-18)	10500	%0 CFT	3,176.25	33,350.63	3,176.25	33,350.63
8	Providing G.I pipes & Special etc including fixing cutting & fitting complete with & 1/c the cost of cutting trench upto 2-1/2" feet deep refilling watering ramming and disposal of surplus earth within one chain and painting 2 coats of bitumen pain to pipes & specials after cleaning & hassian cloth soaked in maxphalt composition wrapped tightly round pipes and testing to a pressure head of 200 feet and handling, (vi) 2" dia G.I Pipe (WSI# 1, P# 29)	200	Rft	42.91	8,582.00	42.91	8,582.00
				Total	2,480,347.63	Total	2,480,347.63
				At Par		At Par	-
				Total	2,480,347.63	Total	2,480,347.63

S.No	DESCRIPTION	QTY.	UNIT	M/s OM Parkash M.Kundnani, Larkana		M/s Kashif Constructor, Khairpur Mir's.	
				RATE(RS)	AMOUNT(RS)	RATE(RS)	AMOUNT(RS)
B-	Non Schedule Items						
9	<p>Kroviaing'sr TiXTng ot tsnaDUiar poie as following specification to be fixed on pre-cast foundation with the help of hydraulic crane & manual labour.</p> <p>10ft-(6" dia)+ 5ft (5" dia)+ 5ft(3" dia)=20ft wall thickness 8 SWG</p> <p>Base plate 18"x18"x3/4" holes 4 no's stiffeners 4 nos. 9 1/2" x 4 4 1/2" x 1/2"</p> <p>Making window in the pole required size with LN key provision two coats red oxide (2 coat) as rust preventive & of required oil paint (2 coat) as per site requirement & instruction of El.</p>	35	P.No	19000	665,000.00	20320	711,200.00
10	<p>Providing, Laying 3" dia uPVC dadex or equivalent conduit of Class 'C' (equivalent make) fixing in trench i/c cutting, fitting and jointing including cost of tee, bends, elbow etc complete as per site requirements.</p>	3500	P.Rft	110	385,000.00	87	304,500.00
11	<p>Supply and Installation of Earthing system with 3m x 20mm copper clad MS Bar directly derived into the ground, job includes the cost of 2 x 10mm sq earth conductor complete as per directions of engineer incharge.</p>	5	P.Job	10300	51,500.00	23000	115,000.00

[Handwritten mark]

[Handwritten signature]

[Handwritten mark]

[Handwritten signature]

[Handwritten mark]

[Handwritten signature]

[Handwritten signature]

S.No	DESCRIPTION	QTY.	UNIT	M/s OM Parkash M.Kundnani, Larkana		M/s Kashif Constructor, Khairpur Mir's.	
				RATE(RS)	AMOUNT(RS)	RATE(RS)	AMOUNT(RS)
12	Providing & Testing a commissioning of external type distribution box weather proof, dust proof and after proof made of 12 SWG thick MS sheet including anti rust paint including ammeter, volt meter, selector switches, control fuse etc complete as per drawing or direction by the engineer incharge, consist of following components. 1-40 A, TP MCCB 1-40 A, 220 V Coil Magnetic Contractor 1-10 A, Photocell Switch	2	P.Job	23000	46,000.00	26000	52,000.00
Total Amount in Rs.				Total	1,147,500.00	Total	1,182,700.00

Supply & Installation of Close Circuit Television System

A- Internal Electrification [Non-Scheduled Items]

1	Supply & Installation of IP CAMERA BULLET 4 megapixel high resolution Full HD1080p video Dual video streams 4mm/6mm fixed lens 120dB Wide Dynamic Range 3D Digital Noise Reduction Max. Image Resolution: 2048x1536 Backlight Compensation DC12V & PoE Support H.264+ Up to 30m IR range 3-axis adjustment IP66 weather-proof protection Metallic housing & bracket	80	Job	17,000.00	1,360,000.00	24000	1,920,000.00
2	Supply & Installation of Network Video Recorder 32 Channels Third-party network cameras supported Up to 6 Megapixels resolution recording HDMI and VGA output at up to 1920*1080P resolution 8/16/32-ch network cameras can be connected with 80M/160M/160M incoming bandwidth Up to 4 SATA interfaces Plug & Play with up to 16 independent PoE network interfaces Support network detection, including network delay, packet loss, etc One Year product warranty Without HDD	2	Job	120,000.00	240,000.00	95000	190,000.00

S.No	DESCRIPTION	QTY.	UNIT	M/s OM Parkash M.Kundnani, Larkana		M/s Kashif Constructor, Khairpur Mir's.	
				RATE(RS)	AMOUNT(RS)	RATE(RS)	AMOUNT(RS)
3	Supply & Installation of HDD 04TB (Sata) One Year product warranty	2	Job	23,000.00	46,000.00	18000	36,000.00
4	Supply and installation of camera wiring (fiber Optic, 06 core) with Power Source (3/29 GM Cable) through PVC Cahnnel Patti and PVC Pipe with related accessories including cost of exvavation and refilling etc complete in ail respects as per directions of engineer incharge.	1500	P.Mtr	125.00	187,500.00	90	135,000.00
2	Mini ODF Box	10	P.Each	500.00	5,000.00	10500	105,000.00
3	Media Converter (Fiber Optic)	10	P.Each	9,000.00	90,000.00	11000	110,000.00
4	Cat-6 Cable (3M/A-unit / Clipsal)	10	P.Each	15,100.00	151,000.00	560	5,600.00
5	Fiber Optic Splicing	10	P.Each	600.00	6,000.00	7000	70,000.00
6	Out Door weather proof box	10	P.Each	1,000.00	10,000.00	7500	75,000.00
7	Patch Code	10	P.Each	600.00	6,000.00	350	3,500.00
				Total	2,101,500.00	Total	2,650,100.00

Supplying & Fixing barbed wire in existing compound wall (Residential Complex) at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's

Non Schedule Item							
1	Supply & fixing blade hot dipped galavnized razor wire(CBT-25) including the cost of straightening & fixing in angle iron vertical posts etc complete in all respects as per direction of engineer incharge.	102,113.00	P-Rft	20	2,042,260.00	26	2,654,938.00
	Total			Total	2,042,260.00	Total	2,654,938.00

