


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Replacement of Air Conditioners).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Lala Enterprises	Rs.13,72,523/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Haroon Electric Works	Rs.14,33,723/-	2 nd			Highest
3.	M/s. Shahzaib Associates	Rs.14,49,323/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Replacement of Air Conditioners).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Lala Enterprises.	M/s. Haroon Electric Works.	M/s. Shahzaib Associates.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(NABEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Replacement of Air Conditioners).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Chief Minister House Kyc: T(i)/D.S/316 Dated: 02/12/2016.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017

Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Lala Enterprises.		M/s. Haroon Electric Works.		M/s. Shahzaib Associates.	
Cost of Electric Work	Rs.76,123/-	Cost of Electric Work	Rs.76,123/-	Cost of Electric Work	Rs.76,123/-	Cost of Electric Work	Rs.76,123/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.76,123/-	Total:	Rs.76,123/-	Total:	Rs.76,123/-	Total:	Rs.76,123/-
Cost of Non-Schedule Items:	Rs.13,01,300/-	Cost of Non-Schedule Items:	Rs.12,96,400/-	Cost of Non-Schedule Items:	Rs.13,57,600/-	Cost of Non-Schedule Items:	Rs.13,73,200/-
Grand Total:	Rs.13,77,423/-	Grand Total:	Rs.13,72,523/-	Grand Total:	Rs.14,33,723/-	Grand Total:	Rs.14,49,323/-
Say:	Rs.13,77,400/-						

The Rate Quoted by M/s. Lala Enterprises, Government Contractor, Cost of Electric Work Schedule Items @, **At Par**, Total Schedule Rate, **Rs.76,123/-** & Non Schedule Items, **Rs.12,96,400/-** and Grand Total **Rs.13,72,523/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHAWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017.				
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No.40 GOR Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Company	Rs.14,91,272/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Crown Maintenance Services	Rs.15,12,320/-	2 nd			Highest
3.	M/s. A. Waris Enterprises	Rs.15,32,252/-	3 rd			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No.40 GOR Bath Island Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Tariq Azad Construction Company.	M/s. Crown Maintenance Services.	M/s. A. Waris Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Deputy Secretary Flat No.40 GOR Bath Island Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Deputy Secy: Flat No.40 GOR Kyc: T(i)/D.S/594/A Dated: 05/01/2017.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017

Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Tariq Azad Construction Company.		M/s. Crown Maintenance Services.		M/s. A. Waris Enterprises.	
Cost of Civil Work	Rs.4,74,335/-	Cost of Civil Work	Rs.4,74,335/-	Cost of Civil Work	Rs.4,74,335/-	Cost of Civil Work	Rs.4,74,335/-
Less 20.00% Below on Item No.6	Rs.4,945/-	Less 20.10% Below on Item No.6	Rs.4,970/-	Less 18.00% Below on Item No.6	Rs.4,451/-	Less 16.00% Below on Item No.6	Rs.3,956/-
Total:	Rs.4,69,390/-	Total:	Rs.4,69,365/-	Total:	Rs.4,69,884/-	Total:	Rs.4,70,379/-
Cost of Aluminum Work	Rs.7,79,763/-	Cost of Aluminum Work	Rs.7,79,763/-	Cost of Aluminum Work	Rs.7,79,763/-	Cost of Aluminum Work	Rs.7,79,763/-
Less 20.00% Below on Item No.2	Rs.1,10,851/-	Less 20.10% Below on Item No.2	Rs.1,11,405/-	Less 18.00% Below on Item No.2	Rs.99,766/-	Less 16.00% Below on Item No.2	Rs.88,681/-
Total:	Rs.6,68,912/-	Total:	Rs.6,68,358/-	Total:	Rs.6,79,997/-	Total:	Rs.6,91,082/-
Total Schedule Items:	Rs.11,38,312/-	Total Schedule Items:	Rs.11,37,723/-	Total Schedule Items:	Rs.11,49,881/-	Total Schedule Items:	Rs.11,61,461/-
Cost of Non-Schedule Items:	Rs.3,54,458/-	Cost of Non-Schedule Items:	Rs.3,53,549/-	Cost of Non-Schedule Items:	Rs.3,62,439/-	Cost of Non-Schedule Items:	Rs.3,70,791/-
Grand Total:	Rs.14,92,760/-	Grand Total:	Rs.14,91,272/-	Grand Total:	Rs.15,12,320/-	Grand Total:	Rs.15,32,252/-
Say:	Rs.14,92,800/-						

The Rate Quoted by M/s. Tariq Azad Construction Company, Government Contractor, Cost of Civil Work Schedule Items, **Less 20.10% Below on Item No.6**, Cost of Aluminum Work, **Less 20.10% Below on Item No.2**, Total Schedule Rate, **Rs.11,37,723/-** & Non Schedule Items, **Rs.3,53,549/-** and Grand Total **Rs.14,91,272/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

BID EVALUATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Minister Bungalow No.06 at Shireen Jinnah Colony Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Pinjani Enterprises	Rs.20,05,646/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Amanullah & Co	Rs.20,30,479/-	2 nd			Highest
3.	M/s. Araib Ali Enterprises	Rs.20,83,820/-	3 rd			Highest



(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Minister Bungalow No.06 at Shireen Jinnah Colony Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Pinjani Enterprises.	M/s. Amanullah & Co.	M/s. Araib Ali Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Minister Bungalow No.06 at Shireen Jinnah Colony Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Minister B'low No.6 SJC Kyc: T(i)/D.S/355 Dated: **08/12/2016**.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: **25-01-2017**.


Date of Issue: **20-02-2017**


Date of Opening: **20-02-2017**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Pinjani Enterprises.		M/s. Amanullah & Co.		M/s. Araib Ali Enterprises.	
Cost of Civil Work	Rs.2,00,931/-	Cost of Civil Work	Rs.2,00,931/-	Cost of Civil Work	Rs.2,00,931/-	Cost of Civil Work	Rs.2,00,931/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.2,00,931/-	Total:	Rs.2,00,931/-	Total:	Rs.2,00,931/-	Total:	Rs.2,00,931/-
Cost of Non-Schedule Items:	Rs.18,05,375/-	Cost of Non-Schedule Items:	Rs.18,04,715/-	Cost of Non-Schedule Items:	Rs.18,37,548/-	Cost of Non-Schedule Items:	Rs.18,82,889/-
Grand Total:	Rs.20,06,306/-	Grand Total:	Rs.20,05,646/-	Grand Total:	Rs.20,30,479/-	Grand Total:	Rs.20,83,820/-
Say:	Rs.20,06,300/-						

The Rate Quoted by M/s. Pinjani Enterprises, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Total Schedule Rate, Rs.2,00,931/- & Non Schedule Items, Rs.18,04,715/- and Grand Total Rs.20,05,646/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017.				
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No. 37 to 42 at GOR Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. A. Waris Enterprises	Rs.19,81,215/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Lala Enterprises	Rs.20,20,591/-	2 nd			Highest
3.	M/s. Tariq Azad Construction Company	Rs.21,09,467/-	3 rd			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No. 37 to 42 at GOR Bath Island Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. A. Waris Enterprises.	M/s. Lala Enterprises.	M/s. Tariq Azad Construction Company.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Deputy Secretary Flat No. 37 to 42 at GOR Bath Island Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Deputy Secy: Flat GOR B/Island Kyc: T(i)/D.S/400 Dated: 12/12/2016.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017


Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. A. Waris Enterprises.		M/s. Lala Enterprises.		M/s. Tariq Azad Construction Company.	
Cost of Civil Work	Rs.4,38,273/-	Cost of Civil Work	Rs.4,38,273/-	Cost of Civil Work	Rs.4,38,273/-	Cost of Civil Work	Rs.4,38,273/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.4,38,273/-	Total:	Rs.4,38,273/-	Total:	Rs.4,38,273/-	Total:	Rs.4,38,273/-
Cost of Civil Work (Part-B)	Rs.2,87,436/-	Cost of Civil Work (Part-B)	Rs.2,87,436/-	Cost of Civil Work (Part-B)	Rs.2,87,436/-	Cost of Civil Work (Part-B)	Rs.2,87,436/-
Less 20.00% Below	Rs.57,487/-	Less 20.00% Below	Rs.57,487/-	Less 19.00% Below	Rs.54,613/-	Less 17.00% Below	Rs.48,864/-
Total:	Rs.2,29,949/-	Total:	Rs.2,29,949/-	Total:	Rs.2,32,823/-	Total:	Rs.2,38,572/-
Cost of Steel Work	Rs.15,261/-	Cost of Steel Work	Rs.15,261/-	Cost of Steel Work	Rs.15,261/-	Cost of Steel Work	Rs.15,261/-
Add 10.00% Above	Rs.1,526/-	Add 9.00% Above	Rs.1,374/-	Add 11.00% Above	Rs.1,679/-	Add 13.00% Above	Rs.1,984/-
Total:	Rs.16,787/-	Total:	Rs.16,995/-	Total:	Rs.16,940/-	Total:	Rs.17,245/-
Cost of Electric Work	Rs.64,434/-	Cost of Electric Work	Rs.64,434/-	Cost of Electric Work	Rs.64,434/-	Cost of Electric Work	Rs.64,434/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.64,434/-	Total:	Rs.64,434/-	Total:	Rs.64,434/-	Total:	Rs.64,434/-
Total Schedule Items:	Rs.7,49,443/-	Total Schedule Items:	Rs.7,49,651/-	Total Schedule Items:	Rs.7,52,470/-	Total Schedule Items:	Rs.7,58,524/-
Cost of Non-Schedule Items:	Rs.12,34,591/-	Cost of Non-Schedule Items:	Rs.12,31,564/-	Cost of Non-Schedule Items:	Rs.12,68,121/-	Cost of Non-Schedule Items:	Rs.13,50,943/-
Grand Total:	Rs.19,84,034/-	Grand Total:	Rs.19,81,215/-	Grand Total:	Rs.20,20,591/-	Grand Total:	Rs.21,09,467/-
Say:	Rs.19,84,000/-						

The Rate Quoted by M/s. A. Waris Enterprises, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Cost of Civil Work (Part-B), **Less 20.00% Below**, Cost of Steel Work, **Add 9.00% Above**, Cost of Electric Work Schedule Items @, **At Par**, Total Schedule Rate, **Rs.7,49,651/-** & Non Schedule Items, **Rs.12,31,564/-** and Grand Total **Rs.19,81,215/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi



(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017.				
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No.34 GOR Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Company	Rs.20,21,800/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Aqeel & Brothers	Rs.20,36,218/-	2 nd			Highest
3.	M/s. Lala Enterprises	Rs.20,58,319/-	3 rd			Highest


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Deputy Secretary Flat No.34 GOR Bath Island Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Tariq Azad Construction Company.	M/s. Aqeel & Brothers.	M/s. Lala Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Deputy Secretary Flat No.34 GOR Bath Island Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Deputy Secy: Flat No.34 GOR Kyc: T(i)/D.S/594 Dated: 05/01/2017.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017


Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Tariq Azad Construction Company.		M/s. Aqeel & Brothers.		M/s. Lala Enterprises.	
Cost of Civil Work	Rs.5,80,205/-	Cost of Civil Work	Rs.5,80,205/-	Cost of Civil Work	Rs.5,80,205/-	Cost of Civil Work	Rs.5,80,205/-
Less 20.00% Below on Item No.4	Rs.4,941/-	Less 20.10% Below on Item No.4	Rs.4,966/-	Less 19.00% Below on Item No.4	Rs.4,694/-	Less 17.00% Below on Item No.4	Rs.4,199/-
Total:	Rs.5,75,264/-	Total:	Rs.5,75,239/-	Total:	Rs.5,75,511/-	Total:	Rs.5,76,006/-
Cost of Steel Works	Rs.3,22,006/-	Cost of Steel Works	Rs.3,22,006/-	Cost of Steel Works	Rs.3,22,006/-	Cost of Steel Works	Rs.3,22,006/-
Add 10.00% Above on Item No.1	Rs.4,657/-	Add 9.95% Above on Item No.1	Rs.4,634/-	Add 11.00% Above on Item No.1	Rs.5,123/-	Add 12.00% Above on Item No.1	Rs.5,588/-
Less 20.00% Below on Item No.3	Rs.9,986/-	Less 20.10% Below on Item No.3	Rs.10,036/-	Less 18.00% Below on Item No.3	Rs.8,987/-	Less 16.00% Below on Item No.3	Rs.7,989/-
Total:	Rs.3,16,677/-	Total:	Rs.3,16,604/-	Total:	Rs.3,18,142/-	Total:	Rs.3,19,605/-
Cost of W/S & S/F Work	Rs.23,108/-	Cost of W/S & S/F Work	Rs.23,108/-	Cost of W/S & S/F Work	Rs.23,108/-	Cost of W/S & S/F Work	Rs.23,108/-
Add 5.00% Above	Rs.1,155/-	Add 4.90% Above	Rs.1,132/-	Add 8.00% Above	Rs.1,849/-	Add 11.00% Above	Rs.2,542/-
Total:	Rs.24,263/-	Total:	Rs.24,240/-	Total:	Rs.24,957/-	Total:	Rs.25,650/-
Total Schedule Items:	Rs.9,16,204/-	Total Schedule Items:	Rs.9,16,083/-	Total Schedule Items:	Rs.9,18,610/-	Total Schedule Items:	Rs.9,21,261/-
Cost of Non-Schedule Items:	Rs.11,06,856/-	Cost of Non-Schedule Items:	Rs.11,05,717/-	Cost of Non-Schedule Items:	Rs.11,17,608/-	Cost of Non-Schedule Items:	Rs.11,37,058/-
Grand Total:	Rs.20,23,060/-	Grand Total:	Rs.20,21,800/-	Grand Total:	Rs.20,36,218/-	Grand Total:	Rs.20,58,319/-
Say:	Rs.20,23,100/-						

The Rate Quoted by **M/s. Tariq Azad Construction Company**, Government Contractor, Cost of Civil Work Schedule Item, **Less 20.10% Below on Item No.4**, Cost of Steel Work, **Add 9.95% Above on Item No.1 & Less 20.10% Below on Item No.3**, Cost of W/S & S/F Work, **Add 4.90% Above**, Total Schedule Rate, **Rs.9,16,083/-** & Non Schedule Items, **Rs.11,05,717/-** and Grand Total **Rs.20,21,800/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.


(JAMBEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017.				
3.	Tender description / Name of work / item:	M/R to Secretary Flat No.A-4 at C-112 Clifton Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Pearl Engineering & Trading Co.	Rs.14,97,725/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Aqeel & Brothers	Rs.15,36,252/-	2 nd			Highest
3.	M/s. Tariq Azad Construction Company	Rs.15,79,488/-	3 rd			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMBEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.





(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Secretary Flat No.A-4 at C-112 Clifton Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Pearl Engineering & Trading Co.	M/s. Aqeel & Brothers.	M/s. Tariq Azad Construction Company.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Secretary Flat No.A-4 at C-112 Clifton Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Secy: B'low A-4 C-112 Clifton Kyc: T(i)/D.S/599 Dated: 05/01/2017.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017


Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Pearl Engineering & Trading Co.		M/s. Aqeel & Brothers.		M/s. Tariq Azad Construction Company.	
Cost of Civil Work	Rs.7,52,648/-	Cost of Civil Work	Rs.7,52,648/-	Cost of Civil Work	Rs.7,52,648/-	Cost of Civil Work	Rs.7,52,648/-
Less 20.00% Below on Item No.7	Rs.69,653/-	Less 20.00% Below on Item No.7	Rs.69,653/-	Less 17.00% Below on Item No.7	Rs.59,206/-	Less 15.00% Below on Item No.7	Rs.52,240/-
Total:	Rs.6,82,995/-	Total:	Rs.6,82,995/-	Total:	Rs.6,93,443/-	Total:	Rs.7,00,409/-
Cost of W/S & S/F Work	Rs.32,490/-	Cost of W/S & S/F Work	Rs.32,490/-	Cost of W/S & S/F Work	Rs.32,490/-	Cost of W/S & S/F Work	Rs.32,490/-
Add 5.00% Above	Rs.1,624/-	Add 4.95% Above	Rs.1,608/-	Add 8.00% Above	Rs.2,599/-	Add 10.00% Above	Rs.3,249/-
Total:	Rs.34,114/-	Total:	Rs.34,098/-	Total:	Rs.35,089/-	Total:	Rs.35,739/-
Total Schedule Items:	Rs.7,17,109/-	Total Schedule Items:	Rs.7,17,093/-	Total Schedule Items:	Rs.7,28,532/-	Total Schedule Items:	Rs.7,36,148/-
Cost of Non-Schedule Items:	Rs.7,82,632/-	Cost of Non-Schedule Items:	Rs.7,80,632/-	Cost of Non-Schedule Items:	Rs.8,07,720/-	Cost of Non-Schedule Items:	Rs.8,43,340/-
Grand Total:	Rs.14,99,741/-	Grand Total:	Rs.14,97,725/-	Grand Total:	Rs.15,36,252/-	Grand Total:	Rs.15,79,488/-
Say:	Rs.14,99,700/-						

The Rate Quoted by M/s. Pearl Engineering & Trading Co., Government Contractor, Cost of Civil Work Schedule Item, **Less 20.00% Below on Item No.7**, Cost of W/S & S/F Work, **Add 4.95% Above**, Total Schedule Rate, **Rs.7,17,093/-** & Non Schedule Items, **Rs.7,80,632/-** and Grand Total **Rs.14,97,725/-** found lowest, hence recommended for favour of necessary approval.


(AWARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017.				
3.	Tender description / Name of work / item:	M/R to Oyster Tower Flat No.5/II at Clifton Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Company	Rs.13,28,409/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Haroon Electric Works	Rs.13,48,917/-	2 nd			Highest
3.	M/s. Shahzaib Associates	Rs.13,90,668/-	3 rd			Highest


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017.		
3.	Tender description / Name of work / item:	M/R to Oyster Tower Flat No.5/II at Clifton Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Tariq Azad Construction Company.	M/s. Haroon Electric Works.	M/s. Shahzaib Associates.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

sCOMPARATIVE STATEMENT

Name of Work:- M/R to Oyster Tower Flat No.5/II at Clifton Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Oyster Tower Flat No.5/II Kyc: T(i)/D.S/518 Dated: 30/12/2016.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017


Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Tariq Azad Construction Company.		M/s. Haroon Electric Works.		M/s. Shahzaib Associates.	
Cost of Civil Work	Rs.2,06,696/-	Cost of Civil Work	Rs.2,06,696/-	Cost of Civil Work	Rs.2,06,696/-	Cost of Civil Work	Rs.2,06,696/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.2,06,696/-	Total:	Rs.2,06,696/-	Total:	Rs.2,06,696/-	Total:	Rs.2,06,696/-
Cost of Civil Work (Part-B)	Rs.1,92,712/-	Cost of Civil Work (Part-B)	Rs.1,92,712/-	Cost of Civil Work (Part-B)	Rs.1,92,712/-	Cost of Civil Work (Part-B)	Rs.1,92,712/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.1,92,712/-	Total:	Rs.1,92,712/-	Total:	Rs.1,92,712/-	Total:	Rs.1,92,712/-
Cost of W/S & S/F Work	Rs.1,42,056/-	Cost of W/S & S/F Work	Rs.1,42,056/-	Cost of W/S & S/F Work	Rs.1,42,056/-	Cost of W/S & S/F Work	Rs.1,42,056/-
Add 5.00% Above	Rs.7,103/-	Add 4.90% Above	Rs.6,961/-	Add 6.00% Above	Rs.8,523/-	Add 8.00% Above	Rs.11,364/-
Total:	Rs.1,49,158/-	Total:	Rs.1,49,071/-	Total:	Rs.1,50,579/-	Total:	Rs.1,53,420/-
Total Schedule Items:	Rs.5,48,566/-	Total Schedule Items:	Rs.5,48,479/-	Total Schedule Items:	Rs.5,49,987/-	Total Schedule Items:	Rs.5,52,828/-
Cost of Non-Schedule Items:	Rs.7,80,950/-	Cost of Non-Schedule Items:	Rs.7,79,930/-	Cost of Non-Schedule Items:	Rs.7,98,930/-	Cost of Non-Schedule Items:	Rs.8,37,840/-
Grand Total:	Rs.13,29,516/-	Grand Total:	Rs.13,28,409/-	Grand Total:	Rs.13,48,917/-	Grand Total:	Rs.13,90,668/-
Say:	Rs.13,29,500/-						

The Rate Quoted by M/s. Tariq Azad Construction Company, Government Contractor, Cost of Civil Work Schedule Item @, At Par, Cost of Civil Work Schedule Item (Part-B) @, At Par, Cost of W/S & S/F Work, Add 4.90% Above, Total Schedule Rate, Rs.5,48,479/- & Non Schedule Items, Rs.7,79,930/- and Grand Total Rs.13,28,409/- found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .				
3.	Tender description / Name of work / item:	M/R to Rooms & Suits @ Residential Buildings Circuit House-II S.J.C Clifton Karachi (First Floor).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Crown Maintenance Services	Rs.15,19,075/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A. Waris Enterprises	Rs.15,40,770/-	2 nd			Highest
3.	M/s. Mehdi Enterprises	Rs.15,67,148/-	3 rd			Highest


(WARIS KHALID)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Rooms & Suits @ Residential Buildings Circuit House-II S.J.C Clifton Karachi (First Floor).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Crown Maintenance Services.	M/s. A. Waris Enterprises.	M/s. Mehdi Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi



(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Rooms & Suits @ Residential Buildings Circuit House-II S.J.C Clifton Karachi (First Floor).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Circuit House-II SJC Clifton Kyc: T(i)/D.S/769 Dated: 20/01/2017.


Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017


Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Crown Maintenance Services.		M/s. A. Waris Enterprises.		M/s. Mehdi Enterprises.	
Cost of Civil Work	Rs.4,34,929/-	Cost of Civil Work	Rs.4,34,929/-	Cost of Civil Work	Rs.4,34,929/-	Cost of Civil Work	Rs.4,34,929/-
Add 5.00% Above on Item No.9	Rs.1,032/-	Add 4.95% Above on Item No.9	Rs.1,022/-	Add 9.00% Above on Item No.9	Rs.1,858/-	Add 11.00% Above on Item No.9	Rs.2,271/-
Total:	Rs.4,35,961/-	Total:	Rs.4,35,951/-	Total:	Rs.4,36,787/-	Total:	Rs.4,37,200/-
Cost of Aluminum Work	Rs.1,68,691/-	Cost of Aluminum Work	Rs.1,68,691/-	Cost of Aluminum Work	Rs.1,68,691/-	Cost of Aluminum Work	Rs.1,68,691/-
Less 20.00% Below on Item No.2	Rs.10,352/-	Less 20.00% Below on Item No.2	Rs.10,352/-	Less 18.00% Below on Item No.2	Rs.9,317/-	Less 16.00% Below on Item No.2	Rs.8,282/-
Total:	Rs.1,58,339/-	Total:	Rs.1,58,340/-	Total:	Rs.1,59,375/-	Total:	Rs.1,60,410/-
Total Schedule Items:	Rs.5,94,300/-	Total Schedule Items:	Rs.5,94,291/-	Total Schedule Items:	Rs.5,96,162/-	Total Schedule Items:	Rs.5,97,610/-
Cost of Non-Schedule Items:	Rs.9,27,734/-	Cost of Non-Schedule Items:	Rs.9,24,784/-	Cost of Non-Schedule Items:	Rs.9,44,608/-	Cost of Non-Schedule Items:	Rs.9,69,538/-
Grand Total:	Rs.15,22,034/-	Grand Total:	Rs.15,19,075/-	Grand Total:	Rs.15,40,770/-	Grand Total:	Rs.15,67,148/-
Say:	Rs.15,22,000/-						

The Rate Quoted by M/s. Crown Maintenance Services, Government Contractor, Cost of Civil Work Schedule Items, **Add 4.95% Above on Item No.9**, Cost of Aluminum Work, **Less 20.00% Below on Item No.2**, Total Schedule Rate, **Rs.1,58,340/-** & Non Schedule Items, **Rs.9,24,784/-** and Grand Total **Rs.15,19,075/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017.				
3.	Tender description / Name of work / item:	M/R to Mosque Al-Hukum Gate-I at Chief Minister House Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Araib Ali Enterprises	Rs.20,04,650/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Haroon Electric Works	Rs.20,33,580/-	2 nd			Highest
3.	M/s. Lala Enterprises	Rs.20,48,617/-	3 rd			Highest



(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.




(SALEEM ALI KHOWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Mosque Al-Hukum Gate-I at Chief Minister House Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Araib Ali Enterprises.	M/s. Haroon Electric Works.	M/s. Lala Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALID)
 DIVISIONAL ACCOUNTS OFFICER
 Provincial Buildings Division No. I,
 Karachi.


(JAMEEL AHMED MEMON)
 EXECUTIVE ENGINEER,
 Education Works Division No.I,
 Karachi


(SALEEM ALI KHOWAJA)
 EXECUTIVE ENGINEER
 Provincial Buildings Division No. I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Mosque Al-Hukum Gate-I at Chief Minister House Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Chief Minister House Kyc: T(i)/D.S/563 Dated: 02/01/2017.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017

Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Araib Ali Enterprises.		M/s. Haroon Electric Works.		M/s. Lala Enterprises.	
Cost of Civil Work	Rs.11,11,298/-	Cost of Civil Work	Rs.11,11,298/-	Cost of Civil Work	Rs.11,11,298/-	Cost of Civil Work	Rs.11,11,298/-
Less 20.00% Below on Item No.6 & 7	Rs.50,711/-	Less 20.05% Below on Item No.6 & 7	Rs.50,838/-	Less 19.00% Below on Item No.6 & 7	Rs.48,175/-	Less 18.00% Below on Item No.6 & 7	Rs.45,640/-
Add 10.00% Above on Item No.8	Rs.24,008/-	Add 9.50% Above on Item No.8	Rs.22,808/-	Add 12.00% Above on Item No.8	Rs.28,810/-	Add 14.00% Above on Item No.8	Rs.33,611/-
Total:	Rs.10,84,595/-	Total:	Rs.10,83,268/-	Total:	Rs.10,91,933/-	Total:	Rs.10,99,269/-
Cost of W/S & S/F Work	Rs.99,396/-	Cost of W/S & S/F Work	Rs.99,396/-	Cost of W/S & S/F Work	Rs.99,396/-	Cost of W/S & S/F Work	Rs.99,396/-
Add 5.00% Above	Rs.4,970/-	Add 4.90% Above	Rs.4,870/-	Add 6.00% Above	Rs.5,964/-	Add 9.00% Above	Rs.8,946/-
Total:	Rs.1,04,366/-	Total:	Rs.1,04,266/-	Total:	Rs.1,05,360/-	Total:	Rs.1,08,342/-
Total Schedule Items:	Rs.11,88,961/-	Total Schedule Items:	Rs.11,87,534/-	Total Schedule Items:	Rs.11,97,293/-	Total Schedule Items:	Rs.12,07,611/-
Cost of Non-Schedule Items:	Rs.8,18,521/-	Cost of Non-Schedule Items:	Rs.8,17,116/-	Cost of Non-Schedule Items:	Rs.8,36,287/-	Cost of Non-Schedule Items:	Rs.8,41,006/-
Grand Total:	Rs.20,07,482/-	Grand Total:	Rs.20,04,650/-	Grand Total:	Rs.20,33,580/-	Grand Total:	Rs.20,48,617/-
Say:	Rs.20,07,500/-						

The Rate Quoted by M/s. Araib Ali Enterprises, Government Contractor, Cost of Civil Work Schedule Items, **Less 20.05% Below on Item No.6 & 7 & Add 9.50% Above on Item No.8**, Cost of W/S & S/F Work, **Add 4.90% Above**, Total Schedule Rate, **Rs.11,87,534/-** & Non Schedule Items, **Rs.8,17,116/-** and Grand Total **Rs.20,04,650/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .				
3.	Tender description / Name of work / item:	S/R to Secretary Bungalow No. F-77/II, Block-8, Clifton Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Mehdi Enterprises	Rs.11,99,209/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Tariq Azad Construction Company	Rs.12,72,592/-	2 nd			Highest
3.	M/s. Aqeel & Brothers	Rs.13,01,836/-	3 rd			Highest



(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	S/R to Secretary Bungalow No. F-77/II, Block-8, Clifton Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Mehdi Enterprises.	M/s. Tariq Azad Construction Company.	M/s. Aqeel & Brothers.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.


(JAMBEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- S/R to Secretary Bungalow No. F-77/II, Block-8, Clifton Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Secy: Bungalow No.F-77/II Kyc: T(i)/D.S/589/A Dated: 05/01/2017.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017

Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Mehdi Enterprises.		M/s. Tariq Azad Construction Company.		M/s. Aqeel & Brothers.	
Cost of Civil Work	Rs.2,47,695/-	Cost of Civil Work	Rs.2,47,695/-	Cost of Civil Work	Rs.2,47,695/-	Cost of Civil Work	Rs.2,47,695/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.2,47,695/-	Total:	Rs.2,47,695/-	Total:	Rs.2,47,695/-	Total:	Rs.2,47,695/-
Cost of Civil Work (Part-B)	Rs.4,34,548/-	Cost of Civil Work (Part-B)	Rs.4,34,548/-	Cost of Civil Work (Part-B)	Rs.4,34,548/-	Cost of Civil Work (Part-B)	Rs.4,34,548/-
Less 20.00% Below on Item No.2	Rs.54,043/-	Less 20.15% Below on Item No.2	Rs.54,448/-	Less 20.10% Below on Item No.2	Rs.54,313/-	Less 18.00% Below on Item No.2	Rs.48,639/-
Total:	Rs.3,80,505/-	Total:	Rs.3,80,100/-	Total:	Rs.3,80,235/-	Total:	Rs.3,85,909/-
Total Schedule Items:	Rs.6,28,200/-	Total Schedule Items:	Rs.6,27,795/-	Total Schedule Items:	Rs.6,27,930/-	Total Schedule Items:	Rs.6,33,604/-
Cost of Non-Schedule Items:	Rs.5,72,760/-	Cost of Non-Schedule Items:	Rs.5,71,414/-	Cost of Non-Schedule Items:	Rs.6,44,662/-	Cost of Non-Schedule Items:	Rs.6,68,232/-
Grand Total:	Rs.12,00,960/-	Grand Total:	Rs.11,99,209/-	Grand Total:	Rs.12,72,592/-	Grand Total:	Rs.13,01,836/-
Say:	Rs.12,01,000/-						

The Rate Quoted by M/s. Mehdi Enterprises, Government Contractor, Cost of Civil Work Schedule Items @, **At Par**, Cost of Civil Work Part-B, **Less 20.15% Below on Item No.2**, Total Schedule Rate, **Rs.6,27,795/-** & Non Schedule Items, **Rs.5,71,414/-** and Grand Total **Rs.11,99,209/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017.				
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Dhobi Ghat).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 31430 Dated: 31-01-2017.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	20-02-2017				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Amanullah & Co.	Rs.11,21,648/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Mehdi Enterprises	Rs.11,29,980/-	2 nd			Highest
3.	M/s. Shahzaib Associates	Rs.11,43,425/-	3 rd			Highest



(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2016-2017/3195 dated: **25-01-2017**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2016-2017/3195 dated: 25-01-2017 .		
3.	Tender description / Name of work / item:	M/R to Chief Minister House Karachi (Dhobi Ghat).		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Amanullah & Co.	M/s. Mehdi Enterprises.	M/s. Shahzaib Associates.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	Relevant Experience :	Available.	Available.	Available.
10.	Turnover of at least last three years	Available.	Available.	Available.
11.	Funds / Budget	Available.	Available.	Available.
12.	02% Earnest Money	Available.	Available.	Available.
13.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.



(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No. I,
Karachi.



(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.1,
Karachi



(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Chief Minister House Karachi (Dhobi Ghat).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Chief Minister House Kyc: T(i)/D.S/564 Dated: 02/01/2017.

Tender invited vide letter No. TC/G-55/PBD-I/2016-2017/3195 Karachi Dated: 25-01-2017.


Date of Issue: 20-02-2017


Date of Opening: 20-02-2017

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Amanullah & Co.		M/s. Mehdi Enterprises.		M/s. Shahzaib Associates.	
Cost of Civil Work	Rs.7,46,933/-	Cost of Civil Work	Rs.7,46,933/-	Cost of Civil Work	Rs.7,46,933/-	Cost of Civil Work	Rs.7,46,933/-
Less 20.00% Below on Item No.8	Rs.29,088/-	Less 20.05% Below on Item No.8	Rs.29,161/-	Less 19.00% Below on Item No.8	Rs.27,634/-	Less 18.00% Below on Item No.8	Rs.26,180/-
Add 10.00 Above on Item No.5	Rs.1,600/-	Add 9.00% Above on Item No.5	Rs.1,440/-	Add 12.00 Above on Item No.5	Rs.1,921/-	Add 13.00 Above on Item No.5	Rs.2,081/-
Total:	Rs.7,19,445/-	Total:	Rs.7,19,212/-	Total:	Rs.7,21,220/-	Total:	Rs.7,22,834/-
Cost of W/S & S/F Work	Rs.30,796/-	Cost of W/S & S/F Work	Rs.30,796/-	Cost of W/S & S/F Work	Rs.30,796/-	Cost of W/S & S/F Work	Rs.30,796/-
Add 5.00% Above	Rs.1,540/-	Add 4.80% Above	Rs.1,478/-	Add 8.00% Above	Rs.2,464/-	Add 10.00% Above	Rs.3,080/-
Total:	Rs.32,336/-	Total:	Rs.32,274/-	Total:	Rs.33,260/-	Total:	Rs.33,876/-
Total Schedule Items:	Rs.7,51,781/-	Total Schedule Items:	Rs.7,51,486/-	Total Schedule Items:	Rs.7,54,480/-	Total Schedule Items:	Rs.7,56,710/-
Cost of Non-Schedule Items:	Rs.3,71,150/-	Cost of Non-Schedule Items:	Rs.3,70,162/-	Cost of Non-Schedule Items:	Rs.3,75,500/-	Cost of Non-Schedule Items:	Rs.3,86,715/-
Grand Total:	Rs.11,22,931/-	Grand Total:	Rs.11,21,648/-	Grand Total:	Rs.11,29,980/-	Grand Total:	Rs.11,43,425/-
Say:	Rs.11,22,900/-						

The Rate Quoted by M/s. Amanullah & Co. Government Contractor, Cost of Civil Work Schedule Items, **Less 20.05% Below on Item No.8 & Add 9.00% Above on Item No.5**, Cost of W/S & S/F Work, **Add 4.80% Above**, Total Schedule Rate, **Rs.7,51,486/-** & Non Schedule Items, **Rs.3,70,162/-** and Grand Total **Rs.11,21,648/-** found lowest, hence recommended for favour of necessary approval.


(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMBEL AHMED MEMON)
EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi


(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.



**OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL
BUILDINGS DIVISION NO.I, KARACHI**

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No.TC/G-55/PBD-I/3195

Dated: 25-01-2017

SUBJECT: - ATTENDANCE SHEET.

Date of opening 20-02-2017

S. No	Name of Firm	Signature
1	M/S. Lala Enterprises	
2	M/S. Tariq Azad Construction Company	
3	M/S. Pinjani Enterprises	
4	M/S. A. Waris Enterprises	
5	M/S. Aqeel & Brothers	
6	M/S. Pearl Engineering & Trading Co.	
7	M/S. Crown Maintenance Services	
8	M/S. Araib Ali Enterprises	
9	M/S. Mehdi Enterprises	
10	M/S. Amanullah & Co.	

11	M/S. Haroon Electric Works	
12	M/S. Shahzaib Associates	


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.


(SALEEM ALI KHOWAJA)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No.TC/G-55/PBD-I/ 3525

Dated: 20-02-2017

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 20-02-2017.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. TC/G-55/PBD-I/3195 dated: 25-01-2017 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Waris Khalil
Divisional Accounts Officer Member
Provincial Buildings Division No.I,
Karachi.
2. Mr. Jameel Ahmed Memon
Executive Engineer, Member
Education Works Division No.I,
Karachi.

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 20-02-2017 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelope.
- iii. The tender was opened on 20-02-2017 before the tender opening Committee.

4. The committee was informed that 12 No's bidders have purchased the bidding documents up to dated: 20-02-2017 and 12 No's have responded the bids and received today up to 3:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Lala Enterprises	1 st Lowest	Accepted
	(ii) M/s. Haroon Electric Works	2 nd	Highest Rejected
	(iii) M/s. Shahzaib Associates	3 rd	Highest Rejected
2.	(i) M/s. Tariq Azad Construction Company	1 st Lowest	Accepted
	(ii) M/s. Crown Maintenance Services	2 nd	Highest Rejected
	(iii) M/s. A. Waris Enterprises	3 rd	Highest Rejected
3.	(i) M/s. Pinjani Enterprises	1 st Lowest	Accepted
	(ii) M/s. Amanullah & Co.	2 nd	Highest Rejected
	(iii) M/s. Araib Ali Enterprises	3 rd	Highest Rejected
4.	(i) M/s. A. Waris Enterprises	1 st Lowest	Accepted
	(ii) M/s. Lala Enterprises	2 nd	Highest Rejected
	(iii) M/s. Tariq Azad Construction Company	3 rd	Highest Rejected

5.	(i) M/s. Tariq Azad Construction Company	1 st Lowest	Accepted
	(ii) M/s. Aqeel & Brothers	2 nd	Highest Rejected
	(iii) M/s. Lala Enterprises	3 rd	Highest Rejected
6.	Unresponded	Unresponded	Unresponded
7.	(i) M/s. Pearl Engineering & Trading Co.	1 st Lowest	Accepted
	(ii) M/s. Aqeel & Brothers	2 nd	Highest Rejected
	(iii) M/s. Tariq Azad Construction Company	3 rd	Highest Rejected
8.	(i) M/s. Tariq Azad Construction Company	1 st Lowest	Accepted
	(ii) M/s. Haroon Electric Works	2 nd	Highest Rejected
	(iii) M/s. Shahzaib Associates	3 rd	Highest Rejected
9.	(i) M/s. Crown Maintenance Services	1 st Lowest	Accepted
	(ii) M/s. A. Waris Enterprises	2 nd	Highest Rejected
	(iii) M/s. Mehdi Enterprises	3 rd	Highest Rejected
10.	(i) M/s. Araib Ali Enterprises	1 st Lowest	Accepted
	(ii) M/s. Haroon Electric Works	2 nd	Highest Rejected
	(iii) M/s. Lala Enterprises	3 rd	Highest Rejected
11.	(i) M/s. Mehdi Enterprises	1 st Lowest	Accepted
	(ii) M/s. Tariq Azad Construction Company	2 nd	Highest Rejected
	(iii) M/s. Aqeel & Brothers	3 rd	Highest Rejected
12.	(i) M/s. Amanullah & Co.	1 st Lowest	Accepted
	(ii) M/s. Mehdi Enterprises	2 nd	Highest Rejected
	(iii) M/s. Shahzaib Associates	3 rd	Highest Rejected

6. The committee thoroughly scrutinized each case / tender document, by comparing earthmatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**


After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.


(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(JAMEEL AHMED MEMON)

EXECUTIVE ENGINEER,
Education Works Division No.I,
Karachi.



(SALEEM ALI KHAWAJA)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.