




Mr. Zahoor Ahmed Tunio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Gada Hussain Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Najamuddin Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Eng: Riaz Hussain Langah	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Aneel Kumar	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Mukhtiar Ali Jatoi	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Faheem Constt: & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Shah Nawaz Kandhro	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Dur Muhammad Mangrio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Ali Gohar Interprises	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Syed Fayaz Hussain shah	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Akhtar Ali Shaikh	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Tarique Ali Mirjat	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Ali Hassan & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Super Constt: & Co:	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S A.L.P	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Janib Ali & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Sahil Builders	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Aamir Solangi Constt: & Co:	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
M/S Zulfiqar Ali Chandio	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Shah Latif & Sons	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Aijaz Ali Siyal	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Mr. Mashooque Ali Bhutto	-	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes


 (SHAH BUKH HASHKALI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION-1 KAMBER
 (MEMBER)


 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER
 (MEMBER)


 (Eng: Shoukat Ali Shaikh)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT
 (CHAIRMAN)

MINUTES OF MEETING OF PROCUREMENT COMMITTEE
HELD ON 24.10.2017 IN THE OFFICE OF EXECUTIVE ENGINEER,
EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT
REGARING OPENING OF TENDERS INVITED THROUGH
N.I.T NO. XEN/EDU:/(W)/- 104 DATED 24.10.2017

- | | |
|---------------------------|----------|
| 1. Mr. Shoukat Ali Shaikh | Chairman |
| 2. Mr. Shah Bux Kshakali | Member |
| 3. Mr. Suresh | Member |




The meeting was held in the office of Executive Engineer, Education Works Division Kamber-Shahdadtot regarding opening of tenders invited through this office N.I.T referred above

Empty Tender Box, after inspection by all members of committee and participating bidders / representatives was sealed for submitting bids in it. Then the bidders were allowed to submit / insert sealed their sealed bids, in presence of all members.

The box was opened at 2.00 pm by the Procurement Committee Members, in presence of interested bidders / representatives. All the sealed bids were opened.

The name of bidders along with rates and total amount of bid offered by them were read aloud by the Executive Engineer, Education Works Division Kamber-Shahdadtot (Chairman) and encircled by the chairman and also signed by all member of procurement committee.

The meeting was ended with the vote of thanks to and from the chair.

 (Shah Bux Khashkali) Assistant Engineer Public Health Engineering Sub-Division-1 Kamber	 (Suresh) Assistant Engineer Education Works Sub-Division Kamber	 (Eng: Shoukat Ali Shaikh) Executive Engineer Education Works Division Kamber-Shahdadtot
--	--	--

NIT S.No: 01

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Shahdadkot (2016-17 Programme) @ GGHS (S.S) Shahdadkot

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

Technical Sanction Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017

Vide No: CE/EW/PB/- Dated:

Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 5,607,991	-	-	-	996,279	-	6,604,270	17.77% % Above
P-B 152,128	-	-	-	-	-	152,128	0.00 %
G.Total						6,756,398	


COMPARATIVE STATEMENT


S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Ghulam Abbas Kori	P.A 5,607,991	P.A 13.50 % Below	757,079	-	4,850,912	Recommended for award of Work
		P.B 152,128	P.B 13.50 % Below	20,537	-	131,591	
2	Mr. Sakeladho Mangrio	P.A 5,607,991	P.A 11.00 % Below	616,879	-	4,991,112	Responsive
		P.B 152,128	P.B % Par	0	-	152,128	
3	Mr. Muhammad Ishaque Khoso	P.A 5,607,991	P.A 6.00 % Below	336,479	-	5,271,512	Responsive
		P.B 152,128	P.B 1.00 % Below	1,521	-	150,607	
4	Mr. Ali Raza Khokhar	P.A 5,607,991	P.A 5.00 % Below	280,400	-	5,327,591	Responsive
		P.B 152,128	P.B %	0	-	152,128	
5	M/S G.N Brothers	P.A 5,607,991	P.A 3.00 % Below	168,240	-	5,439,751	Responsive
		P.B 152,128	P.B Par %	0	-	152,128	
6	M/S Shafiqat Traders	P.A 5,607,991	P.A 1.00 % Below	56,080	-	5,551,911	Responsive
		P.B 152,128	P.B 0.00 %	0	-	152,128	
7	M/S NDA Constt: & Co:	P.A 5,607,991	P.A 13.00 % Above	729,039	-	6,337,030	Responsive
		P.B 152,128	P.B 1.50 % Below	2,291	-	149,837	
8	M/S Hussain Interprises	P.A 5,607,991	P.A 12.00 % Above	672,959	-	6,280,950	Responsive
		P.B 152,128	P.B 1.50 % Above	2,291	-	149,837	
9	M/S Abra constt: & Co:	P.A 5,607,991	P.A 11.50 % Above	644,919	-	6,252,910	Responsive
		P.B 152,128	P.B 1.50 % Above	2,291	-	149,837	



S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
10	M/S Saeed Jatoi & Co:	P.A 5,607,991 P.B 152,128	P.A 6.00 % Above P.B 7.00 % Above	336,479 10,649	- -	5,944,470 162,777	Responsive
11	Mr. Haji Ali Muhammad & Sons	P.A 5,607,991 P.B 152,128	P.A 3.00 % Above P.B 0.00 %	168,240 0	- -	5,776,231 152,128	Responsive
12	M/S Magsi Constt: & Co:	P.A 5,607,991 P.B 152,128	P.A 2.00 % Above P.B 0.00 % Above	112,160 0	- -	5,720,151 152,128	Responsive
13	M/S United Costt & Co:	P.A 5,607,991 P.B 152,128	P.A 7.00 % Above P.B Par %	392,559 0	- -	5,215,432 152,128	Responsive
14	M/S Three Star & Co:	P.A 5,607,991 P.B 152,128	P.A 3.00 % Above P.B Par %	168,240 0	- -	5,776,231 152,128	Responsive
15	Mr. Zulfiqar Ali Leghari	P.A 5,607,991 P.B 152,128	P.A % P.B %	0 0	- -	- -	Un-Responsive
16	M/S S&A Constt: & Co;	P.A 5,607,991 P.B 152,128	P.A % P.B %	0 0	- -	- -	Un-Responsive
17	Mr. Ahmed Hussain Soomro	P.A 5,607,991 P.B 152,128	P.A % P.B %	0 0	- -	- -	Un-Responsive
18	M/S Meesum Cponstt: & Co:	P.A 5,607,991 P.B 152,128	P.A % P.B %	0 0	- -	- -	Un-Responsive
19	M/S Jangheer Constt: & Co:	P.A 5,607,991 P.B 152,128	P.A % P.B %	0 0	- -	- -	Un-Responsive
20	M/S Al-Mustafa & Co:	P.A 5,607,991 P.B 152,128	P.A % P.B %	0 0	- -	- -	Un-Responsive


 (SHAH BUX KHASKALI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION-1 KAMBER


 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER


 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT

BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu.:(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Shahdadkot (2016-17 Programme) @ GGHS (S.S) Shahdadkot
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	15 Nos
Total Bids Received	09 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	06 Nos
Financial Bid Opening Date	24.10.2017

6.9

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Ghulam Abbas Kori	P-A Rs. 4,850,912 P-B Rs. 131,591	1st Lowest	P-A 13.50 % Below P- B 13.50 % Below	P- Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Sakeladho Mangrio	P-A Rs. 4,991,112 P-B Rs. 152,128	Higher	P-A 11.0 % Below P- B @ Par	P- Being Lowest Hence Accepted	Responsive
3	Mr. Muhammad Ishaque Khoso	P-A Rs. 5,271,512 P-B Rs. 150,607	Higher	P-A 6.0 % Below P- B 1.0 % Below	P- Being Higher, hence Rejected	Responsive
4	Mr. Ali Raza Khokhar	P-A Rs. 5,327,591 P-B Rs. 152,128	Higher	P-A 5.0 % Below P- B @ Par	P- Being Higher, hence Rejected	Responsive
5	M/S G.N Brothers	P-A Rs. 5,439,751 P-B Rs. 152,128	Higher	P-A 3.0 % Below P- B @ Par	P- Being Higher, hence Rejected	Responsive
6	M/S Shafiqat Traders	P-A Rs. 5,551,911 P-B Rs. 152,128	Higher	P-A 1.0% Below P- B @ Par	P- Being Higher, hence Rejected	Responsive
7	M/S NDA Constt: & Co:	P-A Rs. 6,337,030 P-B Rs. 149,837	Higher	P-A 13.0 % Above P- B 1.50 % Below	P- Being Higher, hence Rejected	Responsive
8	M/S Hussain Interprises	P-A Rs. 6,280,950 P-B Rs. 149,837	Higher	P-A 12.0 % Above P- B 1.50 % Below	P- Being Higher, hence Rejected	Responsive
9	M/S Abra Constt: & Co:	P-A Rs. 6,252,910 P-B Rs. 149,837	Higher	P-A 11.50 % Above P- B 1.50 % Below	Being Higher, hence Rejected	Responsive
10	M/S Saeed Jatoi & Co:	P-A Rs. 5,944,470 P-B Rs. 162,777	Higher	P-A 6.0 % Above P- B 7.0 % Above	P- Being Higher, hence Rejected	Responsive
11	Mr. Haji Ali Muhammad & Sons	P-A Rs. 5,776,231 P-B Rs. 152,128	Higher	P-A 3.0 % Above P- B @ Par	P- Being Higher, hence Rejected	Responsive
12	M/S Magsi Constt: & Co:	P-A Rs. 5,720,151 P-B Rs. 152,128	Higher	P-A 2.0 % Above P- B @ Par	P- Being Higher, hence Rejected	Responsive
13	M/S United Constt: & Co:	P-A Rs. 5,2,15,432 P-B Rs. 152,128	Higher	P-A 7.0 % Above P- B @ Par	P- Being Higher, hence Rejected	Responsive




S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
-------	------------------------	----------------------------	--------------------------	---------------------------------	--------------------------------	---------

14	M/S Three Star & Co:	P-A Rs. 5,776,231 P-B Rs. 152,128	Higher	P-A 3.0 % Above B @ Par	P- Being Higher, hence Rejected	Responsive
15	Mr. Zulfiqar Ali Leghari	-	-	-	-	Un-Responsive
16	M/S S&A Constt: & Co:	-	-	-	-	Un-Responsive
17	Mr. Ahmed Hussain Soomro	-	-	-	-	Un-Responsive
18	M/S Meesum Constt: & Co:	-	-	-	-	Un-Responsive
19	M/S Jangheer Constt: & Co:	-	-	-	-	Un-Responsive
20	M/S Al-Mustafa Constt: & Co:	-	-	-	-	Un-Responsive


 (SHAH BUX RHASHKALHI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SIB-DIVISION KAMBER


 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER


 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT

NIT S.No: 02

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Qubo Saeed Khan (2016-17 Programme) @ GBPS Haimath Ali Chandio

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Superintending Engineer, Education Works Circle Larkana

Date of Opening 24.10.2017


Vide S.E/Edu:/(W)/- 1051 Dated: 08.09.2017


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximium Premium
P-A 2,090,161	-	-	-	411,867	-	2,502,028	19.71% % Above
P-B 65,500	-	-	-	-	-	65,500	0.00 %
G.Total						2,567,528	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Allah Bux Brohi	P.A 2,090,161	P.A 3.10 % Below	64,795	-	2,025,366	Recommended for awar of Work
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
2	Mr. Muhammad Arslan Mangi	P.A 2,090,161	P.A 3.00 % Below	62,705	-	2,027,456	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
3	Mr. Muhammad Aslam	P.A 2,090,161	P.A 2.00 % Below	41,803	-	2,048,358	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
4	Mr. Shafiqat Traders	P.A 2,090,161	P.A 1.00 % Below	20,902	-	2,069,259	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
5	Mr. Muhammad Ali Jamali	P.A 2,090,161	P.A 3.00 % Above	62,705	-	2,152,866	Responsive
		P.B 65,500	P.B 2.00 % Above	1,310	-	66,810	


(SHAH BUX KHASKHALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER



(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Qubo Saeed Khan (2016-17 Programme) @ GBPS Hamith Ali Chandio
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	05 Nos
Total Bids Received	05 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	N.A
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Allah Bux Brohi	P-A Rs. 2,025,366 P-B Rs. 65,500	1st Lowest	P-A 3.10 % Below B @ Par	P- Being Lowest Hence Accepted	Recommended for award of Work
2	Mr. Muhammad Arslan Mangi	P-A Rs. 2,027,456 P-B Rs. 65,500	Higher	P-A 3.0 % Below B @ Par	P- Being Higher, hence Rejected	Responsive
3	Mr. Muhammad Aslam	P-A Rs. 2,048,358 P-B Rs. 65,500	Higher	P-A 2.0 % Below B @ Par	P- Being Higher, hence Rejected	Responsive
4	M/S Shafiqat Traders	P-A Rs. 2,069,259 P-B Rs. 65,500	Higher	P-A 1.0% Below B @ Par	P- Being Higher, hence Rejected	Responsive
5	Mr. Muhammad Ali Jamali	P-A Rs. 2,152,866 P-B Rs. 66,810	Higher	P-A 3.0 % Above B @ 2.0 % Above	P- Being Higher, hence Rejected	Responsive


(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Qubo Saeed Khan (2016-17 Programme) @ GBPS Rasool Abad

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Superintending Engineer, Education Works Circle Larkana

Date of Opening 24.10.2017


Vide S.E/Edu:/(W)/- 1043 Dated: 28.08.2017


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,066,650	-	-	-	377,878	-	2,444,528	18.28% % Above
P-B 65,500	-	-	-	-	-	65,500	0.00 %
G.Total						2,510,028	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Muhammad Ali Jamali	P.A 2,066,650	P.A 8.00 % Below	165,332	-	1,901,318	Recommended for award of work
		P.B 65,500	P.B 2.00 % Below	1,310	-	64,190	
2	Mr. Muhammad Arslan Mangi	P.A 2,066,650	P.A 3.00 % Below	62,000	-	2,004,651	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
3	M/S Shafiqat Traders	P.A 2,066,650	P.A 1.00 % Below	20,667	-	2,045,984	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
4	Mr. Rafique Ahmed Samito	P.A 2,066,650	P.A 0.00 %	0	-	-	Un-Responsive
		P.B 65,500	P.B 0.00 %	0	-	-	


(SHAH BUKH KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Qubo Saeed Khan (2016-17 Programme) @ GBPS Rasool Abad
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	05 Nos
Total Bids Received	05 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	02 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Muhammad Ali Jamali	P-A Rs. 1,901,318 P-B Rs. 64,190	1st Lowest	P-A 8.0 % Below P-B 2.0 % Below	Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Muhammad Arslan Mangi	P-A Rs. 2,004,651 P-B Rs. 65,500	Higher	P-A 3.0 % Below @ Par	P-B Being Higher, hence Rejected	Responsive
3	M/S Shafiqat Traders	P-A Rs. 2,045,984 P-B Rs. 65,500	Higher	P-A 1.0% Below B @ Par	P- Being Higher, hence Rejected	Responsive
4	Mr. Rafique Ahmed Samtio	-	-	-	-	Un-Responsive


(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

NIT S.No: 04

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Kamber (2016-17 Programme) @ GBPS Qaim Khan Shaikh

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Superintending Engineer, Education Works Circle Larkana

Date of Opening 24.10.2017


Vide S.E/Edu:/(W)/- 1055 Dated: 08.09.2017


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximium Premium
P-A 1,649,518	-	-	-	205,697	-	1,855,215	12.47% % Above
P-B 52,266	-	-	-	-	-	52,266	0.00 %
G.Total						1,907,481	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S South Side PVT Limited	P.A 1,649,518	P.A 1.25 % Below	20,619	-	1,628,899	Recommended for award of work
		P.B 52,266	P.B 0.00 % Par	0	-	52,266	
2	M/S Shafiqat Traders	P.A 1,649,518	P.A 1.00 % Below	16,495	-	1,633,023	Responsive
		P.B 52,266	P.B 0.00 % Par	0	-	52,266	
3	Mr. Abdul Sattar Soomro	P.A 1,649,518	P.A 12.00 % Above	197,942	-	1,847,460	Responsive
		P.B 52,266	P.B 0.00 % Par	0	-	52,266	


(SHAH BUX HASHK ALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Kamber (2016-17 Programme) @ GBPS Qaim Khan Shaikh
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	N.A
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S South Side	P-A Rs. 1,628,899 P-B Rs. 52,266	1st Lowest	P-A 1.25 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of work
2	M/S Shafiqat Traders	P-A Rs. 1,633,023 P-B Rs. 52,266	Higher	P-A 1.0% Below B @ Par	P- Being Higher, hence Rejected	Responsive
3	Mr. Abdul Sattar Soomro	P-A Rs. 1,847,460 P-B Rs. 52,266	Higher	P-A 12.0 % Above B @ Par	P- Being Higher, hence Rejected	Responsive


(SHAH BUX KHASHKASHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Kamber (2016-17 Programme) @ GBPS Zaman Khan Chandio

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Superintending Engineer, Education Works Circle Larkana

Date of Opening 24.10.2017


Vide S.E/Edu/(W)/- 1038 Dated: 28.08.2017


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,324,362	-	-	-	150,111	-	1,474,473	11.33% % Above
P-B 48,913	-	-	-	-	-	48,913	0.00 %
G.Total						1,523,386	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Muhammad Khan Chandio	P.A 1,324,362	P.A 10.90 % Above	144,355	-	1,468,717	Recommended for award of work
		P.B 48,913	P.B 0.30 % Below	147	-	48,766	
2	M/S Shafiqat Traders	P.A 1,324,362	P.A 13.00 % Above	172,167	-	1,496,529	Responsive
		P.B 48,913	P.B 0.00 % Par	0	-	48,913	


(SHAH BOX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER



(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Kamber (2016-17 Programme) @ GBPS Zaman Khan Chandio
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	02 Nos
Total Bids Received	02 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	N.A
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Muhammad Khan Chandio	P-A Rs. 1,468,717 P-B Rs. 48,913	1st Lowest	P-A 10.90 % Above P-B 0.30 % Below	Being Lowest Hence Accepted	Recommended for award of work
2	M/S Shafiqat Traders	P-A Rs. 1,496,529 P-B Rs. 48,913	Higher	P-A 13.0 % Above P-B @ Par	Being Higher, hence Rejected	Responsive


(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Elementary / Secondary School in Taluka Kamber (2016-17 Programme) @ GBPS Muhammad Bachal Brohi

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening 24.10.2017

Vide S.E/Edu:/(W)/- 1244 Dated: 28.08.2017


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 426,940	-	-	-	29,473	-	456,413	6.90% % Above
P-B 56,047	-	-	-	-	-	56,047	0.00 %
G.Total						512,460	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Samiullah & Co:	P.A 426,940	P.A 15.25 % Below	65,108	-	361,832	Recommended for award of work
		P.B 56,047	P.B 0.00 % Par	0	-	56,047	
2	Mr. Ahsanullah Sohu	P.A 426,940	P.A 2.00 % Below	8,539	-	418,401	Responsive
		P.B 56,047	P.B 0.00 % Par	0	-	56,047	
3	M/S Shafiqat Traders	P.A 426,940	P.A 1.00 % Below	4,269	-	422,671	Responsive
		P.B 56,047	P.B 0.00 % Par	0	-	56,047	
4	Mr. Abdul Sattar Soomro	P.A 426,940	P.A 10.00 % Above	42,694	-	469,634	Responsive
		P.B 56,047	P.B 0.00 % Par	0	-	56,047	
5	Mr. Abdul Ghaffar Solangi	P.A 426,940	P.A 0.00 % Above	0	-	-	Un-Responsive
		P.B 56,047	P.B 0.00 % Par	0	-	-	


(SHAH BUX KHASKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER



(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot.
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Kamber (2016-17 Programme) @ GBPS Muhammad Bachal Brohi
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	04 Nos
Total Bids Received	03 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	01 No.
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Samiullah & Co:	P-A Rs. 361,832 P-B Rs. 56,047	1st Lowest	P-A 15.25 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of work
2	M/S Ahsanullah Sohu	P-A Rs. 418,401 P-B Rs. 56,047	Higher	P-A 2.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
3	M/S Shafiqat Traders	P-A Rs. 422,671 P-B Rs. 56,047	Higher	P-A 1.0% Below B @ Par	P- Being Higher, hence Rejected	Responsive
4	Mr. Abdul Sattar Soomro	P-A Rs. 469,634 P-B Rs. 56,047	Higher	P-A 10.0% Above B @ Par	P- Being Higher, hence Rejected	Responsive
5	Mr. Abdul Ghaffar Solangi	-	-	-	-	Un-Responsive


(SHAH BUX KHASHKHALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

NIT S.No: 07

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Sijawal (2016-17 Programme) @ GBPS Sahib Khan Korla

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening 24.10.2017


Vide S.E/Edu:/(W)/- 1041 Dated: 28.08.2017

Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximium Premium
P-A 2,388,551	-	-	-	371,644	-	2,760,195	15.56% % Above
P-B 65,500	-	-	-	-	-	65,500	0.00 %
G.Total						2,825,695	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Ali Raza Khokhar	P.A 2,388,551	P.A 5.00 % Below	119,428	-	2,269,123	Recommended for award of work
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
2	M/S Ali Constt: & Co:	P.A 2,388,551	P.A 4.50 % Below	107,485	-	2,281,066	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
3	M/S Shafiqat Traders	P.A 2,388,551	P.A 1.00 % Below	23,886	-	2,364,665	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
4	M/S A.S Surhiyo	P.A 2,388,551	P.A 1.00 % Below	23,886	-	2,364,665	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
5	Mr. Mazhar Ali Kalhoro	P.A 2,388,551	P.A 16.50 % Above	394,111	-	2,782,662	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	


(SHAH BUX KHASKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT


Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Kamber (2016-17 Programme) @ GBPS Sahib Khan Korla
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	06 Nos
Total Bids Received	05 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	01 No.
Financial Bid Opening Date	24.10.2017

2.8

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Ali Raza Khokhar	P-A Rs. 2,269,123 P-B Rs. 65,500	1st Lowest	P-A 5.0 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of work
	M/S Ali Constt: & Co:	P-A Rs. 2,281,066 P-B Rs. 65,500	Higher	P-A 4.50% Below B @ Par	P- Being Higher, hence Rejected	Responsive
2	M/S Shafiqat Traders	P-A Rs. 2,364,665 P-B Rs. 65,500	Higher	P-A 1.0% Below B @ Par	P- Being Higher, hence Rejected	Responsive
4	M/S A.S Surhiyo	P-A Rs. 2,364,665 P-B Rs. 65,500	Higher	P-A 1.0% Below B @ Par	P- Being Higher, hence Rejected	Responsive
5	Mr. Mazhar Ali Kalhoro	P-A Rs. 2,782,662 P-B Rs. 65,500	Higher	P-A 16.50% Above P-B @ Par	Being Higher, hence Rejected	Responsive


(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

NIT S.No: 08

FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Elementary / Secondary School in Taluka Sijawal (2016-17 Programme) @ GBPS Sahib Khan Lashari

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening 24.10.2017


Vide S.E/Edu:/(W)/- 1042 Dated: 28.08.2017


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximium Premium
P-A 1,824,792	-	-	-	229,651	-	2,054,443	12.59% % Above
P-B 65,500	-	-	-	-	-	65,500	0.00 %
G.Total						2,119,943	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Danish Leghari	P.A 1,824,792	P.A 6.00 % Below	109,488	-	1,715,304	Recommended for award of work
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
2	M/S Ali Constt: & Co:	P.A 1,824,792	P.A 5.75 % Below	104,926	-	1,719,866	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
2	M/S Shafiqat Traders	P.A 1,824,792	P.A 1.00 % Below	18,248	-	1,806,544	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
4	M/S Shahbaz Ali	P.A 1,824,792	P.A 17.25 % Above	314,777	-	2,139,569	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	


 (SHAH BUX KHASKALI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION-1 KAMBER



 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER



 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Kamber (2016-17 Programme) @ GBPS Sahib Khan Lashari
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	06 Nos
Total Bids Received	04 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	02 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Danish Leghari	P-A Rs. 1,715,304 P-B Rs. 65,500	1st Lowest	P-A 6.0 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of work
2	M/S Ali Constt: & Co:	P-A Rs. 1,719,866 P-B Rs. 65,500	Higher	P-A 5.75% Below B @ Par	P- Being Higher, hence Rejected	Responsive
3	M/S Shafiqat Traders	P-A Rs. 1,806,544 P-B Rs. 65,500	Higher	P-A 1.0% Below B @ Par	P- Being Higher, hence Rejected	Responsive
4	M/S Shahbaz Ali	P-A Rs. 2,139,569 P-B Rs. 65,500	Higher	P-A 17.25 % Above P-B @ Par	Being Higher, hence Rejected	Responsive


(SHAH DUX KHASKALKHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

NIT S.No: 09

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Sijawal (2016-17 Programme) @ GBPS Ghari Faiz Muhammad

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening 24.10.2017

Vide S.E/Edu/(W)/- 1054 Dated: 08.09.2017

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,973,836	-	-	-	348,494	-	2,322,330	17.66% % Above
P-B 65,500	-	-	-	-	-	65,500	0.00 %
G.Total						2,387,830	

COMPARATIVE STATEMENT


S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Asghar Ali Khuhawar	P.A 1,973,836	P.A 14.75 % Below	291,141	-	1,682,695	Recommended for award of work
		P.B 65,500	P.B 5.50 % Below	3,603	-	61,898	
2	Mr. Sher Muhammad Jamali	P.A 1,973,836	P.A 8.00 % Below	157,907	-	1,815,929	Responsive
		P.B 65,500	P.B 1.00 % Below	655	-	64,845	
3	Mr. Danish Leghari	P.A 1,973,836	P.A 8.00 % Below	157,907	-	1,815,929	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
4	M/S Ali Constt: & Co:	P.A 1,973,836	P.A 5.00 % Below	98,692	-	1,875,144	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
5	M/S Shafiqat Traders	P.A 1,973,836	P.A 1.00 % Below	19,738	-	1,954,098	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
6	Mr. Shahbaz Ali	P.A 1,973,836	P.A 13.00 % Above	256,599	-	2,230,435	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
7	Mr. Abdul Razak Bhutto	P.A 1,973,836	P.A 0.00 %	0	-	-	Un-Responsive
		P.B 65,500	P.B 0.00 %	0	-	-	


(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER



(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu://(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Sijawal (2016-17 Programme) @ GBPS Ghari Faiz Muhammad
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	06 Nos
Total Bids Received	06 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	N.A
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Asghar Ali Khuhawar	P-A Rs. 1,682,695 P-B Rs. 61,898	1st Lowest	P-A 14.75 % Below P-B 5.50 % Below	Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Sher Muhammad Jamali	P-A Rs. 1,815,929 P-B Rs. 64,845	Higher	P-A 8.0 % Below B 1.0 % Below	P- Being Higher, hence Rejected	Responsive
3	Mr. Danish Leghari	P-A Rs. 1,815,929 P-B Rs. 65,500	Higher	P-A 8.0 % Below B @ Par	P- Being Higher, hence Rejected	Responsive
4	M/S Ali Constt: & Co:	P-A Rs. 1,875,144 P-B Rs. 65,500	Higher	P-A 5.0% Below B @ Par	P- Being Higher, hence Rejected	Responsive
5	M/S Shafiqat Traders	P-A Rs. 1,954,098 P-B Rs. 65,500	Higher	P-A 1.0 % Below B @ Par	P- Being Higher, hence Rejected	Responsive
6	Mr. Shahbaz Ali	P-A Rs. 2,230,435 P-B Rs. 65,500	Higher	P-A 13.0 % Above B @ Par	P- Being Higher, hence Rejected	Responsive
7	Mr. Abdul Razak Bhutto					Un-Responsive


(SHAH BUX KHASKALTI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Mirokhan (2016-17 Programme) @ GBPS Karira

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening 24.10.2017

Vide S.E/Edu:/(W)/- 1053 Dated: 08.09.2017

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,921,438	-	-	-	291,116	-	2,212,554	15.15% % Above
P-B 65,500	-	-	-	-	-	65,500	0.00 %
G.Total						2,278,054	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Muhammad Arslan Mangi	P.A 1,921,438	P.A 5.50 % Below	105,679	-	1,815,759	Recommended for award of work
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
2	Mr. Muhammad Akber Jamali	P.A 1,921,438	P.A 5.00 % Below	96,072	-	1,825,366	Responsive
		P.B 65,500	P.B 2.00 % Below	1,310	-	64,190	
3	Mr. Rajib Ali Khokhar	P.A 1,921,438	P.A 5.00 % Below	96,072	-	1,825,366	Responsive
		P.B 65,500	P.B 1.00 % Below	655	-	64,845	
4	M/S Shafiqat Traders	P.A 1,921,438	P.A 1.00 % Below	19,214	-	1,902,224	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
5	M/S S.Latif & Sons	P.A 1,921,438	P.A 1.00 % Below	19,214	-	1,902,224	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
6	Mr. Bilawal	P.A 1,921,438	P.A 0.50 % Below	9,607	-	1,911,831	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
7	Mr. Abdul Sattar Soomro	P.A 1,921,438	P.A 10.10 % Above	194,065	-	2,115,503	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
8	Mr. Muhammad Hayat Tunio	P.A 1,921,438	P.A 10.00 % Above	192,144	-	2,113,582	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
9	Mr. Naveed Jatoi & Co:	P.A 1,921,438	P.A 4.00 % Above	76,858	-	1,998,296	Responsive
		P.B 65,500	P.B 5.00 % Above	3,275	-	68,775	
10	Mr. Juma Khan Khoso	P.A 1,921,438	P.A @ % Par	0	-	1,921,438	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Mirokhan (2016-17 Programme) @ GBPS Karira
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	10 Nos
Total Bids Received	10 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	N.A
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Muhammad Arslan Mangi	P-A Rs. 1,815,759 P-B Rs. 65,500	1st Lowest	P-A 5.50 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Muhammad Akber Jamali	P-A Rs. 1,825,366 P-B Rs. 64,190	Higher	P-A 5.0 % Below B 2.0 % Below	P- Being Higher, hence Rejected	Responsive
3	Mr. Rajib Ali Khokhar	P-A Rs. 1,825,366 P-B Rs. 64,845	Higher	P-A 5.0 % Below B 1.0 % Below	P- Being Higher, hence Rejected	Responsive
4	M/S Shafiqat Traders	P-A Rs. 1,902,224 P-B Rs. 65,500	Higher	P-A 1.0 % Below B @ Par	P- Being Higher, hence Rejected	Responsive
5	M/S S.Latif & Sons	P-A Rs. 1,902,224 P-B Rs. 65,500	Higher	P-A 1.0 % Below B @ Par	P- Being Higher, hence Rejected	Responsive
6	Mr. Bilawal	P-A Rs. 1,911,831 P-B Rs. 65,500	Higher	P-A 0.50 % Below B @ Par	P- Being Higher, hence Rejected	Responsive
7	Mr. Abdul Sattar Soomro	P-A Rs. 2,115,503 P-B Rs. 65,500	Higher	P-A 10.10 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
8	Mr. Muhammad Hayat Tunio	P-A Rs. 2,113,584 P-B Rs. 65,500	Higher	P-A 10.0 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
9	M/S Naveed Jatoi & Co:	P-A Rs. 1,998,296 P-B Rs. 68,775	Higher	P-A 4.0 % Above B 5.0 % Above	P- Being Higher, hence Rejected	Responsive
10	Mr. Juma Khan Khoso	P-A Rs. 1,921,438 P-B Rs. 65,500	Higher	P-A @ P-B @ Par	Par Being Higher, hence Rejected	Responsive


(SHAH BUX KHASKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

NIT S.No: 11

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Mirokhan (2016-17 Programme) @ GBPS Dilijan Khoso

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening 24.10.2017


Vide XEN/Edu:/(W)/- Dated:


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 657,174	-	-	-	88,068	-	745,242	13.40% % Above
P-B 0	-	-	-	-	-	0	0.00 %
G.Total						745,242	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Ahsanullah Sohu	P.A 657,174	P.A 4.00 % Below	26,287	-	630,887	Recommended for award of work
2	M/S Shafiqat Traders	P.A 657,174	P.A 1.00 % Below	6,572	-	650,602	Responsive
3	M/S Samitia Constt: & Co:	P.A 657,174	P.A 0.00 %	0	-	-	Un-Responsive


 (SHAH BUX KHASKALI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION-1 KAMBER


 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER



 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Mirokhan (2016-17 Programme) @ GBPS Dili Jan Khoso
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	03 Nos
Total Bids Received	02 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	01 No
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Ahsanullah Sohu	P-A Rs. 630,887	1st Lowest	P-A 4.0 % Below	Being Lowest Hence Accepted	Recommended for award of work
2	N/S Shafiqat Traders	P-A Rs. 650,602	Higher	P-A 1.0% Below	Being Higher, hence Rejected	Responsive
3	M/S Samtia Constt: & Co:	-	-	-	-	Un-Responsive


(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

NIT S.No: 12

FINANCIAL REVIES

NAME OF WORK:-

Rehabilitation of Elementary / Secondary School in Taluka Mirokhan (2016-17 Programme) @ GBPS Meer Niaz Ali Khoso

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue

24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening

24.10.2017

Vide S.E/Edu/(W)/- 1052 Dated: 08.09.2017


Time for Completion


24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,180,507	-	-	-	177,123	-	1,357,630	15.00% % Above
P-B 65,500	-	-	-	-	-	65,500	0.00 %
G.Total						1,423,130	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Shafiqat Traders	P.A 1,180,507	P.A 1.00 % Below	11,805	-	1,168,702	Recommended for award of work
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	
2	Mr. Abdul Waheed Buriro	P.A 1,180,507	P.A 8.80 % Above	103,885	-	1,284,392	Responsive
		P.B 65,500	P.B 0.00 % Par	0	-	65,500	


(SHAH BUKH KHUSHKHALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Mirokhan (2016-17 Programme) @ GBPS Meer Niaz Ali Khoso
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	02 Nos
Total Bids Received	02 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	N.A
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Shafiqat Traders	P-A Rs. 1,168,702 P-B Rs. 65,500	1st Lowest	P-A 1.0 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Abdul Waheed Buriro	P-A Rs. 1,284,392 P-B Rs. 65,500	Higher	P-A 8.80% Above	Being Higher, hence Rejected	Responsive


(SHAH BUX KHUSHKHALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Warah (2016-17 Programme) @ GGPS Dattoo Tivino

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening 24.10.2017

Vide S.E/Edu:/(W)/- 1059 Dated: 13.09.2017

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,603,828	-	-	-	235,605	-	1,839,433	14.69% % Above
P-B 62,575	-	-	-	-	-	62,575	0.00 %
G.Total						1,902,008	

COMPARATIVE STATEMENT


S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Shafi Muhammad Sohu	P.A 1,603,828	P.A 9.00 % Below	144,345	-	1,459,483	Recommended for award of work
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
2	Mr. Zahid Hussain Chandio	P.A 1,603,828	P.A 5.00 % Below	80,191	-	1,523,637	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
3	M/S Shafiqat Traders	P.A 1,603,828	P.A 1.00 % Below	16,038	-	1,587,790	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
4	M/S Good Luk Constt: & Co:	P.A 1,603,828	P.A 10.00 % Above	160,383	-	1,764,211	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
5	Mr. Muhammad Ibrahim Channa	P.A 1,603,828	P.A 2.60 % Above	41,700	-	1,645,528	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
6	M/S Memon Constt: & Co:	P.A 1,603,828	P.A 2.30 % Above	36,888	-	1,640,716	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
7	Mr. Ghazi Khan Chandio	P.A 1,603,828	P.A 11.85 % Above	190,054	-	1,793,882	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
8	Mr. Ali Dost Buriro	P.A 1,603,828	P.A 0.00 % Above	0	-	-	Un-Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	-	


(SHAH BUX KHASHKACI)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER



(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Warah (2016-17 Programme) @ GBPS Dattoo Tivino
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	08 Nos
Total Bids Received	07 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	01 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Shafi Muhammad Sohu	P-A Rs. 1,459,483 P-B Rs. 62,575	1st Lowest	P-A 9.0 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Zahid Hussain Chandio	P-A Rs. 1,523,637 P-B Rs. 62,575	Higher	P-A 5.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
3	M/S Shafiqat Traders	P-A Rs. 1,587,790 P-B Rs. 62,575	Higher	P-A 1.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
4	M/S Good Luk Constdt: & Co:	P-A Rs. 1,764,211 P-B Rs. 62,575	Higher	P-A 10.0 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
5	Mr. Muhammad Ibrahim Channa	P-A Rs. 1,645,528 P-B Rs. 62,575	Higher	P-A 2.60 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
6	M/S Mermon Constdt: & Co:	P-A Rs. 1,640,716 P-B Rs. 62,575	Higher	P-A 2.30 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
7	Mr. Ghazi Khan Chandio	P-A Rs. 1,793,882 P-B Rs. 62,575	Higher	P-A 11.85 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
8	Ali Dost Buriro					Un-Responsive


(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Warah (2016-17 Programme) @ GG (C.M) School Waggan

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening 24.10.2017

Vide S.E/Edu:/(W)/- 1056 Dated: 08.09.2017

Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,887,003	-	-	-	513,046	-	3,400,049	17.77% % Above
P-B 62,575	-	-	-	-	-	62,575	0.00 %
G.Total						3,462,624	


COMPARATIVE STATEMENT


S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Asghar Ali Khuhawar	P.A 2,887,003	P.A 16.50 % Below	476,355	-	2,410,648	Recommended for award of work
		P.B 62,575	P.B 6.00 % Below	3,755	-	58,821	
2	Mr. Shafi Muhammad Sohu	P.A 2,887,003	P.A 11.00 % Below	317,570	-	2,569,433	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
3	Mr. Shamsuddin Sandilo	P.A 2,887,003	P.A 8.50 % Below	245,395	-	2,641,608	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
4	Mr. Gada Hussain Chandio	P.A 2,887,003	P.A 5.00 % Below	144,350	-	2,742,653	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
5	Mr. Sirajuddin Chandio	P.A 2,887,003	P.A 4.00 % Below	115,480	-	2,771,523	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
6	M/S Shafiqat Traders	P.A 2,887,003	P.A 1.00 % Below	28,870	-	2,858,133	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
7	Mr. Mashooque Ali Bhutto	P.A 2,887,003	P.A 0.55 % Below	15,879	-	2,871,124	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
8	Mr. Muhammad Khan Chandio	P.A 2,887,003	P.A 0.30 % Below	8,661	-	2,878,342	Responsive
		P.B 62,575	P.B 5.00 % Above	3,129	-	65,704	



S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
9	Mr. Abdul Sattar Soomro	P.A 2,887,003 P.B 62,575	P.A 8.00 % Above P.B 0.00 % Par	230,960 0	- -	3,117,963 62,575	Responsive
10	Mr. Khadim Hussain Tunio	P.A 2,887,003 P.B 62,575	P.A 8.00 % Above P.B 0.00 % Par	230,960 0	- -	3,117,963 62,575	Responsive
11	M/S Engineer Riaz Hussain Langah	P.A 2,887,003 P.B 62,575	P.A 5.00 % Above P.B 6.00 % Above	144,350 3,755	- -	3,031,353 66,330	Responsive
12	M/S Tunia Constt: & Co:	P.A 2,887,003 P.B 62,575	P.A 4.00 % Above P.B 0.00 % Par	115,480 0	- -	3,002,483 62,575	Responsive
13	Mr. Aneel Kumar	P.A 2,887,003 P.B 62,575	P.A 0.00 % Par P.B 10.00 % Above	0 6,258	- -	- -	Responsive
14	Mr. Zahoor Ahmed Tunio	P.A 2,887,003 P.B 62,575	P.A 0.00 % P.B 0.00 %	0 0	- -	- -	Un-Responsive
15	Mr. Ali Dost Buriro	P.A 2,887,003 P.B 62,575	P.A 0.00 % P.B 0.00 %	0 0	- -	- -	Un-Responsive
16	M/S Toooba Noor	P.A 2,887,003 P.B 62,575	P.A 0.00 % P.B 0.00 %	0 0	- -	- -	Un-Responsive
17	Mr. Mukhtiar Ahmed Jatoi	P.A 2,887,003 P.B 62,575	P.A 0.00 % P.B 0.00 %	0 0	- -	- -	Un-Responsive
18	Mr. Najamuddin Chandio	P.A 2,887,003 P.B 62,575	P.A 0.00 % P.B 0.00 %	0 0	- -	- -	Un-Responsive


 (SHAH BUX KHASKALI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION-1 KAMBER


 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER


 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT

BID EVALUATION REPORT


Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Warah (2016-17 Programme) @
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	18 Nos
Total Bids Received	13 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	05 Nos
Financial Bid Opening Date	24.10.2017


S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Asghar Ali Khuhawar	P-A Rs. 2,410,648 P-B Rs. 58,821	1st Lowest	P-A 16.50 % Below P-B 6.0 % Below	Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Shafi Muhammad Sohu	P-A Rs. 2,569,433 P-B Rs. 62,575	Higher	P-A 11.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
3	Mr. Shamsuddin Sandilo	P-A Rs. 2,641,608 P-B Rs. 62,575	Higher	P-A 8.50 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
4	Mr. Gada Hussain Chandio	P-A Rs. 2,742,653 P-B Rs. 62,575	Higher	P-A 5.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
5	Mr. Sirajuddin Chandio	P-A Rs. 2,771,523 P-B Rs. 62,575	Higher	P-A 4.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
6	M/S Shafiqat Traders	P-A Rs. 2,858,133 P-B Rs. 62,575	Higher	P-A 1.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
7	Mr. Mashooque Ali Bhutto	P-A Rs. 2,871,124 P-B Rs. 62,575	Higher	P-A 0.55 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
8	Mr. Muhammad Khan Chandio	P-A Rs. 2,878,342 P-B Rs. 65,704	Higher	P-A 0.30 % Below P-B 5.0 % Above	Being Higher, hence Rejected	Responsive
9	Mr. Abdul Sattar Soomro	P-A Rs. 3,117,963 P-B Rs. 62,575	Higher	P-A 8.0 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
10	Mr. Khadim Hussain Tunio	P-A Rs. 3,117,963 P-B Rs. 62,575	Higher	P-A 8.0 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
11	M/S Eng: Riaz Hussain Langah	P-A Rs. 3,031,353 P-B Rs. 66,330	Higher	P-A 5.0 % Above P-B 6.0 % Above	Being Higher, hence Rejected	Responsive



S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
12	M/S Tunia Constt: & Co:	P-A Rs. 3,002,483 P-B Rs. 62,575	Higher	P-A 4.0 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
13	Mr. Aneel Kumar	P-A Rs. 2,887,003 P-B Rs. 68,833	Higher	P-A @ Par B 10.0 % Above	P- Being Higher, hence Rejected	Responsive
14	Mr. Zahoopr Ahmed Tunio	-	-	-	-	Un-Responsive
15	Mr. Ali Dost Buriro	-	-	-	-	Un-Responsive
16	M/S Tooba Noor Constt: & Co:	-	-	-	-	Un-Responsive
17	Mr. Mukhtiar Ahmed Jatoi	-	-	-	-	Un-Responsive
18	Mr. Najamuddin chandio	-	-	-	-	Un-Responsive


 (SHAH BUX KHASKALHI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SIB-DIVISION KAMBER


 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER


 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Nasirabad (2016-17 Programme) @ GGPS Nabi Bux Kandhro

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Executive Engineer, Education Works Division Kamber-Shahdadkot

Date of Opening 24.10.2017

Vide S.E/Edu:/(W)/- 1065 Dated: 14.09.2017

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,978,207	-	-	-	274,523	-	2,252,730	13.88% % Above
P-B 62,575	-	-	-	-	-	62,575	0.00 %
G.Total						2,315,305	


COMPARATIVE STATEMENT


S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Ali Gohar Interprises	P.A 1,978,207	P.A 11.15 % Below	220,570	-	1,757,637	Recommended for award of work
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
2	Mr. Shahnawaz Kandho	P.A 1,978,207	P.A 10.00 % Below	197,821	-	1,780,386	Responsive
		P.B 62,575	P.B 2.50 % Below	1,564	-	61,011	
3	Mr. Sakeladho Mangrio	P.A 1,978,207	P.A 9.00 % Below	178,039	-	1,800,168	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
4	Mr. Ahsanullah Sohu	P.A 1,978,207	P.A 7.00 % Below	138,474	-	1,839,733	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
5	M/S Shafiqat Traders	P.A 1,978,207	P.A 1.00 % Below	19,782	-	1,958,425	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
6	Mr. Dur Muhammad Mangan	P.A 1,978,207	P.A 10.30 % Above	203,755	-	2,181,962	Responsive
		P.B 62,575	P.B 1.50 % Below	939	-	61,636	
7	M/S Faheem Constt: & Co:	P.A 1,978,207	P.A 5.00 % Above	98,910	-	2,077,117	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
8	Mr. Majid Ali Bhutto	P.A 1,978,207	P.A Par % Par	0	-	1,978,207	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	



S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
9	Mr. Safdar Ali Junejo	P.A 1,978,207 P.B 62,575	P.A 0.00 % P.B 0.00 %	0	-	-	Un-Responsive
10	Mr. Khadim Hussain Tunio	P.A 1,978,207 P.B 62,575	P.A % P.B %	0	-	-	Un-Responsive


 (SHAH BUKH KHASHKALI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION-1 KAMBER



 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER



 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Nasirabad (2016-17 Programme) @ GGPS Nabi Bux Kandhro
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	10 Nos
Total Bids Received	08 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	02 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Ali Gohar Interprises	P-A Rs. 1,757,637 P-B Rs. 62,575	1st Lowest	P-A 11.15 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Shah Nawaz Kandhro	P-A Rs. 1,780,386 P-B Rs. 61,011	Higher	P-A 10.0 % Below P-B 2.50% Below	Being Higher, hence Rejected	Responsive
3	Mr. Sakeladho Mangrio	P-A Rs. 1,800,168 P-B Rs. 62,575	Higher	P-A 9.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
4	Mr. Ahsanullah Sohu	P-A Rs. 1,839,733 P-B Rs. 62,575	Higher	P-A 7.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
5	M/S Shafiqat Traders	P-A Rs. 1,958,425 P-B Rs. 62,575	Higher	P-A 1.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
6	Mr. Dur Muhammad Magan	P-A Rs. 2,181,962 P-B Rs. 61,636	Higher	P-A 10.30% Above P-B 1.50 % Below	Being Higher, hence Rejected	Responsive
7	M/S Faheem Constt: & Co:	P-A Rs. 2,077,117 P-B Rs. 62,575	Higher	P-A 5.0 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
8	Mr. Majid Ali Bhutto	P-A Rs. 1,978,207 P-B Rs. 62,575	Higher	P-A @ Par B @ Par	P- Being Higher, hence Rejected	Responsive
9	Mr. Safdar Ali Junejo	-	-	-	-	Un-Responsive
10	Mr. Khadim Hussain Tunio	-	-	-	-	Un-Responsive


(SHAH BUX HASHKACHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- Rehabilitation of Elementary / Secondary School in Taluka Nasirabad (2016-17 Programme) @ GGPS Dera

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Superintending Engineer, Education Works Circle Larkana

Date of Opening 24.10.2017

Vide S.E/Edu:/(W)/- 1049 Dated: 06.09.2017

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,860,068	-	-	-	249,245	-	2,109,313	13.40% % Above
P-B 62,575	-	-	-	-	-	62,575	0.00 %
G.Total						2,171,888	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Ahsanullah Sohu	P.A 1,860,068	P.A 12.00 % Below	223,208	-	1,636,860	Recommended for award of work
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
2	Mr. Ali Hassan Junejo	P.A 1,860,068	P.A 11.15 % Below	207,398	-	1,652,670	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
3	M/S Shafiqat Traders	P.A 1,860,068	P.A 1.00 % Below	18,601	-	1,841,467	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
4	M/S Memon Constt: & Co:	P.A 1,860,068	P.A 2.00 % Above	37,201	-	1,897,269	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
5	Mr. Allah Bux Qureshi	P.A 1,860,068	P.A 10.00 % Above	186,007	-	2,046,075	Responsive
		P.B 62,575	P.B 0.00 % Par	0	-	62,575	
6	Mr. Khadim Hussain Tunio	P.A 1,860,068	P.A 0.00 % Par	0	-	1,860,068	Responsive
		P.B 62,575	P.B 5.00 % Above	3,129	-	65,704	
7	Mr. Dur Muhammad Mangan	P.A 1,860,068	P.A 8.00 % Above	148,805	-	2,008,873	Responsive
		P.B 62,575	P.B 1.50 % Below	939	-	61,636	
8	Mr. Abdul Hafeez Abro	P.A 1,860,068	P.A %	0	-	-	Un-Responsive
		P.B 62,575	P.B %	0	-	-	
9	M/S Super constt: & Co:	P.A 1,860,068	P.A %	0	-	-	Un-Responsive
		P.B 62,575	P.B %	0	-	-	
10	Mr. Abdul Naeem Abro	P.A 1,860,068	P.A %	0	-	-	Un-Responsive
		P.B 62,575	P.B %	0	-	-	

(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)- 104 Dated: 13.09.2017
Tender Description / Name of Work	Rehabilitation of Elementary / Secondary School in Taluka Nasirabad (2016-17 Programme) @ GGPS Dera
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	10 Nos
Total Bids Received	07 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	03 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Ahsanullah Sohu	P-A Rs. 1,636,860 P-B Rs. 62,575	1st Lowest	P-A 12.0 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Ali Hassan Junejo	P-A Rs. 1,652,670 P-B Rs. 62,575	Higher	P-A 11.15 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
3	M/S Shafiqat Traders	P-A Rs. 1,841,467 P-B Rs. 62,575	Higher	P-A 1.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
4	M/S Memon Constt: & Co:	P-A Rs. 1,897,269 P-B Rs. 62,575	Higher	P-A 2.0 % Above P-B @ Par	Being Higher, hence Rejected	Responsive
5	Mr. Allah Bux Qureshi	P-A Rs. 2,046,075 P-B Rs. 61,011	Higher	P-A 10.0 % Below P-B 2.50% Below	Being Higher, hence Rejected	Responsive
6	Mr. Khadim Hussain Tunio	P-A Rs. 1,860,068 P-B Rs. 65,704	Higher	P-A @ Par B 5.0 % Above	P- Being Higher, hence Rejected	Responsive
7	Mr. Dur Muhammad Magan	P-A Rs. 2,008,873 P-B Rs. 61,636	Higher	P-A 8.0 % Above P-B 1.50% Below	Being Higher, hence Rejected	Responsive
8	Mr. Abdul Hafeez Abro	-	-	-	-	Un-Responsive
9	M/S Super Constt: & Co:	-	-	-	-	Un-Responsive
10	Mr. Abdul Naeem Abro	-	-	-	-	Un-Responsive


(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- UP-GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH (2008-09 PROGRAMME) @ GGMS GAJI KHUHAWAR TALUKA WARAH (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017

Vide C.E/EDU/WORKS/- DATED

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 4,340,472	-	-	-	303,521	-	4,643,993	6.99% % Above
P-B 239,028	-	-	-	-	-	239,028	0.00 %
G.Total						4,883,021	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Shafiqat Traders	P.A 4,340,472	P.A 1.00 % Below	43,405	-	4,297,067	Recommended for award of work
		P.B 239,028	P.B 0.00 % Par	0	-	239,028	
2	Mr. Sikandar Ali Khokhar	P.A 4,340,472	P.A 0.00 % At Par	0	-	4,340,472	Responsive
		P.B 239,028	P.B 0.00 % Par	0	-	239,028	
3	Mr. Aijaz Ali Siyal	P.A 4,340,472	P.A 6.00 % Above	260,428	-	4,600,900	Responsive
		P.B 239,028	P.B 5.00 % Below	11,951	-	227,077	
4	M/S Saeed Jatoi & Co:	P.A 4,340,472	P.A 4.00 % Above	173,619	-	4,514,091	Responsive
		P.B 239,028	P.B 5.00 % Above	11,951	-	250,979	
5	M/S NDA Conbstt: & Co:	P.A 4,340,472	P.A 13.00 % Above	564,261	-	4,904,733	Responsive
		P.B 239,028	P.B 0.34 % Below	813	-	238,215	
6	M/S Abra Constt: & Co:	P.A 4,340,472	P.A 11.50 % Above	499,154	-	4,839,626	Responsive
		P.B 239,028	P.B 0.34 % Below	813	-	238,215	
7	M/S Hussain Interprises	P.A 4,340,472	P.A 12.00 % Above	520,857	-	4,861,329	Responsive
		P.B 239,028	P.B 0.34 % Below	813	-	238,215	
8	M/S A.S Surhiyo	P.A 4,340,472	P.A 0.00 %	0	-	-	Un-Responsive
		P.B 239,028	P.B 0.00 %	0	-	-	

(SHAH BOX KHASHKALI)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

(SHOUKAT ALI SHAIKH)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	UP-GRADATION OF MIDDLE SCHOOL TO HIGH SCHOOL IN SINDH @ GGMS GAJI KHUHAWAR TALUKA WARAH (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	08 Nos
Total Bids Received	07 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	01 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Shafiqat Traders	P-A Rs. 4,297,067 P-B Rs. 239,028	1st Lowest	P-A 1.0 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of Work
2	Mr. Sikandar Ali Khokhar	P-A Rs. 4,340,472 P-B Rs. 239,028	Higher	P-A @ Par B @ Par	P- Being Higher, hence Rejected	Responsive
3	Mr. Aijaz Ali Siyal	P-A Rs. 4,600,900 P-B Rs. 227,077	Higher	P-A 6.0 % Above P-B 5.0 % Below	Being Higher, hence Rejected	Responsive
4	M/S Saeed Jatoi & Co:	P-A Rs. 4,514,091 P-B Rs. 250,979	Higher	P-A 4.0 % Above P-B 5.0 % Above	Being Higher, hence Rejected	Responsive
5	M/S NDA Constt: & Co:	P-A Rs. 4,904,733 P-B Rs. 238,215	Higher	P-A 13.0 % Above P-B 0.34 % Below	Being Higher, hence Rejected	Responsive
6	M/S Abra Constt: & Co:	P-A Rs. 4,839,626 P-B Rs. 238,215	Higher	P-A 11.50 % Above P-B 0.34 % Below	Being Higher, hence Rejected	Responsive
7	M/S Hussain Interprises	P-A Rs. 4,861,329 P-B Rs. 238,215	Higher	P-A 12.0 % Above P-B 0.34% Below	Being Higher, hence Rejected	Responsive
8	M/S A.S Surhiyo	-	-	-	-	Un-Responsive


(SHAH BOX KHASHKASHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- UP-GRADATION OF M.S TO H.S & H.S TO H.S.S IN SINDH (2007-08 PROGRAMME) @ GBHS JIAN ABRO TALUKA
KAMBER (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017


Vide C.E/EDU/WORKS/- DATED


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 4,671,347	-	-	-	375,137	-	5,046,484	8.03% % Above
P-B 69,134	-	-	-	-	-	69,134	0.00 %
G.Total						5,115,618	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Qadeer Hussain Tunio	P.A 4,671,347	P.A 3.10 % Below	144,812	-	4,526,535	Recommended for award of work
		P.B 69,134	P.B 0.00 % Par	0	-	69,134	
2	Mr. Sikandar Ali Khokhar	P.A 4,671,347	P.A 3.00 % Below	140,140	-	4,531,207	Responsive
		P.B 69,134	P.B % Par	0	-	69,134	
3	M/S Shafiquat Traders	P.A 4,671,347	P.A 1.00 % Below	46,713	-	4,624,634	Responsive
		P.B 69,134	P.B 0.00 % Par	0	-	69,134	
4	M/S Saeed Jatoi & Co:	P.A 4,671,347	P.A 4.00 % Above	186,854	-	4,858,201	Responsive
		P.B 69,134	P.B 5.00 % Above	3,457	-	72,591	
5	M/S NDA Conbstt: & Co:	P.A 4,671,347	P.A 13.00 % Above	607,275	-	5,278,622	Responsive
		P.B 69,134	P.B 2.52 % Below	1,742	-	67,392	
6	M/S Abra Constt: & Co:	P.A 4,671,347	P.A 11.50 % Above	537,205	-	5,208,552	Responsive
		P.B 69,134	P.B 2.52 % Below	1,742	-	67,392	
7	M/S Hussain Interprises	P.A 4,671,347	P.A 12.00 % Above	560,562	-	5,231,909	Responsive
		P.B 69,134	P.B 2.52 % Below	1,742	-	67,392	
8	M/S A.S Surhiyo	P.A 4,671,347	P.A 0.00 %	0	-	-	Un-Responsive
		P.B 69,134	P.B 0.00 %	0	-	-	


(SHAH BUX KHASKHALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER



(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)- 104 Dated: 13.09.2017
Tender Description / Name of Work	UP-GRADATION OF H.S TO H.S.S IN SINDH (2007-08 PROGRAMME) @ GBHS JIAN ABRO TALUKA KAMBER (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	08 Nos
Total Bids Received	07 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	01 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Qadeer Hussain Tunio	P-A Rs. 4,526,535 P-B Rs. 69,134	1st Lowest	P-A 3.10 % Below P-B @ Par	Being Lowest Hence Accepted	Recommended for award of Work
2	Mr. Sikandar Ali Khokhar	P-A Rs. 4,531,207 P-B Rs. 69,134	Higher	P-A 3.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
3	M/S Shafiqat Traders	P-A Rs. 4,624,634 P-B Rs. 69,134	Higher	P-A 1.0 % Below P-B @ Par	Being Higher, hence Rejected	Responsive
4	M/S Saeed Jatoi & Co:	P-A Rs. 4,858,201 P-B Rs. 72,591	Higher	P-A 4.0 % Above P-B 5.0 % Above	Being Higher, hence Rejected	Responsive
5	M/S NDA Constt: & Co:	P-A Rs. 5,278,622 P-B Rs. 67,392	Higher	P-A 13.0 % Above P-B 2.52 % Below	Being Higher, hence Rejected	Responsive
6	M/S Abra Constt: & Co:	P-A Rs. 5,208,552 P-B Rs. 67,392	Higher	P-A 11.50 % Above P-B 2.52 % Below	Being Higher, hence Rejected	Responsive
7	M/S Hussain Interprises	P-A Rs. 5,231,909 P-B Rs. 67,392	Higher	P-A 12.0 % Above P-B 2.52 % Below	Being Higher, hence Rejected	Responsive
8	M/S A.S Surhiyo	-	-	-	-	Un-Responsive


(SHAH BUX KHASKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

NIT S.No: 21

FINANCIAL REVIES

NAME OF WORK:-

ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (ACADEMIC BLOCK) (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017

Vide C.E/EDU/WORKS/- DATED

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A	26,971,961	-	-	1,799,484	-	28,771,445	6.67% % Above
G.Total						28,771,445	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Siddique Engineering	P.A 26,971,961	P.A 20.00 % Below	5,394,392	-	21,577,569	Recommended for award of work
2	Mr. Jameel Akhtar Junejo	P.A 26,971,961	P.A 16.42 % Below	4,428,796	-	22,543,165	Responsive
3	Mr. Fazal Muhammad Mangrio	P.A 26,971,961	P.A 10.50 % Below	2,832,056	-	24,139,905	Responsive
4	M/S Mehran Associate	P.A 26,971,961	P.A 9.00 % Below	2,427,476	-	24,544,485	Responsive
5	Mr. Abdul Sattar Soomro	P.A 26,971,961	P.A 5.60 % Below	1,510,430	-	25,461,531	Responsive
6	M/S Aamir Constt: & Co:	P.A 26,971,961	P.A 5.00 % Below	1,348,598	-	25,623,363	Responsive
7	M/S Shafiqat Traders	P.A 26,971,961	P.A 1.00 % Below	269,720	-	26,702,241	Responsive
8	M/S NDA	P.A 26,971,961	P.A 13.00 % Above	3,506,355	-	30,478,316	Responsive
9	M/S Hussani Interprises	P.A 26,971,961	P.A 12.00 % Above	3,236,635	-	30,208,596	Responsive
10	M/S Abra Constt: & Co:	P.A 26,971,961	P.A 11.50 % Above	3,101,776	-	30,073,737	Responsive
11	M/S A.L.P	P.A 26,971,961	P.A 5.00 % Above	1,348,598	-	28,320,559	Responsive
12	Mr. Zulfiqar Ali Leghari	P.A 26,971,961	P.A 0.00 %	0	-	-	Un-Responsive
13	M/S Janib Ali & Co:	P.A 26,971,961	P.A 0.00 %	0	-	-	Un-Responsive
14	M/S Sahil Builders	P.A 26,971,961	P.A 0.00 %	0	-	-	Un-Responsive
15	Mr. Abdul Sattar Arbani	P.A 26,971,961	P.A 0.00 %	0	-	-	Un-Responsive
16	Mr. Abdul Razak Tunio	P.A 26,971,961	P.A 0.00 %	0	-	-	Un-Responsive

(SHAH BOX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (ACADEMIC BLOCK) (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	16 Nos
Total Bids Received	11 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	05 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Siddique Engineering	P-A Rs. 21,577,569	1st Lowest	P-A 20.0 % Below	Being Lowest Hence Accepted	Recommended for award of Work
2	Mr. Jameel Akhtar Junejo	P-A Rs. 22,543,165	Higher	P-A 16.42 % Below	Being Higher, hence Rejected	Responsive
3	Mr. Fazal Muhammad Mangrio	P-A Rs. 24,139,905	Higher	P-A 10.50 % Below	Being Higher, hence Rejected	Responsive
4	M/S Mehran Associate	P-A Rs. 24,544,485	Higher	P-A 9.0 % Below	Being Higher, hence Rejected	Responsive
5	Mr. Abdul Sattar Soomro	P-A Rs. 25,461,531	Higher	P-A 5.60 % Below	Being Higher, hence Rejected	Responsive
6	M/S Aamir Constt: & Co:	P-A Rs. 25,623,363	Higher	P-A 5.0 % Below	Being Higher, hence Rejected	Responsive
7	Mr. Shafiqat Traders	P-A Rs. 26,702,241	Higher	P-A 1.0 % Below	Being Higher, hence Rejected	Responsive
8	M/S N.D.A Constt: & Co:	P-A Rs. 30,478,316	Higher	P-A 13.0 % Above	Being Higher, hence Rejected	Responsive
9	M/S Hussain Interprises	P-A Rs. 30,208,596	Higher	P-A 12.0 % Above	Being Higher, hence Rejected	Responsive
10	M/S Abra Constt: & Co:	P-A Rs. 30,073,737	Higher	P-A 11.50 % Above	Being Higher, hence Rejected	Responsive
11	M/S A.L.P	P-A Rs. 28,320,559	Higher	P-A 5.0 % Above	Being Higher, hence Rejected	Responsive
12	Mr. Zulfiqar Ali Leghari	-	-	-	-	Un-Responsive
13	M/S Janib Ali & Co:	-	-	-	-	Un-Responsive
14	M/S Sahil Builders	-	-	-	-	Un-Responsive
15	Mr. Abdul Sattar Arbani	-	-	-	-	Un-Responsive
16	Mr. Abdul Razak Tunio	-	-	-	-	Un-Responsive

(SHAN BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (VICE PRINCIPAL RESIDENCY) (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017


Vide C.E/EDU/WORKS/- DATED


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 3,241,068	-	-	-	647,230	-	3,888,298	19.97% % Above
G.Total						3,888,298	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Shafiqat Traders	P.A 3,241,068	P.A 1.00 % Below	32,411	-	3,208,657	Recommended for award of work
2	M/S Engineer Riaz Hussain Langah	P.A 3,241,068	P.A 2.00 % Above	64,821	-	3,305,889	Responsive
3	M/S Sahil Builders	P.A 3,241,068	P.A 0.00 %	0	-	-	Un-Responsive
4	M/S Aamir Constt: & Co:	P.A 3,241,068	P.A 0.00 %	0	-	-	Un-Responsive


(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER



(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER



(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (VICE PRINCIPAL RESIDENCY) (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	02 Nos
Total Bids Received	02 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	N.A
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Shafiqat Traders	P-A Rs. 3,208,657	1st Lowest	P-A 1.0 % Below	Being Lowest Hence Accepted	Recommended for award of Work
	M/S Engineer Riaz Hussain Langah	P-A Rs. 3,305,889	Higher	P-A 2.0 % Above	Being Higher, hence Rejected	Responsive
	M/S Sahil Builders	-	-	-	-	Un-Responsive
	M/S Aamir Constt: & Co:	-	-	-	-	Un-Responsive


(SHAH BUKH KHASHKHALH)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (BPS-1 STAFF RESIDENCY) (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017


Vide C.E/EDU/WORKS/- DATED


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,851,791	-	-	-	325,749	-	3,177,540	11.42% % Above
G.Total						3,177,540	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Muhammad Ishaque Khoso	P.A 2,851,791	P.A 3.00 % Below	85,554	-	2,766,237	Recommended for award of work
2	M/S Shafiqat Traders	P.A 2,851,791	P.A 1.00 % Below	28,518	-	2,823,273	Responsive
3	M/S R.K Engineering	P.A 2,851,791	P.A 4.00 % Above	114,072	-	2,965,863	Responsive
4	Mr. Muhammad Hayat Tunio	P.A 2,851,791	P.A 10.00 % Above	285,179	-	3,136,970	Responsive
5	Mr. Zulfiqar Ali Chandio	P.A 2,851,791	P.A 0.00 %	0	-	-	Un-Responsive


 (SHAH BUKH HASHKHALI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION-1 KAMBER



 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER


 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (BPS-1 STAFF RESIDENCY) (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	05 Nos
Total Bids Received	04 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	01 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Muhammad Ishaque Khoso	P-A Rs. 2,766,237	1st Lowest	P-A 3.0 % Below	Being Lowest Hence Accepted	Recommended for awarf of work
2	Mr. Shafiqat Traders	P-A Rs. 2,823,273	Higher	P-A 1.0 % Below	Being Higher, hence Rejected	Responsive
3	M/S R.K Engineering	P-A Rs. 2,965,863	Higher	P-A 4.0 % Above	Being Higher, hence Rejected	Responsive
4	Mr. Muhammad Hayat Tunio	P-A Rs. 3,136,970	Higher	P-A 10.0 % Above	Being Higher, hence Rejected	Responsive
5	Mr. Zulfiqar Ali Chandio					Un-Responsive


(SHAH BUX KHASKHALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (DOUBLE STORY FLATES) (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017


Vide C.E/EDU/WORKS/- DATED

Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 1,508,883	-	-	-	296,935	-	1,805,818	19.68% % Above
G.Total						1,805,818	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Shafiqat Traders	P.A 1,508,883	P.A 1.00 % Below	15,089	-	1,493,794	Recommended for award of work
2	M/S Suhail Nazeer	P.A 1,508,883	P.A %	0	-	-	Un-Responsive


 (SHAH BUX KHASKALI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION-1 KAMBER


 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER


 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (DOUBLE STORY FLATS) (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	02 Nos
Total Bids Received	01 No
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	01 No
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Shafiqat Traders	P-A Rs. 1,493,794	1st Lowest	P-A 1.0 % Below	Being Lowest Hence Accepted	Recommended for award of work
2	M/S Suhail Nazeer Magsi					Un-Responsive


 (SHAH BUX KHASKALHI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SIB-DIVISION KAMBER


 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER


 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (MOSQUE & IMAM RESIDENCY) (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017

Vide C.E/EDU/WORKS/- DATED

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 7,663,931	-	-	-	1,694,760	-	9,358,691	22.11% % Above
G.Total						9,358,691	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S G.N Brothers	P.A 7,663,931	P.A 4.00 % Below	306,557	-	7,357,374	Recommended for award of Work
2	M/S Mehran Associate	P.A 7,663,931	P.A 3.00 % Below	229,918	-	7,434,013	Responsive
3	M/S Shafiqat Traders	P.A 7,663,931	P.A 1.00 % Below	76,639	-	7,587,292	Responsive
4	Mr. Haji Ali Muhammad & Sons	P.A 7,663,931	P.A 5.00 % Above	383,197	-	8,047,128	Responsive
5	Mr. Abdul Sattar Soomro	P.A 7,663,931	P.A 5.00 % Above	383,197	-	8,047,128	Responsive
6	M/S Ghulam Asghar Metilo	P.A 7,663,931	P.A 4.95 % Above	379,365	-	8,043,296	Responsive
7	M/S Peerzada & Co:	P.A 7,663,931	P.A 7.00 % Above	536,475	-	8,200,406	Responsive
8	M/S Ali Raza Khokhar	P.A 7,663,931	P.A 0.00 %	0	-	-	Un-Responsive
9	M/S Janib Ali & Co:	P.A 7,663,931	P.A 0.00 %	0	-	-	Un-Responsive
10	M/S Sahil Builders	P.A 7,663,931	P.A 0.00 %	0	-	-	Un-Responsive
11	M/S Aamir Constt: & C;	P.A 7,663,931	P.A 0.00 %	0	-	-	Un-Responsive
12	Mr. Ahmed Hussain Soomro	P.A 7,663,931	P.A 0.00 %	0	-	-	Un-Responsive
13	M/S Al-Mustafa & Co:	P.A 7,663,931	P.A 0.00 %	0	-	-	Un-Responsive


(SHAH BUX KHASHKALI)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER





(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (MOSQUE & IMAM RESIDENCY) (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	13 Nos
Total Bids Received	07 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	06 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S G.N Brothers	P-A Rs. 7,357,374	1st Lowest	P-A 4.0 % Below	Being Lowest Hence Accepted	Recommended for award of work
2	M/S Mehran Associate	P-A Rs. 7,434,013	Higher	P-A 3.0 % Below	Being Higher, hence Rejected	Responsive
3	Mr. Shafiqat Traders	P-A Rs. 7,587,292	Higher	P-A 1.0 % Below	Being Higher, hence Rejected	Responsive
4	M/S Haji Ali Muhammad & Sons	P-A Rs. 8,047,128	Higher	P-A 5.0 % Above	Being Higher, hence Rejected	Responsive
5	Mr. Abdul Sattar Soomro	P-A Rs. 8,047,128	Higher	P-A 5.0 % Above	Being Higher, hence Rejected	Responsive
6	M/S Ghulam Asghar Metilo	P-A Rs. 8,043,296	Higher	P-A 4.95 % Above	Being Higher, hence Rejected	Responsive
7	M/S Peerzada & Co:	P-A Rs. 8,200,406	Higher	P-A 7.0 % Above	Being Higher, hence Rejected	Responsive
8	M/S Ali Raza Khokhar	-	-	-	-	Un-Responsive
9	M/S Janib Ali & Co:	-	-	-	-	Un-Responsive
10	M/S Sahil Builders	-	-	-	-	Un-Responsive
11	M/S Aamir Constt: & Co:	-	-	-	-	Un-Responsive
12	Mr. Ahmed Hussain Soomro	-	-	-	-	Un-Responsive
13	M/S Al-Mustafa & Co:	-	-	-	-	Un-Responsive


(SHAH BUX HASHKACHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (STUDENT CANTEEN) (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017


Vide C.E/EDU/WORKS/- DATED


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 2,800,698	-	-	-	418,330	-	3,219,028	14.94% % Above
G.Total						3,219,028	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Gulzar Ali Shaikh	P.A 2,800,698	P.A 4.00 % Below	112,028	-	2,688,670	Recommended for award of work
2	M/S Shafiqat Traders	P.A 2,800,698	P.A 1.00 % Below	28,007	-	2,772,691	Responsive
3	Mr. Ajeet Kumar	P.A 2,800,698	P.A 3.00 % Above	84,021	-	2,884,719	Responsive
4	M/S Riaz Hussain Mahessar	P.A 2,800,698	P.A 0.00 %	0	-	-	Un-Responsive
5	M/S Janib Ali & Co:	P.A 2,800,698	P.A 0.00 %	0	-	-	Un-Responsive
6	Mr. Zulfiqar Ali Chandio	P.A 2,800,698	P.A 0.00 %	0	-	-	Un-Responsive


(SHAH BOX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt Kot
Tender Reference	NIT Called vide this office letter No: XEN/Edu/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (STUDENT KANTEEN) (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	06 Nos
Total Bids Received	04 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	02 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Gulzar Ali Shaikh	P-A Rs. 2,688,670	1st Lowest	P-A 4.0 % Below	Being Lowest Hence Accepted	Recommended for award of Work
2	Mr. Shafiqat Traders	P-A Rs. 2,772,691	Higher	P-A 1.0 % Below	Being Higher, hence Rejected	Responsive
3	Mr. Ajeet Kumar	P-A Rs. 2,884,719	Higher	P-A 3.0 % Above	Being Higher, hence Rejected	Responsive
4	M/S Riaz Hussain Mahessar	-	-	-	-	Un-Responsive
5	M/S Janib Ali & Co:	-	-	-	-	Un-Responsive
6	Mr. Zulfqar Ali Chandio	-	-	-	-	Un-Responsive


(SHAH BUX KHASKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (GYMNASIUM HALL) (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017

Vide C.E/EDU/WORKS/- DATED


Time for Completion 24 Months


Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 14,338,274	-	-	-	2,865,096	-	17,203,370	19.98% % Above
G.Total						17,203,370	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S G.N Brothers	P.A 14,338,274	P.A 4.00 % Below	573,531	-	13,764,743	Recommended for award of work
2	Mr. Jameel Akhtar Junejo	P.A 14,338,274	P.A 3.00 % Below	430,148	-	13,908,126	Responsive
3	M/S Mehran Associate	P.A 14,338,274	P.A 3.00 % Below	430,148	-	13,908,126	Responsive
4	M/S Peerzada & Co:	P.A 14,338,274	P.A 1.30 % Below	186,398	-	14,151,876	Responsive
5	M/S Shafiqat Traders	P.A 14,338,274	P.A 1.00 % Below	143,383	-	14,194,891	Responsive
6	M/S Aneel Kumar	P.A 14,338,274	P.A 5.00 % Above	716,914	-	15,055,188	Responsive
7	M/S NDA Constt: & Co:	P.A 14,338,274	P.A 13.00 % Above	1,863,976	-	16,202,250	Responsive
8	M/S Hussain Interprises	P.A 14,338,274	P.A 12.00 % Above	1,720,593	-	16,058,867	Responsive
9	M/S Abra Constt: & Co:	P.A 14,338,274	P.A 11.50 % Above	1,648,902	-	15,987,176	Responsive
10	M/S Janib Ali & Co:	P.A 14,338,274	P.A 0.00 %	0	-	-	Un-Responsive
11	M/S Aamir Constt: & Co:	P.A 14,338,274	P.A 0.00 %	0	-	-	Un-Responsive
12	Mr. Abdul Razak Tunio	P.A 14,338,274	P.A 0.00 %	0	-	-	Un-Responsive
13	M/S Sahil Builder	P.A 14,338,274	P.A 0.00 %	0	-	-	Un-Responsive


(SHAH BUX KHASHKALT)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (GYMNASIUM HALL) (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	13 Nos
Total Bids Received	09 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	04 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISION WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S G.N Brothers	P-A Rs. 13,764,743	1st Lowest	P-A 4.0 % Below	Being Lowest Hence Accepted	Recommended for award of work
2	Mr. Jameel Akhtar Junejo	P-A Rs. 13,908,126	Higher	P-A 3.0 % Below	Being Higher, hence Rejected	Responsive
3	M/S Mehran Associate	P-A Rs. 13,908,126	Higher	P-A 3.0 % Below	Being Higher, hence Rejected	Responsive
4	M/S Peerzada & Co:	P-A Rs. 14,151,876	Higher	P-A 1.30 % Below	Being Higher, hence Rejected	Responsive
5	Mr. Shafiqat Traders	P-A Rs. 14,194,891	Higher	P-A 1.0 % Below	Being Higher, hence Rejected	Responsive
6	Mr. Aneel Kumar	P-A Rs. 15,055,188	Higher	P-A 5.0 % Above	Being Higher, hence Rejected	Responsive
7	M/S N.D.A Constt: & Co:	P-A Rs. 16,202,250	Higher	P-A 13.0 % Above	Being Higher, hence Rejected	Responsive
8	M/S Hussain Interprises	P-A Rs. 16,058,867	Higher	P-A 12.0 % Above	Being Higher, hence Rejected	Responsive
9	M/S Abra Constt: & Co:	P-A Rs. 15,987,176	Higher	P-A 11.50 % Above	Being Higher, hence Rejected	Responsive
10	M/S Janib Ali & Co:					Un-Responsive
11	M/S Aamir Constt: & Co:					Un-Responsive
12	M/S Abdul Razak Tunio					Un-Responsive
13	M/S Sahil Builders					Un-Responsive


(SHAH BUX KHASHKHALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (AUDITORIUM HALL) (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017

Vide C.E/EDU/WORKS/- DATED

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 6,246,056	-	-	-	1,356,369	-	7,602,425	21.72% % Above
G.Total						7,602,425	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Sakeladho Mangrio	P.A 6,246,056	P.A 10.10 % Below	630,852	-	5,615,204	Recommended for award of Work
2	Mr. Tarique Ali Mirjat	P.A 6,246,056	P.A 9.00 % Below	562,145	-	5,683,911	Responsive
3	M/S Faizan & Co:	P.A 6,246,056	P.A 9.00 % Below	562,145	-	5,683,911	Responsive
4	M/S G.N Brothers	P.A 6,246,056	P.A 4.00 % Below	249,842	-	5,996,214	Responsive
5	M/S Shafiqat Traders	P.A 6,246,056	P.A 1.00 % Below	62,461	-	6,183,595	Responsive
6	M/S Lutifullah Shaikh	P.A 6,246,056	P.A 1.00 % Below	62,461	-	6,183,595	Responsive
7	M/S N.D.A	P.A 6,246,056	P.A 13.00 % Above	811,987	-	7,058,043	Responsive
8	M/S Hussain Interprises	P.A 6,246,056	P.A 12.00 % Above	749,527	-	6,995,583	Responsive
9	M/S Abra Constt: & Co:	P.A 6,246,056	P.A 11.50 % Above	718,296	-	6,964,352	Responsive
10	Mr. Abul Sattar Arbani	P.A 6,246,056	P.A 0.00 %	0	-	-	Un-Responsive
11	Mr. Gul Muhammad Brohi	P.A 6,246,056	P.A 0.00 %	0	-	-	Un-Responsive
12	Mr. Deedar Ali Brohi	P.A 6,246,056	P.A 0.00 %	0	-	-	Un-Responsive

(SHAH BUX KHASHKALI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER

(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER

(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (AUDITORIUM HALL) (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	12 Nos
Total Bids Received	09 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	03 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Sakeladho Mangrio	P-A Rs. 65,615,204	1st Lowest	P-A 10.10 % Below	Being Lowest Hence Accepted	Recommended for award of Work
2	Mr. Tarique Ali Mirjat	P-A Rs. 5,683,911	Higher	P-A 9.0 % Below	Being Higher, hence Rejected	Responsive
3	M/S Faizan & Co:	P-A Rs. 5,683,911	Higher	P-A 9.0 % Below	Being Higher, hence Rejected	Responsive
4	M/S G.N Brothers	P-A Rs. 5,996,214	Higher	P-A 4.0 % Below	Being Higher, hence Rejected	Responsive
5	Mr. Shafiqat Traders	P-A Rs. 6,183,595	Higher	P-A 1.0 % Below	Being Higher, hence Rejected	Responsive
6	M/S Lutifullah Shaikh	P-A Rs. 6,183,595	Higher	P-A 1.0 % Below	Being Higher, hence Rejected	Responsive
7	M/S N.D.A Constt: & Co:	P-A Rs. 7,058,043	Higher	P-A 13.0 % Above	Being Higher, hence Rejected	Responsive
8	M/S Hussain Interprises	P-A Rs. 6,995,583	Higher	P-A 12.0 % Above	Being Higher, hence Rejected	Responsive
9	M/S Abra Constt: & Co:	P-A Rs. 6,964,352	Higher	P-A 11.50 % Above	Being Higher, hence Rejected	Responsive
10	M/S Abdul Sattar Arbani	-	-	-	-	Un-Responsive
11	Mr. Gul Muhammad Brohi	-	-	-	-	Un-Responsive
12	Mr. Deedar Ali Brohi	-	-	-	-	Un-Responsive


(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (EXTERNAL DRAINAGE)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017
 T.S Accorded by Chief Engineer, Education Works Sukkur
 Vide C.E/EDU/WORKS/- DATED

Date of Issue 24.10.2017
 Date of Opening 24.10.2017
 Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 8,550,322	-	-	-	1,403,614	-	9,953,936	16.42% % Above
G.Total						9,953,936	


COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	Mr. Ghulam Abbas Kori	P.A 8,550,322	P.A 16.25 % Below	1,389,427	-	7,160,895	Recommended for award of Work
2	M/S Al-Mustafa & Co:	P.A 8,550,322	P.A 12.00 % Below	1,026,039	-	7,524,283	Responsive
3	M/S Haji Ali Muhammad & Sons	P.A 8,550,322	P.A 6.00 % Below	513,019	-	8,037,303	Responsive
4	Mr. Sikandar Ali Khokhar	P.A 8,550,322	P.A 3.00 % Below	256,510	-	8,293,812	Responsive
5	Mr. Juma Khan Khoso	P.A 8,550,322	P.A 2.00 % Below	171,006	-	8,379,316	Responsive
6	M/S Shafiqat Traders	P.A 8,550,322	P.A 1.00 % Below	85,503	-	8,464,819	Responsive
7	M/S NDA Constt: & Co:	P.A 8,550,322	P.A 13.00 % Above	1,111,542	-	9,661,864	Responsive
8	M/S Hussain Interprises	P.A 8,550,322	P.A 12.00 % Above	1,026,039	-	9,576,361	Responsive
9	M/S Abra Constt: & Co:	P.A 8,550,322	P.A 11.50 % Above	983,287	-	9,533,609	Responsive
10	Mr. Abdul Sattar Soomro	P.A 8,550,322	P.A 11.00 % Above	940,535	-	9,490,857	Responsive
11	Mr. Ghulam Asghar Metilo	P.A 8,550,322	P.A 9.85 % Above	842,207	-	9,392,529	Responsive
12	M/S Saeed Jatoi & Co:	P.A 8,550,322	P.A 5.00 % Above	427,516	-	8,977,838	Responsive
13	M/S Peerzada & Co:	P.A 8,550,322	P.A 2.20 % Above	188,107	-	8,738,429	Responsive

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
14	Mr. Lutifullah Shaikh	P.A 8,550,322	P.A % Par	0	-	8,550,322	Responsive
15	Mr. Abdul Sattar Arbani	P.A 8,550,322	P.A 0.00 %	0	-	-	Un-Responsive
16	Mr. Gul Muhammad Brohi	P.A 8,550,322	P.A 0.00 %	0	-	-	Un-Responsive
17	M/S Meesum Constt: & Co:	P.A 8,550,322	P.A 0.00 %	0	-	-	Un-Responsive
18	M/S Malak Riaz Hussain	P.A 8,550,322	P.A 0.00 %	0	-	-	Un-Responsive


 (SHAH BOX KHASHKALI)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION-1 KAMBER


 (SURESH)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 KAMBER



 (SHOUKAT ALI SHAIKH)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadkot
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (EXTERNAL DRAINAGE)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	18 Nos
Total Bids Received	14 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	04 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	Mr. Ghulam Abbas Kori	P-A Rs. 7,160,895	1st Lowest	P-A 16.25 % Below	Being Lowest Hence Accepted	Recommended for award of work
2	M/S Al-Mustafa & Co:	P-A Rs. 7,524,283	Higher	P-A 12.0 % Below	Being Higher, hence Rejected	Responsive
3	M/S Haji Ali Muhammad & Sons	P-A Rs. 8,037,303	Higher	P-A 6.0 % Below	Being Higher, hence Rejected	Responsive
4	Mr. Sikandar Ali Khokhar	P-A Rs. 8,293,812	Higher	P-A 3.0 % Below	Being Higher, hence Rejected	Responsive
5	Mr. Juma Khan Khoso	P-A Rs. 8,379,316	Higher	P-A 2.0 % Below	Being Higher, hence Rejected	Responsive
6	M/S Shafiqat Traders	P-A Rs. 8,464,819	Higher	P-A 1.0 % Below	Being Higher, hence Rejected	Responsive
7	M/S NDA Constt: & Co:	P-A Rs. 9,661,864	Higher	P-A 13.0 % Above	Being Higher, hence Rejected	Responsive
8	M/S Hussain Interprises	P-A Rs. 9,576,361	Higher	P-A 12.0 % Above	Being Higher, hence Rejected	Responsive
9	M/S Abra Constt: & Co;	P-A Rs. 9,533,609	Higher	P-A 11.50 % Above	Being Higher, hence Rejected	Responsive
10	Mr. Abdul Sattar Soomro	P-A Rs. 9,490,857	Higher	P-A 11.0 % Above	Being Higher, hence Rejected	Responsive
11	M/S Ghulam Asghar Metilo	P-A Rs. 9,392,529	Higher	P-A 9.85 % Above	Being Higher, hence Rejected	Responsive
12	M/S Saeed Jatoi & Co:	P-A Rs. 8,977,838	Higher	P-A 5.0 % Above	Being Higher, hence Rejected	Responsive
13	M/S Peerzada & Co:	P-A Rs. 8,738,429	Higher	P-A 2.20 % Above	Being Higher, hence Rejected	Responsive
14	Mr. Lutifullah Shaikh	P-A Rs. 8,550,322	Higher	P-A @ Par	Being Higher, hence Rejected	Responsive
15	M/S Abdul Sattar Arbani	-	-	-	-	Un-Responsive
16	Mr. Gul Muhammad Brohi	-	-	-	-	Un-Responsive
17	M/S Meesum Constt: & Co:	-	-	-	-	Un-Responsive
18	M/S Malak Riaz Hussain	-	-	-	-	Un-Responsive


(SHAH BUX KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER


(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

FINANCIAL REVIES

NAME OF WORK:- ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (COMPOUND WALL) (BALANCE WORK)

NIT No: XEN/Edu/(W)/-104 Dated: 24.10.2017

Date of Issue 24.10.2017

T.S Accorded by Chief Engineer, Education Works Sukkur

Date of Opening 24.10.2017

Vide C.E/EDU/WORKS/- DATED

Time for Completion 24 Months

Amount of Schedule Items	Non Schedule Items	Extra Lead Sand / Earth	Premium	Carriage	Premium	Total Estimated Cost	Maximum Premium
P-A 7,651,973	-	-	-	855,628	-	8,507,601	11.18% % Above
G.Total						8,507,601	

COMPARATIVE STATEMENT

S.No:	NAME OF CONTRACTOR	TOTAL AMOUNT OF SCHEDULE ITEMS	PREMIUM QUOTED BY CONTRACTOR	AMOUNT OF PREMIUM	AMOUNT OF NON-SCHEDULE ITEMS	TOTAL TENDER COST	REMARKS
1	M/S Shafiqat Traders	P.A 7,651,973	P.A 1.00 % Below	76,520	-	7,575,453	Recommended for award of Work
2	M/S NDA Constt: & Co:	P.A 7,651,973	P.A 13.00 % Above	994,756	-	8,646,729	Responsive
3	M/S Hussain Interprises	P.A 7,651,973	P.A 12.00 % Above	918,237	-	8,570,210	Responsive
4	M/S Abra Constt: & Co:	P.A 7,651,973	P.A 11.50 % Above	879,977	-	8,531,950	Responsive
5	M/S United Constt: & Co:	P.A 7,651,973	P.A 8.00 % Above	612,158	-	8,264,131	Responsive
6	M/S S&A Constt: & Co:	P.A 7,651,973	P.A 3.00 % Above	229,559	-	7,881,532	Responsive
7	Mr. Abdul Sattar Arbani	P.A 7,651,973	P.A %	0	-	-	Un-Responsive
8	Mr. Gul Muhammad Brohi	P.A 7,651,973	P.A %	0	-	-	Un-Responsive




(SHAH BUKH HASHKALI)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION-1 KAMBER



(SURESH)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER



(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT


BID EVALUATION REPORT

Name of Procuring Agency	Executive Engineer, Education Works Division Kamber-Shahdadt
Tender Reference	NIT Called vide this office letter No: XEN/Edu:/(W)/- 104 Dated: 13.09.2017
Tender Description / Name of Work	ESTABLISHMENT OF PUBLIC SCHOOL @ KAMBER @ SHAHDADKOT (COMPOUND WALL) (BALANCE WORK)
Method of Procurement	NTC (National Competitive Bidding) Single Stage One-Envelope Procedure
Tender Published	SPPRA Website Daily Soahb, Daily Express, Daily Dawn
Total Bid Documents Sold	08 Nos
Total Bids Received	06 Nos
Financial Technically Bid Opening	24.10.2017
No: of Technically Qualified (if Applicable)	N.A
Bids Rejected	02 Nos
Financial Bid Opening Date	24.10.2017

S.No:	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDER	RAKING IN TENDER OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECT	REMARKS
1	M/S Shafiqat Traders	P-A Rs. 7,575,453	1st Lowest	P-A 1.0 % Below	Being Lowest Hence Accepted	Recommended for award of Work
2	M/S NDA Constt: & Co:	P-A Rs. 8,646,729	Higher	P-A 13.0 % Above	Being Higher, hence Rejected	Responsive
3	M/S Abra Constt: & Co;	P-A Rs. 8,531,950	Higher	P-A 11.50 % Above	Being Higher, hence Rejected	Responsive
4	M/S Hussain Interprises	P-A Rs. 8,570,210	Higher	P-A 12.0 % Above	Being Higher, hence Rejected	Responsive
5	M/s United Constt: & Co:	P-A Rs. 8,264,131	Higher	P-A 8.0 % Above	Being Higher, hence Rejected	Responsive
6	M/S S&A Constt: & Co:	P-A Rs. 7,881,532	Higher	P-A 3.0 % Above	Being Higher, hence Rejected	Responsive
7	M/S Abdul Sattar Arbani	-	-	-	-	Un-Responsive
8	Mr. Gul Muhammad Brohi	-	-	-	-	Un-Responsive


(SHAH BUKH KHASHKALHI)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SIB-DIVISION KAMBER


(SURESH)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
KAMBER























(SHOUKAT ALI SHAIKH)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KAMBER-SHAHDADKOT

Attendance Sheet
TENDER ISSUE ON DATED 04.10.2017

S.No:	NAME OF CONTRACTOR	SIGNATURE
1	M/S Muhammad Aslan Mangi	Mangi
2	M/S Muhammad Ishak Zekhor	Ishak
3	M/S Tesma K Hum	Tesma
4	M/S Mashkoor Ali	Mashkoor
5	Abdul Hafeez Abo	Hafeez
6	Super Construction company.	Super
7	Abdul Naeem Abo.	Naeem
8	Om Parman	Om
9	Ajiz Ali	Ajiz
10	IHSANULLAH	Ihsanullah
11	اسم گنیو	اسم گنیو
12	M/S Abdul Sattar Soomro	Sattar
13	M/S Siraj-uddin Chandio	Sirajuddin
14	ALP CONTRACTOR	ALP
15	R.V Engineering	R.V
16	Ajeet Kumar	Ajeet
17	Rajib Ali Khokhar	Rajib
18	M/S Sifder Ali Jungo	Sifder
19	M/S Robert Noor Const. Comp.	Robert
20	M/S Ali Reza Khan Khur	Ali Reza
21	M/S Sikander Ali	Sikander
	Jamib Ali	Jamib Ali
	Gamb	Gamb























Attendance Sheet

TENDER ISSUE ON DATED 04.10.2017

S.No:	NAME OF CONTRACTOR	SIGNATURE
	Khadar Hassan Tamdara	
	Fahem Cash Company	
	Tunio	
	Three Star & Camp	
	قوس قوس	
	Mahmood Boshim Channa	
10/	M. Zahar Biviera	
11/	Gulam Aslam Motta	
	Mehran Associates	
	G.N Brothers	
	Ali Construction Company	
	Abdul Fazaq Bhatti	
	مجمع البناء	
	united connection construction	
	S and A construction company	
	مجمع البناء	
	مجمع البناء	
	Zulqurnain Ali Khan	
	Mahmood Ali Khan	
	RKM Builders & Co. Pvt	
	M/s Atif Imam & Co	
	AKW aram Jafari	

Attendance Sheet

TENDER ISSUE ON DATED 04.10.2017

S.No:	NAME OF CONTRACTOR	SIGNATURE
	M/S Ishaq Hussain Tund	
	M/S Good Luck Const. Co.	
	M/S Imtiaz Ali Brohi	
	M/S Ghulam Mustafa Co.	
	M/S G.M & Company	
	Mr Mohamad Anwar Janshi	
	Asad Ali Janshi	
	Mohammad Buz Balouch	
	Shafiqat Hussain Durroon	
	M/S Ali Dost. Barairo	
	M/S Abdul Wahid Barairo	A. Wahid
	M/S Ghazi Khan Brothers.	
	M/S Abra Construction Company.	
	M/S Hussain Enterprises.	
	M/S N.D.A. Construction Company.	
	M/S Ali Hydres Khan	
	M/S M.Y Brother & Co	
	A.S Sushyo Company	
	SNR Const Co	
	ABDUL KARIM SHAIKH	
	M/S Siddique Engineering	
		





















Attendance Sheet

TENDER ISSUE ON DATED 24.10.2017

S.No:	NAME OF CONTRACTOR	SIGNATURE
1	Shaghat Traders	
2	Majid Ali	
3	AL mustafa	
4	Fazal mangrio	
5	Mil Hana maj.	
6	M/S - Sirad u. Adar.	
7	Mukund of Ishwarlal Khosla	
8	Gada Hussain Chandio	
09	Zahid Hussain Chandio	
10	Ihsanullah	
11	Abdul Hafeez Abro.	
12	Abdul Nacem Abro.	
13	Super Const. Co.	
14	Nazir Hussain Maghi	
15	The Co	
16	250 giniw	
17	Allan Buon Brohi	
18	Eng. Riaz Hussain Langsh	
19	M/S Sazzel Jateoid 10	
20	M/S Nawzeel Jateoid Co	
21	Mr. Ali Dost Basiro	
22		
23	M/S Jmerul Akhtar	

Attendance Sheet

TENDER OPEN ON DATED 24.10.2017

S.No:	NAME OF CONTRACTOR	SIGNATURE
24.	Mr. Rajib Ali Khokhar	
25	Mr. Zulfiqar Ali Leghari	
26	Mr. Haji Jumo Khoso.	
27	Mr. M. Murtaza Khoso.	
28	R.K Engineering	
29	Ajmal Khan	
30	A.L.P	
(31)	M/s Przada & Co.	
32	ANIL Kumar	
33	Asghar Ali	
34	Mushtaq Ahmad Blutto	
35	Murad Ali	
36	Muhammad Hayat Tanio	
37	Abdul Wahafar Solangi	
38	M. Ali Jamali	
39	Ajmer Ali Syed	
41	Ghulam Asghar Milla	
42	Mr. Allan Bux Qureshi.	
43	Danish Ahmed Kaghari Const Company	
44.	I.M.A.S. Siddique	
45	Magsi Construction Co	
46	Mahmood Ibrahim Chaud	
47	Ali Gohar Interpris	

Attendance Sheet
TENDER ISSUE ON DATED 24.10.2017

S.No:	NAME OF CONTRACTOR	SIGNATURE
48	M/S unite construction	
49	S and A construction	
50	Laminah co.	
51	Sheh Nawaz Brothers	شہ نواز
52	سید منیر جوگی	منیر
53	Armani SYED FAYAZ H	Armani
54	سید اسد علی	سید اسد علی
55	سید ساجد علی	Imdad Ali
56	Chedim Hussein Tuni	
57	Good Luck construction	
	M. Khan Chandi	
59	Rajeev Ahud Sante	
60	Shekeel Ahud Sante	Sante
61	Ali Bohar Tabraani	
62	N.D.A constt: co.	
63	Mr. Tariq Ali Mirjat	
64	Mr. Ali Hussain Geo.	
65	Mr. Faizem Constt: co.	
66	Mr. Gulzar Ali Shaukhi	
67	A.S. Sureshgo Company	
68	M/S Muhammad Aslan Manji	Aslan Manji
69	G.N. Brothers	for

روزاني جاکھور

جيت ايڊيٽر: امجاز علي شيخ

جلد (9) چنبر 16 سيپٽمبر 2017 ع 24 ذوالحج 1438 هـ شمارو (227) قيمت 5 روپيا

افيس آف ڊي ايگزيڪيوٽو انجنيئر ايجوڪيشن ورڪس قمبر شهدادڪوٽ ايم ڊي سي ڪامپليڪس قمبر

فون نمبر 074941105 ڪراچي، پاڪستان

نو ايسٽمٽ فرم سيلٽرز ڪمپيٽيٽون طريقي سان هيٺ ڄاڻايل طورن تي، سنه 2017-2018 جي بجيٽ پروڙيويٽس ۽ ايگزيڪيوٽو انجنيئر ڊپارٽمنٽ جي تحت اسٽيٽيو ۽ ٻيو ٻيو ڪمپليڪس جي مهرباني ڪندي ڪم ڪرائڻ جا

نمبر	ايم ڊي سي	مڪمل ريفر	مڪمل ريفر	مڪمل ريفر	مڪمل ريفر
1	1000000	1000000	1000000	1000000	1000000
2	1000000	1000000	1000000	1000000	1000000
3	1000000	1000000	1000000	1000000	1000000
4	1000000	1000000	1000000	1000000	1000000
5	1000000	1000000	1000000	1000000	1000000
6	1000000	1000000	1000000	1000000	1000000
7	1000000	1000000	1000000	1000000	1000000
8	1000000	1000000	1000000	1000000	1000000
9	1000000	1000000	1000000	1000000	1000000
10	1000000	1000000	1000000	1000000	1000000

11	1000000	1000000	1000000	1000000	1000000
12	1000000	1000000	1000000	1000000	1000000
13	1000000	1000000	1000000	1000000	1000000
14	1000000	1000000	1000000	1000000	1000000
15	1000000	1000000	1000000	1000000	1000000
16	1000000	1000000	1000000	1000000	1000000
17	1000000	1000000	1000000	1000000	1000000
18	1000000	1000000	1000000	1000000	1000000
19	1000000	1000000	1000000	1000000	1000000
20	1000000	1000000	1000000	1000000	1000000
21	1000000	1000000	1000000	1000000	1000000
22	1000000	1000000	1000000	1000000	1000000
23	1000000	1000000	1000000	1000000	1000000
24	1000000	1000000	1000000	1000000	1000000
25	1000000	1000000	1000000	1000000	1000000
26	1000000	1000000	1000000	1000000	1000000
27	1000000	1000000	1000000	1000000	1000000
28	1000000	1000000	1000000	1000000	1000000
29	1000000	1000000	1000000	1000000	1000000
30	1000000	1000000	1000000	1000000	1000000

افليٽ انٽرنيشنل، سيٽل ٽيڪس، سنه 2017-2018 جي بجيٽ پروڙيويٽس ۽ ايگزيڪيوٽو انجنيئر ڊپارٽمنٽ جي تحت اسٽيٽيو ۽ ٻيو ٻيو ڪمپليڪس جي مهرباني ڪندي ڪم ڪرائڻ جا

1. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

2. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

3. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

4. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

5. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

6. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

7. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

8. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

9. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

10. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

11. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

12. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

13. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

14. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

15. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

16. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

17. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

18. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

19. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

20. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

21. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

22. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

23. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

24. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

25. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

26. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

27. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

28. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

29. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

30. ڪم ڪرائڻ جي تاريخ 10.10.2017 کان 10.10.2017 تائين جاري هوندي رهندي.

THE NATIONAL STATUS

Sunday, September 17, 2017

Zilhajj 25, 1438 A.H.

E-mail: thenationalstatus@gmail.com

Editor-in-Chief: SAAD KALHORO, Editor: SARA

For Ads, Subscription, Circulation & Marketing

Cell: 0345-2992266

Phone: 0213-5433399 Fax: 0213-5381200

OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KAMBER-SHAHDADKOT @ D.C COMPLEX KAMBER P.N O. 074' Email:- xenejduworks@gmail.com

No:XEN/Edu/(W)/103

Kamber Dated: 13/9/2017

NOTICE INVITING TENDERS

Sealed tenders are invited on Standard bidding documents from interested contractors / firms for the following works as per SPPRA Rules 2010

ADP No: Sr.No:	Name of Scheme / Location	Estimated Cost (Rs. In million)	Earnest Money (Rs. In Rupees)	Tender Fee (Rs. In Rupees)	Period of Completion
35	Rehabilitation of Elementary / Secondary School in Taluka Shahdadkot (2016-17 Programme)				
1	GGHS (S.S) Shahdadkot	6.900	345,000	3,000	24 Months
36	Rehabilitation of Elementary / Secondary School in Taluka Guho Sakral Khan (2016-17 Programme)				
2	GBPS Haimath Ali Chandio	2.590	129,500	3,000	24 Months
3	GBPS Rasool Abad	2.600	130,000	3,000	24 Months
37	Rehabilitation of Elementary / Secondary School in Taluka Kambar				
4	GBPS Qaim Khan Shaikh	1.900	95,000	3,000	24 Months
5	GBPS Zaman Khan Chandio	1.520	76,000	3,000	24 Months
6	GBPS Muhammad Bachal Brohi	0.500	25,000	1,500	24 Months
38	Rehabilitation of Elementary / Secondary School in Taluka Sijawal				
7	GBPS Sahib Khan Korla	2.890	1,44,560	3,000	24 Months
8	GGPS Jan Muhammad Leghari	2.180	109,000	3,000	24 Months
9	GBPS Ghan Faiz Muhammad	2.400	120,000	3,000	24 Months
39	Rehabilitation of Elementary / Secondary School in Taluka Mirokhan				
10	GBPS Kanra	2.360	118,000	3,000	24 Months
11	GBPS Dili Jan Khoso	0.740	37,000	1,500	24 Months
12	GBPS Meer Niaz Ali Khoso	1.400	70,000	1,500	24 Months
40	Rehabilitation of Elementary / Secondary School in Taluka Warah				
13	GGPS Daloo Tivno	1.900	95,000	3,000	24 Months
14	GGPS (C.M) School Waggan	3.500	175,000	3,000	24 Months
41	Rehabilitation of Elementary / Secondary School in Taluka Nasirabad				
15	GGPS Nabi Bux Kaidthro	2.380	119,000	3,000	24 Months
16	GGPS Dera	2.180	109,000	3,000	24 Months
162	Early Childhood Education (ECE) Intervention Larkana Division (Phase-II) (2016-17 Programme)				
17	GGPS Shahdadkot-II Taluka Shahdadkot	1.782	89,100	3,000	24 Months
18	GGPS Garbabad Taluka Kamber	1.782	89,100	3,000	24 Months
297	Up-Gradation of Middle School to High School in Sindh (2008-09 Programme)				
19	GGMS Gaji Khuhawar Taluka Warah (B/Work)	4.970	248,500	3,000	24 Months
300	Up-Gradation of Middle School to High School & High School to Higher Secondary School in Sindh (2007-08 Programme)				
20	GBHS Jian Abro (Balance Work)	5.665	283,500	3,000	24 Months
302	Establishment of Public School @ Kamber @ Shahdadkot				
21	Academic Block (B/Work)	30.800	1,540,000	3,000	24 Months
22	Vice-Principal Resident (B/Work)	4.129	206,500	3,000	24 Months
23	BPS-1 Staff Resident (B/Work)	3.224	161,200	3,000	24 Months
24	Double Story Flats (Jr. Staff) (B/Work)	1.825	91,500	3,000	24 Months
25	Mosque & Imam Resident (B/Work)	9.442	472,500	3,000	24 Months
26	Student Canteen (B/Work)	3.252	162,600	3,000	24 Months
27	Gymnasium Hall (B/Work)	17.438	872,000	3,000	24 Months
28	Auditorium Hall (B/Work)	7.891	384,800	3,000	24 Months
29	External Drainage	10.000	500,000	3,000	24 Months
30	Boundary Wall (B/Work)	8.754	437,700	3,000	24 Months

- Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board and Pakistan Engineering Council in category CE-10 for the year 2017 for the works exceeding Rs. 4,000 Million.
- Method of Procurement (Single Stage Single Envelope)
- Last 3 years Income Tax Return may be furnished
- Bidding / Tender Documents:-
 - Issuance: Documents will be issued from date of Publication / Hosting i.e from 04.10.2017
 - Submission: Last date will be 05.10.2017 To 1:00 PM
 - Opening: will be opened on 05.10.2017 @ 2:00 PM
 - Un-Responded Tenders: will be again issued / submitted / opened on following dates.

Attempt	(a) Issue Date	(b) Submission & Opening Date
1st	04.10.2017	05.10.2017 @ 1:00 PM
2nd	09.10.2017	10.10.2017 @ 1:00 PM
		10.10.2017 @ 2:00 PM

8. Terms & Conditions:

- Under: Following Conditions bid will be rejected.
- Conditional and telegraphic bids / tenders

- documentary evidence of its ownership and certificate of Bank showing the credit worthiness along with Bank Statement.
- Validity Period 90 Days
- Application should be accompanied with 2% earnest money of tender amount in the shape of Call Deposit. Without Call Deposit, the tender will not be issued
- The firms / contractors should have successfully completed at least two contracts of equivalent value and of same nature of work done during last three years specially related to structural works.
- If the undersigned or any member of the Procurement Committee reviews out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
- In case of firm, list of partners / partnership deed, giving full particulars of Director / Proprietor or other connected along with power of attorney or being sole proprietor or other connected along with power of attorney or being sole proprietor such undertaking on affidavit is to be furnished.
- Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rule 2010
- Technical Profile regarding eligibility of firm is required to be submitted by the

سجل ذريعات

Kashmir (W/10) Kambh
 07441103
 kashmir@kambh.com
 12-09-2017

ذريعه	رقم ذريعه	رقم حساب	مبلغ	تاريخ
1	1434	3000	345,000	6,900
2	1434	3000	120,000	2,600
3	1434	3000	120,000	2,600
4	1434	3000	95,000	1,900
5	1434	3000	70,000	1,400
6	1434	3000	37,000	750
7	1434	3000	118,000	2,360
8	1434	3000	175,000	3,500
9	1434	3000	119,000	2,380
10	1434	3000	99,000	1,980
11	1434	3000	89,000	1,780
12	1434	3000	89,000	1,780
13	1434	3000	240,000	4,800
14	1434	3000	283,500	5,670
15	1434	3000	154,500	3,090
16	1434	3000	109,000	2,180
17	1434	3000	109,000	2,180
18	1434	3000	90,000	1,800
19	1434	3000	162,000	3,240
20	1434	3000	174,000	3,480
21	1434	3000	162,000	3,240
22	1434	3000	162,000	3,240
23	1434	3000	162,000	3,240
24	1434	3000	162,000	3,240
25	1434	3000	162,000	3,240
26	1434	3000	162,000	3,240
27	1434	3000	162,000	3,240
28	1434	3000	162,000	3,240
29	1434	3000	162,000	3,240
30	1434	3000	162,000	3,240
31	1434	3000	162,000	3,240
32	1434	3000	162,000	3,240
33	1434	3000	162,000	3,240
34	1434	3000	162,000	3,240
35	1434	3000	162,000	3,240
36	1434	3000	162,000	3,240
37	1434	3000	162,000	3,240
38	1434	3000	162,000	3,240
39	1434	3000	162,000	3,240
40	1434	3000	162,000	3,240
41	1434	3000	162,000	3,240
42	1434	3000	162,000	3,240
43	1434	3000	162,000	3,240
44	1434	3000	162,000	3,240
45	1434	3000	162,000	3,240
46	1434	3000	162,000	3,240
47	1434	3000	162,000	3,240
48	1434	3000	162,000	3,240
49	1434	3000	162,000	3,240
50	1434	3000	162,000	3,240
51	1434	3000	162,000	3,240
52	1434	3000	162,000	3,240
53	1434	3000	162,000	3,240
54	1434	3000	162,000	3,240
55	1434	3000	162,000	3,240
56	1434	3000	162,000	3,240
57	1434	3000	162,000	3,240
58	1434	3000	162,000	3,240
59	1434	3000	162,000	3,240
60	1434	3000	162,000	3,240

274
بیتہ 16 ستمبر 2017ء بمطابق 1438ھ (حصہ 5) درجہ 26

پست

آئی جی

پست

پست

آئی جی

ABC Certified