

**OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO
DISTRICT NAUSHAHRO FEROZE**

No. T.C/KDRO/ 576 /2018

DATED: 16 /01/2018

To,

The Deputy Director (Enf-I),
Sindh Public Procurement Regulator Authority,
Government of Sindh Karachi.

**Subject: SUBMISSION OF BID EVALUATION REPORT, CONTRACTOR
QUALIFICATION REPORT & COMPARATIVE STATEMENTS
ALONG WITH MINUTES OF MEETING FOR N.I.T
NO.T.C/KDRO/489/2017 DATED: 19/12/2017 (SPPRA SR. NO. 35801)
OF TOWN COMMITTEE KANDIARO.**

Enclosed please find herewith Bid Evaluation Report, Contractors
Qualification Report & Comparative Statements along with Minutes of Bid Opening
Meeting (in hard and soft copy) for hoisting on Sindh Public Procurement Regulatory
Authority website.



CHAIRMAN
Town Committee Kandiaro

SPPRA INWARD DIARY

NO : 4836

DATED 22-01-2018

**OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO
DISTRICT NAUSHAHRO FEROZE**

Today on dated 09-01-2018 at 1:00 pm the following contractors have attended the bidding competition/process in the office of the Chairman, Town Committee Kandiaro, on NIT No. 489 Sr. No. 35801 dated: 09-01-2018.

MEMBER-1


TOWN OFFICER
Town Committee Kandiaro

✓ MEMBER-2


ASSISTANT ENGINEER
Highway Sub-Division
Kandiaro

CHAIRMAN















CHAIRMAN
Town Committee
Kandiaro















OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO











ATTENDANCE SHEET

Dated:

09-01-2018

S. NO.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
1	Ghulam Mustafa Mallah	0300 3200488 03003221264	
2	Fayaz Ali	03003221264	
3	Babar Ali Chandio	03007021225	
4	Rakhail Shah	03003044832	
5	Muhammad Hanif Rajput	03003458146	
6	Waqas Ali Rajput	03002601011	
7	Al Saif Builder	0300-3083148 03003201584	
8	M/s MUESPAK	03003299913	
9	Irshad Hussain		0301-5836141
10	Bakhshal Khan Baladi	03003114514	
11	Mujeeb-ur-Rehman Sahito		0300-2184819
12	M/s Hassan & Hasnain	03008372469	
13	Muhammad Noman Qureshi	03002253885	

S. NO.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
14	M/s Naeem Bukhari	0305-3430300	
15	Allah Nawaz & Brothers	0332284439	
16	M/s Permanand & Company	0331-3300855 0304-2300589	
17	Allah Nawaz Memon	0300-3100209	
18	Ameer Ali Chandio		03053238006
19	M/s Balouch Construction Company		03333570385
20	B.M Construction Company		03003047658
21	M/s Jatoi & Company		03003047658
22	Concrete Construction Company	03063292018	
23	Haseeb & Tahseen Associate	0331-3316815 0300-3353831	<u>Hallah</u>
24	M/s Umair Rasheed	0302-4954789	
25	M/s Gohar Jamil Unar & Co.		0306-2779650
26	M/s Zaheer & Brothers	030121313 03213139621	
27	Mashooque Ali Sahito		0301-2693073
28	GHB Construction Company	0300-7061132	

S. NO.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
29	Syed Parvez Ali Shah	0308-2804198 03337006004	
30	M/s Gull Muneer & Co	0306-2232137	
31	M/s Nasruallah Panhwar	0300-3201554	
32	M/s Sohail Ahmed Panhwar	0306-2185227	
33	M/s Buxial Khan Mashori	03073963388	
34	M/s Al Hussaini Builders	03002478774	
35	M/s Muhammad Yaseen Chandio	03008317330	
36	Qambar Ali Kaleri	03019500569	
37	Al-Kauser & Co.	03003134801	
38	Din Muhammad Enterprises Builders	03009174586 0336-0370384	


1 Member



2 Member



3 Chairman



**OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO
DISTRICT NAUSHAHRO FEROZE**

MINUTES OF BID OPENING

Reference: -

NO.TC/KDRO/489/2017

Method of Procurement: -

Single Stage One Envelope

A meeting of the Procurement Committee of Department was held on **09-01-2018** for opening the bids received in respect of subject NIT till the deadlines of submission of bid upto 12:00PM. The meeting was attended by all members of the Procurement Committee and the representative of bidders. The reference NIT was contained 07 Nos: of works of OZT share 2017-18. The details given as under

OZT Share 2017-18

1. Providing and fixing paver block & Surface Drains from Press Club to Lakha Petrol Pump Kandiara Town

In this work 08 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Hanif Rajput	Part-I 12.75% above Part-II 28% above
2.	Syed Parvez Ali Shah	Part-I 12.90% above Part-II 30% above
3.	Gohar Jamil Unar & Co.	Part-I 13% above Part-II 30.50% above
4.	M/s Balouch Construction Company	Part-I 13.06% above Part-II 32% above
5.	M/s MUES PAK	Part-I 13.10% above Part-II 33% above
6.	Fayaz Ali	Part-I 13.13% above Part-II 30% above
7.	Haseeb & Tehseen Associate	Part-I 13.17% above Part-II 30% above
8.	Sohail Ahmed Panhwar	Part-I 13.20% above Part-II 30.30% above

2. Recondition of Road from Lakha Pump to Chandan Escape Kandiaro Town

In this work 10 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	NasrullahPanhwar	17.10% above
2.	Al Saif Builder	17.12% above
3.	M/s Hassan & Hasnain	17.16% above
4.	Irshad Hussain	17.17% above
5.	Din Muhammad Enterprises Builders	17.20% above
6.	Permanand & Company	17.23% above
7.	Ghulam Mustafa & Brothers	17.25% above
8.	Al- Kausar & Co.	17.29% above
9.	M/s Al Hussaini Builders	17.34% above
10.	M/s MUES PAK	17.40% above

3. Recondition of Road from Court Chowk to Umar Farooq Masjid Kandiaro Town

In this work 11 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	NasrullahPanhwar	17% above
2.	M/s Naeem Bukhari	17.10% above
3.	M/s Hassan & Hasnain	17.17% above
4.	M/s Jatoi & Company	17.22% above
5.	Babar Ali Chandio	17.25% above
6.	Mujeeb-ur-Rehman	17.30% above
7.	Al Hussaini Builders	17.30% above
8.	Qambar Ali Kaleri	17.33% above
9.	Syed Parvez Ali Shah	17.35% above
10.	GHB Construction Co.	17.40% above
11.	Allah Nawaz Memon	17.40% above

4. Providing And Fixing Paver Block & Rehabilitation Of Surface Drain From Umar Farooq Masjid To Noor-Ul-Islam Masjid Kandiaro Town

In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Yaseen Chandio	Part-I 11.50% above Part-II 27% above
2.	Al Kausar& Company	Part-I 11.60% above Part-II 27.50% above
3.	Syed Rakhial Shah	Part-I 11.75% above Part-II 28% above
4.	M/s Gul Muneer & Company	Part-I 11.90% above Part-II 29% above
5.	M/s Allah Nawaz & Brothers	Part-I 12% above Part-II 29.50% above

5. Providing and Fixing Paver Block & Rehabilitation of Surface Drain from Noor-Ul-Islam Masjid to Government High School Kandiaro Town

In this work 06 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Yaseen Chandio	Part-I 11.60% above Part-II 28% above
2.	GHB Construction Company	Part-I 11.65% above Part-II 28.50% above
3.	Mashooque Ali Sahito	Part-I 11.75% above Part-II 29% above
4.	M/s Umair Rasheed	Part-I 11.80% above Part-II 30% above
5.	Buxal Khan Mashori	Part-I 11.90% above Part-II 31% above
6.	Bakhshal Khan Baladi	Part-I 12% above Part-II 31% above

6. Providing and Fixing Paver Block & Rehabilitation of Surface Drain from Government High School to Mukhtiarkar Office Kandiara Town

In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Noman Qureshi	Part-I 11.55% above Part-II 27.50% above
2.	B.M Construction Company	Part-I 11.68% above Part-II 28.50% above
3.	M/s Waqas Ali Rajput	Part-I 11.80% above Part-II 29% above
4.	Qambar Ali Kaleri	Part-I 11.90% above Part-II 30% above
5.	Mujeeb-ur-Rehman	Part-I 12.10% above Part-II 30.90% above

7. Providing and Fixing Paver Block & Rehabilitation of Surface Drain from Mukhtiarkar Office to Tharushah Naka Kandiara Town

In this work 06 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Noman Qureshi	Part-I 11.50% above Part-II 28% above
2.	M/s Zaheer & Brothers	Part-I 11.68% above Part-II 29% above
3.	Ameer Ali Chandio	Part-I 11.75% above Part-II 29% above
4.	Concrete Construction Company	Part-I 11.85% above Part-II 30% above
5.	Allah Nawaz & Brothers	Part-I 11.95% above Part-II 30% above
6.	Qambar Ali Kaleri	Part-I 12.90% above Part-II 30% above


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & SURFACE DRAINS FROM PRESS CLUB TO LAKHA PETROL PUMP KANDIARO TOWN
4. Method of Procurement: OPEN COMPITITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 08
7. Total Bids Received: 08
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
1/7	1	2	3	4	5
1.	Muhammad Hanif Rajput	Part-I 12.75% above Part-II 28% above	1 st Lowest	Accepted as 1 st Lowest Qualified Evaluated Bid	Accepted for Contract Award
2.	Syed Parvez Ali Shah	Part-I 12.90% above Part-II 30% above	2 nd Lowest	High Bid	-
3.	Gohar Jamil Unar & Co.	Part-I 13% above Part-II 30.50% above	3 rd Lowest	High Bid	-
4.	M/s Balouch Construction Company	Part-I 13.06% above Part-II 32% above	4 th Lowest	High Bid	-
5.	M/s MUES PAK	Part-I 13.10% above Part-II 33% above	5 th Lowest	High Bid	-
6.	Fayaz Ali	Part-I 13.13% above Part-II 30% above	6 th Lowest	High Bid	-
7.	Haseeb & Tehseen Associate	Part-I 13.17% above Part-II 30% above	7 th Lowest	High Bid	-
8.	Sohail Ahmed Panhwar	Part-I 13.20% above Part-II 30.30% above	8 th Lowest	High Bid	-


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM PRESS CLUB TO LAKHA PETROL PUMP KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Detail of Estimate			Muhammad Hanif Rajput Government Contractor			Syed Parvez Ali Shah Government Contractor			Gohar Jamil Unar & Co. Government Contractor					
			Part-I Rs.	12.75%	Part-II Rs.	28.00%	Above on Schedule "B" Items	Part-I Rs.	12.90%	Part-II Rs.	30.00%	Above on Schedule "B" Items	Part-I Rs.	13.00%
Part-I														
Schedule "B" Amount	Rs.	4,155,336.00	Schedule "B" Amount	Rs.	4,155,336.00	Schedule "B" Amount	Rs.	4,155,336.00	Schedule "B" Amount	Rs.	4,155,336.00			
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-			
Cartage	Rs.	544,413.00	Premium Rs.	Rs.	529,805.34	Premium Rs.	Rs.	536,038.34	Premium Rs.	Rs.	540,193.68			
Total	Rs.	4,699,749.00	Total	Rs.	4,685,141.34	Total	Rs.	4,691,374.34	Total	Rs.	4,695,529.68			
Part-II														
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00			
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-			
Cartage	Rs.	46,237.00	Premium Rs.	Rs.	64,256.08	Premium Rs.	Rs.	68,845.80	Premium Rs.	Rs.	69,993.23			
Add 10% Ceiling	Rs.	22,949.00	Total	Rs.	293,742.08	Total	Rs.	298,331.80	Total	Rs.	299,479.23			
Total	Rs.	298,672.00												
			Total	Rs.	4,978,883.42	Total	Rs.	4,989,706.14	Total	Rs.	4,995,008.91			
Total Estimate Cost	Rs.	4,998,421.00	Estimate Cost.	Rs.	4,998,421.00	Estimate Cost.	Rs.	4,998,421.00	Estimate Cost.	Rs.	4,998,421.00			
Say	Rs.	5,000,000.00	Difference	Rs.	(19,537.58)	Difference	Rs.	(8,714.86)	Difference	Rs.	(3,412.09)			
			-0.39 % Below on estimated cost			-0.17 % Below on estimated cost			-0.07 % Below on estimated cost					

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Hanif Rajput**, Government Contractor, in the competition on Part-I 12.75% above & on Part-II 28.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.39% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Name of work: PROVIDING AND FIXING PAVER BLOCK & SURFACE DRAINS FROM PRESS CLUB TO LAKHA PETROL PUMP KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Hanif Rajput	YES	YES	Provided 3 Years	Provided 3 Years	YES
Syed Parvez Ali Shah	YES	YES	Provided 3 Years	Provided 3 Years	YES
Gohar Jamil Unar & Co.	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Balouch Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s MUES PAK	YES	YES	Provided 3 Years	Provided 3 Years	YES
Fayaz Ali	YES	YES	Provided 3 Years	Provided 3 Years	YES
Haseeb & Tehseen Associate	YES	YES	Provided 3 Years	Provided 3 Years	YES
Sohail Ahmed Panhwar	YES	YES	Provided 3 Years	Provided 3 Years	YES


MEMBER
TOWN OFFICER
Town Committee Kandiaro


MEMBER
ASSISTANT ENGINEER
Highways Kandiaro


CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: RECONDITION OF ROAD FROM LAKHA PUMP TO CHANDAN ESCAPE KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 10
7. Total Bids Received: 10
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
2/7	1	2	3	4	5
1.	NasrullahPanhwar	17.10% above	1 st Lowest	Accepted as 1 st Lowest Qualified Evaluated Bid	Accepted for Contract Award
2.	Al Saif Builder	17.12% above	2 nd Lowest	High Bid	-
3.	M/s Hassan & Hasnain	17.16% above	3 rd Lowest	High Bid	-
4.	Irshad Hussain	17.17% above	4 th Lowest	High Bid	-
5.	Din Muhammad Enterprises Builders	17.20% above	5 th Lowest	High Bid	-
6.	Permanand & Company	17.23% above	6 th Lowest	High Bid	-
7.	Ghulam Mustafa & Brothers	17.25% above	7 th Lowest	High Bid	-
8.	Al- Kauser & Co.	17.29% above	8 th Lowest	High Bid	-
9.	M/s Al Hussaini Builders	17.34% above	9 th Lowest	High Bid	-
10.	M/s MUES PAK	17.40% above	10 th Lowest	High Bid	-


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM LAKHA PETROL PUMP TO CHANDAN ESCAPE
KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Detail of Estimate		Nasrullah Panhwar Government Contractor @ Rs. 17.10% Above on Schedule "B" Items			Syed Parvez Ali Shah Government Contractor @ Rs. 17.12% Above on Schedule "B" Items			Gohar Jamil Unar & Co. Government Contractor @ Rs. 17.16% Above on Schedule "B" Items			
Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 20% Ceiling on item no. 04	Rs.	913,802.00	Premium Rs.	Rs.	1,328,848.87	Premium Rs.	Rs.	1,330,403.08	Premium Rs.	Rs.	1,333,511.49
Add 14% Ceiling except item no. 04	Rs.	448,285.00	Total		9,099,894.87	Total		9,101,449.08	Total		9,104,557.49
	Rs.	9,133,133.00									
Deduct cost of bitumen on Asphalt 26.46 @ Rs. 15806/- P-ton	Rs.	(418,227.00)									
Deduct cost of bitumen on Two Coat 12.38 @ Rs. 15806/- P-ton	Rs.	(195,678.00)									
Total Estimate Cost	Rs.	8,519,228.00									
Say	Rs.	8,520,000.00									
			Total	Rs.	9,099,894.87	Total	Rs.	9,101,449.08	Total	Rs.	9,104,557.49
			Estimate Cost.	Rs.	8,519,228.00	Estimate Cost.	Rs.	8,519,228.00	Estimate Cost.	Rs.	8,519,228.00
			Difference	Rs.	580,666.87	Difference	Rs.	582,221.08	Difference	Rs.	585,329.49
			6.82 % Below on estimated cost			6.83 % Below on estimated cost			6.87 % Below on estimated cost		

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.10% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.82% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Name of work: RECONDITION OF ROAD FROM LAKHA PUMP TO CHANDAN ESCAPE KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
NasrullahPanhwar	YES	YES	Provided 3 Years	Provided 3 Years	YES
Al Saif Builder	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Hassan & Hasnain	YES	YES	Provided 3 Years	Provided 3 Years	YES
Irshad Hussain	YES	YES	Provided 3 Years	Provided 3 Years	YES
Din Muhammad Enterprises Builders	YES	YES	Provided 3 Years	Provided 3 Years	YES
Permanand & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Ghulam Mustafa & Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES
Al- Kauser & Co.	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Al Hussaini Builders	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s MUES PAK	YES	YES	Provided 3 Years	Provided 3 Years	YES


MEMBER
TOWN OFFICER
Town Committee Kandiaro


MEMBER
ASSISTANT ENGINEER
Highways Kandiaro


CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: RECONDITION OF ROAD FROM COURT CHOWK TO UMAR FAROOQ MASJID KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 11
7. Total Bids Received: 11
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
3/7	1	2	3	4	5
1.	NasrullahPanhwar	17% above	1 st Lowest	Accepted as 1 st Lowest Qualified Evaluated Bid	Accepted for Contract Award
2.	M/s Naeem Bukhari	17.10% above	2 nd Lowest	High Bid	-
3.	M/s Hassan & Hasnain	17.17% above	3 rd Lowest	High Bid	-
4.	M/s Jatoi & Company	17.22% above	4 th Lowest	High Bid	-
5.	Babar Ali Chandio	17.25% above	5 th Lowest	High Bid	-
6.	Mujeeb-ur-Rehman	17.30% above	6 th Lowest	High Bid	-
7.	Al Hussaini Builders	17.30% above	7 th Lowest	High Bid	-
8.	Qambar Ali Kaleri	17.33% above	8 th Lowest	High Bid	-
9.	Syed Parvez Ali Shah	17.35% above	9 th Lowest	High Bid	-
10.	GHB Construction Co.	17.40% above	10 th Lowest	High Bid	-
11.	Allah Nawaz Memon	17.40% above	11 th Lowest	HighBid	-


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM COURT CHOWK TO UMAR FAROOQ MASJID
KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Detail of Estimate		Nasrullah Panhwar Government Contractor @ Rs. 17.00% Above on Schedule "B" Items			Naeem Bukhari Government Contractor @ Rs. 17.10% Above on Schedule "B" Items			Jatoi & Company Government Contractor @ Rs. 17.17% Above on Schedule "B" Items			
		Rs.			Rs.			Rs.			
Schedule "B" Amount	Rs.	6,870,676.00	Schedule "B" Amount	Rs.	6,870,676.00	Schedule "B" Amount	Rs.	6,870,676.00	Schedule "B" Amount	Rs.	6,870,676.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 20% Ceiling on item no. 04	Rs.	793,366.00	Premium Rs.	Rs.	1,168,014.92	Premium Rs.	Rs.	1,174,885.60	Premium Rs.	Rs.	1,179,695.07
Add 14% Ceiling except item no. 04	Rs.	406,538.00	Total		8,038,690.92	Total		8,045,561.60	Total		8,050,371.07
Total	Rs.	8,070,580.00									
Deduct cost of bitumen on Asphalt 22.97 @ Rs. 15806/- P-ton	Rs.	(363,064.00)									
Deduct cost of bitumen on Two Coat 10.75 @ Rs. 15806/- P-ton	Rs.	(169,914.00)									
Total Estimate Cost	Rs.	7,537,602.00									
Say	Rs.	7,540,000.00									
			Total	Rs.	8,038,690.92	Total	Rs.	8,045,561.60	Total	Rs.	8,050,371.07
			Estimate Cost.	Rs.	7,537,602.00	Estimate Cost.	Rs.	7,537,602.00	Estimate Cost.	Rs.	7,537,602.00
			Difference	Rs.	501,088.92	Difference	Rs.	507,959.60	Difference	Rs.	512,769.07
			6.65 % Below on estimated cost			6.74 % Below on estimated cost			6.80 % Below on estimated cost		

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.65% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Name of work: RECONDITION OF ROAD FROM COURT CHOWK TO UMAR FAROOQ MASJID KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
NasrullahPanhwar	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Naeem Bukhari	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Hassan & Hasnain	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Jatoi & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Babar Ali Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
Mujeeb-ur-Rehman	YES	YES	Provided 3 Years	Provided 3 Years	YES
Al Hussaini Builders	YES	YES	Provided 3 Years	Provided 3 Years	YES
Qambar Ali Kaleri	YES	YES	Provided 3 Years	Provided 3 Years	YES
Syed Parvez Ali Shah	YES	YES	Provided 3 Years	Provided 3 Years	YES
GHB Construction Co.	YES	YES	Provided 3 Years	Provided 3 Years	YES
Allah Nawaz Memon	YES	YES	Provided 3 Years	Provided 3 Years	YES


MEMBER
TOWN OFFICER
Town Committee Kandiaro


MEMBER
ASSISTANT ENGINEER
Highways Kandiaro


CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM UMAR FAROOQ MASJID TO NOOR-UL-ISLAM MASJID KANDIARO TOWN
4. Method of Procurement: OPEN COMPITITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
4/7	1	2	3	4	5
1.	Muhammad Yaseen Chandio	Part-I 11.50% above Part-II 27% above	1 st Lowest	Accepted as 1 st Lowest Qualified Evaluated Bid	Accepted for Contract Award
2.	Al Kausar & Company	Part-I 11.60% above Part-II 27.50% above	2 nd Lowest	High Bid	-
3.	Syed Rakhial Shah	Part-I 11.75% above Part-II 28% above	3 rd Lowest	High Bid	-
4.	M/s Gul Muneer & Company	Part-I 11.90% above Part-II 29% above	4 th Lowest	High Bid	-
5.	M/s Allah Nawaz & Brothers	Part-I 12% above Part-II 29.50% above	5 th Lowest	High Bid	-


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM UMAR FAROOQ MASJID TO NOOR-UL-ISLAM MASJID KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Detail of Estimate	Muhammad Yaseen Chandio Government Contractor				Al Kausar & Company Government Contractor				Syed Rakhial Shah Government Contractor						
	Part-I Rs.		11.50%		Part-I Rs.		11.60%		Part-I Rs.		11.75%				
Part-II Rs.		27.00%		Part-II Rs.		27.50%		Part-II Rs.		28.00%					
Above on Schedule "B" Items				Above on Schedule "B" Items				Above on Schedule "B" Items							
Part-I															
Schedule "B" Amount	Rs.	4,891,093.00	Schedule "B" Amount	Rs.	4,891,093.00	Schedule "B" Amount	Rs.	4,891,093.00	Schedule "B" Amount	Rs.	4,891,093.00				
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-				
Cartage	Rs.	589,038.00	Premium Rs.	Rs.	562,475.70	Premium Rs.	Rs.	567,366.79	Premium Rs.	Rs.	574,703.43				
Total	Rs.	5,480,131.00	Total	Rs.	5,453,568.70	Total	Rs.	5,458,459.79	Total	Rs.	5,465,796.43				
Part-II															
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00				
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-				
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	61,961.22	Premium Rs.	Rs.	63,108.65	Premium Rs.	Rs.	64,256.08				
Cartage	Rs.	46,237.00	Total	Rs.	291,447.22	Total	Rs.	292,594.65	Total	Rs.	293,742.08				
Total	Rs.	298,672.00													
Total Rs.				5,745,015.92				5,751,054.44				5,759,538.51			
Total Estimate Cost	Rs.	5,778,803.00	Estimate Cost.	Rs.	5,778,803.00	Estimate Cost.	Rs.	5,778,803.00	Estimate Cost.	Rs.	5,778,803.00				
Say	Rs.	5,778,000.00	Difference	Rs.	(33,787.08)	Difference	Rs.	(27,748.56)	Difference	Rs.	(19,264.49)				
				-0.58 % Below on estimated cost				-0.48 % Below on estimated cost				-0.33 % Below on estimated cost			

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Yaseen Chandio**, Government Contractor, in the competition on Part-I 11.50% above & on Part-II 27.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.58% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Name of work: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM UMAR FAROOQ MASJID TO NOOR-UL-ISLAM MASJID KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Yaseen Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
Al Kausar & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Syed Rakhial Shah	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Gul Muneer & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Allah Nawaz & Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES


MEMBER
TOWN OFFICER
Town Committee Kandiaro


MEMBER
ASSISTANT ENGINEER
Highways Kandiaro


CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM NOOR-UL-ISLAM MASJID TO GOVERNMENT HIGH SCHOOL KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 06
7. Total Bids Received: 06
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
5/7	1	2	3	4	5
1.	Muhammad Yaseen Chandio	Part-I 11.60% above Part-II 28% above	1 st Lowest	Accepted as 1 st Lowest Qualified Evaluated Bid	Accepted for Contract Award
2.	GHB Construction Company	Part-I 11.65% above Part-II 28.50% above	2 nd Lowest	High Bid	-
3.	Mashooque Ali Sahito	Part-I 11.75% above Part-II 29% above	3 rd Lowest	High Bid	-
4.	M/s Umair Rasheed	Part-I 11.80% above Part-II 30% above	4 th Lowest	High Bid	-
5.	Buxal Khan Mashori	Part-I 11.90% above Part-II 31% above	4 th Lowest	High Bid	-
6.	Bakhshal Khan Baladi	Part-I 12% above Part-II 31% above	7 th Lowest	High Bid	-


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM NOOR-UL-ISLAM MASJID TO GOVERNMENT HIGH SCHOOL KANDIARO

DETAILS OF ESTIMATE COST:

Detail of Estimate		Muhammad Yaseen Chandio Government Contractor		GHB Construction Company Government Contractor		Mashooque Ali Sahito Government Contractor				
		Part-I Rs.	11.60%	Part-I Rs.	11.65%	Part-I Rs.	11.75%			
		Part-II Rs.	28.00%	Part-II Rs.	28.50%	Part-II Rs.	29.00%			
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items				
Part-I										
Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Cartage	Rs.	543,744.00	Premium Rs.	Rs.	523,723.30	Premium Rs.	Rs.	525,980.72		
Total	Rs.	5,058,600.00	Total	Rs.	5,038,579.30	Total	Rs.	5,040,836.72		
Part-II										
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	64,256.08	Premium Rs.	Rs.	65,403.51		
Cartage	Rs.	46,237.00	Total	Rs.	293,742.08	Total	Rs.	294,889.51		
Total	Rs.	298,672.00								
		Total	Rs.	5,332,321.38	Total	Rs.	5,335,726.23	Total	Rs.	5,341,388.52
Total Estimate Cost	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00		
Say	Rs.	5,360,000.00	Difference	Rs.	(24,950.62)	Difference	Rs.	(21,545.77)		
				-0.47 % Below on estimated cost				-0.40 % Below on estimated cost		
								-0.30 % Below on estimated cost		

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Yaseen Chandio**, Government Contractor, in the competition on Part-I 11.60% above & on Part-II 28.00% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.47% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO



CHAIRMAN
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Name of work: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM NOOR-UL-ISLAM MASJID TO GOVERNMENT HIGH SCHOOL KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Yaseen Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
GHB Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Mashooque Ali Sahito	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Umair Rasheed	YES	YES	Provided 3 Years	Provided 3 Years	YES
Buxal Khan Mashori	YES	YES	Provided 3 Years	Provided 3 Years	YES
Bakhshal Khan Baladi	YES	YES	Provided 3 Years	Provided 3 Years	YES


MEMBER
TOWN OFFICER
Town Committee Kandiaro


MEMBER
ASSISTANT ENGINEER
Highways Kandiaro


CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM GOVERNMENT HIGH SCHOOL TO MUKHTIARKAR OFFICE KANDIARO TOWN
4. Method of Procurement: OPEN COMPITETIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
6/7	1	2	3	4	5
1.	Muhammad Noman Qureshi	Part-I 11.55% above Part-II 27.50% above	1 st Lowest	Accepted as 1 st Lowest Qualified Evaluated Bid	Accepted for Contract Award
2.	B.M Construction Company	Part-I 11.68% above Part-II 28.50% above	2 nd Lowest	High Bid	-
3.	M/s Waqas Ali Rajput	Part-I 11.80% above Part-II 29% above	3 rd Lowest	High Bid	-
4.	Qambar Ali Kaleri	Part-I 11.90% above Part-II 30% above	4 th Lowest	High Bid	-
5.	Mujeeb-ur-Rehman	Part-I 12.10% above Part-II 30.90% above	5 th Lowest	High Bid	-


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM GOVERNMENT HIGH SCHOOL TO MUKHTIARKAR OFFICE KANDIARO

DETAILS OF ESTIMATE COST:

Detail of Estimate		Muhammad Noman Qureshi Government Contractor		B.M Construction Company Government Contractor		Waqas Ali Rajput Government Contractor		
		Part-I Rs.	11.55%	Part-I Rs.	11.68%	Part-I Rs.	11.80%	
		Part-II Rs.	27.50%	Part-II Rs.	28.50%	Part-II Rs.	29.00%	
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items		
Part-I								
Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	543,744.00	Premium Rs.	Rs.	521,465.87	Premium Rs.	Rs.	527,335.18
Total	Rs.	5,058,600.00	Total	Rs.	5,036,321.87	Total	Rs.	5,042,191.18
Part-II								
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	63,108.65	Premium Rs.	Rs.	65,403.51
Cartage	Rs.	46,237.00	Total	Rs.	292,594.65	Total	Rs.	294,889.51
Total	Rs.	298,672.00						
		Total	Rs.	5,328,916.52	Total		Rs.	5,337,080.69
Total Estimate Cost	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00
Say	Rs.	5,360,000.00	Difference	Rs.	(28,355.48)	Difference	Rs.	(20,191.31)
		-0.53 % Below on estimated cost		-0.38 % Below on estimated cost		-0.25 % Below on estimated cost		

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Noman Qureshi**, Government Contractor, in the competition on Part-I 11.55% above & on Part-II 27.50% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.53% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Name of work: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM GOVERNMENT HIGH SCHOOL TO MUKHTIARKAR OFFICE KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Noman Qureshi	YES	YES	Provided 3 Years	Provided 3 Years	YES
B.M Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Waqas Ali Rajput	YES	YES	Provided 3 Years	Provided 3 Years	YES
Qambar Ali Kaleri	YES	YES	Provided 3 Years	Provided 3 Years	YES
Mujeeb-ur-Rehman	YES	YES	Provided 3 Years	Provided 3 Years	YES


MEMBER
TOWN OFFICER
Town Committee Kandiaro


MEMBER
ASSISTANT ENGINEER
Highways Kandiaro



CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM MUKHTIARKAR OFFICE TO THARUSHAH NAKA KANDIARO TOWN
4. Method of Procurement: OPEN COMPITITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 06
7. Total Bids Received: 06
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
7/7	1	2	3	4	5
1.	Muhammad Noman Qureshi	Part-I 11.50% above Part-II 28% above	1 st Lowest	Accepted as 1 st Lowest Qualified Evaluated Bid	Accepted for Contract Award
2.	M/s Zaheer & Brothers	Part-I 11.68% above Part-II 29% above	2 nd Lowest	High Bid	-
3.	Ameer Ali Chandio	Part-I 11.75% above Part-II 29% above	3 rd Lowest	High Bid	-
4.	Concrete Construction Company	Part-I 11.85% above Part-II 30% above	4 th Lowest	High Bid	-
5.	Allah Nawaz & Brothers	Part-I 11.95% above Part-II 30% above	5 th Lowest	High Bid	-
6.	Qambar Ali Kaleri	Part-I 12.90% above Part-II 30% above	6 th Lowest	High Bid	-


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO


CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM MUKHTIARKAR OFFICE TO THARUSHAH NAKA KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Detail of Estimate	Muhammad Noman Qureshi Government Contractor		Zaheer & Brothers Government Contractor		Ameer Ali Chandio Government Contractor			
	Part-I Rs.	11.50%	Part-I Rs.	11.68%	Part-I Rs.	11.75%		
	Part-II Rs.	28.00%	Part-II Rs.	29.00%	Part-II Rs.	29.00%		
	Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items			
Part-I								
Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	543,744.00	Premium Rs.	Rs.	519,208.44	Premium Rs.	Rs.	527,335.18
Total	Rs.	5,058,600.00	Total	Rs.	5,034,064.44	Total	Rs.	5,042,191.18
Part-II								
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	64,256.08	Premium Rs.	Rs.	66,550.94
Cartage	Rs.	46,237.00	Total	Rs.	293,742.08	Total	Rs.	296,036.94
Total	Rs.	298,672.00						
			Total	Rs.	5,327,806.52	Total	Rs.	5,338,228.12
Total Estimate Cost	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00
Say	Rs.	5,360,000.00	Difference	Rs.	(29,465.48)	Difference	Rs.	(19,043.88)
			-0.55 % Below on estimated cost		-0.36 % Below on estimated cost		-0.30 % Below on estimated cost	

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Noman Qureshi**, Government Contractor, in the competition on Part-I 11.50% above & on Part-II 28.00% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.55% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


TOWN OFFICER
TOWN COMMITTEE KANDIARO


ASSISTANT ENGINEER
HIGHWAYS KANDIARO



CHAIRMAN
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Name of work: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM MUKHTIARKAR OFFICE TO THARUSHAH NAKA KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Noman Qureshi	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Zaheer & Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES
Ameer Ali Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
Concrete Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Allah Nawaz & Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES
Qambar Ali Kaleri	YES	YES	Provided 3 Years	Provided 3 Years	YES


MEMBER
TOWN OFFICER
Town Committee Kandiaro


MEMBER
ASSISTANT ENGINEER
Highways Kandiaro


CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

OFFICE OF THE TOWN COMMITTEE KANDIARO
DISTRICT NAUSHAHRO FEROZE

No. TC/KDRO/ 667

of 2018

Dated: 15-02-2018

To,

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh
Karachi.

Subject: NIT No. T.C/KDRO/489/2017 Dated 19.12.2017 (Sr. No. 35801).

Reference: Your office letter No. A.D (A) A1/SPPRA/(35801-T.C Kandiaro)/2017-18/9081 Karachi, dated 08 February, 2018

With reference to the above quoted reference, the para wise replies are hereby sent as under:-

- i. The reply of the letter mentioned in para I has already been sent, the copy of the same is attached herewith for ready reference.
- ii. The para has been complied, the copy of the same is enclosed herewith.
- iii. The para has been complied, the copy of the same is enclosed herewith.
- iv. The para has been complied, the copy of the same is enclosed herewith.
- v. The para has been complied, the copy of the same is attached herewith.

In the view of above, the paras have been complied as per rules, therefore the paras may be dropped.




CHAIRMAN
Town Committee Kandiaro

Daman B

SPPRA INWARD DIARY

NO : 3276

DATED : 01-03-18

**OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO
DISTRICT NAUSHAHRO FEROZE**

Today on dated 09-01-2018 at 1:00 pm the following contractors have attended the bidding competition/process in the office of the Chairman, Town Committee Kandiaro, on NIT No. 489 Sr. No. 35801 dated: 19-12-2017.



Masroor Nawaz Khushik
MEMBER
Town Officer
Town Committee Kandairo



Rafique Ahmed Soomro
MEMBER
Assistant Engineer
Highway Kandairo



Ghulam Murtaza Shah
CHAIRMAN
Chairman
Town Committee Kandairo
















OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO











ATTENDANCE SHEET


Dated:

09-01-2018

S. NO.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
1	Ghulam Mustafa Mallah	0300 3200488 03003221264	FAYAZ
2	Fayaz Ali	03003221264	FAYAZ
3	Babar Ali Chandio	03007021225	BH
4	Rakhail Shah	03003044832	R Shah
5	Muhammad Hanif Rajput	03003458146	RH
6	Waqas Ali Rajput	03002601011	Waqas
7	Al Saif Builder	0300-3083148 03003201584	Al Saif
8	M/s MUESPAK	03003299913	MUESPAK
9	Irshad Hussain	Irshad	0301-583614
10	Bakhshal Khan Baladi	03003114514	B Baladi
11	Mujeeb-ur-Rehman Sahito	Mujeeb	0300-2184619
12	M/s Hassan & Hasnain	03008372469	Hassan
13	Muhammad Noman Qureshi	03002253885	Noman

S. NO.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
14	M/s Naeem Bukhari	0305-3430300	
15	Allah Nawaz & Brothers	0332284439.	
16	M/s Permanand & Company	0331-3300855 0304-2300589	
17	Allah Nawaz Memon	0300-3100209	
18	Ameer Ali Chandio		03053238006
19	M/s Balouch Construction Company		03333570385
20	B.M Construction Company		03003047658
21	M/s Jatoi & Company		03003047658
22	Concrete Construction Company	03063292018	
23	Haseeb & Tahseen Associate	0331-3316815 0300-3353831	
24	M/s Umair Rasheed	0322-4954789	
25	M/s Gohar Jamil Unar & Co.		0306-2779650
26	M/s Zaheer & Brothers	0301-21313 03213139621	
27	Mashooque Ali Sahito		0301-2693073
28	GHB Construction Company	0300-7061132	

S. NO.	NAME OF CONTRACTOR	MOB. NO.	SINGATURE
29	Syed Parvez Ali Shah	0308-2804198 03337006004	
30	M/s Gull Muneer & Co	0306-2232137	
31	M/s Nasruallah Panhwar	0300-3201554	
32	M/s Sohail Ahmed Panhwar	0300-2185227	
33	M/s Buxial Khan Mashori	03073963388	
34	M/s Al Hussaini Builders	03002478774	
35	M/s Muhammad Yaseen Chandio	03008377330	
36	Qambar Ali Kaleri	03049555519	
37	Al-Kauser & Co.	03003134801	
38	Din Muhammad Enterprises Builders	0300-9174586 0396-0370384	

Masroor Nawaz
Khushtik
1 Member 

Rafique Ahmed
Samiro
2 Member 

Ghulam Mustafa
Shah
3 Chairman 

**OFFICE OF THE CHAIRMAN, TOWN COMMITTEE KANDIARO
DISTRICT NAUSHAHRO FEROZE**

MINUTES OF BID OPENING

Reference: -

NO.TC/KDRO/489/2017

Method of Procurement: -

Single Stage One Envelope


A meeting of the Procurement Committee of Department was held on **09-01-2018** for opening the bids received in respect of subject NIT till the deadlines of submission of bid upto 12:00PM. The meeting was attended by all members of the Procurement Committee and the representative of bidders. The reference NIT was contained 07 Nos: of works of OZT share 2017-18. The details given as under

OZT Share 2017-18

1. Providing and fixing paver block & Surface Drains from Press Club to Lakha Petrol Pump Kandiaro Town

In this work 08 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Hanif Rajput	Part-I 12.75% above Part-II 28% above
2.	Syed Parvez Ali Shah	Part-I 12.90% above Part-II 30% above
3.	Gohar Jamil Unar & Co.	Part-I 13% above Part-II 30.50% above
4.	M/s Balouch Construction Company	Part-I 13.06% above Part-II 32% above
5.	M/s MUES PAK	Part-I 13.10% above Part-II 33% above
6.	Fayaz Ali	Part-I 13.13% above Part-II 30% above
7.	Haseeb & Tehseen Associate	Part-I 13.17% above Part-II 30% above
8.	Sohail Ahmed Panhwar	Part-I 13.20% above Part-II 30.30% above


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

2. Recondition of Road from Lakha Pump to Chandan Escape Kandiara Town


In this work 10 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -


<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	NasrullahPanhwar	17.10% above
2.	Al Saif Builder	17.12% above
3.	M/s Hassan & Hasnain	17.16% above
4.	Irshad Hussain	17.17% above
5.	Din Muhammad Enterprises Builders	17.20% above
6.	Permanand & Company	17.23% above
7.	Ghulam Mustafa & Brothers	17.25% above
8.	Al- Kausar & Co.	17.29% above
9.	M/s Al Hussaini Builders	17.34% above
10.	M/s MUES PAK	17.40% above

3. Recondition of Road from Court Chowk to Umar Farooq Masjid Kandiara Town

In this work 11 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	NasrullahPanhwar	17% above
2.	M/s Naeem Bukhari	17.10% above
3.	M/s Hassan & Hasnain	17.17% above
4.	M/s Jatoi & Company	17.22% above
5.	Babar Ali Chandio	17.25% above
6.	Mujeeb-ur-Rehman	17.30% above
7.	Al Hussaini Builders	17.30% above
8.	Qambar Ali Kaleri	17.33% above
9.	Syed Parvez Ali Shah	17.35% above
10.	GHB Construction Co.	17.40% above
11.	Allah Nawaz Memon	17.40% above


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

4. Providing And Fixing Paver Block & Rehabilitation Of Surface Drain From Umar Farooq Masjid To Noor-Ul-Islam Masjid Kandiaro Town


In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Yaseen Chandio	Part-I 11.50% above Part-II 27% above
2.	Al Kausar & Company	Part-I 11.60% above Part-II 27.50% above
3.	Syed Rakhial Shah	Part-I 11.75% above Part-II 28% above
4.	M/s Gul Muneer & Company	Part-I 11.90% above Part-II 29% above
5.	M/s Allah Nawaz & Brothers	Part-I 12% above Part-II 29.50% above


5. Providing and Fixing Paver Block & Rehabilitation of Surface Drain from Noor-Ul-Islam Masjid to Government High School Kandiaro Town

In this work 06 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Yaseen Chandio	Part-I 11.60% above Part-II 28% above
2.	GHB Construction Company	Part-I 11.65% above Part-II 28.50% above
3.	Mashooque Ali Sahito	Part-I 11.75% above Part-II 29% above
4.	M/s Umair Rasheed	Part-I 11.80% above Part-II 30% above
5.	Buxal Khan Mashori	Part-I 11.90% above Part-II 31% above
6.	Bakhshal Khan Baladi	Part-I 12% above Part-II 31% above


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

6. Providing and Fixing Paver Block & Rehabilitation of Surface Drain from Government High School to Mukhtiarkar Office Kandiara Town

In this work 05 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Noman Qureshi	Part-I 11.55% above Part-II 27.50% above
2.	B.M Construction Company	Part-I 11.68% above Part-II 28.50% above
3.	M/s Waqas Ali Rajput	Part-I 11.80% above Part-II 29% above
4.	Qambar Ali Kaleri	Part-I 11.90% above Part-II 30% above
5.	Mujeeb-ur-Rehman	Part-I 12.10% above Part-II 30.90% above

7. Providing and Fixing Paver Block & Rehabilitation of Surface Drain from Mukhtiarkar Office to Tharushah Naka Kandiara Town

In this work 06 Nos: bidding documents/tenders were issued to different contractors in return same bidding documents/tenders were received as mentioned below: -

<i>S No</i>	<i>Name of Bidder</i>	<i>Contractor quoted rates on Schedule "B"</i>
1.	Muhammad Noman Qureshi	Part-I 11.50% above Part-II 28% above
2.	M/s Zaheer & Brothers	Part-I 11.68% above Part-II 29% above
3.	Ameer Ali Chandio	Part-I 11.75% above Part-II 29% above
4.	Concrete Construction Company	Part-I 11.85% above Part-II 30% above
5.	Allah Nawaz & Brothers	Part-I 11.95% above Part-II 30% above
6.	Qambar Ali Kaleri	Part-I 12.90% above Part-II 30% above


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

Bid Evaluation Report


1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & SURFACE DRAINS FROM PRESS CLUB TO LAKHA PETROL PUMP KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk


Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold: 08
7. Total Bids Received: 08
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
1/7	1	2	3	4	5
1.	Muhammad Hanif Rajput	4,978,883	1 st Lowest	Part-I 12.75% above Part-II 28.00% above	Accepted as 1 st Lowest Qualified Evaluated Bid
2.	Syed Parvez Ali Shah	4,989,706	2 nd Lowest	Part-I 12.90% above Part-II 30.00% above	High Bid
3.	Gohar Jamil Unar & Co.	4,995,008	3 rd Lowest	Part-I 13.00% above Part-II 30.50% above	High Bid
4.	M/s Balouch Construction Company	5,000,944	4 th Lowest	Part-I 13.06% above Part-II 32.00% above	High Bid
5.	M/s MUES PAK	5,004,901	5 th Lowest	Part-I 13.10% above Part-II 33.00% above	High Bid
6.	Fayaz Ali	5,005,000	6 th Lowest	Part-I 13.13% above Part-II 32.50% above	High Bid
7.	Haseeb & Tehseen Associate	5,005,515	7 th Lowest	Part-I 13.17% above Part-II 32.00% above	High Bid
8.	Sohail Ahmed Panhwar	5,006,184	8 th Lowest	Part-I 13.20% above Part-II 30.30% above	High Bid


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO



Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: RECONDITION OF ROAD FROM LAKHA PUMP TO CHANDAN ESCAPE KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 10
7. Total Bids Received: 10
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
2/7	1	2	3	4	5
1.	Nasrullah Panhwar	9,099,894	1 st Lowest	17.10% above	Accepted as 1 st Lowest Qualified Evaluated Bid
2.	Al Saif Builder	9,101,449	2 nd Lowest	17.12% above	High Bid
3.	M/s Hassan & Hasnain	9,104,557	3 rd Lowest	17.16% above	High Bid
4.	Irshad Hussain	9,105,334	4 th Lowest	17.17% above	High Bid
5.	Din Muhammad Enterprises Builders	9,107,665	5 th Lowest	17.20% above	High Bid
6.	Permanand & Company	9,109,997	6 th Lowest	17.23% above	High Bid
7.	Ghulam Mustafa & Brothers	9,111,551	7 th Lowest	17.25% above	High Bid
8.	Al- Kausar & Co.	9,114,659	8 th Lowest	17.29% above	High Bid
9.	M/s Al Hussaini Builders	9,118,545	9 th Lowest	17.34% above	High Bid
10.	M/s MUES PAK	9,123,208	10 th Lowest	17.40% above	High Bid


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO



Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: RECONDITION OF ROAD FROM COURT CHOWK TO UMAR FAROOQ MASJID KANDIARO TOWN
4. Method of Procurement: OPEN COMPITETIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 11
7. Total Bids Received: 11
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
3/7	1	2	3	4	5
1.	NasrullahPanhwar	8,038,690	1 st Lowest	17% above	Accepted as 1 st Lowest Qualified Evaluated Bid
2.	M/s Naeem Bukhari	8,045,561	2 nd Lowest	17.10% above	High Bid
3.	M/s Hassan & Hasnain	8,050,371	3 rd Lowest	17.17% above	High Bid
4.	M/s Jatoi & Company	8,053,806	4 th Lowest	17.22% above	High Bid
5.	Babar Ali Chandio	8,055,867	5 th Lowest	17.25% above	High Bid
6.	Mujeeb-ur-Rehman	8,059,302	6 th Lowest	17.30% above	High Bid
7.	Al Hussaini Builders	8,059,302	7 th Lowest	17.30% above	High Bid
8.	Qambar Ali Kaleri	8,061,364	8 th Lowest	17.33% above	High Bid
9.	Syed Parvez Ali Shah	8,062,738	9 th Lowest	17.35% above	High Bid
10.	GHB Construction Co.	8,066,173	10 th Lowest	17.40% above	High Bid
11.	Allah Nawaz Memon	8,066,173	11 th Lowest	17.40% above	HighBid


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM UMAR FAROOQ MASJID TO NOOR-UL-ISLAM MASJID KANDIARO TOWN
4. Method of Procurement: OPEN COMPITITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
4/7	1	2	3	4	5
1.	Muhammad Yaseen Chandio	5,745,015	1 st Lowest	Part-I 11.50% above Part-II 27.00% above	Accepted as 1 st Lowest Qualified Evaluated Bid
2.	Al Kausar & Company	5,751,054	2 nd Lowest	Part-I 11.60% above Part-II 27.50% above	High Bid
3.	Syed Rakhial Shah	5,759,538	3 rd Lowest	Part-I 11.75% above Part-II 28.00% above	High Bid
4.	M/s Gul Muneer & Company	5,769,170	4 th Lowest	Part-I 11.90% above Part-II 29.00% above	High Bid
5.	M/s Allah Nawaz & Brothers	5,775,208	5 th Lowest	Part-I 12% above Part-II 29.50% above	High Bid


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO



Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO


Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM NOOR-UL-ISLAM MASJID TO GOVERNMENT HIGH SCHOOL KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasinidh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 06
7. Total Bids Received: 06
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
5/7	1	2	3	4	5
1.	Muhammad Yaseen Chandio	5,332,321	1 st Lowest	Part-I 11.60% above Part-II 28.00% above	Accepted as 1 st Lowest Qualified Evaluated Bid
2.	GHB Construction Company	5,335,726	2 nd Lowest	Part-I 11.65% above Part-II 28.50% above	High Bid
3.	Mashooque Ali Sahito	5,341,388	3 rd Lowest	Part-I 11.75% above Part-II 29.00% above	High Bid
4.	M/s Umair Rasheed	5,345,940	4 th Lowest	Part-I 11.80% above Part-II 30.00% above	High Bid
5.	Buxal Khan Mashori	5,352,750	4 th Lowest	Part-I 11.90% above Part-II 31.00% above	High Bid
6.	Bakhshal Khan Baladi	5,357,265	7 th Lowest	Part-I 12.00% above Part-II 31.00% above	High Bid


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM GOVERNMENT HIGH SCHOOL TO MUKHTIARKAR OFFICE KANDIARO TOWN
4. Method of Procurement: OPEN COMPITETIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 05
7. Total Bids Received: 05
8. Technical Bid Opening date: (if applicable) N/A (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S/No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
6/7	1	2	3	4	5
1.	Muhammad Noman Qureshi	5,328,916	1 st Lowest	Part-I 11.55% above Part-II 27.50% above	Accepted as 1 st Lowest Qualified Evaluated Bid
2.	B.M Construction Company	5,337,080	2 nd Lowest	Part-I 11.68% above Part-II 28.50% above	High Bid
3.	M/s Waqas Ali Rajput	5,343,645	3 rd Lowest	Part-I 11.80% above Part-II 29.00% above	High Bid
4.	Qambar Ali Kaleri	5,350,455	4 th Lowest	Part-I 11.90% above Part-II 30.00% above	High Bid
5.	Mujeeb-ur-Rehman	5,361,550	5 th Lowest	Part-I 12.10% above Part-II 30.90% above	High Bid


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO



Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO


Bid Evaluation Report

1. Name of Procuring Agency: TOWN COMMITTEE, KANDIARO
2. Tender Reference No: NIT NO. T.C/KDRO/489/2017, Dated 19-12-2017, (Sr. No. 35801)
3. Tender Description/Name of work/item: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM MUKHTIARKAR OFFICE TO THARUSHAH NAKA KANDIARO TOWN
4. Method of Procurement: OPEN COMPETITIVE BIDDING
5. Tender Published: 2147483647 www.pprasindh.gov.pk
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold: 06
7. Total Bids Received: 06
8. Technical Bid Opening date: (if applicable) N/A *(Provide details in separate form)*
9. No. of Bid technically qualified (if applicable): N/A
10. Bid(s) Rejected: NIL
11. Financial Bid Opening date: 09-01-2018

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection
7/7	1	2	3	4	5
1.	Muhammad Noman Qureshi	5,327,806	1 st Lowest	Part-I 11.50% above Part-II 28.00% above	Accepted as 1 st Lowest Qualified Evaluated Bid
2.	M/s Zaheer & Brothers	5,338,228	2 nd Lowest	Part-I 11.68% above Part-II 29.00% above	High Bid
3.	Ameer Ali Chandio	5,341,388	3 rd Lowest	Part-I 11.75% above Part-II 29.00% above	High Bid
4.	Concrete Construction Company	5,348,198	4 th Lowest	Part-I 11.85% above Part-II 30.00% above	High Bid
5.	Allah Nawaz & Brothers	5,352,713	5 th Lowest	Part-I 11.95% above Part-II 30.00% above	High Bid
6.	Qambar Ali Kaleri	5,395,604	6 th Lowest	Part-I 12.90% above Part-II 30.00% above	High Bid


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM PRESS CLUB TO LAKHA PETROL PUMP KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 01/07


Detail of Estimate		1. Muhammad Hanif Rajput Government Contractor		2. Syed Parvez Ali Shah Government Contractor		3. Gohar Jamil Unar & Co. Government Contractor			
		Part-I Rs.	12.75%	Part-I Rs.	12.90%	Part-I Rs.	13.00%		
		Part-II Rs.	28.00%	Part-II Rs.	30.00%	Part-II Rs.	30.50%		
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items			
Part-I									
Schedule "B" Amount	Rs.	4,155,336.00	Schedule "B" Amount	Rs.	4,155,336.00	Schedule "B" Amount	Rs.	4,155,336.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	544,413.00	Premium Rs.	Rs.	529,805.34	Premium Rs.	Rs.	536,038.34	
Total	Rs.	4,699,749.00	Total	Rs.	4,685,141.34	Total	Rs.	4,691,374.34	
Part-II									
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	46,237.00	Premium Rs.	Rs.	64,256.08	Premium Rs.	Rs.	68,845.80	
Add 10% Ceiling	Rs.	22,949.00	Total	Rs.	293,742.08	Total	Rs.	298,331.80	
Total	Rs.	298,672.00							
		Total	Rs.	4,978,883.42	Total		Rs.	4,989,706.14	
Total Estimate Cost	Rs.	4,998,421.00	Estimate Cost.	Rs.	4,998,421.00	Estimate Cost.	Rs.	4,998,421.00	
Say	Rs.	5,000,000.00	Difference	Rs.	(19,537.58)	Difference	Rs.	(8,714.86)	
			-0.39 % Below on estimated cost					-0.17 % Below on estimated cost	
								-0.07 % Below on estimated cost	

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Hanif Rajput**, Government Contractor, in the competition on Part-I 12.75% above & on Part-II 28.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.39% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM PRESS CLUB TO LAKHA PETROL PUMP KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 01/07

Detail of Estimate		4. M/s Balouch Construction Company Government Contractor				5. M/s MUES PAK Government Contractor				6. Fayaz Ali Government Contractor			
		Part-I Rs. 13.06%		Part-II Rs. 32.00%		Part-I Rs. 13.10%		Part-II Rs. 33.00%		Part-I Rs. 13.13%		Part-II Rs. 32.50%	
		Above on Schedule "B" Items				Above on Schedule "B" Items				Above on Schedule "B" Items			
Part-I													
Schedule "B" Amount	Rs.	4,155,336.00	Schedule "B" Amount	Rs.	4,155,336.00	Schedule "B" Amount	Rs.	4,155,336.00	Schedule "B" Amount	Rs.	4,155,336.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Cartage	Rs.	544,413.00	Premium Rs.	Rs.	542,686.88	Premium Rs.	Rs.	544,349.02	Premium Rs.	Rs.	545,595.62		
Total	Rs.	4,699,749.00	Total	Rs.	4,698,022.88	Total	Rs.	4,699,685.02	Total	Rs.	4,700,931.62		
Part-II													
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Cartage	Rs.	46,237.00	Premium Rs.	Rs.	73,435.52	Premium Rs.	Rs.	75,730.38	Premium Rs.	Rs.	74,582.95		
Add 10% Ceiling	Rs.	22,949.00	Total	Rs.	302,921.52	Total	Rs.	305,216.38	Total	Rs.	304,068.95		
Total	Rs.	298,672.00											
		Total Rs. 5,000,944.40		Total Rs. 5,004,901.40		Total Rs. 5,005,000.57							
Total Estimate Cost	Rs.	4,998,421.00	Estimate Cost.	Rs.	4,998,421.00	Estimate Cost.	Rs.	4,998,421.00	Estimate Cost.	Rs.	4,998,421.00		
Say	Rs.	5,000,000.00	Difference	Rs.	2,523.40	Difference	Rs.	6,480.40	Difference	Rs.	6,579.57		
		0.05 % Above on estimated cost				0.13 % Above on estimated cost				0.13 % Above on estimated cost			

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Hanif Rajput**, Government Contractor, in the competition on Part-I 12.75% above & on Part-II 28.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.39% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM PRESS CLUB TO LAKHA PETROL PUMP KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 01/07

Detail of Estimate		7. Haseeb & Tehseen Associate Government Contractor		8. Sohail Ahmed Panhwar Government Contractor	
		Part-I Rs.	13.17%	Part-I Rs.	13.28%
		Part-II Rs.	32.00%	Part-II Rs.	30.30%
		Above on Schedule "B" Items		Above on Schedule "B" Items	
Part-I					
Schedule "B" Amount	Rs.	4,155,336.00	Schedule "B" Amount	Rs.	4,155,336.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	544,413.00	Premium Rs.	Rs.	547,257.75
Total	Rs.	4,699,749.00	Total		4,702,593.75
Part-II					
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	46,237.00	Premium Rs.	Rs.	73,435.52
Add 10% Ceiling	Rs.	22,949.00	Total	Rs.	302,921.52
Total	Rs.	298,672.00			
		Total Rs. 5,005,515.27			Total Rs. 5,006,184.88
Total Estimate Cost	Rs.	4,998,421.00	Estimate Cost.	Rs.	4,998,421.00
Say	Rs.	5,000,000.00	Difference	Rs.	7,094.27
		0.14 % Above on estimated cost		0.16 % Above on estimated cost	

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Hanif Rajput**, Government Contractor, in the competition on Part-I 12.75% above & on Pat-II 28.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.39% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM LAKHA PETROL PUMP TO CHANDAN ESCAPE
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 02/07

Detail of Estimate			1. Nasrullah Panhwar Government Contractor @ Rs. 17.10% Above on Schedule "B" Items			2. Al Saif Builder Government Contractor @ Rs. 17.12% Above on Schedule "B" Items			3. M/s M. Hassan & Hasnain Government Contractor @ Rs. 17.16% Above on Schedule "B" Items		
Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 20% Ceiling on item no. 04	Rs.	913,802.00	Premium Rs.	Rs.	1,328,848.87	Premium Rs.	Rs.	1,330,403.08	Premium Rs.	Rs.	1,333,511.49
Add 14% Ceiling except item no. 04	Rs.	448,285.00	Total	Rs.	9,099,894.87	Total	Rs.	9,101,449.08	Total	Rs.	9,104,557.49
	Rs.	9,133,133.00									
Deduct cost of bitumen on Asphalt 26.46 @ Rs. 15806/- P-ton	Rs.	(418,227.00)									
Deduct cost of bitumen on Two Coat 12.38 @ Rs. 15806/- P-ton	Rs.	(195,678.00)									
Total Estimate Cost	Rs.	8,519,228.00									
Say	Rs.	8,520,000.00									
			Total	Rs.	9,099,894.87	Total	Rs.	9,101,449.08	Total	Rs.	9,104,557.49
			Estimate Cost.	Rs.	8,519,228.00	Estimate Cost.	Rs.	8,519,228.00	Estimate Cost.	Rs.	8,519,228.00
			Difference	Rs.	580,666.87	Difference	Rs.	582,221.08	Difference	Rs.	585,329.49
			6.82 % Above on estimated cost			6.83 % Above on estimated cost			6.87 % Above on estimated cost		

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.10% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.82% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM LAKHA PETROL PUMP TO CHANDAN ESCAPE
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 02/07


Detail of Estimate		4. Irshad Hussain Government Contractor @ Rs. 17.17% Above on Schedule "B" Items		5. Din Muhammad Enterprises Government Contractor @ Rs. 17.20% Above on Schedule "B" Items		6. Permanand & Company Government Contractor @ Rs. 17.23% Above on Schedule "B" Items					
		Rs.		Rs.		Rs.		Rs.			
Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 20% Ceiling on item no. 04	Rs.	913,802.00	Premium Rs.	Rs.	1,334,288.60	Premium Rs.	Rs.	1,336,619.91	Premium Rs.	Rs.	1,338,951.23
Add 14% Ceiling except item no. 04	Rs.	448,285.00	Total		9,105,334.60	Total		9,107,665.91	Total		9,109,997.23
	Rs.	9,133,133.00									
Deduct cost of bitumen on Asphalt 26.46 @ Rs. 15806/- P-ton	Rs.	(418,227.00)									
Deduct cost of bitumen on Two Coat 12.38 @ Rs. 15806/- P-ton	Rs.	(195,678.00)									
Total Estimate Cost	Rs.	8,519,228.00									
Say	Rs.	8,520,000.00									
			Total	Rs.	9,105,334.60	Total	Rs.	9,107,665.91	Total	Rs.	9,109,997.23
			Estimate Cost.	Rs.	8,519,228.00	Estimate Cost.	Rs.	8,519,228.00	Estimate Cost.	Rs.	8,519,228.00
			Difference	Rs.	586,106.60	Difference	Rs.	588,437.91	Difference	Rs.	590,769.23
			6.88 % Above on estimated cost		6.91 % Above on estimated cost		6.93 % Above on estimated cost				


SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.10% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.82% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM LAKHA PETROL PUMP TO CHANDAN ESCAPE
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 02/07

Detail of Estimate		7. Ghulam Mustafa & Brothers Government Contractor @ Rs. 17.25% Above on Schedule "B" Items		8. Al-Kauser & Co. Government Contractor @ Rs. 17.29% Above on Schedule "B" Items		9. M/s Al Hussain Builders Government Contractor @ Rs. 17.34% Above on Schedule "B" Items		
		Rs.		Rs.		Rs.		
Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 20% Ceiling on item no. 04	Rs.	913,802.00	Premium Rs.	Rs.	1,340,505.44	Premium Rs.	Rs.	1,343,613.85
Add 14% Ceiling except item no. 04	Rs.	448,285.00	Total		9,111,551.44	Total		9,114,659.85
	Rs.	9,133,133.00						9,118,545.38
Deduct cost of bitumen on Asphalt 26.46 @ Rs. 15806/- P-ton	Rs.	(418,227.00)						
Deduct cost of bitumen on Two Coat 12.38 @ Rs. 15806/- P-ton	Rs.	(195,678.00)						
Total Estimate Cost	Rs.	8,519,228.00						
Say	Rs.	8,520,000.00						
			Total	Rs.	9,111,551.44	Total	Rs.	9,114,659.85
			Estimate Cost.	Rs.	8,519,228.00	Estimate Cost.	Rs.	8,519,228.00
			Difference	Rs.	592,323.44	Difference	Rs.	595,431.85
					6.95 % Above on estimated cost			7.03 % Above on estimated cost

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.10% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.82% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM LAKHA PETROL PUMP TO CHANDAN ESCAPE
KANDIARO TOWN

DETAILS OF ESTIMATE COST:

Scheme No. 02/07


Detail of Estimate		10. M/s MUES PAK Government Contractor @ Rs. 17.40% Above on Schedule "B" Items					
Schedule "B" Amount	Rs.	7,771,046.00	Schedule "B" Amount	Rs.	7,771,046.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-		
Add 20% Ceiling on item no. 04	Rs.	913,802.00	Premium Rs.	Rs.	1,352,162.00		
Add 14% Ceiling except item no. 04	Rs.	448,285.00	Total		9,123,208.00		
	Rs.	9,133,133.00					
Deduct cost of bitumen on Asphalt 26.46 @ Rs. 15806/- P-ton	Rs.	(418,227.00)					
Deduct cost of bitumen on Two Coat 12.38 @ Rs. 15806/- P-ton	Rs.	(195,678.00)					
Total Estimate Cost	Rs.	8,519,228.00					
Say	Rs.	8,520,000.00					
			Total	Rs.	9,123,208.00		
			Estimate Cost.	Rs.	8,519,228.00		
			Difference	Rs.	603,980.00		
			7.09 % Above on estimated cost				


SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.10% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.82% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahyed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM COURT CHOWK TO UMAR FAROOQ MASJID
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 03/07

Detail of Estimate		1. Nasrullah Panhwar Government Contractor @ Rs. 17.00% Above on Schedule "B" Items		2. Naeem Bukhari Government Contractor @ Rs. 17.10% Above on Schedule "B" Items		3. M/s M. Hassan & Hasnain Government Contractor @ Rs. 17.17% Above on Schedule "B" Items		
		Rs.		Rs.		Rs.		
Schedule "B" Amount	Rs.	6,870,676.00	Schedule "B" Amount	Rs.	6,870,676.00	Schedule "B" Amount	Rs.	6,870,676.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 20% Ceiling on item no. 04	Rs.	793,366.00	Premium Rs.	Rs.	1,168,014.92	Premium Rs.	Rs.	1,174,885.60
Add 14% Ceiling except item no. 04	Rs.	406,538.00						
Total	Rs.	8,070,580.00	Total	Rs.	8,038,690.92	Total	Rs.	8,045,561.60
Deduct cost of bitumen on Asphalt 22.97 @ Rs. 15806/- P-ton	Rs.	(363,064.00)						
Deduct cost of bitumen on Two Coat 10.75 @ Rs. 15806/- P-ton	Rs.	(169,914.00)						
Total Estimate Cost	Rs.	7,537,602.00						
Say	Rs.	7,540,000.00						
			Total	Rs.	8,038,690.92	Total	Rs.	8,045,561.60
			Estimate Cost.	Rs.	7,537,602.00	Estimate Cost.	Rs.	7,537,602.00
			Difference	Rs.	501,088.92	Difference	Rs.	507,959.60
			6.65 % Above on estimated cost		6.74 % Above on estimated cost		6.80 % Above on estimated cost	

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.65% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM COURT CHOWK TO UMAR FAROOQ MASJID
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 03/07


Detail of Estimate			4. M/s Jatoi & Company Government Contractor @ Rs. 17.22% Above on Schedule "B" Items			5. Babar Ali Chandio Government Contractor @ Rs. 17.25% Above on Schedule "B" Items			6. Mujeeb-ur-Rehman Government Contractor @ Rs. 17.30% Above on Schedule "B" Items		
Schedule "B" Amount	Rs.	6,870,676.00	Schedule "B" Amount	Rs.	6,870,676.00	Schedule "B" Amount	Rs.	6,870,676.00	Schedule "B" Amount	Rs.	6,870,676.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 20% Ceiling on item no. 04	Rs.	793,366.00	Premium Rs.	Rs.	1,183,130.41	Premium Rs.	Rs.	1,185,191.61	Premium Rs.	Rs.	1,188,626.95
Add 14% Ceiling except item no. 04	Rs.	406,538.00									
Total	Rs.	8,070,580.00	Total		8,053,806.41	Total		8,055,867.61	Total		8,059,302.95
Deduct cost of bitumen on Asphalt 22.97 @ Rs. 15806/- P-ton	Rs.	(363,064.00)									
Deduct cost of bitumen on Two Coat 10.75 @ Rs. 15806/- P-ton	Rs.	(169,914.00)									
Total Estimate Cost	Rs.	7,537,602.00									
Say	Rs.	7,540,000.00									
			Total	Rs.	8,053,806.41	Total	Rs.	8,055,867.61	Total	Rs.	8,059,302.95
			Estimate Cost.	Rs.	7,537,602.00	Estimate Cost.	Rs.	7,537,602.00	Estimate Cost.	Rs.	7,537,602.00
			Difference	Rs.	516,204.41	Difference	Rs.	518,265.61	Difference	Rs.	521,700.95
					6.85 % Above on estimated cost			6.88 % Above on estimated cost			6.92 % Above on estimated cost

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.65% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM COURT CHOWK TO UMAR FAROOQ MASJID
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 03/07


Detail of Estimate		7. Al Hussaini Builders Government Contractor @ Rs. 17.30% Above on Schedule "B" Items		8. Qambar Ali Kalari Government Contractor @ Rs. 17.33% Above on Schedule "B" Items		9. Syed Parvez Ali Shah Government Contractor @ Rs. 17.35% Above on Schedule "B" Items	
Schedule "B" Amount	Rs. 6,870,676.00	Schedule "B" Amount	Rs. 6,870,676.00	Schedule "B" Amount	Rs. 6,870,676.00	Schedule "B" Amount	Rs. 6,870,676.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Add 20% Ceiling on item no. 04	Rs. 793,366.00	Premium Rs.	Rs. 1,188,626.95	Premium Rs.	Rs. 1,190,688.15	Premium Rs.	Rs. 1,192,062.29
Add 14% Ceiling except item no. 04	Rs. 406,538.00						
Total	Rs. 8,070,580.00	Total	Rs. 8,059,302.95	Total	Rs. 8,061,364.15	Total	Rs. 8,062,738.29
Deduct cost of bitumen on Asphalt 22.97 @ Rs. 15806/- P-ton	Rs. (363,064.00)						
Deduct cost of bitumen on Two Coat 10.75 @ Rs. 15806/- P-ton	Rs. (169,914.00)						
Total Estimate Cost	Rs. 7,537,602.00						
Say	Rs. 7,540,000.00						
		Total	Rs. 8,059,302.95	Total	Rs. 8,061,364.15	Total	Rs. 8,062,738.29
		Estimate Cost.	Rs. 7,537,602.00	Estimate Cost.	Rs. 7,537,602.00	Estimate Cost.	Rs. 7,537,602.00
		Difference	Rs. 521,700.95	Difference	Rs. 523,762.15	Difference	Rs. 525,136.29
		6.92 % Above on estimated cost		6.95 % Above on estimated cost		6.97 % Above on estimated cost	

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.65% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

RECONDITION OF ROAD FROM COURT CHOWK TO UMAR FAROOQ MASJID
KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 03/07


Detail of Estimate		10. GHB Construction Co. Government Contractor @ Rs. 17.40% Above on Schedule "B" Items		11. Allah Nawaz Memon Government Contractor @ Rs. 17.40% Above on Schedule "B" Items	
Schedule "B" Amount	Rs. 6,870,676.00	Schedule "B" Amount	Rs. 6,870,676.00	Schedule "B" Amount	Rs. 6,870,676.00
Non-Schedule	Rs. -	Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Add 20% Ceiling on item no. 04	Rs. 793,366.00	Premium Rs.	Rs. 1,195,497.62	Premium Rs.	Rs. 1,195,497.62
Add 14% Ceiling except item no. 04	Rs. 406,538.00	Total	Rs. 8,066,173.62	Total	Rs. 8,066,173.62
Total	Rs. 8,070,580.00				
Deduct cost of bitumen on Asphalt 22.97 @ Rs. 15806/- P-ton	Rs. (363,064.00)				
Deduct cost of bitumen on Two Coat 10.75 @ Rs. 15806/- P-ton	Rs. (169,914.00)				
Total Estimate Cost	Rs. 7,537,602.00				
Say	Rs. 7,540,000.00				
		Total	Rs. 8,066,173.62	Total	Rs. 8,066,173.62
		Estimate Cost.	Rs. 7,537,602.00	Estimate Cost.	Rs. 7,537,602.00
		Difference	Rs. 528,571.62	Difference	Rs. 528,571.62
		7.01 % Above on estimated cost		7.01 % Above on estimated cost	


SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Nasrullah Panhwar**, Government Contractor, in the competition on 17.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e 6.65% above the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM UMAR FAROOQ MASJID TO NOOR-UL-ISLAM MASJID KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 04/07


Detail of Estimate	1. Muhammad Yaseen Chandio Government Contractor				2. Al Kausar & Company Government Contractor				3. Syed Rakhial Shah Government Contractor														
	Part-I Rs.		11.50%		Part-I Rs.		11.60%		Part-I Rs.		11.75%												
Part-II Rs.		27.00%		Part-II Rs.		27.50%		Part-II Rs.		28.00%													
Above on Schedule "B" Items				Above on Schedule "B" Items				Above on Schedule "B" Items															
Part-I																							
Schedule "B" Amount	Rs.	4,891,093.00	Schedule "B" Amount	Rs.	4,891,093.00	Schedule "B" Amount	Rs.	4,891,093.00	Schedule "B" Amount	Rs.	4,891,093.00												
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-												
Cartage	Rs.	589,038.00	Premium Rs.	Rs.	562,475.70	Premium Rs.	Rs.	567,366.79	Premium Rs.	Rs.	574,703.43												
Total	Rs.	5,480,131.00	Total	Rs.	5,453,568.70	Total	Rs.	5,458,459.79	Total	Rs.	5,465,796.43												
Part-II																							
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00												
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-												
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	61,961.22	Premium Rs.	Rs.	63,108.65	Premium Rs.	Rs.	64,256.08												
Cartage	Rs.	46,237.00	Total	Rs.	291,447.22	Total	Rs.	292,594.65	Total	Rs.	293,742.08												
Total	Rs.	298,672.00																					
Total				Rs.	5,745,015.92	Total				Rs.	5,751,054.44	Total				Rs.	5,759,538.51						
Total Estimate Cost	Rs.	5,778,803.00	Estimate Cost.	Rs.	5,778,803.00	Estimate Cost.	Rs.	5,778,803.00	Estimate Cost.	Rs.	5,778,803.00												
Say	Rs.	5,778,000.00	Difference	Rs.	(33,787.08)	Difference	Rs.	(27,748.56)	Difference	Rs.	(19,264.49)												
				-0.58 % Below on estimated cost								-0.48 % Below on estimated cost								-0.33 % Below on estimated cost			


SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Yaseen Chandio**, Government Contractor, in the competition on Part-I 11.50% above & on Part-II 27.00% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.58% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM UMAR FAROOQ MASJID TO NOOR-UL-ISLAM MASJID KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 04/07

Detail of Estimate		4. M/s Gul Muneer & Company Government Contractor				5. M/s Allah Nawaz & Brothers Government Contractor			
		Part-I Rs.		11.90%		Part-I Rs.		12.00%	
		Part-II Rs.		29.00%		Part-II Rs.		29.50%	
		Above on Schedule "B" Items				Above on Schedule "B" Items			
Part-I									
Schedule "B" Amount	Rs.	4,891,093.00	Schedule "B" Amount	Rs.	4,891,093.00	Schedule "B" Amount	Rs.	4,891,093.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Cartage	Rs.	589,038.00	Premium Rs.	Rs.	582,040.07	Premium Rs.	Rs.	586,931.16	
Total	Rs.	5,480,131.00	Total		5,473,133.07	Total		5,478,024.16	
Part-II									
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	66,550.94	Premium Rs.	Rs.	67,698.37	
Cartage	Rs.	46,237.00	Total	Rs.	296,036.94	Total	Rs.	297,184.37	
Total	Rs.	298,672.00							
		Total		Rs.	5,769,170.01	Total		Rs.	5,775,208.53
Total Estimate Cost	Rs.	5,778,803.00	Estimate Cost.	Rs.	5,778,803.00	Estimate Cost.	Rs.	5,778,803.00	
Say	Rs.	5,778,000.00	Difference	Rs.	(9,632.99)	Difference	Rs.	(3,594.47)	
		-0.17 % Below on estimated cost				-0.06 % Below on estimated cost			

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Yaseen Chandio**, Government Contractor, in the competition on Part-I 11.50% above & on Part-II 27.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.58% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM NOOR-UL-ISLAM MASJID TO GOVERNMENT HIGH SCHOOL KANDIARO

DETAILS OF ESTIMATE COST:


Scheme No. 05/07

Detail of Estimate	1. Muhammad Yaseen Chandio Government Contractor		2. GHB Construction Company Government Contractor		3. Mashooque Ali Sahito Government Contractor	
	Part-I Rs.	11.60%	Part-I Rs.	11.65%	Part-I Rs.	11.75%
	Part-II Rs.	28.00%	Part-II Rs.	28.50%	Part-II Rs.	29.00%
	Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items	
Part-I						
Schedule "B" Amount	Rs. 4,514,856.00		Schedule "B" Amount	Rs. 4,514,856.00	Schedule "B" Amount	Rs. 4,514,856.00
Non-Schedule	Rs. -		Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Cartage	Rs. 543,744.00		Premium Rs.	Rs. 523,723.30	Premium Rs.	Rs. 525,980.72
Total	Rs. 5,058,600.00		Total	Rs. 5,038,579.30	Total	Rs. 5,040,836.72
Part-II						
Schedule "B" Amount	Rs. 229,486.00		Schedule "B" Amount	Rs. 229,486.00	Schedule "B" Amount	Rs. 229,486.00
Non-Schedule	Rs. -		Non-Schedule Items	Rs. -	Non-Schedule Items	Rs. -
Add 10% Ceiling	Rs. 22,949.00		Premium Rs.	Rs. 64,256.08	Premium Rs.	Rs. 65,403.51
Cartage	Rs. 46,237.00		Total	Rs. 293,742.08	Total	Rs. 294,889.51
Total	Rs. 298,672.00					
			Total	Rs. 5,332,321.38	Total	Rs. 5,335,726.23
Total Estimate Cost	Rs. 5,357,272.00		Estimate Cost.	Rs. 5,357,272.00	Estimate Cost.	Rs. 5,357,272.00
Say	Rs. 5,360,000.00		Difference	Rs. (24,950.62)	Difference	Rs. (21,545.77)
			-0.47 % Below on estimated cost		-0.40 % Below on estimated cost	
			-0.30 % Below on estimated cost			

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Yaseen Chandio**, Government Contractor, in the competition on Part-I 11.60% above & on Part-II 28.00% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e. -0.47% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM NOOR-UL-ISLAM MASJID TO GOVERNMENT HIGH SCHOOL KANDIARO

DETAILS OF ESTIMATE COST:


Scheme No. 05/07


Detail of Estimate		4. M/s Umair Rasheed Government Contractor		5. Buxal Khan Mashori Government Contractor		6. Bakhshal Khan Baladi Government Contractor				
		Part-I Rs.	11.80%	Part-I Rs.	11.90%	Part-I Rs.	12.00%			
		Part-II Rs.	30.00%	Part-II Rs.	31.00%	Part-II Rs.	31.00%			
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items				
Part-I										
Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Cartage	Rs.	543,744.00	Premium Rs.	Rs.	532,753.01	Premium Rs.	Rs.	537,267.86		
Total	Rs.	5,058,600.00	Total		5,047,609.01	Total		5,052,123.86		
Part-II										
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	68,845.80	Premium Rs.	Rs.	71,140.66		
Cartage	Rs.	46,237.00	Total	Rs.	298,331.80	Total	Rs.	300,626.66		
Total	Rs.	298,672.00								
		Total	Rs.	5,345,940.81	Total	Rs.	5,352,750.52	Total	Rs.	5,357,265.38
Total Estimate Cost	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00		
Say	Rs.	5,360,000.00	Difference	Rs.	(11,331.19)	Difference	Rs.	(4,521.48)		
		-0.21 % Below on estimated cost		-0.08 % Below on estimated cost		0.00 % Below on estimated cost				

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Yaseen Chandio**, Government Contractor, in the competition on Part-I 11.60% above & on Part-II 28.0% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e. -0.47% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM GOVERNMENT HIGH SCHOOL TO MUKHTIARKAR OFFICE KANDIARO

DETAILS OF ESTIMATE COST:


Scheme No. 06/07


Detail of Estimate			1. Muhammad Noman Qureshi Government Contractor			2. B.M Construction Company Government Contractor			3. Waqas Ali Rajput Government Contractor								
			Part-I Rs.	11.55%	Part-II Rs.	27.50%	Above on Schedule "B" Items	Part-I Rs.	11.68%	Part-II Rs.	28.50%	Above on Schedule "B" Items	Part-I Rs.	11.80%	Part-II Rs.	29.00%	Above on Schedule "B" Items
Part-I																	
Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	543,744.00	Premium Rs.	Rs.	521,465.87	Premium Rs.	Rs.	527,335.18	Premium Rs.	Rs.	532,753.01	Premium Rs.	Rs.	532,753.01	Premium Rs.	Rs.	532,753.01
Total	Rs.	5,058,600.00	Total	Rs.	5,036,321.87	Total	Rs.	5,042,191.18	Total	Rs.	5,047,609.01	Total	Rs.	5,047,609.01	Total	Rs.	5,047,609.01
Part-II																	
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	63,108.65	Premium Rs.	Rs.	65,403.51	Premium Rs.	Rs.	66,550.94	Premium Rs.	Rs.	66,550.94	Premium Rs.	Rs.	66,550.94
Cartage	Rs.	46,237.00	Total	Rs.	292,594.65	Total	Rs.	294,889.51	Total	Rs.	296,036.94	Total	Rs.	296,036.94	Total	Rs.	296,036.94
Total	Rs.	298,672.00	Total	Rs.	292,594.65	Total	Rs.	294,889.51	Total	Rs.	296,036.94	Total	Rs.	296,036.94	Total	Rs.	296,036.94
			Total	Rs.	5,328,916.52	Total	Rs.	5,337,080.69	Total	Rs.	5,343,645.95	Total	Rs.	5,343,645.95	Total	Rs.	5,343,645.95
Total Estimate Cost	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00
Say	Rs.	5,360,000.00	Difference	Rs.	(28,355.48)	Difference	Rs.	(20,191.31)	Difference	Rs.	(13,626.05)	Difference	Rs.	(13,626.05)	Difference	Rs.	(13,626.05)
			-0.53 % Below on estimated cost			-0.38 % Below on estimated cost			-0.25 % Below on estimated cost								

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Noman Qureshi**, Government Contractor, in the competition on Part-I 11.55% above & on Part-II 27.50% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.53% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM GOVERNMENT HIGH SCHOOL TO MUKHTIARKAR OFFICE KANDIARO

DETAILS OF ESTIMATE COST:


Scheme No. 06/07


Detail of Estimate		4. Qambar Ali Kalei Government Contractor		5. Mujeeb-ur-Rehman Government Contractor	
		Part-I Rs.	11.90%	Part-I Rs.	12.10%
		Part-II Rs.	30.00%	Part-II Rs.	30.90%
		Above on Schedule "B" Items		Above on Schedule "B" Items	
Part-I					
Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	543,744.00	Premium Rs.	Rs.	537,267.86
Total	Rs.	5,058,600.00	Total		5,052,123.86
Part-II					
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	68,845.80
Cartage	Rs.	46,237.00	Total	Rs.	298,331.80
Total	Rs.	298,672.00			
		Total	Rs.	5,350,455.66	Total
				Rs.	5,361,550.75
Total Estimate Cost	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00
Say	Rs.	5,360,000.00	Difference	Rs.	(6,816.34)
		-0.13 % Below on estimated cost		0.08 % Above on estimated cost	


SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Noman Qureshi**, Government Contractor, in the competition on Part-I 11.55% above & on Pat-II 27.50% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.53% below the estimated cost which is with in permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM MUKHTIARKAR OFFICE TO THARUSHAH NAKA KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 07/07


Detail of Estimate		1. Muhammad Noman Qureshi Government Contractor		2. Zaheer & Brothers Government Contractor		3. Ameer Ali Chandio Government Contractor				
		Part-I Rs.	11.50%	Part-I Rs.	11.68%	Part-I Rs.	11.75%			
		Part-II Rs.	28.00%	Part-II Rs.	29.00%	Part-II Rs.	29.00%			
		Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items				
Part-I										
Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Cartage	Rs.	543,744.00	Premium Rs.	Rs.	519,208.44	Premium Rs.	Rs.	527,335.18		
Total	Rs.	5,058,600.00	Total	Rs.	5,034,064.44	Total	Rs.	5,042,191.18		
Part-II										
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00		
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-		
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	64,256.08	Premium Rs.	Rs.	66,550.94		
Cartage	Rs.	46,237.00	Total	Rs.	293,742.08	Total	Rs.	296,036.94		
Total	Rs.	298,672.00								
		Total	Rs.	5,327,806.52	Total	Rs.	5,338,228.12	Total	Rs.	5,341,388.52
Total Estimate Cost	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00		
Say	Rs.	5,360,000.00	Difference	Rs.	(29,465.48)	Difference	Rs.	(19,043.88)		
		-0.55 % Below on estimated cost		-0.36 % Below on estimated cost		-0.30 % Below on estimated cost				

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Noman Qureshi**, Government Contractor, in the competition on Part-I 11.55% above & on Part-II 27.50% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.55% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

COMPARATIVE STATEMENT

NAME OF WORK:

PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN
FROM MUKHTIARKAR OFFICE TO THARUSHAH NAKA KANDIARO TOWN

DETAILS OF ESTIMATE COST:


Scheme No. 07/07


Detail of Estimate	4. Concrete Construction Company Government Contractor		5. Allah Nawaz & Brothers Government Contractor		6. Qambar Ali Kalari Government Contractor			
	Part-I Rs.	11.85%	Part-I Rs.	11.95%	Part-I Rs.	12.90%		
	Part-II Rs.	30.00%	Part-II Rs.	30.00%	Part-II Rs.	30.00%		
	Above on Schedule "B" Items		Above on Schedule "B" Items		Above on Schedule "B" Items			
Part-I								
Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00	Schedule "B" Amount	Rs.	4,514,856.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Cartage	Rs.	543,744.00	Premium Rs.	Rs.	535,010.44	Premium Rs.	Rs.	539,525.29
Total	Rs.	5,058,600.00	Total	Rs.	5,049,866.44	Total	Rs.	5,054,381.29
Part-II								
Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00	Schedule "B" Amount	Rs.	229,486.00
Non-Schedule	Rs.	-	Non-Schedule Items	Rs.	-	Non-Schedule Items	Rs.	-
Add 10% Ceiling	Rs.	22,949.00	Premium Rs.	Rs.	68,845.80	Premium Rs.	Rs.	68,845.80
Cartage	Rs.	46,237.00	Total	Rs.	298,331.80	Total	Rs.	298,331.80
Total	Rs.	298,672.00						
			Total	Rs.	5,348,198.24	Total	Rs.	5,352,713.09
Total Estimate Cost	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00	Estimate Cost.	Rs.	5,357,272.00
Say	Rs.	5,360,000.00	Difference	Rs.	(9,073.76)	Difference	Rs.	(4,558.91)
			-0.17 % Below on estimated cost		-0.09 % Below on estimated cost		0.72 % Above on estimated cost	

SUBMITTED TO CHAIRMAN & TOWN OFFICER TOWN COMMITTEE KANDIARO

The lowest percentage rate quoted by **Mr. Muhammad Noman Qureshi**, Government Contractor, in the competition on Part-I 11.55% above & on Part-II 27.50% above the schedule "B" items has been found the lowest against the other contractors. Thus the lowest tender works out i.e -0.55% below the estimated cost which is within permissible limit.

If approved the work order may be issued to the lowest Bidder/Contractor


Rafique Ahmed Soomro
ASSISTANT ENGINEER
HIGHWAYS KANDIARO


Masroor Nawaz Khushik
TOWN OFFICER
TOWN COMMITTEE KANDIARO


Ghulam Murtaza Shah
CHAIRMAN
TOWN COMMITTEE KANDIARO

BIDDERS QUALIFICATION REPORTS

Scheme No. 01/07

Name of work: PROVIDING AND FIXING PAVER BLOCK & SURFACE DRAINS FROM PRESS CLUB TO LAKHA PETROL PUMP KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Hanif Rajput	YES	YES	Provided 3 Years	Provided 3 Years	YES
Syed Parvez Ali Shah	YES	YES	Provided 3 Years	Provided 3 Years	YES
Gohar Jamil Unar & Co.	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Balouch Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s MUES PAK	YES	YES	Provided 3 Years	Provided 3 Years	YES
Fayaz Ali	YES	YES	Provided 3 Years	Provided 3 Years	YES
Haseeb & Tehseen Associate	YES	YES	Provided 3 Years	Provided 3 Years	YES
Sohail Ahmed Panhwar	YES	YES	Provided 3 Years	Provided 3 Years	YES



Masroor Nawaz Khushik
MEMBER
TOWN OFFICER
Town Committee Kandiaro



Rafique Ahmed Soomro
MEMBER
ASSISTANT ENGINEER
Highways Kandiaro



Ghulam Murtaza Shah
CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

BIDDERS QUALIFICATION REPORTS

Scheme No. 02/07

Name of work: RECONDITION OF ROAD FROM LAKHA PUMP TO CHANDAN ESCAPE KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
NasrullahPanhwar	YES	YES	Provided 3 Years	Provided 3 Years	YES
Al Saif Builder	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Hassan & Hasnain	YES	YES	Provided 3 Years	Provided 3 Years	YES
Irshad Hussain	YES	YES	Provided 3 Years	Provided 3 Years	YES
Din Muhammad Enterprises Builders	YES	YES	Provided 3 Years	Provided 3 Years	YES
Permanand & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Ghulam Mustafa & Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES
Al- Kauser & Co.	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Al Hussaini Builders	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s MUES PAK	YES	YES	Provided 3 Years	Provided 3 Years	YES



Masroor Nawaz Khushik
MEMBER
TOWN OFFICER
Town Committee Kandiaro



Rafique Ahmed Soomro
MEMBER
ASSISTANT ENGINEER
Highways Kandiaro




Ghulam Murtaza Shah
CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

BIDDERS QUALIFICATION REPORTS


Scheme No. 03/07

Name of work: RECONDITION OF ROAD FROM COURT CHOWK TO UMAR FAROOQ MASJID KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
NasrullahPanhwar	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Naeem Bukhari	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Hassan & Hasnain	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Jatoi & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Babar Ali Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
Mujeeb-ur-Rehman	YES	YES	Provided 3 Years	Provided 3 Years	YES
Al Hussaini Builders	YES	YES	Provided 3 Years	Provided 3 Years	YES
Qambar Ali Kaleri	YES	YES	Provided 3 Years	Provided 3 Years	YES
Syed Parvez Ali Shah	YES	YES	Provided 3 Years	Provided 3 Years	YES
GHB Construction Co.	YES	YES	Provided 3 Years	Provided 3 Years	YES
Allah Nawaz Memon	YES	YES	Provided 3 Years	Provided 3 Years	YES


Masroor Nawaz Khushik
MEMBER
TOWN OFFICER
Town Committee Kandiaro


Rafique Ahmed Soomro
MEMBER
ASSISTANT ENGINEER
Highways Kandiaro



Ghulam Murtaza Shah
CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

BIDDERS QUALIFICATION REPORTS


Scheme No. 04/07

Name of work: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM UMAR FAROOQ MASJID TO NOOR-UL-ISLAM MASJID KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Yaseen Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
Al Kausar & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Syed Rakhial Shah	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Gul Muneer & Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Allah Nawaz & Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES


Masroor Nawaz Khushik
MEMBER
TOWN OFFICER
Town Committee Kandiaro


Rafique Ahmed Soomro
MEMBER
ASSISTANT ENGINEER
Highways Kandiaro


Ghulam Murtaza Shah
CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

BIDDERS QUALIFICATION REPORTS

Scheme No. 05/07

Name of work: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM NOOR-UL-ISLAM MASJID TO GOVERNMENT HIGH SCHOOL KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Yaseen Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
GHB Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Mashooque Ali Sahito	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Umair Rasheed	YES	YES	Provided 3 Years	Provided 3 Years	YES
Buxal Khan Mashori	YES	YES	Provided 3 Years	Provided 3 Years	YES
Bakhshal Khan Baladi	YES	YES	Provided 3 Years	Provided 3 Years	YES


Masroor Nawaz Khushik
MEMBER
TOWN OFFICER
Town Committee Kandiaro


Rafique Ahmed Soomro
MEMBER
ASSISTANT ENGINEER
Highways Kandiaro



Ghulam Murtaza Shah
CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

BIDDERS QUALIFICATION REPORTS

Scheme No. 06/07

Name of work: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM GOVERNMENT HIGH SCHOOL TO MUKHTIARKAR OFFICE KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Noman Qureshi	YES	YES	Provided 3 Years	Provided 3 Years	YES
B.M Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Waqas Ali Rajput	YES	YES	Provided 3 Years	Provided 3 Years	YES
Qambar Ali Kaleri	YES	YES	Provided 3 Years	Provided 3 Years	YES
Mujeeb-ur-Rehman	YES	YES	Provided 3 Years	Provided 3 Years	YES


Masroor Nawaz Khushik
MEMBER
TOWN OFFICER
Town Committee Kandiaro


Rafique Ahmed Soomro
MEMBER
ASSISTANT ENGINEER
Highways Kandiaro



Ghulam Murtaza Shah
CHAIRMAN
CHAIRMAN
Town Committee Kandiaro

BIDDERS QUALIFICATION REPORTS

Scheme No. 07/07

Name of work: PROVIDING AND FIXING PAVER BLOCK & REHABILITATION OF SURFACE DRAIN FROM MUKHTIARKAR OFFICE TO THARUSHAH NAKA KANDIARO TOWN

Name of Bidders	Registration with Income tax/ PEC SRB certificate and sale tax	NTN Certificate	Annual turn over	Provided maximums experience	Affidavit/under taking firm has never been black listed
Muhammad Noman Qureshi	YES	YES	Provided 3 Years	Provided 3 Years	YES
M/s Zaheer & Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES
Ameer Ali Chandio	YES	YES	Provided 3 Years	Provided 3 Years	YES
Concrete Construction Company	YES	YES	Provided 3 Years	Provided 3 Years	YES
Allah Nawaz & Brothers	YES	YES	Provided 3 Years	Provided 3 Years	YES
Qambar Ali Kalari	YES	YES	Provided 3 Years	Provided 3 Years	YES


Masroor Nawaz Khushik
MEMBER
TOWN OFFICER
Town Committee Kandiaro


Rafique Ahmed Soomro
MEMBER
ASSISTANT ENGINEER
Highways Kandiaro


Ghulam Murtaza Shah
CHAIRMAN
CHAIRMAN
Town Committee Kandiaro