

**DISTRICT MUNICIPAL CORPORATION MALIR KARACHI**  
**OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR**

**BID EVALUATION REPORT**


1	Name of Procuring Agency	Bin Qasim Zone (DMC) Malir Karachi
2	Tender Reference No	SPPRA Serial No.22460 I.D No. /2015
3	Tender Description/Name of Work/Item	CONSTRUCTION OF CULVERTS AT KHALIFA PARA AND MALKAI PARA UC-2 REHRI
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	4/2/2015


12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Jamal Builder & Developers	Rs. 998,901/-	1st Lowest	@ 0.10% Below	Substantially Responsive	P.O # 00124011 Dt:02-02-2015 Rs. 20,000/- Bank AL Habib Landhi Br.
2	M/s. Adil & Brothers	Rs. 1,001,901/-	2nd Lowest	@ 0.200% Above	Substantially Responsive	P.O # 8932441 Dt:02-02-2015 Rs. 20,000/- UBL Landhi Br.
3	M/s. Danish & Daniyal Enterprises	Rs. 1,009,900/-	3rd Lowest	@ 1.00% Above	Substantially Responsive	P.O # 8932440 Dt:02-02-2015 Rs. 20,000/- UBL Landhi Br.

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Jamal Builder & Developers. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

  
(Shakeel Ahmed Memon)  
Executive Engineer (B&R)  
Bin Qasim Zone DMC (Malir)  
Member/Secretary

  
(Amanullah Watio)  
Executive Engineer (B&R)  
DMC (South)  
Member

  
(Mashooq Ali Rajpar)  
Superintending Engineer  
DMC (Malir)  
Chairman

**COMPARATIVE STATEMENT**

**NAME OF WORK: CONSTRUCTION OF CULVERTS AT KHALIFA PARA AND MALKAI PARA UC-2 REHRI**

S.No	Description of Work	Engineer's Estimate			M/s. Jamal Builder & Developers			M/s. Adil & Brothers			M/s. Danish & Daniyal Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	Excavation in foundation of building work and other structures i.e leveling dressing refilling around structure with excavated earth watering and remaining lead upto 5' Ft (C) in hard soil	6240 CH	3,176.25	% 0 CH	19,819.80	3,176.25	19,819.80	3,176.25	19,819.80	3,176.25	19,819.80		
2	Providing / Laying cement concrete in foundation using stone ballast 2" and down gauge 1:1.8 ratio	780 CH	9,416.28	% CH	73,446.98	9,416.28	73,446.98	9,416.28	73,446.98	9,416.28	73,446.98		
3	Reinforced cement concrete work i.e all labour and material except the cost of steel reinforced and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting shuttering curing rendering and finishing the exposed surface ( including screening and washing of shingle ) R.C work in roof slab, beams column raft, lintels and other structural members laid in situ or precast laid and position complete in all respects i) Ratio 1:2:4	1448 00 P CH	337.00	P CH	487,976.00	337.00	487,976.00	337.00	487,976.00	337.00	487,976.00		
4	Fabrication of mild steel reinforcement for cement concrete including cutting, bending laying in position, making joints and fastening including cost of binding wire (also includes removal of rust bars) using for bars	77.57 CwI	5,001.70	P/CwI	387,981.87	5,001.70	387,981.87	5,001.70	387,981.87	5,001.70	387,981.87		
5	Cement plaster (1:4) 3/4 thick up to 20" height etc complete	640 SR	2,283.93	% SR	14,617.15	2,283.93	14,617.15	2,283.93	14,617.15	2,283.93	14,617.15		
6	Providing and laying 3" thick topping cement concrete (1:2:4) including surface finishing and dividing in to panels	364 SR	4,411.82	% SR	16,059.02	4,411.82	16,059.02	4,411.82	16,059.02	4,411.82	16,059.02		
<b>Total Schedule Item Cost</b>					<b>999,900.83</b>		<b>999,901</b>		<b>999,900.83</b>		<b>999,901</b>		
<b>Say</b>					<b>0.10%</b>		<b>1,000</b>		<b>2,000</b>		<b>1,009,900</b>		
<b>Add Above or Below</b>					<b>Below</b>		<b>1,000</b>		<b>0.2% Above</b>		<b>1,001,901</b>		
<b>Total Amount</b>					<b>998,901</b>		<b>998,901</b>		<b>1,001,901</b>		<b>1,009,900</b>		

(Shakeel Ahmad Memon)  
Executive Engineer (B&R)  
Bin Qasim Zone DMC (Malir)  
Member/Secretary

(Amanullah Wario)  
Executive Engineer (B&R)  
DMC (South)  
Member

(Masood Ali Rajpari)  
Superintending Engineer  
DMC (Malir)  
Chairman