

1 4 FEB 2012

Biged Asyl Ali Shah


AGREEMENT

Between M/s. Yasin Enterprises,

Karachi Water & Sewerage Board.

This agreement made on this 7th day of Mauli, 2012, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M) / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Yasin 'erprises, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated 28.12.2011 for the work of "LOCAL MFG. GUIDE ATOMIZER AND ATOMIZER PIN AND COMPLETE SERVICING & TESTING OF ATOMIZER OF MAN ENGINE G7V-40/60 OF 1ST. PHASE PUMP HOUSE DHABEJI". Estimated cost: (On item rate basis) under SPPR-2010. The total sanctioned amount is Rs.8,27,820/= (Rupees Eight Lac Twenty Seven Thousand Eight Hundred Twenty only) as evaluated by Procurement / Evaluation Committee-I, KW&SB vide Para-119/N duly approved by the Managing Director, KW&SB vide Para-121/N and concurred by the Finance Department, KW&SB vide Para-130 to 140/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.




TO MERQNASIRALVI AGVOCA

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to \$\frac{1}{2} \cdot 0.5\%\$ of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (15) Days.



BIDDING DATA

Name of Procuring Agency:

<u>Dhabeji (Pumping),KW&SB</u>.

Brief Description of Work:

REPAIR / RECONDITIONING OF THE

CYLINDER LINNER OF MAN ENGINE G7V-40 / 60 OF 1ST. PHASE PUMP HOUSE,

DHABEJI

Procuring Agency Address:

Dhabeji Pump House, Dhabeji.

Estimate Cost

1.

On item rate basis.

Amount of Bid Security).

02% of Bid amount.

Period of Bid validity

90 Days.

Venue, Time and Date of **3**). Bid Opening

The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block "B", 9th Mile, Karsaz, Karachi by 28.12.2011 at 2:00 PM.& Tender will be opened at 02.30 P.M. on same day & venue by

the Tender Opening Committee

Time for completion (h).

10 Days.

Liquidity damage (i).

0.5% of Bid Cost per day of delay

Bid issued to Firm (i).

Deposit Receipt No. (k).

Dated:

Rs.1,000/=

Amount:

Droem Khan TENDER CLERK Finance Department

K. W. & S.B.

Resident Engineer Dhaday envision (Po

Authority issuing bidding Document.

ME OF WORK:- REPAIR & RECONDITIONING OF CYLINDER LINNERS OF MAN ENGINE G7V-40/60 OF 1ST. PHASE PUMP HOUSE, DHABEJI

(B) Description and rate of Items based on Market (Offered rates)

n	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
	04Jobs	Repair / Reconditioning of the Cylinder linner with the following scope of work as per direction of Engineer incharge: To remove of all the rusty hard Carbon / Water corrosion compound from outside of Cylinder linner of MAN Engine G7V-40/60- having process i/c complete servicing of oil cooling packets of Cylinder linner	20000	Job	80 000
	04Jobs	by Chemelization wash process. Bore honing & bore polishing inside the cylinder linner having size (ID=400, L=1187mm) by the help of special Honning machine with diamond tools attachment.	20000	Job	80000
).	04 Jøbs	Repair & reconditioning of deteriorated portion inside the cylinder linner having (ID=400, L=1187mm) by the help of spray metalizing technology with specials attachment.	65560	Job	262000
).	04Jøbs	After filling the deteriorated portion from inside the linner again bore honing & bore polishing from inside linner till come at required accurate size from top to bottom without disturbing original shape.	20500	Job	82000
ž.	04Jobs	Repair / Reconditioning of rubber ring portion from outside of Cylinder linner having size Width 06mm, depth 04mm and O.D. 440mm by the help of welding & grinding with special attachment. As per German origin.	17.500	Job	68000
).	04Jobs	Repair / Reconditioning of Top collar portion of Cylinder linner and taper portion at 600 of fail side having size	19500	Job	78000

Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
04Jobs	Repair / Reconditioning of the oil pocket from inside of outside of Cylinder linner having size OD = 15mm and OD = 25mm at the centre of cylinder linner help of special attachment.	27250	Job	109000
04Jobs	Providing & applying of Depoxy paint to prevent the cooling water corrosion with rusty compound from outside of Cylinder linner having size L = 1187mm OD=450mm.	10000	Job	40 080
01Job	Transport of these Cylinder linner from Pump house Dhabeji to Auto workshop at Karachi i/c Retransport by the help of 06 wheeler Truck i/c loading and un-loading and Cylinder linner stacking on wooden piece of Jute bags to avoid any damage and hire charges of 10 Ton capacity Crane.	25642	Job	25642

Total; 824642

824642/26 We hereby quoted Rs.

Resident Engineer Procurement Agency

1 six

r execution of above work and I/We hereby undertaking accept and open by Tender Opening Committee. Il clauses of SPPR-2010 and comply the Rules of KW&SB.

Signature of Contractor

With name of firm & Seal

Address M/s HiSSAAN Company Contact.

1-Tencer/Quotation received in scaled Cover

2- No cutting or overwriting found/cutting or overwriting female

3- Contractor has an of bid ampដូច្នា No....6906310

Contact #



BIDDING DATA

Name of Procuring Agency: (a).

Dhabeji (Pumping), KW&SB.

(b). Brief Description of Work: LOCAL MANUFACTURING OF TURBO CHARGER PLAIN & GUIDE BEARING AND BEARING SLEEVE FOR M.A.N. ENGINE NO.1 AT 1ST. PHASE PUMP HOUSE,

DHABEJI

Procuring Agency Address: (c)

Dhabeji Pump House, Dhabeji.

Estimate Cost (d).

On item rate basis.

Amount of Bid Security (e).

02% of Bid amount.

Period of Bid validity (f).

90 Days.

Venue, Time and Date of (g).

Bid Opening

The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block "B", 9th Mile, Karsaz, Karachi by 28.12.2011 at 2:00 PM.& Tender will be opened at 02.30 P.M. on same day & venue by the Tender Opening Committee

(h). Time for completion

10 Days.

(i). Liquidity damage 0.5% of Bid Cost per day of delay

Bid issued to Firm (i).

(k). Deposit Receipt No.

26-12-2011

Dated:

Rs.1,000/=

Amount:

MENDER CLERK

Finance Department K. W. & S.B.

IN Resident Engineer Dhabeji Division (PUMPING) KWESB

Authority issuing bidding Document.

JAME OF WORK:- LOCAL MANUFACTURING OF TURBO CHARGER PLAIN & GUIDE BEARING AND BEARING SLEEVE FOR M.A.N. ENGINE NO.1 AT 1ST. PHASE PUMP HOUSE, DHABEJI.

(B) Description and rate of Items based on Market (Offered rates)

Item	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
No.	Qiy.				Rupees
1.	02Nos.	Local Mfg. of turbo charger Bearing sleeve for MAN Engine G7V-40/60 from special alloy coating steel (loyees Grade 18 England) having composition carbon 3.2 to 3.5%, Silicon 1.8-2.0%, Manganese 0.5-08%, sulpher 0.04% Max, Phosphorus 0.5% Max chromium 0.02 to 0.3%, Molybdenum 0/2 to 0.3%.rest of material Pig iron workable to 600°C temp and 13500-15000 rpm having costing size dia 204mm and length 317mm, making overall dia solid shaft 110mm and length 220mm, making plain bearing portion dia 60mm, length 53, and making collar dia 107mm, length 11mm and making middle portion dia 65mm length 101mm, while making Guide portion dia 60mm, length 55mm, while making throughout inner dia hole 52mm from Guide bearing portion to last plain bearing side except 11.5mm length at this side inner dia 42mm width 11.5mm, other inside clearance dia 42mm, width 11.5, other inside clearance dia 54mm, length 10mm i/c making at this side keyways & making chamfered both side corner from inside hole i/c grinding polishing & lapping and case hardening and metal spray proces with molybdenum wire as per Germe standard and instruction of Engineer i charge.	182000	Each	364050
		Local Mfg. of Turbo charger (Plain & Guide) bearings form centrifugal casting bronze metal base alloy preferably coppelead, tin, zinc, manganese, Nickel ferrous Silicon, manganese, Arsenic, silver cobain proper composition and percentage avail high temp. 1094°F and 13000-1500 RPM and having specification size under:- Turbo Charger Plain Bearing. OD = 115mm, width 22mm at middle portion while one slot at middle portion for oil purpose having OD = 91mm, width 8mm i/c 03Nos. holes 3mm dia througher sleeve side OD = 89mm, width 8mm and	g r, co, lit to 000 as		

m Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
2. O2Sets	chord 15mm, internal dia of bearing 60mm throughout width 38mm one internal slot of corner for oil purpose exhaust side depth 7mm, width 3mm, One key slot at middle 19 x 10mm for super charger rotor as per sample & drawing. Turbo charger Guide Bearing. OD =115mm, width at middle 22mm at middle portion while one slot at middle for oiling purpose having OD = 95mm, width 5.5mm i/c 5 Nos. making hole 5mm dia dn 3mm dia throughout sleeve side dia 104mm, width 10mm and exhaust rotor side dia 89mm depth 10mm, internal dia of bearing 60mm depth 35mm, while sleeve side internal dia 65mm and depth 8mm, both front side bearing provided 12 grooves wedge shape for special lubricating one key lot at middle 19 x 10mm for super charger chamber rotor as per drawing and German Standard Plain & Guide Bearing.		Set	532684

Resident Engineer/Producement Agency

I/We hereby quoted Rs. 896684 execution of above work and I/We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB.

Signature of Contractor With name of firm & Seal

Address C-2 Park wien

1-Tender/Quotation received in scaled Cover and open by Tender Opening Committee.

and open by Tender Opening Committee.

2- No cutting or every and found/cutting

26/12/204....

Muller Bupsie

nas que 896684/11
(Rupees Ggu lac Ning) Carlburnel Ste

In and Ogly tour thy

AD(E4M) SE(DUE)) S.E(DUE)

RECEUM)

E (1P40)20 12/2



Name of Procuring Agency:

Dhabeji (Pumping), KW&SB.

Brief Description of Work:

MANUFACTURING & SUPPLYING OF SLIP RING SET FOR 1635KW H.T. MOTOR DHABEJI PUMP HOUSE, PROJECT, DHABEJI

Procuring Agency Address:

Dhabeji Pump House, Dhabeji.

d). **Estimate Cost**

C)

On item rate basis.

Amount of Bid Security e).

02% of Bid amount.

Period of Bid validity f).

90 Days.

Venue, Time and Date of (g).

Bid Opening

The Tender in sealed cover superscribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block "B", 9th Mile, Karsaz, Karachi by 28.12.2011 at 2:00 PM.& Tender will be opened at 02.30 P.M. on same day & venue by

the Tender Opening Committee

(h). Time for completion 15 Days.

(i). Liquidity damage 0.5% of Bid Cost per day of delay

Bid issued to Firm (j).

Deposit Receipt No. (k).

12-2011

Dated:

Rs.1,000/=

Amount:

Resident Engineer Dhaben Division (PUMPING)

SUKWASBANZ

Authority issuing bidding Document.

TENDER CLERK Finance Department K. W. & S.B.

E OF WORK:- MANUFACTURING & SUPPLYING OF SLIP RING SET FOR 1635KW H.T. MOTOR DHABEJI PUMP HOUSE, K-2 PROJECT, DHABEJI.

(B) Description and rate of Items based on Market (Offered rates)

a	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
	- Alle alle E			7,17	
1	02Jobs/	Local Mfg: of Slip ring bush from Floro	market in the second	Time 1 and 1	Market San Control
	Set	Carbon steel P.T.E.E solid staff having	A STATE OF THE PARTY OF THE PAR		20000
		outer Dia 204mm and length 324mm, with	100000	=	20000
110		pre-use machining having finished size			V - Control of the co
State		OD = 160mm and length 245mm i/c	4.		40000
ĺ		making key slot at internal Dia width of			4
		key slot 11mm, depth of key slot 5mm i/c			
		making chamfered at 45° of all corner and		1	
		making knurling at outer Dia sieeve for			
		rigid gripping the silicon Tellon bush as		Job/Set	
		per inet of Engineer in charge.		300/1500	
	02Jobs/	Local Mfg. current resistant 2583 Volt Slip		1	Market and the state of the sta
	Set	ring sleeve from asbestos, silicon and		Market Commencer	Land Land
	and desired	Teflon alloy by die casting at slip ring	7 (500		150000
	3	bush from out side bush having OD -	1 > 000		HV STORM
		305mm ID= 201mm and pre-use			
		machining with three spacer ring 50mm			
		thickness outer Dia 305mm and making			
		oten Dia outer 273mm and length 30mm			
		Three Nos: for Bronze bush 1/c making	İ		
		hole in rectangular shape for copper	1		
		connecter size 255mm length 30mm width	}		
		and 7mm thickness at each three spacer as		Job/Set	
		perinstruction of Engineer in charge		Job/Set	
3.	02Jobs	I I ocal Mfg of Slip ring outer bush at	appel lander.		and the second
J.	Set	outside of temp resistant sleeve from alloy	188	and the second	Newson and the second
	A STATE OF THE STA	bronze and copper by centrifugal casting	#(
	A.	having outer Dia 338mm and ID= 223mm	1000		30000
		and length 50mm at all three spacer 1/c pre	2		
		use machining having finished size	2		
		OD=325mm and $ID=223$ mm 1/c making	3		
		under cut depth 3mm, 03Nos at a distance	2		
		15mm each for capable to effort night	1		
		degree of protection against corons	d		
		discharge deformation aggressive gasse	S		
		and other environment such as tropical	11		
	C/	climate and extreme temperature as pe	ar	Y 1 /61 at	
	No.	instruction of Engineer in charge.		Job/Set	-
4	. 02Job	Local Mfg of Slip ring copper connector	or	and the same	and the same of
*†	Set	three rotor terminal at each spacer bronz	æ	N. Salah	I do m
	500	inserting and connect from 99.9% Coppe	er como		10000
		plate having length 225 mm thickness of	of 30 T		1
		plate 7mm, width 50mm 1/c making 1	· 1		
		shape length 35mm at outer end 1	/C		
		making 15mm hole i/c user ting all three	ee		
		groove at asbestos resistant bush ar	nd		
		connect with bronze bush as p	er	7.1.10	
		instruction of Engineer in charge.		Job/Se	t

750000

I	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
	02Jobs/ Set	Local Mfg slip ring connector from outside with rotor terminal from 99.9% copper laminated sheet thickness 7mm flexible in "L" shape total length 350mm, one end 37mm other bend length 57mm i/c making hole 15mm each top and	15000	para di managana di managan	30000
		bottom plate and fixing by nuts and bolts and wrapping insulated heat resistant cloth tape i/c high class varnishing complete as	***************************************	Job/Set	
	02Jobs/ Set	per instruction of engineer in charge. Local Mfg of heat absorbing shaft bush from alloy steel having solid shaft size 180mm and length 245mm i/c making and machining having finished size OD= 160mm and ID=100mm and length	34948	AND PROPERTY.	69896
		225mm i/c making key slot at outer Dia of sleeve size 11mm width, 10mm depth and length 225mm i/c fixing this bush at slip ring bush by press fit with key as per instruction of Engineer in charge.	h and the state of	Job/Set	4157877
	02Jobs/ Set	Assembling of all Parts Slip ring in accurate shape and sequence i/c testing commissioning with leak proof of current complete as per instruction of Engineer in charge.	1000	Job/Set	2000
		charge.		Total: Rs.	(86989

Resident Engineer/Procurement Agency Dhabel Division (JUMPING)


869896 for execution I/We hereby quoted Rs. Of above work and I / We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB! Quadration received in sealed Cover and open by Tender Opening Committee. 2- No cutting or everyniting found/cutting

Signature of Contractor

With name of firm & Seal

Contact#

Address C - 2



⁸100305

1 4 MAR 2012

Advocate Ledg, No. 1738

UERS DVENDOUSE

AGREEMENT


M/s. Hissan Construction,

and

Karachi Water & Sewerage Board.

The state of the s This agreement made on this 22nd day of Naych, 2012, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M) / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Hissan rstruction, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated 28.12.2011 for the work of "LOCAL MANUFACTURING & SUPPLY OF SPECIAL QUALITY CARBON BRUSHES FOR 250/275KVA POWER GENERATOR SETS AND P/F OF ENERGY SAVER BULBS AT PUMP SIDE / GAS GALLERY OF 1ST. PHASE PUMP HOUSE, DHABEJI". Estimated cost: (On item rate basis) under SPPR-2010. The total sanctioned amount is Rs.2,34,800/= (Rupees Two Lac Thirty Four Thousand Eight Hundred only) as evaluated by Procurement / Evaluation Committee-I, KW&SB vide Para-139/N duly approved by the Managing Director, KW&SB vide Para-141/N and concurred by the Finance Department, KW&SB vide Para-148 to 160/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.



3 MAR 2012

100688 ALIK

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to 1. 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.


IN WITNESS WHEREOF the said parties have set their respective hands on this 2>nelday May, 2012.

M/s. Hissan Construction, (Contractor)

RESIDENT ENGINEER DHABEJI (PUMPING) KW&SB SUPERINTENDING ENGINEER (P&F)-1, KW&SB

CHIEF ENGINEER (E&M) K.W.& S.B.

WITNESSES:



AGREEMENT


Between

M/s. Techno Services, and Karachi Water & Sewerage Board.

This agreement made on this 17th day of Mayol, 2012, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M) / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Techno Services, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated 28.12.2012 for the work of "COMPLETE OVERHAULING AND REPAIR / RECONDITIONING OF MAZDA TRUCK GL-4114 MODEL 1991 OF DHABEJI (PUMPING) Estimated cost: (On item rate basis) under SPPR-2010. The total sanctioned amount is Rs.3,11,875/= (Rupees Three Lac Eleven Thousand Eight Hundred Seventy Five only) as PAGE 1 OF 3

Mider (contractor)




evaluated by Procurement / Evaluation Committee-I, KW&SB vide Para-42/N duly approved by the Managing Director, KW&SB vide Para-44/N and concurred by the Finance Department, KW&SB vide Para-50 to 60/N as per Contractor's quoted amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice





The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (15) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 17/ day March, , 2012.


(Contractor)

RESIDENTENGINEER DHABEJI (PUMPING) KW&SB

SUPERINTENDING ENGINEER P&F)-1, KW&SB

CHIEF ENGINEER (E&M) K.W.& S.B.

WITNESSES:



Cence No 85, Shop No 3, Karsin Plaza Guishan-e-Ighal, Block-14, Karsin

Ms. SS 222 Date.

Prough with Address...

0 2 MAR 2012

SALEFIN Advocate

AGREEMENT

Between

M/s. Fechno Services, and Karachi Water & Sewerage Board.

Name of work:

COMPLETE OVERHAULING AND REPAIR / RECONDITIONING OF MAZDA TRUCK GL-4114 MODEL 1991 OF DHABEJI (PUMPING)

M/s. Te (Contractor)

RESIDEN' ENGWEER DHABEJI (PUMPING)

KW&SB



Paras

1.

2.

3.

4.

5.

6.



NOTE SHEET (Engineering Department)



Reference

Subject:- REQUEST FOR CANCELLATION OF EXPIRED FILES OF DHABEJI PUMPING STATION FOR THE YEAR 2011-12.

It is submitted that the Bid validity of following Three Tender Files have been Expired during fiscal year 2011-2012. The funds was booked during Concurrence of the files against the mentioned Head of Account.

The detail of Expired Files are as under:-

1. Mfg of Multiple Box Carbon M/s Indus Trading Co H/A 6123-44 Brush Holder & Rocker Set For 1635 KW Slip Ring Rs.5,93,596/-Type H.T Motor of K-2 P/H Dhabeji.

2. Repair / Maintenance of 1500mm M/s Indus Trading Co H/A 6123-41 Dia Main valve Gear Box Mechanism Housing of Rising Main No.5 of Pump Rs.6,00,191/-House Dhabeji.

3. Manufacturing and supply of Carbon M/s Shah Engg Works H/A 4024-16 Brushes for 1635 KW H.T Motor for Rawalpindi K-2 P/H Dhabeji.

The above Tender works were invited through Web Site or press under SPPR-2010 & after opening of Bid ,the period of Bid validity as per rule 38(1) of SPPR-2010 was 90 days which has expired.

Keeping in view of above, it is, requested to kindly obtain approval of the competent authority for Cancellation of above expired Tender works under rule 25 of SPPR-2010 and restoration of booked amount against above mentioned Head of Accounts by reverse process.

Submitted please.

SE(P&F-1) (INTEKHAB AHMED RAJPUT) No:-1417

Resident Engineer Dated:-31-5-2012 Dhabeji Division (Pumping) KW&SB

Forwarded and recommended for approval of Competent authority for para 4/N as requested by R.E Dhabeji (P). Submitted please.

Dy. Chief Engineer (E&M)

(Noor Muhammad Chohan) No. 958 /. Superintending Engineer Dated: 31-5-2012 P&F-1 Circle

Frankol & remedent KW&SB

The case is submitted for obtaining approval of M.D. KW&SB for cancellation

of Bids (Three work files) as the 90 days completed and expired under SPPRA Rules as the case forwarded by R.E. vide Para-1 to 4/N and recommended / forwarded by S.E. vide Para 6/N & recommended by D.C.E.(E&M) vide Para-8/N as per Rule-38 (5) of SPPR-2010, the all bids shall stand cancelled and a fresh bidding

process shall be invited, please.

(8) Hippy and as my visting CECENTRAL PARA 8/M C.E. (E&M)

by DMD (17)

Dholy Pupy 81alm, Din. offing Dhalozi. Cell NV 0323-2025 264

in Ta II bilinia in ordin in distrib o serolo 110.8.

195 **()**

~ 1: =

Ent.

Jun Just

S.A. NAMES DO DINEY
NOT PLEASE VIOLENTIAL STATES
ON Authority Court S. S.

OFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD



No.KW&SB/CE/E&M/2012/ 9.5 Dated: 26/g/2012

M/s. Hissan Construction, Contractor, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- REAPIR & RECONDITIONING OF CYLINDER LINNERS OF MAN ENGINE G7V-40/60 OF 1st. PHASE PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-125/N, your bid for the subjected work is hereby accepted for the sum of Rs.8,24,642/= (Rupees Eight Lac Twenty Four Thousand Six Hundred Forty Two only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-134/N and financially concurred by Finance Department, KW&SB vide Para-144 to 154/N duly approved by M.D., KW&SB vide Para-156/N. The expenditure is chargeable to B.G. No.4024-16 for the financial year 2011-2012.

There is now binding contract between KW&SB and M/s. Hissan Construction.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Hissan Construction.

Provide with the 02% @ Rs.8,24,642/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.2,480/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-I, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

ASADULLAH KHAN)
Chief Engineer (E&M)

Copy to:-

1. The D.C.E. (E&M), KW&SB.

- 2. The S.E.(P&F)-I, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- Office copy.

OFFICE OF THE RESIDENT ENGINEER (P) DEABEJI DIVISION. NO:-D.D.(P)/Acctts/2011-12//00> Dhabeji the 26th Merch.2012.

M/G. HISSAM CONSTRUCTION CONTRACTOR, KARACHI.

Subs-work order for the work repair & reconditioning of cylinder linner of M.A.N Engine G77-40/60 OF 1ST Phase Dhareji.

Your tender dated.28-12-2011 for Rs.8,24,642/worked out / evaluated by the procurement / evaluation
committee-I, has been approved by the Managing Director,
Karachi Water & Sewerage Board under SPPRA-2010.

The Finance Department has already been concurred and booked amounting to Rs.8,24,642/=

You are requested to please start the work and the date of commencement may be reckened with effect from 26-03-2012.

The work is to be completed within (10) days positively.

It is also mentioned here that the work is to be carried out as per Specification and Instruction of the Engineer-in-Charge.

5

RESIDENT ENGINEER DHABGJI DIVISION (FUMPING)

Cepy to.

- 1. The Chief Engineer (B&M) K.W.S.B Kerschi.
- 2. The Superintending Engineer (PEF-I) K.W.S.B Dhabeji.
- 3. The Assistant Director (Audit) K.W.S.B Karachi.
- 4. The Assistant Ex Engineer concerned Dhabeji.
- 5. The Spare copy for bill.

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

(15) Seto

KARACHI WATER AND SEWERAGE BOARD

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

			12.11 / 12
1)	NAME OF	THE ORGANIZATION / DEPTT.	NOESD DOWN
2)	PROVINC	IAL / LOCAL GOVT / OTHER	Datal Gove Depth
3)	TITLE OF	CONTRACT	09 (Neb. 10421) 10.6036/2011
4)	TENDER	NUMBER	- 1 (1) (1) (1) (1) (1)
5)		SCRIPTION OF CONTRACT	R/X of Carlader Consist Compage
6)	FORUM T	THAT APPROVED THE SCHEME	17 7 17 681.
7)	TENDER	ESTIMATED VALUE	
8)	(For civil	ER'S ESTIMATE works only)	/2 000
9)	ESTIMA?	TED COMPLETION PERIOD (AS P	ER CONTRACT) 6/2/36 PM
10) TENDER	OPENED ON (DATE & TIME)	28-12-2011 a(2:36 1111
11)	NUMBEI	OF TENDER DOCUMENTS SOLI	7100
	(Attach li	st of buyers)	★ 761.
12) NUMBE	R OF BIDS RECEIVED	TAVA
13) NUMBE	R OF BIDDERS PRESENT AT THE	
14	BID EVA (Enclose	ALUATION REPORT a copy)	Challed Cart
15	5) NAME A	AND ADDRESS OF THE SUCCESS	FULBIDDER Mis Hisson Const
16	6) CONTR	ACT AWARD PRICE	
1'	7) RANKII (i.e. 1 st , 1	NG OF SUCCESSFUL BIDDER IN I 2 nd , 3 rd EVALUATION BID).	2) Miksty Enterp
1	8) METHO	DD OF PROCUREMENT USED : - (n
	a)	SINGLE STAGE - ONE ENVELDE	PE PROCEDURE Domestic/ Local
	b)	SINGLE STAGE - TWO ENVELO	·
	c)	TWO STAGE BIDDING PROCED	URE
	d)	TWO STAGE - TWO ENVELOPE	BIDDING PROCEDURE
		PLEASE SPECIFY IF ANY OTH	ER METHOD OF PROCUREMENT WAS ADOPTED i.c.

19) APPROVING A	UTHORITY FOR AWARD OF CONTRA	ACT ND	KWESB.
	E PROCUREMENT WAS INCLUDED II		
21) ADVERTISEM	ENT :	v 1000	a /c49/.
i) SPPRA (If yes,	Website give date and SPPRA Identification No.)	Yes 5/PR/ 1D 60	36/24/1
ii) News F (If yes,	apers give names of newspapers and dates)	Yes	_
22) NATURE OF C	CONTRACT	No]	Domestic/ V Int.
23) WHETHER QU WAS INCLUD. (If yes, enclose	JALIFICATION CRITERIA ED IN BIDDING / TENDER DOCUMEN a copy)	UTS?	Yes No
24) WHETHER BE WAS INCLUD (If yes, enclose	D EVALUATION CRITERIA ED IN BIDDING / TENDER DOCUMEI a copy)	TS?	Yes No
25) WHETHER AL METHOD OTI	PPROVAL OF COMPETENT AUTHORI HER THAN OPEN COMPETITIVE BIDI	TY WAS DETAIN	Ycs No
26) WAS BID SEC	CURITY OBTAINED FROM ALL THE E	BIDDERS?	Yes V No
27) WHETHER TI BID / BEST E	HE SUCCESSFUL BID WAS LOWEST INVALUATED BID (in case of Consultanci	EVALUATED es)	Yes V No
28) WHETHER TO COMPLIANT	HE SUCCESSFUL BIDDER WAS TECH ?	INICALLY	Yes No
29) WHETHER N THE TIME O	IAMES OF THE BIDDERS AND THEIR FOPENING OF BIDS?	R QUOTED PRIC	Yes No No
CONTRACT?	EVALUATION REPORT GIVEN TO	BIDDERS BE	FORE THE AWARD OF

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	No Xo
32) ANY DEVIATION FROM SPECIFICATIONS GIV	VEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes
	No N't'
33) WAS THE EXTENSION MADE IN RESPONSE T (If yes, give reasons)	IME? Yes
	No Nz
34) DEVIATION FROM QUALIFICATION CRITERI (If yes, give detailed reasons.)	A Yes
	No No
35) WAS IT ASSURED BY THE PROCURING A BLACK LISTED?	Yes No
36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WI'BE ASCERTAINED REGARDING FINANCING (If yes, enclose a copy)	CIAL THE PROCURING AGENCY TO THE THATE PROCUREMENT? IF SO, DETAILS TO WIT, IF A BROAD: Yes No V
37) WERE PROPER SAFEGUARDS PROVIDED OF THE CONTRACT (BANK GUARANTEE ETC.)?	ON MOBILIZATION DVANCE PAYMENT IN Yes No V
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes
39)Date of Award of Contract:	2) Accells / 2011-12/ d1.26.
Signature & Official Stamp of Authorized Officer Opaber: 10	TURAS RAJPUT
OFFICE USE ONLY	AND A STATE OF THE





nor bo 85, Shop ha J. Karan Place

24 MAR 2012

TAUQEER AHMED SIDDIQUI

<u>AGREEMENT</u>


M/s. Hissan Construction, Karachi Water & Sewerage Board.

This agreement made on this 26 day of MARCH 2012, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M) / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Hissan Construction, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated 28.12.2011 for the work of "REPAIR & RECONDITIONING OF CYLINDER LINNERS OF MAN ENGINE G7V-40/60 OF 1ST. PHASE PUMP HOUSE, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is Rs.8,24,642/= (Rupces Eight Lac Twenty Four Thousand Six Hundred Forty Two only) as evaluated by Procurement / Evaluation Committee-I, KW&SB vide Para-134/N and concurred by the Finance Department, KW&SB vide Para-144 to 154/N duly approved by the Managing Director, KW&SB vide Para-156/N as per Contractor's quoted rate / amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a

PAGE 1 OF 2



lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this Adam MARCH, 2012.

M/s. Hissan Construction, (Cuntractur) RESIDENT\ENGINEER DHABEJI (PUMPING) KW&SB superinvending engineer (P&F)-1, KW&SB

MARACH

CHIEF ENGINEER (E&M) K.W.& S.B.

alm & Co.

WITNESSES:

2. Makem of

GE 2 OE 2

OFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD



No.KW&SB/CE/E&M/2012/ 17/0 Dated: 247-3 ~ 2012

M/s. Mukhtar Enterprises, Contractor, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT: LOCAL MANUFACTURING OF TURBO CHARGER PLAIN & GUIDE BARING AND BEARING SLEEVE FOR M.A.N. ENGIE NO.1 AT 1ST. PHASE PUMP HOUSE, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-51/N, your bid for the subjected work is hereby accepted for the sum of Rs.8,96,684/= (Rupees Eight Lac Ninety Six Thousand Six Hundred Eighty Four only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-61/N and financially concurred by Finance Department, KW&SB vide Para-70 to 80/N duly approved by M.D., KW&SB vide Para-82/N. The expenditure is chargeable to B.G. No.4024-16 for the financial year 2011-2012.

There is now binding contract between KW&SB and M/s. Mukhtar Enterprises.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Mukhtar Enterprises.

Provide with the 02% @ Rs.8,96,684/= of above cost as performance—security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumping) Division Office for execution of Agreement, the value of Stamp paper will be Rs.2,700/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-I, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

(ASADULLAH KHAN) Chief Engineer (E&M) 4 K. W. & S. B.

Copy to:-

1. The D.C.E. (E&M), KW&SB.

- 2. The S.E.(P&F)-I, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- Office copy.

OFFICE OF THE RESIDENT ENGINEER (P) BHAREJI DIVISION. NO:-D.D.(P)/Acette/2011-12/990 Bhabeji the 2/th March. 2012.

M/S. MUNITAR INTREPRIESS CONTRACTOR, KARACHI.

> Sub:-Work order for the work local manufacturing of Turbo charger plain & guide bearing and bearing Sleeve for m.a.m engine mo.1. At 197 phase Dealeji.

Your tender dated.28-12-2011 for Rs.8,96,684/worked out / evaluated by Procurement / evaluation
committee-I, has been approved by the Managing Director
Egrachi Vater & Sewerage Board under SPPRA-2010.

The Finance Department has already been concurred and booked amounting to Rs.8,96,684/-.

You are requested to please start the work and the date of commencement maybe reckened with effect from 24-03-2012.

The work is to be completed within (10) days positively.

It is also mentioned here that the work is to be carried out as per Specification and Instruction of the Engineer-in-Charge.

Copy to,

RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

- 1. The Chief Engineer (E&M) K.W.S.B Karachi.
- 2. The Superintending Engineer (PAF-I) K.W.S.B Dhabeji.
- 3. The Assistant Director (Audit) K.W.S.B Karachi.
- 4. The Assistant Er Engineer concerned Dhebeji.
- 5. Spare copy for bill.

RESIDENT ENGINEER
DHABEJI DIVISION (PUMPING)

KARACHI WATER AND SEWERAGE BOARD


CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		THE STREET STREET	KWE	5B
1) -		FITHE ORGANIZATION / DEPTT.	Kelal Govi	Sept.
2)		CIAL / LOCAL GOVT/ OTHER		tenance
3)		FCONTRACT	03 (104×1)	13.6036/2011.
4)		NUMBER		two plan & Guide Berry
5)		ESCRIPTION OF CONTRACT	xoce My of 1	1-1165B
6)	FORUM	THAT APPROVED THE SCHEME		7.7.7.
7)	TENDER	CESTIMATED VALUE	<u> </u>	<u>/xc/2</u>
,	(For civi)	ER'S ESTIMATE works only)		
9)	ESTIMA	TED COMPLÉTION FIRMOD (AS P	ER CONTRACT)	2 13 1 D M
		OPENED ON (DATE & TIME)	<u> 28-12-21</u>	<u>ac 2:30 +///.</u>
	NUMBE	R OF TENDER DOCUMENTS SOLE ist of buyers)) <i></i>	
12)	NUMBE	R OF BIDS RECEIVED	<u> </u>	<u> </u>
13)	NUMBE	R OF BIDDERS PRESENT AT THE	TIME OF OPENING OF	BIDS _ TIVE
		ALUATION REPORT		enclosed.
15)	NAME	AND ADDRESS OF THE SUCCESS! \cdot	TUL MIDDER AM	C 80/1901
16)	CONTR	ACT AWARD PRICE		S. 8,96,689/s'
17)	RANKE (i.e. 1º. :	NG OF SUCCESSFUL BIDDER IN E 2 ^{cd} , 3 ^{cd} EVALUATION BID).	VALUATION REPORT	Hossen Const
18) METH	DD OF PROCUREMENT USED : - (T	lek one)	
	a)	SINGLE STAGE - ONE ENVELOP	E PROCEDURE	Damadie/ Laza!
	b)	SINGLE STAGE - TWO ENVELOR	E PROCEDURE	
	c)	TWO STAGE BIDDING PROCEDU	RE	
	ď)	TWO STAGE - TWO ENVELOPE I	BIDDING PROCEDURE	
		PLEASE SPECIFY IF ANY OTHER		

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT MID KWEYB
20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN? Yes No No
21) ADVERTISEMENT:
i) SPPRA Website (If yes, give date and SPPRA Identification No.) Yes SPPRA - 10491. ID No 6036/2011 No
ii) News Papers (If yes, give names of newspapers and dates) No
22) NATURE OF CONTRACT
23) WHETHER QUALIFICATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) Yes No
24) WHETHER BID EVALUATION CRITERIA WAS INCLUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)
25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes No No
26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS? Yes No No
27) WITHETHER THE SUCCESSPUL BID WAS LOWEST EVALUATED BID / BEST EVALUATED BID (in case of Consultancies)
28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY Yes No No COMPLIANT?
29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TIME OF OPENING OF BIDS? Yes No No
30) WHETHER EVALUATION REPORT GIVEN TO BEDDERS BEFORE THE AWARD OF
CONTRACT? (Attach copy of the bid evaluation report) Ves No


 ANY COMPLAINTS RECEIVED (If you result thereof) 	Y 2 ·
	No
32) ANY DEVIATION FROM SPECIFICATIONS OF	VIN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)	Yal
	No No
33) WAS THE EXTENSION MADE IN RESPONSE TO (15 yes, give reasons)	11ME? Yes
	Se No
34) DEVIATION FROM OVALIFICATION CRITERS (If yes, give detailed tensors)	JA V.S
	No No
19) WAS IT ASSURED BY THE PROCERNISMS BLACK LISTED?	SENCY THAT THE SPLECTED FIRM IS NOT YES NO.
36) WAS A VISIT MADE BY ANY OFFICER/OFFI SUPPLIER'S PREMISES IN CONNECTION WITH BE ANCENTAINED REGARDING FINANCING (If yes, enclose a copy)	thácké prosurement? If so, detabls to
37) WERE PROPER SAFEGUARDS PROVIDED C THE CONTRACT (BANK GUARANTEE ETC.)?	DN MBILIZARION ADVANCE PAYMENT IN Yes No N
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes 🗸
39)Date of Award of Contract: D.D.)/ACH5/2c/1-12/ d-24-3
Signature & Official Stamp of Authorized Officer NTEKHAR AUMED R	AJPUT
Resident Engine	Waldoi



2010. The total sanctioned amount is Rs.8,96,684/= (Rupees Eight Lac Ninety Six Thousand Six Hundred Eighty Four only) as evaluated by Procurement / Evaluation Committee-I, KW&SB vide Para-61/N and concurred by the Finance Department, KW&SB vide Para-70 to 80/N duly approved by the Managing Director, KW&SB vide Para-82/N as per Contractor's quoted rate / amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Moncy on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.





The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this 26day MARCH, 2012.

M/s. Mukhtar Enterprises, (Contractor)

H/S Sain & co.

RESIDENT ENGINEER DHABEJI (PUMPING) KW&SB SUPERINTENDING ENGINEER (P&F)-1, KW&SB

CHIEF ENGINEER (E&M) K.W.& S.B.

WITNESSES:

_____ 2

Mahama J. (8h. 4. of

Nageon Cop

PAGE 3 OF 3

OFFICE OF THE RESIDENT ENGINEER (P) DHABEJI DIVISION. NO:-D.D.(P)/Acetts/2011-12/99/ Dhabeji the 4 The March, 2012.

M/S. MUKHTAR ENTERPRISES CONTRACTOR. KARAGHI.

> Sub:-WORK ORDER FOR THE WORK MANUFACTURING AND SUPPLY OF SLIP RING SET FOR 1635 K.W.H.T MOTOR FOR K-2 PUMP HOUSE DHABEJI.

Your tender dated.28-12-2011 for Rs.8,69,896/worked out / evaluated by producement / evaluation committee
I, has been approved by the Managing Director, Karachi Water
& Sewerage Board under SPPRA-2010;

The Finance Department has already been concurred and booked smounting to Rs.S.69.896/-.

You are requested to please start the work and the date of commencement may be reckoned with effect from 24-03-2012;

The work is to be completed within (15) Days positively.

It is also mentioned here that he work is to be carried out as per Specification and Instruction of the Engineer-in-Charge.

An

RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

Copy to.

- 1. The Chief Engineer (E&M) K.W.S.B Karachi.
- 2. The Superintending Engineer (P&F-I) K.W.S.B Dhabeji.
- 3. The Assistant Director (Audit) K.W.S.D Kerachi.
- 4. The Assistant Ex Engineer concerned Dhabeji.
- 5. The Spare copy for bill.

RESIDENT ENGINEER
DHABEJI DIVISION (FUMPING)

19) APPR	OVING AUTHORITY FOR AWARD OF CONTRACT	1.D KNESB
	THER THE PROCUREMENT WAS INCLUDED IN ANNUA	
21) ADVE	ERTISEMENT:	PPKA 10421
i)	SPPRA Website (If yes, give date and SPPRA Identification No.) No	10.6036/2011
ii)	News Papers (If yes, give names of newspapers and dates) No	
22) NATU	JRE OF CONTRACT	Demosics V Int.
WAS	THER QUALIFICATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUMENTS? s, enclose a copy)	Yes No
WAS	THER BID EVALUATION CRITERIA INCLUDED IN BIDDING / TENDER DOCUMENTS? s, enclose a copy)	Yes No
25) WHE MET	THER APPROVAL OF COMPETENT AUTHORITY WAS CHOOL OTHER THAN OPEN COMPETITIVE BIDDINGS	Yes No No
26) WAS	BID SECURITY OBTAINED FROM ALL THE BIDDERS?	Yes V No
27) WHE BID /	THER THE SUCCESSFUL BID WAS LOWEST EVALUAT BEST EVALUATED BID (in case of Consultancies)	ED Yes V No
	THER THE SUCCESSFUL BIDDER WAS TECHNICALLY IPLIANT?	Yes No
29) WHE	ETHER NAMES OF THE BIDDERS AND THEIR QUOTE TIME OF OPENING OF BIDS?	D PRICES WERE READ OUT AT Yes No
CON	ETHER EVALUATION REPORT GIVEN TO BIDDER ITRACT? ich copy of the bid evaluation report)	Yes No No
		·

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes	
X. 3. 7	No	No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN	IN THE TENDE	R NOTICE / DOCUMENTS
(If yes, give details)	Yes	
	No	No
33) WAS THE EXTENSION MADE IN RESPONSE TIM (If yes, give reasons)	E? Yes	
	No	Ni
34) DEVIATION FROM QUALIFICATION CRITERIA (If yes, give detailed reasons.)	Yes	
	No	NO
35) WAS IT ASSURED BY THE PROCURING ASE BLACK LISTED?		103 [] V [P 3
36) WAS A VISIT MADE BY ANY OFFICEIVOFFICE SUPPLIER'S PREMISES IN CONNECTION WITH BE ASCENTAINED REGARDING FINANCING OF (If yes, enclose a copy)		
37) WERE PROPER SAFEGUARDS PROVIDED ON THE CONTRACT (BANK GUARANTEE ETC.)?	MOBILIZATIO	Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes	
39)Date of Award of Contract:	Acces / 20	11-12/ CH 24-3
Signature & Official Stamp of Authorized Officer Resident Francis	JPUT FING)	
OFFICE USE ONLY		

CFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M/2012/ 99

M/s. Mukhtar Enterprises. Contractor, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

MANUFACTURING & SUPPLYING OF SLIP RING SET FOR 1635KW SUBJECT:-H.T. MOTOR DHABEJI PUMP HOUSE, K-2 PROJECT, DHABEJI

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-55/N, your bid for the subjected work is hereby accepted for the sum of Rs.8,69,896/= (Rupees Eight Lac Sixty Nine Thousand Eight Hundred Ninety Six only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-64/N and financially concurred by Finance Department, KW&SB vide Para-70 to 80/N duly approved by M.D., KW&SB vide Para-82/N. The expenditure is chargeable to B.G. No.4024-16 for the financial year 2011-2012.

There is now binding contract between KW&SB and M/s. Mukhtar Enterprises.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Mukhtar Enterprises.

Provide with the 02% @ Rs.8,69,896/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (Pumpirg) Division Office for execution of Agreement, the value of Stamp paper will be Rs.2,620/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-I, KW&SB.


In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

(ASADULLAH KHAN) Chief Engineer (E&M)

Copy to:-

1. The D.C.E. (E&M), KW&SB.

- 2. The S.E.(P&F)-I, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith,
- The Director Accounts, KW&SB.
 The A.D. (LFA), KW&SB.
- Office copy.



AGREEMENT

Between


M/s. Mukhtar Enterprises, and <u>Karachi Water & Sewerage Board.</u>

This agreement made on this Aday of MRCW 2012, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M) / S.E. (P&F)-1, KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Mukhtar Enterprises, Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and marked 1/2 dated 28.12.2011 for the work of "MANUFACTURING & SUPPLYING OF SLIP RING SET FOR 1635KW H.T MOTOR DHABEJI PUMP HOUSE, K-2 PROJECT, DHABEJI". Estimated cost: (On Item rate basis) under SPPR-2010. The total sanctioned amount is

A

PAGE 1 OF 3



Rs.8,69,896/= (Rupees Eight Lae Sixty Nine Thousand Eight Hundred Ninety Six only) as evaluated by Procurement / Evaluation Committee-I, KW&SB vide Para-64/N and concurred by the Finance Department, KW&SB vide Para-70 to 80/N duly approved by the Managing Director, KW&SB vide Para-82/N as per Contractor's quoted rate / amount, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted to be refunded after three months of satisfactory completion of the work.

The payment to be made by KW&SB to the contractor as per prevailing legal/codal practice

A

PAGE 2 OF 3



The Contractor due hereby bind themselves their heirs successors / legal representatives and assignee to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (15) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this day Meach, 2012.

M/s. Mukhtar Enterprises, (Contractor) RESIDENT ENGINEER DHABEJI (PUMPING) KW&SB SUPERINTENDING ENGINEER (P&F)-1, KW&SB

CHIEF ENGINEER (E&M) K.W.& S.B.

WITNESSES:

___ 2

Nosaca Cab

KARACHI WATER AND SEWERAGE BOARD

CONTRACT EVALUATION FORM


TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

		F THE ORGANIZATION / DEPTT.	KWESB
Control of		CIAL / LOCAL GOVT / OTHER	docu Gove Deptt.
			Repair / Reconditioning & O/H.
	(4 4 T . ST - 1)	F CONTRACT	07 (10421-10.6036/2011.
000		NUMBER	Complete O/H and R/R of Mida SL-411
0.15		ESCRIPTION OF CONTRACT	M.D. KWESB
		THAT APPROVED THE SCHEME	P. 273 900/2
1		ESTIMATED VALUE	
	(For civil	ER'S ESTIMATE works only)	
9)	ESTIMA	TED COMPLETION BERIOD (AS P	
10)	TENDER	OPENED ON (DATE & HIME)	20 /2 20 //
11)		R OF TENDER DOCUMENTS SOLI	_
12)	NUMBE	R OF BIDS RECEIVED	TINO
13)	NUMBE	R OF BIDDERS PRESENT AT THE	TIME OF OPENING OF BIDS TWO.
		ALUATION REPORT	enclosed.
	(Enclose		A J = C
15)	NAME /	AND ADDRESS OF THE SUCCESSI	FULBIDDER M/s. Techno Sevice.
		ACT AWARD PRICE	Ks. 541875/2
17)	RANKII (i.e. 1 st ,	NG OF SUCCESSFUL BIDDER IN E 2 nd , 3 rd EVALUATION BID).	(2) M/St Yasin Entery.
18) МЕТНО	DO OF PROCUREMENT USED: - (1	Tick one)
	a)	SINGLE STAGE - ONE ENVELOP	PE PROCEDURE Dombstic/ Local
	b)	SINGLE STAGE - TWO ENVELOR	PE PROCEDURE
	c)	TWO STAGE BIDDING PROCEDU	URE
	d)	TWO STAGE - TWO ENVELOPE	BIDDING PROCEDURE
		PLEASE SPECIFY IF ANY OTHE EMERGENCY, DIRECT CONTRACTOR	ER METHOD OF PROCUREMENT WAS ADOPTED i.e. ING ETC. WITH BRIEF REASONS:

20) 1111	THER THE PROCURE	MENT WAS INC	LUDED IN ANN	Yes No No
21) ADVI	ERTISEMENT:			
i)	SPPRA Website		Yes	SPARA SNO-10421- 10 No. Gob3/2011.
	(If yes, give date and	I SPPRA Identifica	tion No.) No	
ii)	News Papers			
	(If yes, give names o	f newspapers and o	dates) Yes	
		B	No	
	A B		[
22) NATU	JRE OF CONTRACT			Domingto Int.
23) WHE	THER QUALIFICATION	N CRITERIA		
	INCLUDED IN BIDDII s, enclose a copy)	NG / TENDER DO	OCUMENTS?	
	1			Yes No No
24) WHE	THER BID EVALUATI	ION CRITERIA	A STATE OF THE STA	
	INCLUDED IN BIDDII , enclose a copy)	NG / TENDER DO	CUMENTS?	Yes No
25) WHET METI-	THER APPROVAL OF HOD OTHER THAN OF	COMPETENT AU	JTHORITÍÝ WAS	S OBTAINED FOR USING A
		, bit comi bitit	. C DICO (10 Care	Yes No
26) WAS	BID SECURITY OBTA	VINED FROM AL	L THE BIDDER:	S? Yes No No
		S. S. ANNY		
	THER THE SUCCESSE BEST EVALUATED B			ATED Yes I No
Ditt.	ocor Evileovires s	no (in case of con	suitancies)	
	THER THE SUCCESSF	UL BIDDER WA	S TECHNICALL	Y Yes I No
COMP	LIANT?			
9) WHE1	THER NAMES OF TH	F RIDDERS AND	THEIR OBOTI	ED PRICES WERE READ OUT AT
THET	IME OF OPENING OF	BIDS?	, man quon	Yes No No
O MALIES	CHED ENALTHMEN			
	TIER EVALUATION	REPORT GIVE	N TO BIDDE	RS BEFORE THE AWARD OF



OFFICE OF THE CHIEF ENGINEER (IP&D) KARACHI WATER & SEWERAGE BOARD



No.AO/CE(E&M)/KW&SB/2011/ 49

2011

BID OPENING REPORT

Name of Procuring Agency: 1.

Tender Reference: 2.

3. Name of Work:

4. Method of Procurement:

Tender Published: 5.

Total Bids Documents sold: 6.

Total Bids Received: **Technical Bid Opening Date**

(if applicable)

No. of Bid Technically Qualified

(if applicable):

10. Bid rejected:

Financial Bid Opening Date: 11.

Bid Evaluation Report: 12.

Karachi Water & Sewerage Board

SPPRA Website Serial No.10421 and ID No.6036/2011

COMPLETE OVERHAULING AND REPAIR / RECONDITIONING OF MAZDA TRUCK GL-4114 MODEL 1991 OF DHABEJI DIVISION (P).

Through (Single Envelope System)

Website.

Two

Two

NA (Provide details in separate form)

NA

28.12.2011

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Comparison with Estimated Cost	Ranking in terms of Cost	Fleason of Acceptance / Rejection	Remarks
1.	M/s Techno Services	Rs.3,11,875/=	13.86% above	1 st	Substantially Fesponsive	
2.	M/s. Yasin Enterprises	Rs.3,39,000/=	23.77% above	2 nd	Substantially Fesponsive	-

The concerned bidder is being informed accordingly.

M/s. Techno Services is the lowest bidder and quoted 13.8646% above of Engineer's estimate.

Accounts Officer(E&M)

Member / Secretary

(Tausif Jawaid) Superintending Engineer(E&M) Design L Member

(Noor Muhammad Chohan) Superintending Engineer (P&F) -1 /

Member

(Asad Ullah Khan) Chief Engineer (E&M)

Member

Director (CB) SPPRA, (G.O.S.)

With a request for upload / hoist to the website of SPPRA Authority.

(Fareed Ahmed Soomro Chief Engineer (IP&D) Convener



OFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M/2012/20 Dated: 05 -5 - 2012

M/s. Techno Services, Contractor, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- COMPLETE OVERHAULING AND REPAIR / RECONDITIONING OF MAZDA TRUCK GL-4114 MODEL 1991 OF DHAEEJI DIVISION (PUMPING)

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-33/N, your bid for the subjected work is hereby accepted for the sum of Rs.3,11,875/= (Rupees Three Lac Eleven Thousand Eight Hundred Seventy Five only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-42/N duly approved by M.D., KW&SB vide Para-44/N and financially concurred by Finance Department, KW&SB vide Para-50 to 60/N. The expenditure is chargeable to B.G. No.6122-02 for the financial year 2011-2012.

There is now binding contract between KW&SB and M/s. Techno Services.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Techno Services.

Provide with the 02% @ Rs.3,11,875/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (P) Division Office for execution of Agreement, the value of Stamp paper will be Rs.940/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-1, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

(ASADULI.AH KHAN) Chief Engineer (E&M) 4 K. W. & S. B.

Copy to:-

The D.C.E. (E&M), KW&SB.

- 2. The S.E.(P&F)-1, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- 5. Office copy.



STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(N.I.T. Sr. No.07)

Name of work: -

COMPLETE ENGINE OVERHAULING AND REPAIR /
RECONDITIONING OF MAZDA TRUCK GL-4114
MODEL 1991 OF DHABEJI DIVISION (PUMPING)

Name of Offices:

 Chief Engineer (E&M) KW&SB. Contact #

Off: Fax: 021-99245027 021-99245028

 Resident Engineer, Dhabeji (Pumping), KW&SB

Contact #

0323-2025264

BIDDING DATA

(a). Name of Procuring Agency: Dhabeji (Pumping),KW&SB. Brief Description of Work: (b). COMPLETE ENGINE OVERHAULING AND REPAIR / RECONDITIONING OF MAZDA TRUCK GL-4114 MODEL 1991 OF DHABEJI DIVISION (PUMPING) Procuring Agency Address: (c) Dhabeji Pump House, Dhabeji. (d). Estimate Cost On item rate basis. Amount of Bid Security (e). 02% of Bid amount. (f). Period of Bid validity 90 Days. (g). Venue, Time and Date of The Tender in sealed cover superscribed with Bid Opening the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block "B", 9th Mile, Karsaz, Karachi by 28.12.2011 at 2:00 PM.& Tender will be opened at 02.30 P.M. on same day & venue by the Tender Opening Committee (h). Time for completion 15 Days. (i). Liquidity damage 0.5% of Bid Cost per day of delay Bid issued to Firm Ms. Techno Services. (j). Deposit Receipt No. (k). Dated: 26-12-2011 Amount: Rs.500/=

> Finance Department Authority isseling bidding Document.

Resident Engineer

(Dhaben Division (FUMPING)

NAME OF WORK:- COMPLETE ENGINE OVERHAULING AND REPAIR /
RECONDITIONING OF MAZDA TRUCK GL-4114 MODEL 1991
OF DHABEJI DIVISION (PUMPING)

(B) Description and rate of Items based on Market (Offered rates)

Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	01Job	Overhauling of Engine by complete dismantling and replacement of sleeves, rings, piston, big end bearing, main bearing, bushes, valves seals, i/c machining head block and replacement of all seals, gasket complete i/c timing belt, V-Belt etc. (all parts Genuine Japan) i/c assembling & testing complete.	64500/,	Job	64500.00
2.	01Job	Reconditioning of fuel pump i/c replacement of defective parts: plunger, barrel nozzle, injector Nozzle, injector pin, (all Genuine) i/c assembling and testing complete.	1600/	Job	160an
3.	01Job	Reconditioning of Gear Box, Clutch mechanism by repair / replacement of bearing, catcher, fingers, gear, gear lock, seals, washers and other necessary parts (all Genuine) i/c assembling and testing complete	17800/	Job	17800.00
4.	01Job	Reconditioning / repair of clutch plats, pressure plate i/c replacement of deteriorated parts i/c assembling & testing complete.	6800/.	Job	6800.00
5.	01Job	Reconditioning of self i/c replacement of seals, washers, self gear big carbon brushes, bearing, pinion Gear (Genuine) i/c assembling and testing complete	8800/.	Job	8800.cm
6.	01Job	Repair / reconditioning 12 Volts, Generator i/c replacement of deteriorated and defective parts (Genuine) carbon brushes, bearing, kada, Armature, winding i/c slip ring complete assembling.	3200/,	Job	3200.00
7.	01Job	Replacement of Cross transmission shaft (Genuine).	1650/-	Job	1650.00
8.	01Job	Replacement of Central bearing with rubber bush complete.	1125/-	Job	1125.00
9.	01Job	Replacement of wheel king pin for Two wheels.		Job	1600.00
10.	04Jobs	Replacement of shock observer front side and back side. (Genuine) i/c stud with fixing complete.	4300/-	Job	17200.00
11.	01Job	Repair / reconditioning of Kamani / patta i/c replacement of Kamani middle size 08 Nos. both side and 08Nos. bush Genuine.	10209,	Job	10200-00

No.	Qty.	Description of item to be executed at site	Rate	Unit	
12.	01Job	Providing & Fixing of Water body i/c temperature switch with assembling Japan made.	3500/	Job	Rupees
13.	01Job	Replacement of radiator (Allwin Brand) 05 Nali, i/c replacement top & bottom plate	11500/-	Job	11500-50
14.	OlJob	Repair of brake system by polishing of wheel cylinder, /drum and replacement of Master cylinder wheel cylinder springs Lock, brake shoes, rubber washers, leather, & conical bearing 04Nos.at 04 Wheels and refixing, setting & testing complete.	18200/	Job	18200.00
15.	OlJob	Replacement of Rubber bush of Cabin 02Nos. foundation Engine bolt 02Nos. Genuine.	1300/-	Job	1300.00
16.	01Job	P/F Frone Wind screen i/c rubber channel, side glass, door lock, side glass, i/c slider complete assembly i/c replacement side cover harward i/c clip complete.	9000/-	Job	9000.00
17.	01Job	Replacement of Electric wiring compete i/c replacement head light 04 Nos. indicating light with cover front & back switches, flashers holder, horn complete.	13500/_	Job	138000
18.	01Job	P/F Hand brake system with cable wire complete.	3500/-	Job	3500.00
19.	01Job	Replacement of panel wiring, oil switch, speedometer cable, temp: switch with sensor, Engine Choke all Genuine.	4000/-	Job	4000.00
	01No.	P/F Exide Battery 195Amps. With battery terminal.	13000/_	Each	13000.00
21.	01Job	Complete Denting & painting Cabin & back side.	74000/		74000/-
				Job Total: Rs.	311875.00

Residenț	Engineer/Producement Agency
I/We hereby quoted Rs. 31187500 for execution Of above work and I/We hereby undertaking accept all clauses of SPPR-2010 and comply the Rules of KW&SB. Signature of Contractor With name of firm & Seal Address MS Techno Sevices	Engineer/Producement Agency Index Decision of Marking and Cover and open by Territor Continuities. 2. No cutting or everyables a districting of bid arrows to the Cover and Co
AO(EUM) SE(DUF) SE(DUF) CF(F)	Seunty him Onto



KARACHI WATER AND SEWERAGE BOARD

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

	KW&SB.
1) NAME OF	THE ORGANIZATION / DEPTT. Jocal GOVE SEPA.
	CIAL/LOCAL GOVT/OTHER Repair / Mantenance.
	CONTRACT 0/ (10/21 10-6036/2011.
4) TENDER	NUMBER docal M/g Guide Automizer/Automizer P/1
5) BRIEF DI	ESCRIPTION OF CONTRACT AND KWESB
	THAT APPROVED THE SCHEME Rs. 720,797/2
8) ENGINE	ER'S ESTIMATE
(For civil	works only)
9) ESTIMA	TED COMPLETION PERIOD (AS PER CONTRACT) 15 Days.
10) TENDER	OPENED ON (DATE & TIME)
11) NUMBE	R OF TENDER DOCUMENTS SOLD ///VO
(Attach l	ist of buyers) Two
12) NUMBE	OF BIDS RECEIVED
13) NUMBE	R OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDD
	ALUATION REPORT enclosed.
(Enclose	a copy)
15) NAME	AND ADDRESS OF THE SUCCESSFUL BIDDER
	· B 08 27 820/2
	RACT AWARD PRICE
17) RANK	ing of successful BIDDER IN EVALUATION REPORT / Yasin Suleip
(i.e. 1st	2rd, 3rd EVALUATION BID).
10) METI-	OD OF PROCUREMENT USED: - (Tick one)
	SINGLE STAGE - ONE ENVELOPE PROCEDURE Domestic/ Local
a)	SINGLE STAGE - ONE BITTED ST
	SINGLE STAGE - TWO ENVELOPE PROCEDURE
b)	
c)	TWO STAGE BIDDING PROCEDURE
d)	TWO STAGE - TWO ENVELOPE BIDDING PROCEDURE
	PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED I.E
	EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

			VING AUTHORITY FOR AWARD OF CONTR		
	20) WHETI	HER THE PROCUREMENT WAS INCLUDED I	N ANN	YUAL PROCUREMENT PLAN? Yes No No
	21		RTISEMENT:		
7 - X			entropiases (Symposium Symposium Sym	Yes	SPPRA SNO. 10421
		i)	SPPRA Website (If yes, give date and SPPRA Identification No.)		DNO 6036/2011
			() - , as g and and of 1 for identification (vo.)	No	000/ 20/1
		ii)	News Papers		
			(If yes, give names of newspapers and dates)	Yes	
				No	
-	27	NIATIID	Por contract		
4	-)	NATUR	E OF CONTRACT		Local V Int.
2	3)	WHETH	IER QUALIFICATION CRITERIA		
		WASIN	CLUDED IN BIDDING / TENDER DOCUMENT	TS?	
		(11 yes, e	nclose a copy)		Yes No
2	8 Y	WHITTH	CD DID EVALUATION OF	A	
-	7)	WASIN	ER BID EVALUATION CRITERIA CLUDED IN BIDDING / TENDER DOCUMENT	165	Yes No No
8. 1		(If yes, e	nclose a copy)	1	
			*		7
2:	5)	WHETH	ER APPROVAL OF COMPETENT AUTHORIT D OTHER THAN OPEN COMPETITIVE BIDDI	WAS	OBTAINED FOR USING A
			DOLLER LITTLE OF EN COMPETITIVE RIDDI	NG	Yes No V
26	5)	WASBII	D SECURITY OBTAINED FROM ALL THE BIE	ULEDE	
				2121010	Yes No
22	7)	WHETH	ER THE SUCCESSFUL BID WAS LOWEST EV		
	,	BID / BE	ST EVALUATED BID (in case of Consultancies)	ALUA	TED Yes V No
			eta a la		
28	3)	WHETH	ER THE SUCCESSFUL BIDDER WAS TECHNI	CALL	Y Yes No
		COMPLI	ANT?		
29)	WHETHI	ER NAMES OF THE BIDDERS AND THEIR Q	UOTE	D PRICES WERE READ OUT AT
		THETIM	IE OF OPENING OF BIDS?		Yes No
.30)	WHETHI	ER EVALUATION REPORT GIVEN TO B	HADDE	DEPOSIT OF THE PROPERTY OF THE
	- 3	CONTRA	C1 !	HADER	S BEFORE THE AWARD OF
+100	- ((Attach co	ppy of the bid evaluation report)		Yes a No
					169 [1/10]

1297W

31) ANY COMPLAINTS RECEIVED (If yes, result thereof)	Yes
	No No
32) ANY DEVIATION FROM SPECIFICATIONS GIVEN	IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)	Yes
	No NO
33) WAS THE EXTENSION MADE IN RESPONSE TIME (If yes, give reasons)	E? Yes
	No NO
34) DEVIATION FROM OVALUFICATION CRITERIA (If yes, give detailed reasons.)	Yes
	No NO
35) WAS IT ASSURED BY THE PROCURING WEN BLACK LISTED?	Yes No Yes
36) WAS A VISIT MADE BY ANY OFFICEIVOFFICIA SUPPLIER'S PREMISES IN CONNECTION WITH BE ASCERTAINED REGARDING FINANCING OF (If yes, enclose a copy)	ANE PROGUNEMENT A IF SO, DETAILS TO
37) WERE PROPER SAFEGUARDS PROVIDED ON THE CONTRACT (BANK GUARANTEE ETC.)?	MOBILIZATION ADVANCE PAYMENT IN Yes No
38) SPECIAL CONDITIONS, IF ANY (If yes, give Brief Description)	Yes 4
39)Date of Award of Contract:	Ketts 1 2011-12/954 dt. 19-3
Signature & Official Stamp of Authorized Officer	JPUT





OFFICE OF THE CHIEF ENGINEER (IP&D) BLOCK "B" 9TH MILE KARSAZ MAINSHAREA FAISAL

KARACHI WATER & SEWERAGE BOARD

No. AO/CE(E&M)KW&SB/2011/43

Dated: 28/12 /2011

BID OPENING REPORT

1. Name of Procuring Agency:

KARACHI WATER & SEWERAGE BOARD.

2. · Tender Reference:

SPPRA Website Serial No. 10421 and ID No.6036/2011.

3. Name of work:

LOCAL MANUFACTURING GUIDE OF ATOMIZER & ATOMIZER

NOZZLE PIN AND COMPLETE SERVICING & TESTING OF ATOMIZER OF MAN ENGINE G-7V 40/60 OF 1st PHASE PUMP HOUSE DHABEJI.

4. Method of Procurement:

Through (Single Envelops System)

5. Tender Published:

SPPRA Website

6. Total Bid Documents Sold:

Two

7. Total Bid Received:

Two

8. Technical Bid Opening Date (if applicable): NA (Provide details in separate form)

9. No. of Bid Technically Qualified (if applicable): NA

10. Bid Rejected:

Nil

11. Financial Bid Opening Date:

28-12-2011

12. Bid Evaluation Report:

S. #	Name of Firm / Bidders	Cost Offered by the bidders	Comparison with Estimated Cost	Ranking in Terms of Cost	Reason for Acceptance/ Rejection	Remarks
1	M/s Yasin Enterprises	Rs. 8,27,820/-	14 8479%	1 st	Substantially Responsive	-
2	M/s Techno Services	Rs. 8,37,200/-	16 1492%	2 nd	Substantially Responsive	-

The concerned bidder is being informed accordingly.

Yasin Enterprises is the lowest bidder and quoted 14.8479% above of Engineer's estimate.

(Muhan wad Riaz Accounts Officer (E&M) Member / Secretary

(Tausia Jawaid) Superintending Engineer (E&M) Design / Member

(Noor Mahammad Chohan) Superintending Engineer Dhabeji Division (P) / Member

(Asad Ullah Khan) Chief Engineer (E&M)

Member

(Fareed Ahmed Soomro)

Chief Engineer (IP&D)
Convener

Director (CB) SPPRA, (G.O.S.)

OFFICE OF THE CHIEF ENGINEER (E&M) KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M/2012/8 2_____ Dated: 05-3-2012

M/s. Yasin Enterprises, Contractor, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- LOCAL MFG. GUIDE ATOMIZER AND ATOMIZER PIN AND COMPLETE SERVICING OF & TESTING OF ATOMIZER OF MAN ENGINE G7V-40/60 OF 1ST. PHASE DHABEJI.

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-108/N, your bid for the subjected work is hereby accepted for the sum of Rs.8,27,820/= (Rupees Eight Lac Twenty Seven Thousand Eight Hundred Twenty only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-119/N duly approved by M.D., KW&SB vide Para-121/N and financially concurred by Finance Department, KW&SB vide Para-130 to 140/N. The expenditure is chargeable to B.G. No.6123-26 for the financial year 2011-2012.

There is now binding contract between KW&SB and M/s. Yasin Enterprises.

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Yasin Enterprises.

Provide with the 02% @ Rs.8,27,820/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Resident Engineer, Dhabeji (P) Division Office for execution of Agreement, the value of Stamp paper will be Rs.2,500/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (P&F)-1, KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

(ASADULLAH KHAN) Chief Engineer (E&M)

Copy to:-

1. The D.C.E. (E&M), KW&SB.

- The S.E.(P&F)-1, KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.
- 3. The Director Accounts, KW&SB.
- 4. The A.D. (LFA), KW&SB.
- 5. Office copy.



STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(N.I.T. Sr. No.01)

Name of work: - LOCAL MFG. GUIDE ATOMIZER AND ATOMIZER
PIN AND COMPLETE SERVICING OF & TESTING OF
ATOMIZER OF MAN ENGINE G7V-40/60 OF 1ST.
PHASE DHABEJI

Name of Offices:

 Chief Engineer (E&M) KW&SB.

Off: Fax: 021-99245027 021-99245028

 Resident Engineer, Dhabeji (Pumping), KW&SB

Contact #

0323-2025264

BIDDING DATA

(a). Name of Procuring Agency: <u>Dhabeji (Pumping),KW&SB.</u>

(b). Brief Description of Work: LOCAL MFG. GUIDE ATOMIZER AND
ATOMIZER PIN AND COMPLETE
SERVICING OF & TESTING OF ATOMIZER

SERVICING OF & TESTING OF ATOMIZER OF MAN ENGINE G7V-40/60 OF 1ST, PHASE

DHABEJI

(c) Procuring Agency Address: <u>Dhabeji Pump House, Dhabeji.</u>

(d). Estimate Cost On item rate basis.

(e). Amount of Bid Security : 02% of Bid amount.

(f). Period of Bid validity : 90 Days.

(g). Venue, Time and Date of Bid Opening : The Tender in sealed cover superscribed with the name of the work should be dropped in the

Tender Box kept in office of the Chief Engineer (IP&D) at Block "B", 9th Mile, Karsaz, Karachi by 28.12.2011 at 2:00 PM.& Tender will be opened at 02.30 P.M. on same day & venue by

M. Oleem Khan TENDER CLERK

the Tender Opening Committee

(h). Time for completion : 15 Days.

Bid issued to Firm

KWESB

(j).

(i). Liquidity damage : 0.5% of Bid Cost per day of delay

(k). Deposit Receipt No. : 4-6

Dated: 26-(2-2es(/

Amount: : Rs.1,000/=

INTResident Engineer Authority issuing bidding Document.

Dhabel Division (PUMPING)

Finance Department K. W. & S.B.

Authority issuing bidding Document.

NAME OF WORK:-

LOCAL MFG. GUIDE ATOMIZER AND ATOMIZER PIN AND COMPLETE SERVICING OF & TESTING OF ATOMIZER OF MAN ENGINE G7V-40/60 OF 1ST. PHASE DHABEJI

(B) Description and rate of Items based on Market (Offered rates)

Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	07Nos.	Local Manufacturing of Guide of Atomizer from M-2 (Imported) special alloy steel composition, Carbon 0.8%, Chromium 4.0%, Tungsten 1.8%, Molybdenum 8.75%, Vanadium 1.1% and rest of material High speed steel to avail high strength and workable at 3500oC, fire point 1200-1300oC, having dia of shaft 40mm, making 34.5mm and width 8mm, Making 28.5mm dia and length 40mm from collar to top, making facing 115mm dia top of Atomizer Guide and making fire point dia 8.5mm width 1mm and also making tapered at 60oC at 8.5mm distance, making clearance cut 27mm from collar at bottom height 5mm after finishing outside, making bore from bottom at centre 8.5mm dia, depth 42mm. Making counter sunk bore 10mm and depth 5mm at this bore, making injector point ast top (inside) 6mm dia and tapered 60oC, height 9mm i/c making 02Nos. bore from bottom suction and exhaust point same dia 4.5mm through Atomizer Guide and making fitting point hole 5mm dia depth 5mm after completion of m/c process and proper shape making heat treatment process at 1200oC then cool at Zero point in furnace, again making heat treatment process at 600oC then quenching in special quenching oil for Rocked harness No.60, again heat treatment process at 800oC and Arceling process at Vacuum furnace i/c making finalized micro accuracy, Grinding and lapping internally & externally on special grinding m/c as per German origin and instruction of Engineer in charge.		Each	415380

Item No.	Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
2.		Local Manufacturing of "Injector Pin" for Atomizer Nozzle Guide of MAN Engine G7V-40/60 from M-2 (Imported) special alloy steel composition, Carbon 0.8%, Chromium 4.0%, Tungsten 1.8%, Molybdenum 8.75%, Vanadium		30%	
	100 Achis	1.1% and rest of material High speed steel to avail high strength and workable at 3500oC, fire point 1200-1300oC, having dia of shaft 15mm, making Pin from bottom	1200(-	Jon	
E	07Nos.		32700/0	Each	228906
	97Jc2s	length Pin 28mm, making step cutting & fire point dia 6mm height 9mm and tapered at 68 a top, after all m/c process, heat treatment	1407s/	103	
		process as per Item No.1, After treatment process i/c Grinding & lapping with micro accuracy as per German origin and direction of Engineer in charge.		Total:-	827820,
JAWA I	07Jobs	Dismantling the complete Atomizer of MAN Engine G7V-40/60 i/c to =remove the Nozzle Grip the atomizer body in the special vice with the nozzle upward and unscrew the nozzle Nut of with draw the needle from the Nozzle and dismantle the Nozzle holder, Grip the holder in the Vice with the Nozzle downward and unscrew the spring ap nut, of withdraw the Spring carrier, Spring and Spring rod by the help of specials tools attachments and as per direction of Engineer incharge.	1200/-	Job	84001
4.	07Jobs	Servicing & cleaning of the Compete Atomizer of MAN Engine G7V-40/60 i/c all the parts of Atomizer should be cleaned and free from dirt/other foreign matter by the help of special clean rag	9770	7. P. jod.	68390

Item No.	· Qty.	Description of item to be executed at site	Rate	Unit	Amount in Rupees
		Nozzle holed throughly by the help of Special tools of Nozzle holed clean and finally all the Atomizer parts dip in the Clean lubricated until assembled them and as per direction of Engineer incharge.		Job	
5.	07Jobs	Re-assembling after (Servicing & cleaning) of the Atomizer of MAN Engine G7V-40/60 as per German origin with the help of specials vice and tool attachments and as per direction of Engineer incharge.	1200[2	Job	8400/2
6.	07Jobs	Testing and commissioning of the Atomizer of MAN Engine G7V-40/60 at the static pressure. Couple upto the testing set and operate the Pump handle slowly at the same time watch the pressure gauge carefully. If the Nozzle is in perfect condition, the nipple should remain dry at the pressure of 3000Lb. Sq.inche (PSI) or 120Kgs. Sq.Cm and as per direction of Engineer incharge.	14050)	Job	98350
N				Total:-	827820

Resident Engineer/Procurentent Agency

V- 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1 - 1	
I/We hereby quoted Rs. 827820/2	
(Rupees Fight lac Timent Seven	1-honklor/Quotation received in sealed Cover
Bight Hundred Tung in	and open by Total of the Committee.
for execution of above work and I/We hereby undertaking	ccept, overver
all clauses of SPPR-2010 and comply the Rules of KW&SI	3- Contract mopey
	01/3/42
(V)	No. 222891 28/12/204.
Signature of Contractor	Draw Mellan Sagar.
With name of firm & Seal	14-Com Trum Orldow
Address YASINENTERPRISE	8. has quote 8278201
	(Rupees Englical Troop Lever Theory
Contact # 0333 3 2 3 3 7 9 4	
033341	ExgM. Histon Though Out
	0 0

Page 3 of 3 Hoselwh,
SIE(DUE) eE(EUM)



OFFICE OF THE CHIEF ENGINEER (IP&D) BLOCK "B" 9TH MILE KARSAZ MAINSHAREA FAISAL KARACHI WATER & SEWERAGE BOARD



No. AO/CE(E&M)KW&SB/2011/43

Dated: 28/12 /2011

BID OPENING REPORT

1. Name of Procuring Agency:

KARACHI WATER & SEWERAGE BOARD.

2. · Tender Reference:

SPPRA Website Serial No. 10421 and ID No.6036/2011.

3. Name of work:

LOCAL MANUFACTURING GUIDE OF ATOMIZER & ATOMIZER

NOZZLE PIN AND COMPLETE SERVICING & TESTING OF ATOMIZER OF MAN ENGINE G-7V 40/60 OF 1st Phase Pump House Dhabeji.

4. Method of Procurement:

Through (Single Envelops System)

5. Tender Published:

SPPRA Website

6. Total Bid Documents Sold:

Two

b. Total Bid Documents Sol

TWO

7. Total Bid Received:

Two

8. Technical Bid Opening Date (if applicable): NA (Provide details in separate form)

9. No. of Bid Technically Qualified (if applicable): NA

10. Bid Rejected:

Nil

11. Financial Bid Opening Date:

28-12-2011

12. Bid Evaluation Report:

S. #	Name of Firm / Bidders	Cost Offered by the bidders	Comparison with Estimated Cost	Ranking in Terms of Cost	Reason for Acceptance/ Rejection	Remarks	
1	M/s Yasin Enterprises Rs. 8,27,820/- above	Rs. 8,27,820/-	Rs. 8,27,820/-	asin Enterprises Rs. 8,27,820/-	1 _{st}	Substantially Responsive	-
2	M/s Techno Services	Rs. 8,37,200/-	16.1492% above	2 nd	Substantially Responsive	1-1	

The concerned bidder is being informed accordingly.

Yasin Enterprises is the lowest bidder and quoted 14.8479% above of Engineer's estimate.

(Muhimmad Riaz)
Accounts Officer (E&M)
Member / Secretary

(Tausif Jawaid) Superintending Engineer (E&M) Design+Member (Noor Muhammad Chohan) Superintending Engineer Dhabeji Division (P) / Member

(Asad Ullah Khan) Chief Engineer (E&M)

Member

(Fareed Ahmed Soomro)

Chief Engineer (IP&D)

Convener

Director (CB) SPPRA, (G.O.S.)



OFFICE OF THE CHIEF ENGINEER (IP&D) BLOCK "B" 9TH MILE KARSAZ MAINSHAREA FAISAL





No. AO/CE(E&M)KW&SB/2011/ 44

BID OPENING REPORT

1. Name of Procuring Agency:

KARACHI WATER & SEWERAGE BOARD.

2. Tender Reference:

SPPRA Website Serial No. 10421 and ID No.6036/2011

3. Name of work:

REPAIR & RECONDITIONING OF CYLINDER LINNERS OF MAN ENGINE

G7V-40/60 OF 1ST PHASE PUMP HOUSE, DHABEJI

4. Method of Procurement:

Through (Single Envelops System)

5. Tender Published:

SPPRA Website

6. Total Bid Documents Sold:

Two

7. Total Bid Received:

Two 8. Technical Bid Opening Date (if applicable): NA (Provide details in separate form)

9. No. of Bid Technically Qualified (if applicable): NA

10. Bid Rejected:

One

11. Financial Bid Opening Date:

28-12-2011

. Bid Evaluation Report :

S. #	Name of Firm / Bidders	Cost Offered by the bidders	Comparison with Estimated Cost	Ranking in Terms of Cost	Reason for Acceptance/ Rejection	Remarks
1	M/s Hissan Construction	Rs. 8,24,642/-	15% above	18	Substantially Responsive	
2	M/s Mukhtar Enterprises	Rs. 8,74,200/-	21.9111% above	2 nd	Pay Order not attached	Rejected

The concerned bidder is being informed accordingly.

Hissan Construction is the lowest bidder and quoted 15% above of Engineer's estimate.

(Muha ad Riaz) Accounts Officer (E&M) Member / Secretary

Superintending Engineer (E&M) Design / Member

(Noor Muhammad Chohan) Superintending Engineer Dhabeji Division (P) / Member

(Asad Ullah Khan) Chief Engineer (E&M) Member

ome (Fareed Ahmed Soomro) Chief/Engineer (IP&D)

Convener

Director (CB) SPPRA, (G.O.S.)



OFFICE OF THE CHIEF ENGINEER (IP&D) BLOCK "B" 9TH MILE KARSAZ MAINSHAREA FAISAL KARACHI WATER & SEWERAGE BOARD

No. AO/CE(E&M)KW&SB/2011/45

Dated:28 /12 /2011

BID OPENING REPORT

1. Name of Procuring Agency: KARACHI WATER & SEWERAGE BOARD.

2. Tender Reference:

SPPRA Website Serial No. 10421 and ID No.6036/2011.

3. Name of work:

LOCAL MANUFACTURING OF TURBO CHARGER

BEARING AND BEARING SLEEVE FOR M.A.N. ENGINE NO.1 AT 1" PHASE PUMP HOUSE,

DHABEJI.

4. Method of Procurement:

Through (Single Envelops System)

5. Tender Published:

SPPRA Website

6. Total Bid Documents Sold: Two

7. Total Bid Received:

8. Technical Bid Opening Date (if applicable): NA (Provide details in separate form)

9. No. of Bid Technically Qualified (if applicable): NA

10. Bid Rejected:

ONE

11. Financial Bid Opening Date: 28-12-2011

12. Bid Evaluation Report:

S. #	Name of Firm / Bidders	Cost Offered by the bidders	Comparison with Estimated Cost	Ranking in Terms of Cost	Reason for Acceptance/ Rejection	Remarks
1	M/s Mukhtar Enterprises	Rs. 8,96,684/-	14.99% above	1 ^s	Substantially Responsive	-
2	M/s Hissan Construction	Rs. 9,00,000/-	15.43% above	2 nd	Pay Order not attached	Rejected

The concerned bidder is being informed accordingly.

Mukhtar Enterprises is the lowest bidder and quoted 14.9999% above of Engineer's estimate.

Accounts Officer (E&M) Member / Secretary

(Tausif Jawaid) Superintending Engineer (E&M) Design / Member

(Noor Makanimad Chohan) Superintending Engineer Dhabeji Division-P / Member

(Asad Ullah Khan) Chief Engineer (E&M) Member

(Fareed Ahmed Soomro) Chief Engineer (IP&D) Convener

Director (CB) SPPRA, (G.O.S.)



OFFICE OF THE CHIEF ENGINEER (IP&D) BLOCK "B" 9TH MILE KARSAZ MAINSHAREA FAISAL KARACHI WATER & SEWERAGE BOARD

No. AO/CE(E&M)KW&SB/2011/46

Dated: 28/1/2/2011

BID OPENING REPORT

1. Name of Procuring Agency:

KARACHI WATER & SEWERAGE BOARD.

2. Tender Reference:

SPPRA Website Serial No. 10421 and ID No.6036/2011.

3. Name of work:

MANUFACTURING & SUPPLYING OF SLIP RING SET FOR 1635KW H.T.

MOTOR DHABEJI PUMP HOUSE, K-2 PROJECT, DHABEJI.

4. Method of Procurement:

Through (Single Envelops System)

5. Tender Published:

SPPRA Website

6. Total Bid Documents Sold:

Two

7. Total Bid Received: Two

8. Technical Bid Opening Date (if applicable): NA (Provide details in separate form)

9. No. of Bid Technically Qualified (if applicable): NA

10. Bid Rejected:

ONE

11. Financial Bid Opening Date: 28-12-2011 V

12. Bid Evaluation Report:

S. #	Name of Firm / Bidders	Cost Offered by the bidders	Comparison with Estimated Cost	Ranking in Terms of Cost	Reason for Acceptance/ Rejection	Remarks
1	M/s Mukhtar Enterprises	Rs. 8,69,896/-	14.99% above	18,	Substantially	
2	M/s Hissan Construction	Rs. 8,98,000/-	18.72% above	2 nd	Pay Order not attached	Rejected

The concerned bidder is being informed accordingly.

Mukhtar Enterprises is the lowest bidder and quoted 14.9999% above of Engineer's estimate.

(Muha Accounts Officer (E&M) Member / Secretary

Tausil Jawaid) Superintending Engineer (E&M) Design Member

(Noor Mahammad Chohan) Superintending Engineer Dhabeji Division (P) / Member

(Asad Ullah Khan) Chief Engineer (E&M) Member

(Fareed Ahmed Soomro) Chief Engineer (IP&D)

Convener

Director (CB) SPPRA, (G.O.S.)



OFFICE OF THE CHIEF ENGINEER (IP&D) BLOCK "B" 9TH MILE KARSAZ MAINSHAREA FAISAL KARACHI WATER & SEWERAGE BOARD

No. AO/CE(E&M)KW&SB/2011/ 47

Dated: 20/12/2011

BID OPENING REPORT

Name of Procuring Agency: KARACHI WATER & SEWERAGE BOARD.

2. Tender Reference:

SPPRA Website Serial No. 10421 and ID No.6036/2011

3. Name of work:

MANUFACTURING AND SUPPLY OF CARBON BRUSHES FOR 1635KW

H.T. MOTOR FOR K-2 DHABEJI.

4. Method of Procurement:

Through (Single Envelops System)

5. Tender Published:

website

6. Total Bid Documents Sold:

Three

7. Total Bid Received:

Three

8. Technical Bid Opening Date (if applicable): NA (Provide details in separate form)

9. No. of Bid Technically Qualified (if applicable): NA

10. Bid Rejected:

ONE V

11. Financial Bid Opening Date: 28-12-2011

12. Bid Evaluation Report:

S. #	Name of Firm / Bidders	Cost Offered by the bidders	Comparison with Estimated Cost	Ranking in Terms of Cost	Reason for Acceptance/ Rejection	Remarks
1	M/s Shah Engineering Works	Rs. 5,85,600/-	29.85% below .	1 ⁸ √	Substantially Responsive	-
2	M/s Mukhtar Enterprises	Rs. 9,60,000/-	14.98% above	2 nd	Substantially Responsive	-
3	M/s Hissan Construction	Rs. 6,00,000/-	28.14% below	3 rd	Pay Order not attached	Rejected

The concerned bidder is being informed accordingly.

M/s Shah Engineering Works is the lowest bidder and quoted 29.8599% below of Engineer's estimate.

Accounts Wincer (F&M) Member | Secretary

Tausif Jawaid Superintending Engineer (E&M) Design / Member

(Noor Muhammad Chohan) Superintending Engineer Dhabeji Division (P) / Member

(Asad Ullah Khan) Chief Engineer (E&M) Member

Chief Engineer (IP&D)

Convener

Director (CB) SPPRA, (G.O.S.)



OFFICE OF THE CHIEF ENGINEER (IP&D) BLOCK "B" 9TH MILE KARSAZ MAINSHAREA FAISAL KARACHI WATER & SEWERAGE BOARD

No. AO/CE(E&M)KW&SB/2011/ 4 8

Dated: 27 1/2/2011

BID OPENING REPORT

1. Name of Procuring Agency:

KARACHI WATER & SEWERAGE BOARD.

2. Tender Reference:

SPPRA Website Serial No. 10421 and ID No.6036/2011

3. Name of work:

LOCAL MANUFACTURING & SUPPLY OF SPECIAL QUALITY CARBON

BRUSHES FOR 250/275KVA POWER GENERATOR SETS AND P/F OF ENERGY SAVER BULBS AT PUMP SIDE / GAS GALLERY OF 1ST PHASE PUMP HOUSE, DHABEJI.

4. Method of Procurement:

Through (Single Envelops System)

5. Tender Published:

SPPRA Website

6. Total Bid Documents Sold:

Two

7. Total Bid Received:

Two

8. Technical Bid Opening Date (if applicable): NA (Provide details in separate form)

9. No. of Bid Technically Qualified (if applicable): NA

10. Bid Rejected:

ONE

11. Financial Bid Opening Date:

28-12-2011

12. Bid Evaluation Report :

S. #	Name of Firm / Bidders	Cost Offered by the bidders	Comparison with Estimated Cost	Ranking in Terms of Cost	Reason for Acceptance/ Rejection	Remarks
1	M/s Hissan Construction	Rs. 2,34,800/-	14.99% above	l _a	Substantiălly Responsive	15-11
2	M/s Mukhtar Enterprises	Rs. 2,62,000/-	28.31% above	2 nd	Pay Order not attached	Rejected

The concerned bidder is being informed accordingly.

Hissan Construction is the lowest bidder and quoted 14.9927% above of Engineer's estimate.

(Muhammad Riaz) Accounts Officer (E&M) Member / Secretary

(Tausif Jawaid) Superintending Engineer (E&M) Design / Member

(Noor Muhammad Chohan) Superintending Engineer Dhabeji Division (P) / Member

(Asad Ullah Khan) Chief Engineer (E&M)

Member

(Fareed Ahmed Soomro) Chief Engineer (IP&D)

Convener

Director (CB) SPPRA, (G.O.S.)



OFFICE OF THE CHIEF ENGINEER (IP&D) KARACHI WATER & SEWERAGE BOARD

Block "B", 9th Mile, Karsaz, Sharea Faisal, Karachi

No.AO/CE(E&M)/KW&SB/2011/ 4/

2011

BID OPENING REPORT

Name of Procuring Agency: 1.

Karachi Water & Sewerage Board

2. Tender Reference: SPPRA Website Serial No.10421 and ID No.6036/2011

3. Name of Work: COMPLETE OVERHAULING AND REPAIR / RECONDITIONING OF

MAZDA TRUCK GL-4114 MODEL 1991 OF DHABEJI DIVISION (P).

Method of Procurement: 4.

Through (Single Envelope System)

5. Tender Published:

Website.

Total Bids Documents sold : 6.

Two

7. Total Bids Received:

Technical Bid Opening Date

Two

8.

NA (Provide details in separate form)

(if applicable) No. of Bid Technically Qualified

NA

9. (if applicable):

10. Bid rejected:

12.

Nil

Financial Bid Opening Date: 11. Bid Evaluation Report:

28.12.2011 1

S. No.	Name of Firm / Bidder	Cost offered by the Bidder	Comparison with Estimated Cost	Ranking in terms of Cost	Reason of Acceptance / Rejection	Remarks
1.	M/s Techno Services	Rs.3,11,875/=	13.86% above	1 st	Substantially Responsive	
2.	M/s. Yasin Enterprises	Rs.3,39,000/=	23.77% above	270	Substantially Responsive	220

The concerned bidder is being informed accordingly.

M/s. Techno Services is the lowest bidder and quoted 13.8646% above of Engineer's estimate.

Accounts Officer(E&M) Member / Secretary

Tausi Jawaid Superintending Engineer(E&M) Design L Member

(Noor Muhammad Chohan) Superintending Engineer (P&F) -1 /

Member

(Asad Ullah Khan) Chief Engineer (E&M)

Member

(Fareed Ahmed Soomro Chief Engineer (IP&D)

Convener)

Director (CB) SPPRA, (G.O.S.)