

BID EVALUATION REPORT

1.	Name of Procuring Agency	Executive engineer, Education Works Division No:III Karachi.				
2.	Tender Reference No:	NIT No:XEN/EWD-III/TC/NIT/2013-14/01 Dated:- 16. Marach 2016				
3.	Tender Description/Name of Work/Items	Government Boys Pry School Allah Walli at Bin Qasim Karachi				
4.	Method of Procurement	Single Step-One Envelope Method				
5.	Tender Published (Print & Electronic Media)(SPPRA ID No: & News Papers names with dated	On Print Media On Sindh Government Website Photocopies of Newspaper attached				
6.	Total Bid documents sold	6-Nos				
7.	Total Bid Received	3-Nos				
8.	Technical Bid Opening date (if applicable) Provide detail on separate form)	N.A.				
9.	No of Bid Technically qualified (if applicable)	N.A.				
10.	Bids Rejected	Nil				
11.	Financial Bid Opening date	05-04-2016 at 3:00-PM				
12.	Comparative Statement	Photo Copy attached herewith				
S.NOS	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in items of cost	Comparison with Estimate cost	Reasons for acceptance/ rejection	Remarks
1.	M/S: PAK CONTRACTOR & ENGINEERING	7.006-Million	1st	7.066-Million	1st Lowest	Accepted
2.	M/S: ALI JUMANI ENTT	7.564 Million	2 nd	7.066-Million	2 nd Lowest	Higher
3.	M/S: JIYA ENTERPRISES	7.632 Million	3 rd	7.066-Million	3 rd Lowest	Higher

(HASSAN ASKARI)

EXECTIVE ENGINEER/CHAIRMAN
EDUCATION WORKS DIVISION III

(PARKASH LAL)

ASSIATANT ENGINEER/MEMBER
EDUCATIONWORKS S:DIVISION
JAMSHEED KARACHI

(NAZIR HYDER)

ASSIATANT ENGINEER/MEMBER
PUBLIC HEALTH ENGINEER
DEPARTEMENT KARACHI

COMPARATIVE STATEMENT

Name of Work:- Government Boys P'ry School Allah Walli at Bin Qasim Karachi (ADP 135of 2015-16)
ESTIMATED COST 7,075

Tender invited letter No. NIT No:-XEN/EWD-III/TC/NIT/2015-16 / 01
Date of Issue: 5.4.2016

Dated:- 15.3.2016
Date of opening: - 5.4.2016

Upto 2:00-PM **Upto 3:00 PM**

Description of Items.	Amount	M/S:PAK CONSTRUCATOR & ENGG	Rate Quoted by the Bidders/Contractors.		M/S: JIVA ENTERPRISES
			M/S: ALI JUMANI ENTERPRISES	M/S: JIVA ENTERPRISES	
Cost of Civil Work Part-A	Rs:-35,40,247/=	Cost of Civil Work Part "A"	Rs:-35,40,247/=	Cost of Civil Work Part "A"	Rs:-35,40,247/=
At Par	Rs:-.....	Add 7.50% Above	Rs:- 2,69,058/-	10% above	Rs:- 3,54,024/=
Total:-Part-A	Rs:-35,40,247/=	Total -Part-A	Rs:- 37,73,305/-	Total:	Rs:- 38,94,271/=
Cost Of Steel Work Part"B"	Rs:-16,56,145/=	Cost of Civil Work Part "B"	Rs:- 16,56,145/=	Cost of Civil Work Part"B"	Rs:- 16,56,145/=
Add:10% Above	Rs:- 1,65,614/=	Add:- 9.96 % Above	Rs:- 1,64,952/=	Add:- 12% Above	Rs:- 1,65,614/=
Total Part-B	Rs:- 18,21,759/=	Total-Part-B	Rs:- 18,21,097/=	Total	Rs:- 18,21,759/=
Cost of Civil Work Part-C	Rs:- 34,34,68/=	Cost of Civil Work Part-C	Rs:- 3,43,468/=	Cost of Civil Work Part-C	Rs:- 3,43,468/=
Ded: 20% Below	Rs:- 68,694/=	Ded:-20.10% Below	Rs:- 69,037/=	Ded:- 16% Above	Rs:- 34,346/=
Total Part-C	Rs:- 2,74,774/=	Total-Part-C	Rs:- 2,74,431/=	Total	Rs:- 3,77,814/=
Cost of Non-Schedule Items (Civil Work)	Rs:- 8,90,538/=	Cost of Non-Schedule Items (Civil Work)	Rs:- 8,90,538/=	Cost of Non-Schedule Items (Civil Work)	Rs:- 8,90,538/=
W/S & S/F:	Rs:- 1,35,084/=	W/S & S/F:	Rs:- 1,35,084/=	Cost of W/S & S/F	Rs:- 1,35,084/=
Add:-5% Above	Rs:- 67,886/=	Add:- 4.95% Above	Rs:- 6,686/=	Add: 6% Above	Rs:- 8105/=
Total Rs:-	Rs:- 2,02,970/=	Total	Rs:- 1,41,770/=	Total	Rs:- 1,43,189/=
Cost of R.C.C/G.I. Pipe	Rs:-.....	Cost of R.C.C. Pipe	Rs:-.....	Cost of R.C.C. Pipe	Rs:-.....
Add:15% Above	Rs:-.....	Add:-14.50% Above	Rs:-.....	Add: 17% Above	Rs:-.....
Total	Rs:- 2,02,970/=	Total	Rs:- 1,41,770/=	Total	Rs:- 1,43,189/=
Non Schedule Items	Rs:- 67,547/=	Non Schedule Item	Rs:-.....	Non Schedule Items	Rs:- 77,298/=
Sui Gas Fitting	Rs:-.....	Sui Gas Fitting	Rs:-.....	Sui Gas Fitting	Rs:-.....
Add:15 % Above on G.I.Pipe	Rs:-.....	Add:-14.50% Above	Rs:-.....	Add: 15% Above	Rs:-.....
Total G.I.Pipe	Rs:-.....	Total	Rs:-.....	Total	Rs:-.....
Non Schedule Items	Rs:-.....	Non Schedule Items	Rs:-.....	Non Schedule Items	Rs:-.....
Cartage	Rs:- 2,70,712/=	Non Schedule Items	Rs:-.....	Non Schedule Items	Rs:-.....
Contingency 1%	Rs:- 65,298/=	Total Cost	Rs:- 70,06,343/=	Total Cost	Rs:- 75,64,626/=
Total Cost	Rs:- 70,66,298/=	Total Cost	Rs:- 7,006-Million	Total Cost	Rs:- 7,564-Million

The Rate Quoted by **M/S: PAK CONSTT & ENGINEER** Government Contractor, Cost of Civil Work Schedule Items Part-A @7.50%Above, Part-B @ 9.96% Above Part-C @20.10 % below, W/S & S/W @ 4.95% G.I Pipe @ ----- Above on the Schedule Rate, which comes to Rs:- 7,006-Million- found lowest, hence recommended for favour of necessary approval.

Assistant Engineer
ASSISTANT ENGINEER
 EDUCATION WORKS, SUB-DIVISION
 JAMSHED TOWN, KARACHI.
 (PARKRAH LAL)

Executive Engineer
EXECUTIVE ENGINEER,
 EDUCATION WORKS DIVISION NO.III,
 KARACHI
 (Hassan Askari)

Assistant Engineer
ASSISTANT ENGINEER,
 PUBLIC HEALTH ENGINEER
 DEPARTMENT KARACHI
 (Nazir Hyder)

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE FOR OPENING OF THE TENDER DOCUMENTS HELD ON 5th APRIL 2016 IN THE OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION NO;III KARACHI.

- 1 The NIT for the following work has been called vide this office letter No: TC/EWD-III/NIT/01-16/03/2016 with the last date of issuing up to 05-4-2016 upto 2:00 PM

S.NOS	NAME OF WORK	ESTIMATED COST
1.	Remaning Work of Constt:of Sports Stadium At Industrial Area Landhi Karachi	Rs:- 21.465-Million
2.	Government Boys Pry School Khalifa Ali Mohammad Jat at Bin Qasim Twown Karachi	Rs:- 0.70Million
3.	Government Boys Pry Scoll AllahWalli Bin Qasim Twown Karachi	Rs:-0.700-Million


1 The Procurement Committee constitute by the Secretary Education and literacy Department Government of Sindh comprises the following officers Vide Notification No:SO(G)EDU/E&A/PRO-EW/14-15 dated:-28th April 2015.

1	Executive Engineer (Education Works) Concerned Education Works Division Education and Literacy Department Karachi	Chairman	
2.	Assistant Engineer Public Health Engineering Department	Member	
3.	Assistant Engineer (Education Works) of Head Quarter Concerned Education Works Sub-Division Education and Literacy Department Karachi	Member	

BIDDING PROCEDURE

Single Stage One Envelope Bidding Procedure

1. The Tender Notice was published on hoisted SPPRA Website with ID No:27070
2. Three tender documents were sold-out for each work up to the last date of submission of the tender documents; the seal of the tender Box was opened on 05th April 2016 at 3:00-PM in the presence of members of Procurement Committee and Participants/Contractors
3. Each envelope containing the proposal was shown to the participants and the of the organization/firm which submitted the bid was loudly announced, The bids retained by the Procurement Committee for technical & financial Evaluation of bids
4. The meeting ended with the vote of thanks from the Chairman of Committee.


(HASSAN ASKARI)
EXECUTIVE ENGINEER/CHAIRMAN
EDUCATION WORK DIVISION NO;III
KARACHI

BIDDERS ELEGIBILITY / QUALIFICATION REPORT

NIT NO:-

TC/EWD-III/NIT/2014-15/01/01 DATED :- 15TH MARCH
2016

Method and Procedure of Procurement:-

Open Competitive Bidding (National) Single Stage One
Envelope

Description of Work:-

Government Boys Pry school Allah Walli at Bin Qasim
Karachi (ADP 135 2015-16).


Name of Bidder:-

M/S:- PAK CONTRACTOR & ENINGEERS

Eligibility / Qualification Criteria:-

S.NOS	ELIGIBILITY / QUALIFICATION CRITERIA	BIDDERS NAME M/S:- Pak Contracor & Engg	BIDDERS NAME Li Jumani Enterprisess	BIDDERS NAME M/S: Jiya Enterprises
1.	Registration with PEC (if applicable)	Yes	Yes	Yes
2.	N.T.N	Yes	Yes	Yes
3.	Sales Tax Registration	Yes	Yes	Yes
4.	Professional Tax	Yes	Yes	Yes
	QUALIFICATION CRITERIA			
5.	Minimum three Years Experience of relevant field	Yes	Yes	Yes
6.	Turn-Over of at least last three years	Yes	Yes	Yes
7.	Required Bid Security	Yes	Yes	Yes
8.	Bid is Signed with name	Yes	Yes	Yes
9.	Any Other factor deemed to be relevant by the procuring agency subject to provision of Rules 44.			
10.	Qualified / Dis-Qualified	Qualified	Qualified	Qualified

Note:- The procuring agency may modify the criteria as per their requirement.


(HASSAN ASKARI)
EXECUTIVE ENGINEER
EDUCATION WORK DIVISION NO;III
KARACHI

ATTENDENCE SHEET OF cONTRACTOR

TENDER DAcUMENTS OPEND ON 05-04-2016 AT 3:00-PM IN THE PRESENCE OF THE FOLLOWING CONTRACTOR/FIRMS.

NIT NO:XEN/EWD-III/TC/NIT/2015-16/02/01 DATED 16th MARCH 2016


LAST DATE OF TENDER SUBMISSION:-05-04-2016 AT 2.00-PM


OPENED ON 05-04-2016 AT 3.00PM


S.NOS	NAME OF MEMBERS WITH DESIGNATION	MOBILE NO	SIGNATURE
1.	M/S Zaffar Associate	0321-2390003	<i>Zaffar</i>
2.	M/S Anwar Ahmed Constt.	03012290688	<i>Anwar</i>
3.	M/S Pwido Cmtt: S Eng.	0345 8282276	<i>Pwido</i>
4.	M/S Electroh: Engy	03200 2016 517	<i>Electroh</i>
5.	M/S Shandchi	0345-2578727	<i>Shandchi</i>
6.	Qentchchi	0314-23111222	<i>Qentchchi</i>
7.	M/S Shandchi	0316-2495350	<i>Zaffar</i>
8.	Fourd Cmtt: Co.	0333-2699798	<i>Fourd</i>
9.	Palc Cmtt: Co:	0310-00811456	<i>Palc</i>
10.	Ali Jwin Entt:	0300-2799890	<i>Ali Jwin</i>
11.	M/S Jya Entt.	0373-2195566	<i>Jya</i>

BID EVALUATION REPORT

1.	Name of Procuring Agency	Executive engineer, Education Works Division No:III Karachi.				
2.	Tender Reference No:	NIT No:XEN/EWD-III/TC/NIT/2013-14/01 Dated:- 16. Marach 2016				
3.	Tender Description/Name of Work/Items	Remaining Work Construction of Sports Stadium at Industrial Area Landhi Karachi				
4.	Method of Procurement	Single Step-One Envelope Method				
5.	Tender Published (Print & Electronic Media)(SPPRA ID No: & News Papers names with dated	On Print Media On Sindh Government Website Photocopies of Newspaper attached				
6.	Total Bid documents sold	8-Nos				
7.	Total Bid Received	3-Nos				
8.	Technical Bid Opening date (if applicable) Provide detail on separate form)	N.A.				
9.	No of Bid Technically qualified (if applicable)	N.A.				
10.	Bids Rejected	Nil				
11.	Financial Bid Opening date	05-04-2016 at 3:00-PM				
12.	Comparative Statement	Photo Copy attached herewith				
S.NOS	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in items of cost	Comparison with Estimate cost	Reasons for acceptance/rejection	Remarks
1.	M/S: KA.Malik	21.396-Million	1st	21.465-Million	1st Lowest	Accepted
2.	M/S: Farah Electric Service	23.308 Million	2 nd	21.465-Million	2 nd Lowest	Higher
3.	M/S: New Mahad Construction. Co	25.202 Million	3 rd	21.465-Million	3 rd Lowest	Higher


(HASSAN ASKARI)
EXECTIVE ENGINEER/CHAIRMAN
EDUCATION WORKS DIVISION III


(PARKASH LAL)
ASSIATANT ENGINEER/MEMBER
EDUCATIONWORKS S:DIVISION
JAMSHEED KARACHI


(NAZIR HYDER)
ASSIATANT ENGINEER/MEMBER
PUBLIC HEALTH ENGINEER
DEPARTEMENT KARACHI

COMPARATIVE STATEMENT

Name of Work:- CONSTT. OF SPORTS STADIUM AT INDUSTRIAL AREA LANDHI KARACHI (ADP NO: 1646) (201-16)

ESTIMATED COST 7,075

Dated:- 15.3.2016

Tender invited letter No. NIT No:-XEN/EWD-III/TC/NIT/2015-16 / 01

Date of opening: - 5.4.2016

Date of Issue: 5.4.2016

Upto 2.00-PM

Upto 3:00 PM

As per Sanctioned Estimate	Amount	M/S: K.A.Malik Builders.	Rate Quoted by the Bidders/Contractors.	M/S: JIYA ENTERPRISES
Cost of Civil Work Part-A	Rs:-68,67,116/=	Cost of Civil Work Part "A"	Rs:-68,67,116/=	Cost of Civil Work Part "A"
At Par	Rs:-	Add 7.50% Above	Rs:- 515033/-	AT PAR
Total-Part-A	Rs:-68,67,116/=	Total-Part-A	Rs:- 7382149/-	Total:
Cost Of Steel Work Part"B"	Rs:-30,44,781/=	Cost of Civil Work Part "B"	Rs:- 3044781/=	Cost of Civil Work Part "B"
Add:10% Above	Rs:- 304478/=	Add:- 9.70 % Above	Rs:- 295344/=	Add:- 12% Above
Total Part-B	Rs:- 33,49,259/=	Total Part-B	Rs:- 3340125/=	Total
Cost of Civil Work Part-C	Rs:- 4881928/=	Cost of Civil Work Part-C	Rs:- 4881928/=	Cost of Civil Work Part-C
Ded:- 20% Below	Rs:- 976386/=	Ded:-19% Below	Rs:- 976386/=	Ded:- 16% Above
Total Part-C	Rs:- 5858314/=	Total Part-C	Rs:- 3905542/=	Total
Cost of Non-Schedule Items (Civil Work)	Rs:- 5334272/=	Cost of Non-Schedule Items (Civil Work)	Rs:- 5334272/=	Cost of Non-Schedule Items (Civil Work)
W/S. & S/F:	Rs:- 1256064/=	W.S. & S/F:	Rs:- 1256064/=	Cost of W/S & S/F
Add:-5% Above	Rs:- 67886/=	Add:- 4.95% Above	Rs:- 62175/=	Add: 6% Above
Total Rs:-	Rs:- 1323950/=	Total	Rs:- 1318239/=	Total
Cost of R.C.C/G.I. Pipe	Rs:- 101655/=	Cost of R.C.C Pipe	Rs:- 101655/=	Cost of R.C.C/G.I. Pipe
Add:15% Above	Rs:- 15248/=	Add:-14.50% Above	Rs:- 14237/=	Add: 17% Above
Total	Rs:- 116903/-	Total	Rs:- 1434216/=	Total
Non Schedule Items	Rs:-	Non Schedule Item	Rs:-	Non Schedule Items
Sui Gas Fitting	Rs:-	Sui Gas Fitting	Rs:-	Sui Gas Fitting
Add:15 % Above on G.I Pipe	Rs:-	Add:-14.50% Above	Rs:-	Add:15% Above
Total G.I.Pipe	Rs:-	Total	Rs:-	Total
Non Schedule Items	Rs:- 5,17,261/=	Non Schedule items	Rs:-	Non Schedule Items
Contingency1%	Rs:- NIL			
Total Cost	Rs:- 2,14,65,000/=	Total Cost	Rs:- 2,13,96,033/=	Total Cost
	Rs:-21,465-Million		Rs:-21,396-Million	

The Rate Quoted by M/S. K.A.Malik Builders, Government Contractor, Cost of Civil Work Schedule Items Part-A @7.50% Above, Part-B @ 9.70 Above Part-C @21% below, W/S & S/W @ 4.95% G.I Pipe @ 14% above on the Schedule Rate, which comes to Rs:- 21,396-Million- found lowest, hence recommended for favour of necessary approval.

(Signature)
ASSISTANT ENGINEER
 EDUCATION WORKS, SUB-DIVISION
 JAMSHED TOWN, KARACHI.
(Parokash)

(Signature)
EXECUTIVE ENGINEER,
 EDUCATION WORKS DIVISION NO.III,
 KARACHI
(Chasban Aslari)

(Signature)
ASSISTANT ENGINEER,
 PUBLIC HEALTH ENGINEER
 DEPARTMENT KARACHI
(CNazir Hyder)

BIDDERS ELEGIBILITY / QUALIFICATION REPORT

NIT NO:- TC/EWD-III/NIT/2014-15/01/01 DATED :- 15TH MARCH 2016

Method and Procedure of Procurement:- Open Competitive Bidding (National) Single Stage One Envelope


Description of Work:- Constt: of Sports Stadium at Industrial Area Landhi Karachi (Rewmaning Work) (ADP- 1646 of 2015-16).

Name of Bidder:- M/S:- K.A.Malik

Eligibility / Qualification Criteria:-

S.NOS	ELIGIBILITY / QUALIFICATION CRITERIA	BIDDERS NAME M/S:- K.A.Malik	BIDDERS NAME M/S:Farrah Elect: Services	BIDDERS NAME M/S: Al Imran Associats
1.	Registration with PEC (if applicable)	Yes	Yes	Yes
2.	N.T.N	Yes	Yes	Yes
3.	Sales Tax Registration	Yes	Yes	Yes
4.	Professional Tax	Yes	Yes	Yes
	QUALIFICATION CRITERIA			
5.	Minimum three Years Experience of relevant field	Yes	Yes	Yes
6.	Turn-Over of at least last three years	Yes	Yes	Yes
7.	Required Bid Security	Yes	Yes	Yes
8.	Bid is Signed with name	Yes	Yes	Yes
9.	Any Other factor deemed to be relevant by the procuring agency subject to provision of Rules 44.			
10.	Qualified / Dis-Qualified	Qualified	Qualified	Qualified

Note:- The procuring agency may modify the criteria as per their requirement.


(HASSAN ASKARI)
EXECUTIVE ENGINEER
EDUCATION WORK DIVISION NO:III
KARACHI

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE FOR OPENING OF THE TENDER DOCUMENTS HELD ON 5th APRIL 2016 IN THE OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION NO;III KARACHI.

- 1 The NIT for the following work has been called vide this office letter No: TC/EWD-III/NIT/01-16/03/2016 with the last date of issuing up to 05-4-2016 upto 2:00 PM

S.NOS	NAME OF WORK	ESTIMATED COST
1.	Remaning Work of Constt:of Sports Stadium At Industrial Area Landhi Karachi	Rs:- 21.465-Million
2.	Government Boys Pry School Khalifa Ali Mohammad Jat at Bin Qasim Twown Karachi	Rs:- 0.70Million
3.	Government Boys Pry Scoll AllahWalli Bin Qasim Twown Karachi	Rs:-0.700-Million


1 The Procurement Committee constitute by the Secretary Education and literacy Department Government of Sindh comprises the following officers Vide Notification No:SO(G)EDU/E&A/PRO-EW/14-15 dated:-28th April 2015.

1	Executive Engineer (Education Works) Concerned Education Works Division Education and Literacy Department Karachi	Chairman	
2.	Assistant Engineer Public Health Engineering Department	Member	
3.	Assistant Engineer (Education Works) of Head Quarter Concerned Education Works Sub-Division Education and Literacy Department Karachi	Member	

BIDDING PROCEDURE

Single Stage One Envelope Bidding Procedure

1. The Tender Notice was published on hoisted SPPRA Website with ID No:27070
2. Three tender documents were sold-out for each work up to the last date of submission of the tender documents; the seal of the tender Box was opened on 05th April 2016 at 3:00-PM in the presence of members of Procurement Committee and Participants/Contractors
3. Each envelope containing the proposal was shown to the participants and the of the organization/firm which submitted the bid was loudly announced, The bids retained by the Procurement Committee for technical & financial Evaluation of bids
4. The meeting ended with the vote of thanks from the Chairman of Committee.


(HASSAN ASKARI)
EXECUTIVE ENGINEER/CHAIRMAN
EDUCATION WORK DIVISION NO;III
KARACHI











ATTENDENCE SHEET OF CONTRACTORS

TENDER DOCUMENTS OPEND ON 05-04-2016 AT 3:00-PM IN THE PRESENCE OF THE FOLLOWING CONTRACTOR/FIRMS.

NIT NO:XEN/EWD-III/TC/NIT/2015-16/02/01 DATED 16th MARCH 2016


LAST DATE OF TENDER SUBMISSION:-05-04-2016 AT 2.00-PM


OPENED ON 05-04-2016 AT 3:00-PM


S.NOS	NAME OF MEMBERS WITH DESIGNATION	MOBILE NO	SIGNATURE
1	M/s Zafar Associates	03072290600	
2	M/s Anwar Ahmed Const Co.	0321290003	
3	M/s Rida Const S' Engineering	03458282276	
4	M/s Electrah Egrs	03002016517	
5	M/s Fand Const Co	0312-2699798	
6	M/s Amrohi	0316-2145250	
7	M/s K. A. Mahi	0333-2113501	
8	M/s. Amrohi	0345-2578727	
9	M/s Qadhi	0314-2311222	
10	M/s Pak Const S' Engrs	0310-08811456	

BIDEVAULTION REPORT

1.	Name of Procuring Agency	Executive engineer, Education Works Division No:III Karachi.				
2.	Tender Reference No:	NIT No:XEN/EWD-III/TC/NIT/2013-14/01 Dated:- 16. March 2016				
3.	Tender Description/Name of Work/Items	Government Boys Pry School Khalifa Ali Mouhammad Jat at Bin Qasim Karachi				
4.	Method of Procurement	Single Step-One Envelope Method				
5.	Tender Published (Print & Electronic Media)(SPPRA ID No: & News Papers names with dated	On Print Media On Sindh Government Website Photocopies of Newspaper attached				
6.	Total Bid documents sold	6-Nos				
7.	Total Bid Received	3-Nos				
8.	Technical Bid Opening date (if applicable) Provide detail on separate form)	N.A.				
9.	No of Bid Technically qualified (if applicable)	N.A.				
10.	Bids Rejected	Nil				
11.	Financial Bid Opening date	05-04-2016 at 3:00-PM				
12.	Comparative Statement	Photo Copy attached herewith				
S.NOS	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in items of cost	Comparison with Estimate cost	Reasons for acceptance/rejection	Remarks
1.	M/S: BUKHARI BUILDERS	7.006-Million	1st	7.066-Million	1st Lowest	Accepted
2.	M/S: ALI JUMANI ENTT	7.564 Million	2 nd	7.066-Million	2 nd Lowest	Higher
3.	M/S: JIYA ENTERPRISES	7.632 Million	3 rd	7.066-Million	3 rd Lowest	Higher


 (HASSAN ASKARI)
 EXECUTIVE ENGINEER/CHAIRMAN
 EDUCATION WORKS DIVISION III


 (PARKASH LAL)
 ASSIATANT ENGINEER/MEMBER
 EDUCATIONWORKS S:DIVISION
 JAMSHEED KARACHI


 (NAZIR HYDER)
 ASSIATANT ENGINEER/MEMBER
 PUBLIC HEALTH ENGINEER
 DEPARTEMENT KARACHI

COMPARATIVE STATEMENT

Name of Work:- Government Boys Pvy School Khalifa Ali Mouhammad Jat at Bin Qasim Town Karachi
ESTIMATED COST 7,075

Tender invited letter No. NIT No:-XEN/EWD-III/TC/NIT/2015-16 / 01
 Date of Issue: 5.4.2016 Upto 2.00-PM

Dated:- 15.3.2016
 Date of opening: - 5.4.2016

Upto 3:00 PM

As per Sanctioned Estimate	Amount	M/S: Bukhari Builders	Rate Quoted by the Bidders/Contractors.	M/S: ALI JUMANI ENTERPRISES	M/S: JIYA ENTERPRISES
Cost of Civil Work. Part-A'	Rs:-35,40,247/=	Cost of Civil Work. Part "A"	Cost of Civil Work. Part "A"	Rs:- 35,40,247/=	Cost of Civil Work. Part "A"
At Par	Rs:-	Add 7.50% Above	10% above	Rs:- 3,54,024/=	11% Above
Total-Part-A	Rs:-35,40,247/=	Total -Part-A	Total:	Rs:- 38,94,271/=	Total:
Cost Of Steel Work Part"B"	Rs:-16,56,145/=	Cost of Civil Work Part "B"	Cost of Civil Work Part"B"	Rs:- 16,56,145/=	Cost of Civil work Part"B"
Add:10% Above	Rs:- 1,65,614/=	Add:- 9.96 % Above	Add:- 12% Above	Rs:- 1,65,614/=	Add:-15% Above on S.I.
Total Part-B	Rs:- 18,21,759/=	Total-Part-B	Total	Rs:- 18,21,759/=	Total
Cost of Civil Work Part-C	Rs:- 34,3468/=	Cost of Civil Work Part-C	Cost of Civil Work Part-C	Rs:- 3,43,468/=	Cost of Civil Work Part-C
Ded:- 20% Below	Rs:- 68,694/=	Ded:-20.10% Below	Ded:- 16% Above	Rs:- 34,346/=	Add:-15% Below on S.I.
Total Part-C	Rs:- 2,74,774/=	Total-Part-C	Total	Rs:- 3,77,814/=	Total
Cost of Non-Schedule Items (Civil Work).	Rs:- 8,90,538/=	Cost of Non-Schedule Items (Civil Work)	Cost of Non-Schedule Items (Civil Work)	Rs:- 8,90,538/=	Cost of Non-Schedule Items (Civil Work)
W/S & S/F:	Rs:- 1,35,084/=	W.S. & S/F:	Cost of W/S & S/F	Rs:- 1,35,084/=	Cost of W/S & S/F
Add:-5% Above	Rs:- 67,886/=	Add:- 4.95% Above	Add: 6% Above	Rs:- 81,057/=	Add: 11% Above on S.I.
Total Rs:-	Rs:- 2,02,970/=	Total	Total	Rs:- 1,43,189/=	Total
Cost of R.C.C/G.I. Pipe	Rs:-	Cost of R.C.C. Pipe	Cost of R.C.C.G.I.Pipe	Rs:-	Cost of R.C.C. Pipe
Add:15% Above	Rs:-	Add:-14.50% Above	Add: 17% Above	Rs:-	Add :9% Above
Total	Rs:- 2,02,970/=	Total	Total	Rs:- 1,43,189/=	Total
Non Schedule Items	Rs:- 67,547/=	Non Schedule Item	Non Schedule Items	Rs:- 77,298/=	Non Schedule Items
Sui Gas Fitting	Rs:-	Sui Gas Fitting	Sui Gas Fitting	Rs:-	Sui Gas Fitting
Add:15 % Above on G.I.Pipe	Rs:-	Add:-14.50% Above	Add:15% Above	Rs:-	Add:16% Above
Total G.I.Pipe	Rs:-	Total	Total	Rs:-	Total
Non Schedule Items	Rs:-	Non Schedule items	Non Schedule Items	Rs:-	Non Schedule Items
Cartage	Rs:- 2,70,712/=			Rs:- 2,70,712/-	
Contingency 1%	Rs:- 65,298/=			Rs:- 75,64,626/=	
Total Cost	Rs:- 70,66,298/=	Total Cost	Total Cost	Rs:- 7,564 -	Rs:- 7,632
	Rs:-Million		Rs:-7,006-Million		Million

The Rate Quoted by **M/S: BUKHARI BUILDERS** Government Contractor, Cost of Civil Work Schedule Items Part-A @7.50%Above, Part-B @ 9.96% Above Part-C @20.10 % below, W/S & S/W @ 4.95% G.I Pipe @ ----- Above on the Schedule Rate, which comes to Rs:- **7,006-Million**- found lowest, hence recommended for favour of necessary approval.

[Signature]
 ASSISTANT ENGINEER
 EDUCATION WORKS, SUB-DIVISION
 JAMSHED TOWN, KARACHI
(Poolesh Kher)

[Signature]
 EXECUTIVE ENGINEER,
 EDUCATION WORKS DIVISION No.III,
 KARACHI
(Mohan Askeri)

[Signature]
 ASSISTANT ENGINEER,
 PUBLIC HEALTH ENGINEER
 DEPARTMENT KARACHI
(Nazir Hyder)

BIDDERS ELEGIBILITY / QUALIFICATION REPORT

NIT NO:-

TC/EWD-III/NIT/2014-15/01/01 DATED :- 15TH MARCH 2016

Method and Procedure of Procurement:-

Open Competitive Bidding (National) Single Stage One Envelope

Description of Work:-

Government Boys Pry school Khalifa Ali Mohammad Jat at Bin Qasim Karachi (ADP 135 2015-16).

Name of Bidder:-

M/S:- Bukhari Builders

Eligibility / Qualification Criteria:-

S.NOS	ELIGIBILITY / QUALIFICATION CRITERIA	BIDDERS NAME M/S:-Bukhari Builder	BIDDERS NAME Ali Jumani Enterprisses	BIDDERS NAME M/S: Jiya Enterprisses
1.	Registration with PEC (if applicable)	Yes	Yes	Yes
2.	N.T.N	Yes	Yes	Yes
3.	Sales Tax Registration	Yes	Yes	Yes
4.	Professional Tax	Yes	Yes	Yes
	QUALIFICATION CRITERIA			
5.	Minimum three Years Experience of relevant field	Yes	Yes	Yes
6.	Turn-Over of at least last three years	Yes	Yes	Yes
7.	Required Bid Security	Yes	Yes	Yes
8.	Bid is Signed with name	Yes	Yes	Yes
9.	Any Other factor deemed to be relevant by the procuring agency subject to provision of Rules 44.			
10.	Qualified / Dis-Qualified	Qualified	Qualified	Qualified

Note:- The procuring agency may modify the criteria as per their requirement.


(HASSAN ASKARI)
EXECUTIVE ENGINEER
EDUCATION WORK DIVISION NO;III
KARACHI

ATTENDENCE SHEET OF CONTRACTORS

TENDER DOCUMENTS OPEND ON 05-04-2016 AT 3:00-PM IN THE PRESENCE OF THE FOLLOWING CONTRACTOR/FIRMS.

NIT NO:XEN/EWD-III/TC/NIT/2015-16/02/01 DATED 16th MARCH 2016


LAST DATE OF TENDER SUBMISSION:-05-04-2016 AT 2.00-PM


OPENED ON 05-04-2016 AT 3.00-PM


S.NOS	NAME OF MEMBERS WITH DESIGNATION	MOBILE NO	SIGNATURE
1	M/s Anand Alucon/Cont Co.	0821238003	
2	M/s Zifaz Associates	03012290688	
3	M/s. Pride Const. S'g.	03458282276	
4	M/s. Electric Egg:	03002016517	
5	M/s Pak Const: S'g.	0310-08811456	
6.	M/s Ak Jhin Earth:	0300-3788899	
7.	M/s Jays Earth	0300-2145566	
8.	M/s Babin Bulak	0300-2887887	
9.	M/s Fand Const: Co.	0312-3688788	
10.	M/s Mandali	0316-2145350	
11.	M/s Shrin doli	0345-2578727	
12.	M/s Gaddali	0314-23111222	

BIDEVAULTION REPORT

1.	Name of Procuring Agency	Executive engineer, Education Works Division No:III Karachi.				
2.	Tender Reference No:	NIT No:XEN/EWD-III/TC/NIT/2013-14/01 Dated:- 16. March 2016				
3.	Tender Description/Name of Work/Items	Remaning Work Constt of Sports Stadium at Industrial Area Landhi Karachi				
4.	Method of Procurement	Single Step-One Envelope Method				
5.	Tender Published (Print & Electronic Media)(SPPRA ID No: & News Papers names with dated	On Print Media On Sindh Government Website Photocopies of Newspaper attached				
6.	Total Bid documents sold	8-Nos				
7.	Total Bid Received	3-Nos				
8.	Technical Bid Opening date (if applicable) Provide detail on separate form)	N.A.				
9.	No of Bid Technically qualified (if applicable)	N.A.				
10.	Bids Rejected	Nil				
11.	Financial Bid Opening date	05-04-2016 at 3:00-PM				
12.	Comparative Statement	Photo Copy attached herewith				
S.NOS	Name of Firm or Bidder	Cost of offered by the Bidder	Ranking in items of cost	Comparison with Estimate cost	Reasons for acceptance/rejection	Remarks
1.	M/S: K A MALIK	21.396 Million	1st	21.396 Million	1st Lowest	Accepted
2.	M/S: FARAH ELECTRIC SERVICES	23.308 Million	2 nd	21.396 Million	2 nd Lowest	Higher
3.	M/S: AL IMRAN ASSOCIATES	25.202 Million	3 rd	21.396 Million	3 rd Lowest	Higher


 (HASSAN ASKARI)
 EXECUTIVE ENGINEER/CHAIRMAN
 EDUCATION WORKS DIVISION III
 KARACHI


 (PARKASH LAL)
 ASSIATANT ENGINEER/MEMBER
 EDUCATIONWORKS S:DIVISION
 JAMSHEED KARACHI


 (NAZIR HYDER)
 ASSIATANT ENGINEER/MEMBER
 PUBLIC HEALTH ENGINEER
 DEPARTEMENT KAR ACHI

COMPARATIVE STATEMENT

Name of Work:- R meaning Work Const of sports stadium at Industrial area Landhi Karachi(ADP No: 1646)

ESTIMATED COST 21.465 Millions

Tender invited letter No. NIT No:-XEN/EWD-III/TC/NIT/2015-16 / 01

Dated:- 15.3.2016

Date of Issue: 5.4.2016

Upto 2.00-PM

Date of opening: - 5.4.2016

Upto 3:00 PM

As per Sanctioned Estimate	Amount	M/S: K A AMALIK	Rate Quoted by the Bidders/Contractors.	M/S: FARRAH ELECTRIC SERVICES	M/S: AL IMRAN ASSOCIATES
Cost of Civil Work Part-A	Rs. 68 67 116/=	Cost of Civil Work Part "A"	Rs. 68 67 116/=	Cost of Civil Work Part "A"	Rs. 68 67 116/=
At Par	Rs. -----	Add 7.50% Above	Rs. 515033/-	10% above	Rs. -----
Total-Part-A	Rs. 68 67 116/=	Total -Part-A	Rs. 73 82 149/-	Total:	Rs. 68 67 116/=
Cost Of Steel Work Part "B"	Rs. 30 44 781/=	Cost of Civil Work Part "B"	Rs. 30 44 781/=	Cost of Civil Work Part "B"	Rs. 3044781/=
Add 10% Above	Rs. 304478/=	Add - 9.70 % Above	Rs. 2 95 344/=	Add - 10% Above	Rs. 365373/=
Total Part-B	Rs. 33 49 259/=	Total Part-B	Rs. 33 40 125/=	Total	Rs. 3410154/=
Cost of Civil Work Part-C	Rs. 48 81 928/=	Cost of Civil Work Part-C	Rs. 4881928/=	Cost of Civil Work Part-C	Rs. 4881928/=
Ded 20% Below	Rs. 9 76 386/=	Ded - 19% Below	Rs. 976386/=	Ded - 10% Above	Rs. 781108/=
Total Part-C	Rs. 58 58 314/=	Total Part-C	Rs. 3905542/=	Total	Rs. 4100820/=
Cost of Non-Schedule Items (Civil Work)	Rs. 53 34 272/=	Cost of Non-Schedule Items (Civil Work)	Rs. 53 34 272/=	Cost of Non-Schedule Items (Civil Work)	Rs. 7479909/=
W/S & S/F:	Rs. 12 56 064/=	W/S & S/F:	Rs. 12 56 064/=	Cost of W/S & S/F	Rs. 12 56 064/=
Add -5% Above	Rs. 67 886/=	Add - 4.95% Above	Rs. 62 175/=	Add 6% Above	Rs. 75364/=
Total Rs:-	Rs. 13 23 950/=	Total	Rs. 1318239/=	Total	Rs. 13 31 427/=
Cost of R.C.C/G.I Pipe	Rs. 101655/=	Cost of R.C.C Pipe	Rs. 101655/=	Cost of R.C.C/G.I Pipe	Rs. 101655/=
Add 15% Above	Rs. 15248/=	Add -14.50% Above	Rs. 14232/=	Add 17% Above	Rs. 17281/=
Total	Rs. 1 16 903/=	Total	Rs. 14 34 216/=	Total	Rs. 118936/=
Non Schedule Items	Rs. -----	Non Schedule Item	Rs. -----	Non Schedule Items	Rs. -----
Suit Gas Fitting	Rs. -----	Suit Gas Fitting	Rs. -----	Suit Gas Fitting	Rs. -----
Add ---% Above on G.I Pipe	Rs. -----	Add -14.50% Above	Rs. -----	Add 15% Above	Rs. -----
Total G.I.Pipe	Rs. -----	Total	Rs. -----	Total	Rs. -----
Non Schedule Items	Rs. -----	Non Schedule Items	Rs. -----	Non Schedule Items	Rs. -----
Cartage	Rs. 5 17 261/=				
Contingency 1%	Rs. -----				
Total Cost	Rs. 21 65 000/=	Total Cost	Rs. 21396033/=	Total Cost	Rs. 23308362/=
	Rs. 21.465Million		Rs. 21.396Million		Rs. 23.308Million

The Rate Quoted by **M/S: BUKHARI BUILDERS** Government Contractor. Cost of Civil Work Schedule Items Part-A @7.50% Above, Part-B @ 9.70% Above Part-C @19 % below, W/S & S/W @ 4.95% G.I Pipe @ 14.50% Above on the Schedule Rate, which comes to Rs:- 21.396-Million- found lowest, hence recommended for favour of necessary approval.

(Signature)
(PARKASH LAL)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
(MEMBER) JAMSHEED TOWN KARACHI

(Signature)
(HUSSAN ASKARI)

EXECUTIVE ENGINEER,
EDUCATION WORKS DIVISION No.III,
(CHAIRMAN) KARACHI

(Signature)
NAZIR HYDER

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEER
DEPARTMENT KARACHI.

COMPARATIVE STATEMENT

Name of Work:- Government Boys Pry School At Allah Walli Bin Qasim Town Karachi
ESTIMATED COST - 7.075 Millions
 Tender invited letter No. NIT No.:-XEN/EWD-III/TC/NIT/2015-16 / 01
 Date of Issue: 5.4.2016 Upto 2.00-PM

Dated:- 15.3.2016
 Date of opening: - 5.4.2016

Upto 3:00 PM

As per Sanctioned Estimate	Amount	M/S: Pak Contractor & Engineering	Rate Quoted by the Bidders/Contractors.	M/S: Jiya Enterprises
Cost of Civil Work. Part-A	Rs:- 35 40 247/=	Cost of Civil Work. Part "A" Add 7.50% Above	Rs:- 35 40 247/=	Cost of Civil Work. Part "A" 11% Above
At Par	Rs:- 35 40 247/=	Rs:- 269058/-	Rs:- 354024/=	Rs:- 389427/-
Total-Part-A	Rs:- 35 40 247/=	Rs:- 37 37 305/-	Rs:- 38 94 271/=	Rs:- 39 29 674/=
Cost Of Steel Work Part "B"	Rs:- 16 56 145/=	Cost of Civil Work Part "B" Add:- 9.96 % Above	Rs:- 16 56 145/=	Cost of Civil work Part "B" Add:-11% Above on S.I.
Add:10% Above	Rs:- 1 65 614/=	Rs:- 1 64 952/=	Rs:- 1 65 614/=	Rs:- 1 65 56 145/=
Total Part-B	Rs:- 18 21 759/=	Rs:- 18 21 097/=	Rs:- 18 21 759/=	Rs:- 18 38 320/=
Cost of Civil Work Part-C	Rs:- 34 34 68/=	Cost of Civil Work Part-C Ded:- 20.10% Below	Rs:- 343468/=	Cost of Civil Work Part-C Add:-11% Below on S.I.
Ded: 20% Below	Rs:- 68 694/=	Rs:- 69 037/=	Rs:- 34 346/=	Rs:- 343468/=
Total Part-C	Rs:- 2 74 774/=	Rs:- 2 74 431/=	Rs:- 3 77 814/=	Rs:- 3 81 249/=
Cost of Non-Schedule Items (Civil Work)	Rs:- 8 90 538/=	Cost of Non-Schedule Items (Civil Work)	Total Rs:- 9 79 585/=	Cost of Non-Schedule Items (Civil Work)
Total Part-A	Rs:- 1 35 084/=	Rs:- 1 35 084/=	Rs:- 1 35 084/=	Rs:- 1 35 084/=
W/S & S/F	Rs:- 67 886/=	W.S. & S/F Add:- 4.95% Above	Rs:- 6686/=	Cost of W/S & S/F Add: 9% Above on S.I.
Add:-5% Above	Rs:- 2 02 970/=	Rs:- 1 41 770/=	Rs:- 8105/=	Rs:- 14 859/=
Total Rs:-	Rs:- 2 02 970/=	Rs:- 1 41 770/=	Rs:- 1 43 189/=	Rs:- 1 49 943/=
Cost of R.C.C/G.I. Pipe	Rs:- 67 547/-	Cost of R.C.C Pipe Add:-14.50% Above	Rs:- 77 298/=	Cost of R.C.C. Pipe Add :17% Above
Add:15% Above	Rs:- 77 298/=	Rs:- 87 747/=	Rs:- 87 747/=	Rs:- 97 283/=
Total	Rs:- 67 547/-	Rs:- 87 747/=	Rs:- 87 747/=	Rs:- 97 283/=
Non Schedule Items	Rs:- 65 298/=	Non Schedule Item Add:-14.50% Above	Rs:- 75 64 626/=	Non Schedule Items
Sui Gas Fitting	Rs:- 70 66 298/=	Sui Gas Fitting Add:-14.50% Above	Rs:- 75 64 626/=	Non Schedule Items
Add:---% Above on G.I.Pipe	Rs:- 70 66 298/=	Rs:- 80 66 298/=	Rs:- 75 64 626/=	Non Schedule Items
Total G.I.Pipe	Rs:- 70 66 298/=	Rs:- 80 66 298/=	Rs:- 75 64 626/=	Rs:- 75 64 626/=
Contingency 1%	Rs:- 7066298	Non Schedule Items	Rs:- 7066298	Non Schedule Items
Carriage	Rs:- 7066298	Rs:- 7066298	Rs:- 7066298	Non Schedule Items
Contingency 1%	Rs:- 7066298	Rs:- 7066298	Rs:- 7066298	Non Schedule Items
Total Cost	Rs:- 7.066Million	Rs:-7.006-Million	Rs:- 7.564 Million	Rs:- 7.564 Million

The Rate Quoted by M/S: Pak Contractor & Eng Government Contractor, Cost of Civil Work Schedule Items Part-A @7.50% Above, Part-B @ 9.96% Above Part-C @20.10 % below, W/S & SW @ 4.95% G.I Pipe @ -----% Above on the Schedule Rate, which comes to Rs:- 7.006-Million- found lowest, hence recommended for favour of necessary approval.

(PARKASH LAL)
 ASSISTANT ENGINEER
 EDUCATION WORKS SUB-DIVISION
 (MEMBER) JAMSHEED TOWN KARACHI

(HUSSAN ASKARI)
 EXECUTIVE ENGINEER,
 EDUCATION WORKS DIVISION No.III,
 (CHAIRMAN) KARACHI

NAZIR HYDER
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEER
 DEPARTMENT KARACHI.

COMPARATIVE STATEMENT

Name of Work:- Government Boys Pry School Khairifa Ali Mouhammad Jat at Bin Qasim Town Karachi

ESTIMATED COST 7.075

Tender invited letter No. NIT No:-XEN/EWD-III/TC/NIT/2015-16 / 01

Dated:- 15.3.2016

Date of Issue: 5.4.2016

Upto 2:00-PM

Date of opening: - 5.4.2016

Upto 3:00 PM

As per Sanctioned Estimate	Amount	M/S: Bukhari Builders	Rate Quoted by the Bidders/Contractors.	M/S: ALL JUMANI ENTERPRISES	M/S: JIYA ENTERPRISES
Cost of Civil Work Part-A	Rs:-35,40,247/=	Cost of Civil Work Part "A"	Cost of Civil Work Part "A"	Rs:- 35,40,247/=	Rs:- 35,40,247/=
At Part	Rs:-.....	Add 7.50% Above	10% above	Rs:- 3,54,024/=	Rs:- 3,89,427
Total-Part-A	Rs:-35,40,247/=	Total-Part-A	Total:	Rs:- 38,94,271/=	Rs:- 39,29,674/=
Cost Of Steel Work Part "B"	Rs:-16,56,145/=	Cost of Civil Work Part "B"	Cost of Civil Work Part "B"	Rs:- 16,56,145/=	Rs:- 16,56,145/=
Add 10% Above	Rs:- 1,65,614/=	Add - 9.96 % Above	Add - 10% Above	Rs:- 1,65,614/=	Rs:- 1,82,175/=
Total Part-B	Rs:- 18,21,759/=	Total-Part-B	Total	Rs:- 18,21,759/=	Rs:- 18,38,320/=
Cost of Civil Work Part-C	Rs:- 3,43,468/=	Cost of Civil Work Part-C	Cost of Civil Work Part-C	Rs:- 3,43,468/=	Rs:- 3,43,468/=
Ded 20% Below	Rs:- 68,694/=	Ded -20,10% Below	Ded - 10% Above	Rs:- 34,346/=	Rs:- 3,77,814/=
Total Part-C	Rs:- 2,74,774/=	Total-Part-C	Total	Rs:- 979,585/=	Rs:- 3,81,249/=
Cost of Non-Schedule Items (Civil Work)	Rs:- 8,90,538/=	Cost of Non-Schedule Items (Civil Work)	Cost of Non-Schedule Items (Civil Work)	Rs:- 8,90,538/=	Rs:- 988,488/=
W/S & S/F	Rs:- 1,35,084/=	W.S. & S/F	Cost of W/S & S/F	Rs:- 1,35,084/=	Rs:- 1,35,084/=
Add -5% Above	Rs:- 67,886/=	Add - 4.95% Above	Add 6% Above	Rs:- 81,051/=	Rs:- 14,859/=
Total Rs:-	Rs:- 2,02,970/=	Total	Total	Rs:- 1,43,189/=	Rs:- 1,49,943/=
Cost of R.C.C/G.I Pipe	Rs:-...../=	Cost of R.C.C Pipe	Cost of R.C.C/G.I Pipe	Rs:-...../=	Rs:-...../=
Add 15% Above	Rs:-...../=	Add -14.50% Above	Add 17% Above	Rs:-...../=	Rs:-...../=
Total	Rs:- 2,02,970/=	Total	Total	Rs:- 1,43,189/=	Rs:- 1,49,943/=
Non Schedule Items	Rs:- 67,547/=	Non Schedule Item	Non Schedule Items	Rs:- 77,298/=	Rs:- 73,983/=
Suit Gas Fitting	Rs:-...../=	Suit Gas Fitting	Suit Gas Fitting	Rs:-...../=	Rs:-...../=
Add --- % Above on G.I Pipe	Rs:-...../=	Add -14.50% Above	Add 15% Above	Rs:-...../=	Rs:-...../=
Total G.I Pipe	Rs:-...../=	Total	Total	Rs:-...../=	Rs:-...../=
Non Schedule Items	Rs:-...../=	Non Schedule Items	Non Schedule Items	Rs:-...../=	Rs:-...../=
Cartage	Rs:- 2,70,712/=	Cartage	Cartage	Rs:- 2,70,712/=	Rs:- 2,70,712/=
Contingency 1%	Rs:- 65,298/=	Contingency 1%	Contingency 1%	Rs:- 70,06,343/=	Rs:- 75,64,626/=
Total Cost	Rs:- 70,66,298/=	Total Cost	Total Cost	Rs:- 7,006-Million	Rs:- 7,564-Million

The Rate Quoted by **M/S: BUKHARI BUILDERS** Government Contractor, Cost of Civil Work Schedule Items Part-A @7.50% Above, **Part-B @ 9.96% Above Part-C @20.10 % below, W/S & S/W @ 4.95% G.I Pipe @ -----** Above on the Schedule Rate, which comes to **Rs:- 7,006-Million-** found lowest, hence recommended for favour of necessary approval.

(PARKASH LAL)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
(MEMBER) JAMSHED TOWN KARACHI

(HESSAN ASKARI)
EXECUTIVE ENGINEER,
EDUCATION WORKS DIVISION NO.III,
(CHAIRMAN) KARACHI

NAZIR HYDER
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEER
DEPARTMENT KARACHI.



OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS-III.

EDUCATION & LITERACY DEPTT, GOVT: OF SINDH.

PLOT NO: JM/3/379, JIGAR MURADABADI ROAD, NEW TOWN, KARACHI

NO: XEN/EWD-III/W&S/TC/2015-16/1338 KARACHI DATED: 11-04-2016

To,

THE DIRECTOR,
SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
GOVERNMENT OF SINDH
KARACHI.


SUBJECT: - Submitted of the Documents.

Enclosed please find herewith the below Documents for the NIT No: TC/EWD-III

NIT/2015-16/01 Karachi Dated :- 16/3/2016.

1. Comparative Statement
2. Bid Evaluation Report
3. Bidder Eligibility/Qualification Report
4. Minutes of the Meeting of Procurement Committee
5. Attendance Sheet
6. Attendance Sheet of Procurement Committee.

This for your kind information.



EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION-III
(W&S),KARACHI.



**OFFICE OF THE EXECUTIVE ENGINEER, EDUCATION WORKS-III.
WORKS & SERVICES DEPARTMENT, GOVT: OF SINDH.**

PLOT NO: JM/3/379, JIGAR MURADABADI ROAD, NEW TOWN, KARACHI

NO: XEN/EWD-III/W&S/TC/2015-16/0 / KARACHI DATED: 15-03-2016

To,

THE DIRECTOR,
INFORMATION DEPARTEMENT,
GOVERNMENT OF SINDH
BLOCK No 96,
KARACHI.

SUBJECT:- NOTIC INVITING TENDER.

Enclosed please find herewith the Notice Inviting Tender for vide publicity in three

Leading national daily Newspapers in Sindh, Urdu, English.



EXECUTIVE ENIGIER
EDUCATION WORKS DIVISION-III
(W&S),KARACHI.

Forwarded with Compliments to :-

1. Superintending Engineer Education Works Department Government of Sindh Karachi For favour of his kind I formation.
2. The Director (A&F)Sindh Public Procurement Regulatory Authorityi forfavour of information.
3. The Executive Engineer Education works Division (ALL) Karachi for information and vide Publicity.
4. The Assistant Engineer (All) under this Division for information and wide publicity.
5. Notice Board/CB(Local)DB(Local).

EXECUTIVE ENIGIER
EDUCATION WORKS DIVISION-III
(W&S),KARACHI.

16/B/16
R&I Incharge
Advertisement Section
Information Department
Govt. of Sindh, Karachi

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION NO:III KARACHI
PLOT NO:JM/3/379 JIGAR MURADABADI ROAD NEW TOWN KARACHI
NO:TC/EWD-III/NIT/2015-16/01/01 KARACHI DATED THE:- 16/3/2016.

- The Executive Engineer, Education Works Division No:-III Karachi invites sealed bids/tenders on composite schedule of rates (CSR) items Rate basis or on both from interested firms/contractors or persons as per SPPRA Rules 2010.
- The purpose of these works is to complete the left over development works at the Government Schools,/ Stadium The scope comprises of work,C/Wall Pavilion Block,Seating Area,W/S & S/W and Sr.No 2,3 Main Building , & S/W, Anti Termite Work.
- List of Works is as given below:-

S.NOS	NAME OF WORK	TOWN	Catogeryof Registratio —n in the PEC	5% EARNEST MONEY	TENDER FEE	COMPLETION PERIOD
1	Remaining Work Construction of Sports Stadium at Industrial Area Landhi karachi (ADP-1646 of 2015-16)	Landhi Town	C-5	5% of Bid Price in Shape of Pay-Order in favour of Executive Engineer Education Works Division-III Karachi	Rs:-3000/=	09-Months
2.	Government Boys Primary School Khalifa Ali Mouhmmad Jat at Bin Qasim Malir Karachi, (ADP- 135 2015-16)	Bin Qasim Town	C-5	--do--	Rs:-3000/=	09-Months
3.	Government Boys Primary School Allah Wali Bin Qasim Karachi (ADP-No:135 of 2015-16)	Bin Qasim Town	C-5	--do--	Rs:-3000/=	09-Months

ELIGIBILITY

4. METHOD OF PROCUREMENT:-

Single Stage Single Envelope

5. BIDDING/TENDER DACUMENTS


- Issuance:-** The tenders documents will be issued from the date of publication in News-Papers or hosting on the SPPRA Website till 5-4- 2016 up to 2.00-PM on payment of tender fee (Non-refundable mentioned against each work) in shape of Pay-Order in favour of Executive Engineer Education Works Division No:-III Karachi.
- Submission:-** Last date of submission of tender documents is 5-4- 2016 up to 2.00-PM
- Opening:-** The tender documents will be open on same date as 5-4- up to 3.00-PM in the presence of bidders or representative who authorized by the bidders.
- Place/Address:-** The tenders will be issued and submitted and opened in the office of the undersigned at Plot No: JM/3/379 Jigar Muradabadi Road New Town Karachi
- Un-responded tenders:-** If the tenders are un-responded the tender documents will be issued as 6-4- 2016 up to 2.00-PM and will be received as same days on 3.00-PM and opened on the same day/date at 3.30-PM

6. TERMS & CONDITIONS:-

- Under following conditions bid will be reject:
 - Conditional and Telegraphic bids/tender
 - Bids not accompanied by the bids security of required amount and form
 - Bids received after specified date and time
 - Black listed firms
- Bid Validity Period (90-Days)**
- Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010

7. RESPONSIVE BIDDERS IS REQUIRED TO SUBMIT FOLLOWING DOCUMENTS WITH BID

- List of Similar assignments with cost (mention number of projects with their cost) under-taken over the past 5-years.
- Details of equipment's, machines and transport owned by firm/contractor
- Financial Statement (Summary) and Income Tax return for the last 5-years
- Affidavit that firm has never been black listed
- Affidavit that the firm has not been involved in any court case.
- PEC Certificate for Clander Year 2016.
- NTN Certificate
- Proof of Registration in the Sindh Re venue Board(SRB)
- Proof of Registration in the Federal Board of Revenue(FBR)


(HASAN ASKARI)
 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION NO:-III
 KARACHI

Forwarded with compliments to:-

1. The Secretary, Information & Technology Department Government of Sindh, Karachi for favour of information along with software CD for Hoisting on Sindh Government Website (www.gov.sindh.pk.com).
2. The Superintending Engineer Education Works Department Government of Sindh Karachi for favour of his kind information.
3. The Director (A&F) Sindh Public Procurement Regulatory Authority, Karachi for favour of information
4. The Director information Department, Government of Sindh, Karachi for information.
5. The Executive Engineer, Education Works Division (All) Karachi for information and wide publicity.
6. The Assistant Engineer, (All) under this Division for information & wide publicity
7. Notice Board/CB (Local) D.B. (Local)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION NO:-III
KARACHI



Sindh Public Procurement Regulatory Authority Government of Sindh

SPPRA

- Home
- Public Tenders
- SPPRA Notifications
- SPPRA Board
- SPP Act 2009
- SPP Rules 2010
- Amendments
- SPPRA Team
- Contact Us

- Serial No.
- Text
- Tender Title
- SPPRA ID
- Advertise Date
- City

Advance Search

submit

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 Page 1 Documents Viewed 927802

S.No.	SPPRA ID	Tender Title	Download	Uploaded On	Advertised On	Closing On	Corrigendum	Comments
27070	SPPRA ID WITHHELD	Works & Services Dept. Executive Engineer Education Works Division NO III KARACHI NIT WITH SBD		21-03-2016	21 Mar 2016	05 Apr 2016		SERVICES ACC Required

- Tenders
- Committee
- Sample Documents
- Policy Instructions
- Review Panel
- Black Listed Firms
- Capacity Building
- Complaints
- Contract Evaluation Form
- Download Statistics
- Downloads
- Evaluation Reports
- FAQ's