COMPARATIVE STATEMENT

NAME OF WORK: RE-LOCATION OF OLD 6"DIA A.C. WATER PIPE LINE BY 160MM DIA 'P.E' PIPE FROM NEAR CORNER OF SAVANA CITY TO DARVESH PARK, BLOCK- 13/D- 2, GULSHAN-E-IQBAL TOWN

ω	N	24	S.No
Excavation for pipe line in trenches & pits in wet silt clay or mud i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to on chain (30.5m)	Excavation for pipe line in trenches & pits in all kind of soil of muram i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to on chain (30.5m)	Dismantling and removing road mantling	Description of Work
3750 Cft	10375 Cft	1875.00 Cft	Quantity
5,400.00	4,650.00	605.00	Rate Unit
% 0 Cft	% 0 Cft	% Cft	Unit
20,250.00	48.243.75	11,343.75	Amount
5,400.00	4,650.00	605.00	Rate
20,250.00	48,243.75	11,343.75	Amount
5,400.00	4,650.00	605.00	Rate
20,250.00	48,243.75	11,343.75	Rate Amount Rate Amount

	:00				7	o	ഗ	4		S.No
6"dia	C.I sluice heavy pattorn (test-pressure 21 0Kg/Sq.Com or 300 ibs/Sq inch) Imported 4"dia	Dead End (C.I)	iii) Tee (Un Equal)	ii) Bend 90	P/F C.I special for UPVC/AC pressure pipe (Standard weight for ACIL "B" Class i) Bend 45 06" Día	Providing Laying & fixing of Polyethylene pipe in trench i/c fitting jointing & testing etc complete in all respect the high density Polythylene PE Pipe (HDPE-100) for W/S confirming ISO-4427 Di 8074/8075 B.S 3580 & PSI 3051 160 mm Dia	P/F M.S tail pieces (Dholki) on AC pipe Fabrication with 1/4" thick MS plate i/c cost of labour sealing material etc Net weight =06.290 kg 06" Dia	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at various depth form trenches i/c dismantling after completion of the job. i) Hire charges of pumping set of upto 10-HP pumping out water 10 feet deep trench		Description of Work
	pattorn (test-pressure to ibs/Sq inch) Imported	lω	6" x 4" x 6"	06" Dia	/C/AC pressure pipe :IL "B" Class 06" Dia	cing of Polyethylene jointing & testing etc ct the high density HDPE-100) for W/S 8074/8075 B.S 3580	(Dholki) on AC pipe thick MS plate i/c cost grial etc	ping set I/c wages of el or electric energy placing or at lower od delivery pipes for and at various depth dismantling after bing set of upto 10-10 feet deep trench		of Work
2 No	4 No	1 No	5 No	1 No	5 No	1500 Rft	-1 No	14 Day	Quantity	
9.360.00	5,460.00	731.25	1,375.00	1,787.50	731.25	530.00	1,422 00	1,500.00	Rate	Engineer's Estimate
Each	Bach	Each	Each	Each	Each	P/Rft	Each	P/Day	Unit	stimate
18,720.00	21,840 00	731.25	6,875.00	1,787.50	3,656.25	795,000.00	1,422.00	21,000.00	Amount	
9360	5460	731.25	1375	1787.5	731.25	530 00	1422	1450	Rate	M/s. M.B.
18,720.00	21,840.00	731.25	6,875.00	1,787.50	3,656.25	795,000.00	1,422,00	20,300.00	Amount	M/s. M.B.A Enterprises
9360	5460	731.25	1375	1787 5	731.25	530.00	1422	1550	Rate	M/s. Farh
18,720.00	21,840.00	731.25	6.875.00	1,787.50	3,656.25	795,000.00	1,422.00	21,700.00	Amount	M/s. Farhan Associates

The state of the s

		10		ထ		S.No
ıı Say	Total Quoted / Corrected Cost	6"thick layer i/c watering to full compaction etc complete	6°dia	and flanged and other and nuts and bolts and rubber packing etc. 4"dia	Fixing of chine valves with two tail piece one	Description of Work
		13724.00 Cft 2,760.00	2 No	4 No	Quantity	
		2,760.00	1,886.00	1,532.00	Rate	Engineer's Estimate
		% o cft	Each	Each	Unit	Estimate
998,648	998,647.74	% 0 Cft 37,878.24	3,772.00	6,128.00	Amount	
		2760	1886	1532	Rate	M/s. M.B
997,947	997,946.74	37,878.24	3,772.00	6,128.00	Amount	M/s. M.B.A Enterprises M/s. Farhan Associates
		2760	1886	1532	Rate	M/s. Farh
999,347	999,346.74	37,878.24	3,772.00	6,128.00	Amount	an Associates

Member/Secretary

(Jameel Akhtar) Chief Engineer (MEK) Member

(Saif-ul-Haque) Additional Director Interna

Audit - KMC Member

(Abdul Rahing Khatti) Chief Engineer (MD), (Convener)

(Magsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member

KARACHI WATER AND SEWERAGE BOARD OFICE OF THE EXECUTIVE ENGINEER, (WATER-I) GULSHAN-E-IQBAL TOWN

T-2, BLOCK-14, SCHEME-24, MAIN UNIVERSITY ROAD NEAR CIVIC CENTRE

NO.EE/GIT/W-I/KW&SB/AC/ESTT:/2015 283

DATED: 25/02/ 2015

To,
The Director Capacity Building,
Sindh Public Procurement Regulatory Authority(SPPRA),
Government of Sindh,
Block-8, Sindh Secretariate #4-A,
Karachi

MICH

SUBJECT:- SUBMISSION OF BID EVALUATION REPORT FOR THE WORK OF "STREGTHNING OF 24" DIA PRE STRESSED WATER PIPE LINE FROM GULSHAN CHOWRANGI TO AKHTER EYE HOSPITAL, RASHID MINHAS ROAD, GULSHAN-E-IOBAL TOWN.

Reference: Serial No.22335 I.D. No. 2015.

Enclosed please find herewith, the Bid Evaluation Report, for with reference to the letter No. EE/GIT/W/KW&SB/2015/279 Dated: 24-02-2015 the above referred subject work is being submitted for early hoisting of Authority's Website on SPPRA.

Attendance of the contractor

EXECUTIVE ENGINEER (WATER-I) GULSHAN-E-IQBAL TOWN, KW&BS

Copy for information to:-

1. The S.E. (East), KW&SB.

2. Office Copy.



KARACHI WATER & SEWERAGE BOARD ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK: STRENGTHENING OF 24" DIA PRESSTRESSED WATER PIPE LINE FROM GULSHAN CHOWRANGI TO AKHTER HOSPITAL, RASHID

MINHAS ROAD GULSHAN-E-IQBAL TOWN.

LDATE OF OPENING & TIME:

09-02-2015 2.30 PM

2.ESTIMATED COST:

RS.9,96,503/=

3. SERIAL #

SERIAL NO.22335

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	MBA Edju		A-
2	MB A Edju		Falles
3			
4			
5	E LE LOS MIC TANDAMENTS	1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1	
6			
7.	100 100		
8.	LOCEES MEN VERTE		
9,			
10.	III ASSESSE		
11.	a server ex [am s		
12.	e n su Feet		



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 22335 I.D No. /2015
3	Tender Description/Name of Work/Item	
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	02 Nos
7	Total Bid Received	02 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	One
11	Financial Bid Opening Date	9/2/2015

12 Bid Evaluation Report

S ø	ME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS		
1	M/s. M.B.A Enterprises	Rs. 997.947/-	Ist Lowest	@ 0.0701% Below	Substantially Responsive	P.O # 11637916 Dt 09-02-2015 Rs 20,000/- HBL Hassan Sq Br		
2	Mis Fartian Associates	Rs. 959,347)-	2nd Lowest	@ 0.0699% Above	Un Responsive bid due to disqualified	P O # 11641827 Dt.02-02-2015 Rs 20,000/- HBL Dastagir col Gulberg Town Br		

The all concerned bidder are being informed accordingly.

The E.E. Concerned for compliance of rule 45 of SPPRA 2010 M/s. M.B.A. Enterprises, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

D.A.O (East)
Member/Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member (Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Jameel Akhtar) Chief Engineer (MEK) Member

(Abdul Rahim M Chief Engineer

(Convener)

Method of Procurement:

Single Stage Single Envelope.

Name of Work:

RE-LOCATION OF OLD 6"DIA A.C. WATER PIPE LINE BY 160MM DIA 'P.E' PIPE FROM NEAR CORNER OF SAVANA CITY TO DARVESH PARK, BLOCK-13/D- 2, GULSHAN-E-IQBAL TOWN.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 09-02-2015 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2 Two bidders submitted their bids till the deadline of submission.
 - M/s. M.B.A Enterprises
 - ii. M/s. Farhan Associates
- The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee,

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. M.B.A Enterprises	Rs. 997,947/-	Rs 20,000/-	P O # 11637916 Dt 09-02-2015 HBL Hassan Sq Br
01	M/s Farhan Associates	Rs 999,347/-	Rs 20.000/-	P.O # 11541827 Dt.02-02-2015 HBL Dastagir col Gulberg Town Br

- 4. The bids do not contain any over-writing or cutting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.

(Saif-ul-Hadue) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Jameel Akhtar) Chief Engineer (MEK)

Member

(Abdul R Chief Engineer (IPD)

Convener

Method and procedure of procurement: Open Competitive Bidding(National/International

Competitive Bidding) (Single Stage - One Envelope)

Description of work: RE-LOCATION OF OLD 6"DIA A.C. WATER PIPE LINE BY 160MM DIA 'P.E' PIPE FROM NEAR CORNER OF SAVANA CITY TO DARVESH PARK, BLOCK- 13/D- 2, GULSHAN-E-IQBAL TOWN.

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT

Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' name M/s. M.B.A Enterprises	Bidders' name M/s. Farhan Associates
j.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	N/A
3.	Sales Tax Registration	N/A	N/A
4.	Professional Tax	Yes	N/A
5,	Registration with Sindh Revenue Board (SRB)	Yes	N/A
	Qualification Criteria:		N/A
6.	Minimum three years' experience of relevant field.	Yes	N/A
7,	Turnover of at least last three years	Yes	N/A
8.	Required Bid Security is attached.	Yes	Yes
9.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
10.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
11.	Qualified/ disqualified	Qualified	Disqualified

Note: The procuring agency may modify the criteria as per their requirements.

Member

Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Jameel Akhtar) Chief Engineer (MEK)

Member

(Abdul Raheem Chief Engineer (IPB)

Convener

COMPARATIVE STATEMENT

NAME OF WORK: RE-LOCATION OF OLD 6"DIA A.C. WATER PIPE LINE BY 160MM DIA 'P.E' PIPE FROM NEAR CORNER OF SAVANA CITY TO DARVESH PARK, BLOCK-13/D-2, GULSHAN-E-IQBAL TOWN

	ω.	13	-		S.No
The state of the s	Excavation for pipe line in trenches & pits in wet silt clay or mud i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift up to 5th (1.52m) and lead up to on chain (10.5m).	Excavation for pipe line in trenches & pits in all kind of soil of muram to trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to on chain (30.5m).	Dismanting and removing road manting		Description of Work
C	4.3 0526	10375 Cft	1875.00 CR	Quantity	
A 400 CC	5 400 00	4,650.00	605.00	Rate	Engineer's Estimate
1000	% 2	% 0 CH	% Cft	Unit	Estimate
DO BOO 00	2000	48,243.75	11,343,75	Amount	
P. 400 Car	5 200 20	4.650.00	605.00	Rate	M/s. M.B.
EG. NOW CO.		48 243 75	11,343.75	Amount	M/s. M.B.A Enterprises
6,300,00		4.650.00	605.00	Rate	
VO VOCA	30 300 000	48 243 75	11,343.75	Amount	M/s. Farhan Associates

	œ				9/	a	ON.	ه	100	S).No
6'dia	C.1. Stuice heavy pattorn (test-pressure 21.0Kg/Sq Com or 300 ibs/Sq inch) Imported 4°dia	w) Dead End (C.I)	iii) Tee (Un Equal)	ii) Bend 90	P/F C.I special for UPVC/AC pressure pipe (Standard weight for ACIL *8' Class i) Bend 45	Providing Laying & fixing of Polyethylene pipe in trench i/c fitting jointing & testing etc complete in all respect the high density Polythylene PE Pipe (HDPE-100) for W/S confirming ISO-4427 Di 8074/8075 B.S 3580 & PSI 3051 160 mm Dia:	P/F M.S. tall pieces (Dholki) on AC pipe Fabrication with 1/4" thick MS plate vic cost of labour sealing material etc. Net weight =06.290 kg 05" Dia	Full hire charges of pumping set its wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at various depth form trenches its dismantling after completion of the job. I) Hire charges of pumping set of upto 10-HP pumping out water 10 feet deep trench.	W.C.C.C.	Description of Work
	pattorn (test-pressure 0 ibs/Sq inch) Imported	06" Dia	6"×4"×6"	06" Dia	C/AC pressure pipe L *8' Class 06" Dia	ng of Polyethylene ointing & testing etc it the high density HDPE-100) for W/S 8074/8075 B.S 3580	tall pieces (Dholki) on AC pipe on with 1/4" thick MS plate //c cost sealing material etc nt =06 290 kg 06" Dia	ping set i/c wages of el or electric energy placing or at lower of delivery pipes for and at various depth dismantling after ping set of upto 10-0 feet deep trench		of Work
2 No.	4 N	-1 No	5 No	1 No	5 No	1500 Rft	No.	14 Day	Quantity	-
9,360,00	5 460 00	731.25	1,375.00	1,787.50	731.25	530.00	1,422 00	1,500.00	Rate	Engineer's Estimate
Each		Each	Each	Each	Each	P/Rt	Each	P/Day	Unit	stimate
18,720,00	21 840 00	731 25	6,875.00	1,787.50	3,656.25	795,000,00	1,422.00	21,000.00	Amount	
9360	5480	731 25	1375	1787.5	731 25	530 00	1422	1450	Rate	M/s. M.B.
18,720.00	21,840.00	731.25	6,875.00	1,787.50	3,656.25	795,000.00	1,422.00	20,300 00	Amount	A Enterprises
9360	5460	731.25	1375	1787.5	731.25	530 00	1422	1550	Rate	M/s. Farh
\$8,720.00	21,840 00	731.25	6.875.00	1,787.50	3.656.25	795,000.00	1,422,00	21,700.00	Amount	M/s. M.B.A Enterprises M/s. Farhan Associates

The state of the s

		ô		9		S.No
Sav	Total Quoted / Corrected Cost	Refilling the excavated stuff in tranches 6"thick layer i/c watering to full compaction etc complete	6"da	Fixing of stude valves with two tail piece one and flanged and other and nuts and bolts and rubber packing etc. 4"dia		Description of Work
		13724 00 Cft 2,760 00	2 No	4 No	Quantity	52%
		2,760 00	1,886.00	1,532.00	Rate	Engineer's Estimate
		% o Cft	Each	Each	Unit	stimate
998,648	998,647.74	% 0 Cft 37,878 24	3,772.00	6,128.00	Amount	
		2760	1886	1532	Rate	M/s. M.B.
997,947	997,946,74	37,878.24	3,772.00	6,128.00	Amount	M/s. M.B.A Enterprises M/s. Farhan Associates
		2760	1886	1532	Rate	M/s. Farh
999,347	999,346.74	37,878,24	3,772.00	6,128 00	Amount	an Associates

DA QUEST

(Jameel Akhtar) Chief Engtheer (MEK) Member

(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member

Chief Engineer (400), (Convener)

(Magsood Ahmed Shaikh) Superintending Engineer (KMC) Member