



# KARACHI METROPOLITAN CORPORATION

OFFICE OF DIRECTOR (CONTRACT MANAGEMENT)

MUNICIPAL SERVICES DEPARTMENT

Room No.18, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi  
Phone No.021-99215795

No. Dir/(CM)/MS/KMC/ 674 /17

Dated: 29-12-2017

✓ Director (CB),

Sindh Public Procurement Regulatory Authority,


Government of Sindh,

Karachi.

Subject: - NIT No. Dir/CM/MS/KMC/561/2017 dated 13-11-2017.  
IMPROVEMENT AND DEVELOPMENT OF DIFFERENT GRAVE YARDS.

Tender Reference No.KMC/MS/CM/10/17-18.

Enclosed please find herewith the Bid Evaluation Report, duly filled in for uploading at  
SPPRA's Website.

  
Director (CM)  
MS, KMC

C.C to:-

1. The Sr. Director (MS) KMC.
2. Office File.

SPPRA INWARD DIARY

No : 4128


DATED : 02-01-18


## Bid Evaluation Report


1. Name of Procuring Agency: Municipal Services, Karachi Metropolitan Corporation.
2. Tender Reference No: KMC/MS/CM/10/17-18
3. Tender Description/Name of work/item: IMPROVEMENT AND DEVELOPMENT OF DIFFERENT GRAVE YARDS.
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: Through Press, SPPRA Sr.# 35261 published on Daily The News (English), Daily Express (Urdu) & Hilal-e-Pakistan (Sindhi) Dated 15-11-2017)  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; (21) Twenty One. (in addition to availability of Bidding Documents on SPPRA Website)
7. Total Bids Received: (06) Six Nos.
8. Technical Bid Opening date: (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): (01) One No.
10. Bid(s) Rejected: 05 ( Five)
11. Financial Bid Opening date: 11-12-2017

### **12. Bid Evaluation Report:**

Sr. #	Name of Firm or Bidder	Cost offered by the Bidder & Evaluated by the Evaluation Committee	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/s Pak Electric Works	Rs.1,38,81,202/- After 7.50% Rebate	1 <sup>st</sup> Lowest	Offer Rate Basis	Qualified as per Eligibility Criteria	Responsive Recommended for Award of Work
3.	M/s Watan Dost Construction Co	Rs.1,41,80,687/-	2 <sup>nd</sup> Lowest	Offer Rate Basis	Not Qualified as per Eligibility Criteria	Not Responsive
3.	M/s Mehran Shan Babar & Bross. Co	Rs.1,53,46,589/-	3 <sup>rd</sup> Lowest	Offer Rate Basis	Not Qualified as per Eligibility Criteria	Not Responsive
4.	M/s Zareef Khan & Sons	Rs.1,89,84,387/-	4 <sup>th</sup> Lowest	Offer Rate Basis	Not Qualified as per Eligibility Criteria	Not Responsive
5.	M/s M.A.A Construction Co	Rs.1,98,68,517/- After 1.0% Rebate	5 <sup>th</sup> Lowest	Offer Rate Basis	Not Qualified as per Eligibility Criteria	Not Responsive
6.	M/s S.A Babar & Co	Rs.2,00,00,000/-	6 <sup>th</sup> Lowest	Offer Rate Basis	2% Pay order Not Attached & Not Qualified as per Eligibility Criteria	Not Responsive

  
**GHOUS BUX ABBASI**  
Executive Engineer (RMU) W&S Deptt.  
GOS. Member

  
**IQBAL PARVEZ**  
Director (Graveyard), MS, KMC  
Member

  
**SYED MUHAMMAD SHAKAIB**  
Director (CM) Chairman,  
Municipal Services, KMC



# KARACHI METROPOLITAN CORPORATION

OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)

## MUNICIPAL SERVICES DEPARTMENT

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi

Phone No.021-99215795

N.I.T No: NIT No. Dir/CM/MS/KMC/561/2017 dated 13-11-2017.

Tender Reference No: KMC/MS/CM/10/17-18

Method of Procurement: SINGLE STAGE ONE ENVELOPE

### MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 11-12-2017 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders (Attendance sheet is enclosed).

The following bidders submitted their bids till the deadline of submission: -

1. M/s Zareef Khan & Sons
2. M/s Watan Dost Construction Co
3. M/s Mehran Shan Babar & Brothers Co
4. M/s M.A.A Construction Co
5. M/s S.A Babar & Co
6. M/s Pak Electric Works

The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the member of Procurement Committee signed each and every page of financial proposal / bid. The bids do not contain any over-writing or cutting. Following is the details of bid announced:

S.N	Name of Firm or Bidder	Offered price	Amount of Bid Security	Pay order No. / Date
0	1	2	3	4
1.	M/s Zareef Khan & Sons	Rs.1,92,58,108/-	Rs.4,00,000/-	P.O.No.06412178 dated 11-02-17 from United Bank Ltd. (Chandni Chowk Branch)
2.	M/s Watan Dost Construction Co	Rs.1,41,80,687/-	Rs.4,00,000/-	P.O.No.03638856 dated 11-12-17 from Meezan Bank Khadija Market Branch
3	M/s Mehran Shan Babar & Bross. Co	Rs.1,53,46,588/-	Rs.4,00,000/-	P.O.No.03838041 dated 11-12-17 from Meezan Bank Super Highway Branch
4	M/s M.A.A Construction Co	Rs.1,96,89,492/- After 1.0% Rebate	Rs.4,00,000/-	P.O.No.03137028 dated 11-12-17 from Meezan Bank Shadman Branch
5	M/s S.A Babar & Co	Rs.2,00,00,000/-	Not attached	Not Attached
6	M/s Pak Electric Works	Rs.1,38,81,202/- After 7.50% Rebate	Rs.4,00,000/-	P.O.No.15751277 dated 11-12-17 from HBL KMC Head Office Branch

The committee shall examine all the bids as per Qualification / eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the vote of thanks to and from the chair.

  
GHOUS BUX ABBASI

Executive Engineer (RMU) W&S Deptt. GOS.  
Member

  
IQBAL PARVEZ  
Director (Graveyard), MS, KMC Member

  
SYED MUHAMMAD SHAKAIB  
Director (CM) Chairman,  
Municipal Services, KMC



# KARACHI METROPOLITAN CORPORATION

OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)

## MUNICIPAL SERVICES DEPARTMENT

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi

Phone No.021-99215795

### TENDER FOR: - IMPROVEMENT AND DEVELOPMENT OF DIFFERENT GRAVE YARDS.

Date of Opening : - 11-12-2017,

Time 2:30 P.M

Venue: - Office of Director (CM) MS, KMC, situated at Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi Phone No.021-99215795

Date of procurement committee meeting on 13-12-2017.

#### ELIGIBILITY: (AT THE TIME OF OPENING OF TENDER)

S#	Condition	M/s Zareef Khan & Sons		M/s Watan Dost Construction Co		M/s Mehran Shah Babar & Brothers Co		M/s M.A.A Const Co		M/s S.A Babar & Co		M/s Pak Electric Works	
		Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance
1.	Valid PEC in C-6 and above category in relevant field of specialization	✓	—	✓	—	✓	—	✓	—	—	✓	✓	—
2.	NTN Certificate	✓	—	✓	—	✓	—	✓	—	—	✓	✓	—
3.	Valid Professional TAX.	✓	—	✓	—	—	✓	✓	—	—	✓	✓	—
4.	Registration with the Sindh Revenue Board.	✓	—	✓	—	✓	—	✓	—	—	✓	✓	—
5.	Third Party Authenticated Proof of Salary made to the reflected engineers on PEC Certificate	—	✓	—	✓	—	✓	—	✓	—	✓	✓	—

S#	Condition	M/s Zareef Khan & Sons		M/s Watan Dost Construction Co		M/s Mehran Shah Babar & Brothers Co		M/s M.A.A Const Co		M/s S.A Babar & Co		M/s Pak Electric Works	
		Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance
	<b><u>Minimum Qualification Criteria:</u></b> <b><u>(During Scrutiny &amp; evaluation)</u></b>												
6.	Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.	✓	—	✓	—	✓	—	✓	—	—	✓	✓	—
7.	Specific construction experience (Public / Government building works) and having successfully / substantially completed Two (02) similar projects having cost of each at least 20.00 Million in the last three years. (Attach Work Orders, Completion Reports of completed projects)	—	✓	—	✓	✓	—	✓	—	—	✓	✓	—
8.	Average Annual Construction Turn Over of the firm not less than 50.00 Million for the last (03) three years. (Attach documentary evidence of Financial Position, Bank Statement and Audit Reports of the last three years).	—	✓	—	✓	—	✓	—	✓	—	✓	✓	—
9	Composition of Technical Staff: (CVs of each Personnel shall be attached)	—	✓	—	✓	✓	—	✓	—	—	✓	✓	—
10.	All rates quoted including the total amount of the bid shall be in figures & words (both).	✓	—	✓	—	✓	—	✓	—	—	✓	✓	—
11.	All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder	✓	—	✓	—	✓	—	✓	—	—	✓	✓	—
12.	The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.	✓	—	✓	—	✓	—	✓	—	—	✓	✓	—

S#	Condition	M/s Zareef Khan & Sons		M/s Watan Dost Construction Co		M/s Mehran Shah Babar & Brothers Co		M/s M.A.A Const Co		M/s S.A Babar & Co		M/s Pak Electric Works	
		Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance	Compliance	Non Compliance
13.	The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit on Stamp Paper of Rs.100/-to be provided).	—	✓	✓	—	—	✓	✓	—	—	✓	✓	—

Recommendation:- The bids of M/s PAK Electric Works are qualify as per Minimum Qualification Criteria mentioned in the NIT and included in Tender documents, is “Responsive” and declared as “Accepted” for further Evaluation.



**GHOUS BUX ABBASI**  
Executive Engineer (RMU) W&S Deptt. GOS.  
Member



**IQBAL PARVEZ**  
Director (Graveyard), MS, KMC Member



**SYED MUHAMMAD SHAKAIB**  
Director (CM) Chairman,  
Municipal Services, KMC

1. M/s Zareef Khan & Sons
2. M/s Watan Dost Const. Co
3. M/s Mehran Shah Babar & Bross. Co.
4. M/s M.A.A Const. Co.
5. M/s S.A Babar & Co
6. M/s Pak Electric Works.

C.C. to: -

1. The Senior Director, Municipal Services, KMC.
2. Office file.



## IMPROVEMENT AND DEVELOPMENT OF DIFFERENT GRAVE YARDS

DETAILED COMPARATIVE STATEMENT ITEM WISE

Sr.#	Description	M/s Zareef Khan & Sons				M/s Watan Dost Construction Co		M/s M.A.A. Construction Co		M/s Mehran Shah Babar and Brothers		M/s Pak Electric Works	
		Quantity	Unit	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6								
	<b>PART-A. (CONSTRUCTION OF BOUNDARY WALL)</b>												
1 (a)	Excavation in rock, dressed to design section, grades and profiles, excavated material disposed off within 100 ft. Lift up-to 5ft SR-2012,Page-2(6-a)	30978.25	%0Cft	7260	224,902	7260	224,902	7260	224,902	7260	224,902	7260	224,902
(b)	Excavation in foundation of Building Bridges and other structures including dabling dressing,refilling around structure with excavated earth Watering and ramming lead up-to 5 ft. SR-2012,Page-4(18-c)	9034.75	%0Cft	3554.38	32,113	3554.38	32,113	3554.38	32,113	3554.38	32,113	3554.38	32,113
2	P/L Cement concrete plain 1:4:8 including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without shuttering. SR-2012,Page-16(5-i)	5821.75	%Cft	11288.75	657,203	11288.75	657,203	11288.75	657,203	11288.75	657,203	11288.75	657,203
3	R.C.C. 1:2:4 work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately, this rate also include all kind of forms, molds lifting shuttering curing rendering and finishing the exposed surface.(including screening and washing the shingle.) SR-2012,Page-16(6-1)	12322.37	P/Cft	337	4,152,639	337	4,152,639	337	4,152,639	337	4,152,639	337	4,152,639
4	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joint and fastening i/c cost of binding wire (also includes removal of rust) SR-2012,Page-17(8-a)	308	P/Cwt	4820.2	1,484,622	4820.2	1,484,622	4820.2	1,484,622	4820.2	1,484,622	4820.2	1,484,622
5	P/L Cement concrete plain 1:3:6 Cast in situ i/c placing, compacting, finishing and curing, complete (including screening and washing stone aggregate with out shuttering. SR-2012,Page-16(5-h)	1825.56	%Cft	12595	229,929	12595	229,929	12595	229,929	12595	229,929	12595	229,929

Sr.#	Description	M/s Zareef Khan & Sons				M/s Watan Dost Construction Co		M/s M.A.A. Construction Co		M/s Mehran Shah Babar and Brothers		M/s Pak Electric Works	
		Quantity	Unit	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6								
6	ion and removal of centering for R.C.C or plain cement concrete work of Deodar wood (2nd Class), Horizontal SR-2012,Page-18(19-b)	4859	%Sft	3588.48	174,364	3588.48	174,364	3588.48	174,364	3588.48	174,364	3588.48	174,364
7	Damp proof course with cement sand ratio 1:2 with dampo. 1-1/2" thick SR-2012,Page- 107- 69 (a)	1854.75	%Sft	1934.82	35,886	1934.82	35,886	1934.82	35,886	1934.82	35,886	1934.82	35,886
8	P/L 1:3:6 solid block masonry wall 6" and below in thickness set in 1:6 cement mortar in ground floor super structure including raking out joints and curing etc. complete. SR-2012,Page- 19 (24)	4722.71	%Cft	15771.01	744,819	15771.01	744,819	15771.01	744,819	15771.01	744,819	15771.01	744,819
9	1/2" Thick cement plaster 1:4 up-to 12' height. SR-2012,Page- 52 (11)	32739.58	%Sft	2283.93	747,749	2283.93	747,749	2283.93	747,749	2283.93	747,749	2283.93	747,749
10	Distempering of approved quality and shade on wall. One coat over priming coat SR-2012,Page- 55-24 (a)	32739.58	%Sft	1646.15	538,943	1646.15	538,943	1646.15	538,943	1646.15	538,943	1646.15	538,943
11	S/F special heavy type steel door for lock-ups with angle iron frame of 2-1/2" by 2-1/2" x 3/8" size and shutter of 2" x2' x3/8" with 1" dia MS bars placed at 4" c/c with a separate locking box having size of 12" x12" of mild steel sheet embedded in masonry with properlocking arrangements as per approved design i/c cost of erection of steel gate and fixing in masonry wall c.c 1:2:4 etc. complete as per instruction of Engineer in charge. SR-2012,Page-93-27	70	P/Sft	930.76	65,153	930.76	65,153	930.76	65,153	930.76	65,153	930.76	65,153
12	Preparing surface and painting of doors and windows any type i/c edges. SR-2012,Page-69-5(c)	140	%Sft	1489.68	2,086	1489.68	2,086	1489.68	2,086	1489.68	2,086	1489.68	2,086
Total Amount of PART-A					9,090,408	Total	9,090,408	Total	9,090,408	Total	9,090,408	Total	9,090,408
(+ ) @5% Above on PART-A					454,520	(-) @22% Below	1999889.81	(+) @11% Above	999945	(-) @12% Below	1090849	(-) @17% Below	1,545,369
Total Amount of PART-A					9,544,929	Total Part-A	7,090,518	Total Part-A	10,090,353	Total Part-A	7,999,559	Total Part-A	7,545,039
<b>PART-B. (DEVELOPMENT AND CONSTRUCTION OF EXTENSION AREA OF WALL AT AZEEM PURA GRAVE YARD)</b>													
1	Clearing and grubbing the site by cutting, up-rooting and removing of all rubbish and shrubs i/c disposal to (out-side limits) designated places	51448	%Sft	97.07	49,941	97.07	49,941	97.07	49,941	97.07	49,941	97.07	49,941
2	Dismantling of Cement Block Masonry	3150	%Cft	1134.38	35,733	1134.38	35,733	1134.38	35,733	1134.38	35,733	1134.38	35,733
3	Dismantling cement concrete reinforced separating reinforcement from concrete cleaning and straightening the same.	3192	%Cft	5445	173,804	5445	173,804	5445	173,804	5445	173,804	5445	173,804



Sr.#	Description	M/s Zareef Khan & Sons				M/s Watan Dost Construction Co		M/s M.A.A. Construction Co		M/s Mehran Shah Babar and Brothers		M/s Pak Electric Works	
		Quantity	Unit	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6								
4	mantling Cement Concrete Plain 1:4:8	961.62	%Cft	1663.75	15,999	1663.75	15,999	1663.75	15,999	1663.75	15,999	1663.75	15,999
5	Excavation in foundation of Building Bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead up-to 5 ft.	5711.32	%Cft	3176.25	181,406	3176.25	181,406	3176.25	181,406	3176.25	181,406	3176.25	181,406
6	Cement concrete plain 1:4:8 including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without shuttering.	671.32	%Cft	11288.75	75,784	11288.75	75,784	11288.75	75,784	11288.75	75,784	11288.75	75,784
7	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position making joint and fastening i/c cost of binding wire (also includes removal of rust)	52.23	P/Cwt	5001.7	251,759	5001.7	251,759	5001.7	251,759	5001.7	251,759	5001.7	251,759
8	R.C.C. 1:2:4 work including all labor and material except the cost of steel reinforcement and its labor for bending and binding which will be paid separately, this rate also include all kind of forms, moulds lifting shuttering curing rendering and finishing the exposed surface.(including screening and washing the shingle.)	1505.5	P/Cft	337	507,353	337	507,353	337	507,353	337	507,353	337	507,353
9	P/L C.C Plain 1:2:4 including placing, compacting finishing and curing complete (including screening and washing the stone aggregate.	1545	%Cft	14429.25	222,932	14429.25	222,932	14429.25	222,932	14429.25	222,932	14429.25	222,932
10	Erection and removal of centering for R.C.C or plain cement concrete work of Deodar wood (2 <sup>nd</sup> Class)	2452	%Sft	3127.41	76,684	3127.41	76,684	3127.41	76,684	3127.41	76,684	3127.41	76,684
11	Damp proof course with cement sand ratio 1:2 with dampo. 1-1/2" thick	672	%Sft	1934.82	13,002	1934.82	13,002	1934.82	13,002	1934.82	13,002	1934.82	13,002
12	P/L 1:3:6 solid block masonry wall 6" and below in thickness set in 1:6 cement mortar in ground floor super structure including raking out joints and curing etc. complete.	1839	%Cft	15771.01	290,029	15771.01	290,029	15771.01	290,029	15771.01	290,029	15771.01	290,029
13	S/F special heavy type steel door for lock-ups with angle iron frame of 2-1/2" by 2-1/2" x 3/8" size and shutter of 2" x2' x3/8" with 1" dia MS bars placed at 4" c/c with a separate locking box having size of 12" x12" of mild steel sheet embedded in masonry with proper locking arrangements as per approved design i/c cost of erection of steel gate and fixing in masonry wall c.c 1:2:4 etc. complete as per instruction of Engineer in charge.	104	P/Sft	930.76	96,799	930.76	96,799	930.76	96,799	930.76	96,799	930.76	96,799
14	½" Thick cement plaster 1:4 up-to 12' height.	11005	%Sft	2283.93	251,346	2283.93	251,346	2283.93	251,346	2283.93	251,346	2283.93	251,346
15	White wash or color wash (b) Ordinary distemper oil bound distemper or paint on walls.	11005	%Sft	226.88	24,968	226.88	24,968	226.88	24,968	226.88	24,968	226.88	24,968


Sr.#	Description	M/s Zareef Khan & Sons				M/s Watan Dost Construction Co		M/s M.A.A. Construction Co		M/s Mehran Shah Babar and Brothers		M/s Pak Electric Works	
		Quantity	Unit	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6								
16	ting doors and windows any type 3-coat	314	%Sft	1622.21	5,094	1622.21	5,094	1622.21	5,094	1622.21	5,094	1622.21	5,094
Total Amount of PART-B.					2,272,632	Total	2,272,632	Total	2,272,632	Total	2,272,632	Total	2,272,632
(+ ) @5% Above PART-B					113,632	(-) @22% Below	499979.0673	(+) @11% Above	249990	(-) @25% Below	568158	(-) @17% Below	386,347
Total Amount of PART-B					2,386,264	Total Part-B	1,772,653	Total Part-B	2,522,622	Total Part-B	1,704,474	Total Part-B	1,886,285
<b>PART-C IMPROVEMENT OF VARIOUS GENERAL GRAVEYARD</b>												0	-
1	Cleaning / desilting of man hole / inspection chambers i/c cleaning and rodding of connected sewers (Average 50' Rft / Manhole. Removng sewage and sold waste and throwing outside K.M.C limit.	8	P/M-Hole	474.83	3,799	474.83	3,799	474.83	3,799	474.83	3,799	474.83	3,799
2	Cleaning inside sewer lines completely restoring original silt free space/ diameter of pipe lines by labor and equipment (Mechanically / Electrically driven) i/c accessories like pully's Steel rope, bucket and dragger's sizing from 6" to 18" dia. Their "to and fro" pulling action (Number of passes shall be as many as required) would be taken in two phases (First phase entire length from down stream to up stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in second phase from up stream to down stream of entire length ensuring no silt is observed in buckets (6" dia to 18" dia) except only sewage water and finally passing a steel ball of dia 12" lesser than the diameter of pipe but not exceeding 48" dia ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hire/cost of equipment and accessories of above winching machine / devices along with / engines with winching drum set having, steel rope pully mounted over it, steel bucket from 6" to 18" dia hooks and other protection likes Safety barriers, traffic signs, traffic cones ensuring no damage to pipe along with ensuring safety to labour and other public property / lives and removal of silts/solid during	400	Rft	128.8	51,520	128.8	51,520	128.8	51,520	128.8	51,520	128.8	51,520
3	Excavation for pipe line in trenches and pits in wet soils clay or mud i/c trimmng and dressing sides to true alignment and shape and levelling of beds of trenches to correct level and grade cutting jointing holes disposals of surplus earth withn one chain as directed by the Engineer In-charge providing fence guard lights and temporary crossings for non vehicular traffic where ever requred lift up-to 5' and lead up-to one chain (30.5m)	16000	%0Cft	5400	86,400	5400	86,400	5400	86,400	5400	86,400	5400	86,400
4	Dismantling and removing R.C.C Pipes any class /ASTM/Pre-stressed with collars by mechanical Transport /c loading unloading and stacking. 12" to 24"	600	P/Lift	35.01	21,006	35.01	21,006	35.01	21,006	35.01	21,006	35.01	21,006


Sr.#	Description	M/s Zareef Khan & Sons				M/s Watan Dost Construction Co		M/s M.A.A. Construction Co		M/s Mehran Shah Babar and Brothers		M/s Pak Electric Works	
		Quantity	Unit	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6								
5	Handling cement Block Masonary	525	%Cft	1134.38	5,955	1134.38	5,955	1134.38	5,955	1134.38	5,955	1134.38	5,955
6	Dismantling reinforced cement concrete 1:2:4, separating reinforcement from concrete and straightening the same.	524	%Cft	5445	28,532	5445	28,532	5445	28,532	5445	28,532	5445	28,532
7	Dismantling cement concrete plain 1:3:6	338	%Cft	1306.8	4,417	1306.8	4,417	1306.8	4,417	1306.8	4,417	1306.8	4,417
8	Dismantling Cement Concrete 1:4:8	2848	%Cft	1663.75	47,376	1663.75	47,376	1663.75	47,376	1663.75	47,376	1663.75	47,376
9	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead up-to 5 ft.	18436	%Cft	3176.25	58,557	3176.25	58,557	3176.25	58,557	3176.25	58,557	3176.25	58,557
10	P/L C.C 1:4:8 Cement concrete plain i/c placing finishing and curing, complete (i/c screening and washing at stone aggregate without shuttering)	13000	%Cft	11288.75	1,467,537	11288.75	1,467,537	11288.75	1,467,537	11288.75	1,467,537	11288.75	1,467,537
11	P/L C.C 1:3:6 Cement concrete plain i/c placing finishing and curing, complete (i/c screening and washing at stone aggregate without shuttering)	1260	%Cft	12595	158,697	12595	158,697	12595	158,697	12595	158,697	12595	158,697
12	Erection and removal of centering for R.C.C or plain cement concrete works of Deodar wood (2nd class)	3360	%Sft	7693.13	258,489	7693.13	258,489	7693.13	258,489	7693.13	258,489	7693.13	258,489
13	P/L R.C.C 1:2:4 Cement concrete in roof slab, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respect.	5540	P/Cft	337	1,866,980	337	1,866,980	337	1,866,980	337	1,866,980	337	1,866,980
14	Fabrication of mild steel reinforcement for cement concrete i/c cutting, bending, laying in position, making joints and fastening i/c cost of binding wire also includes removal of rusts.	142.5	P/Cwt	4820.2	686,878	4820.2	686,878	4820.2	686,878	4820.2	686,878	4820.2	686,878
15	P/L 1:3:6 Cement Concrete solid block masonry wall 6" in thickness set in 1:6 cement mortar in ground floor superstructure i/c racking out joints and curing etc. Complete.	1400	%Cft	14621.44	204,700	14621.44	204,700	14621.44	204,700	14621.44	204,700	14621.44	204,700
16	½" Thick Cement Plaster with 1:4 cement sand mortar	21700	%Cft	2283.93	495,613	2283.93	495,613	2283.93	495,613	2283.93	495,613	2283.93	495,613
17	Construction of Manhole or Inspection Chamber for the required diameter of circular sewer and 3'-6" (1067 mm.) depth with walls of burnt bricks in cement sand mortar 1:3 cement plastered 1:3, ½" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I Manhole cover with frame of clear openings 1-1/2' x 1-1/2' (457 x 457 mm) of 1.75 cwt (88.9 kg) embed in plain C.C 1:2:4 and fixing 1" (25mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing.	6	Each	14748	88,488	14748	88,488	14748	88,488	14748	88,488	14748	88,488


Sr.#	Description	M/s Zareef Khan & Sons				M/s Watan Dost Construction Co		M/s M.A.A. Construction Co		M/s Mehran Shah Babar and Brothers		M/s Pak Electric Works	
		Quantity	Unit	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	2	3	4	5	6								
18	P/L R.C.C Pipes & Collars of Class "C" and fixing in Trenches /c cutting, fitting and jointing with maxphalt composition and cement mortar ( 1:1 ) /c testing with water to a head of 45 meter or 150 ft. SR, V-IV, Part-VI, Chaper-1, P-16-3												
a	9" Dia	600	P/Rft	194	116,400	194	116,400	194	116,400	194	116,400	194	116,400
b	12" Dia	3350	P/Rft	330	110,550	330	110,550	330	110,550	330	110,550	330	110,550
19	Providing and laying 2" thick topping cement concrete plain (1:2:4) i/c surface finishing and dividing int-to pannels.	26000	%Sft	3275.5	851,630	3275.5	851,630	3275.5	851,630	3275.5	851,630	3275.5	851,630
20	Distempering of approved quality and shade on wall. One coat over priming coat	12400	%Sft	1646.15	204,123	1646.15	204,123	1646.15	204,123	1646.15	204,123	1646.15	204,123
Total Amount of PART-C.					6,717,328	Total	6,717,328	Total	6,717,328	Total	6,717,328	Total	6,717,328
(+ ) @5% Above on PART-C					335,866	(-) @22% Below	1477812.16	(+) @11% Above	738906	(-) @16% Below	1074772	(-) @17% Below	1,141,946
Total Amount of PART-C.					7,053,194	Total Part-C	5,239,516	Total Part-C	7,456,234	Total Part-C	5,642,556	Total Part-C	5,575,382
Total Amount of Part-A, B & C					18,984,387	Total	14,102,687	Total	20,069,209	Total	15,346,589	Total	15,006,706
As per Contractor						As per Contractor		As per Contractor		As per Contractor		As per Contractor	
Total Amount of Part-A @5% Above					9,544,928	Part-A 22% Below	7,090,518	Part-A 11% Above	9,999,448	Part-A 12% Below	7,999,559	Part-A @17% Below	7,545,039
Total Amount of Part-B @5% Above					2,727,158	Part-B 22% Below	1,772,653	Part-A 11% Above	2,499,895	Part-B 25% Below	1,704,474	Part-B @17% Below	1,886,284
Total Amount of Part-C @5% Above					6,986,021	Part-C 22% Below	5,239,516	Part-A 11% Above	7,389,060	Part-A 16% Below	5,642,556	Part-C @17% Below	5,575,382
					19,258,108		14,102,687		19,888,403		15,346,588.56		15,006,705
								Special Rebate @1.0% on Quoted Amount				Special Rebate @7.50% on Quoted Amount	
								198,884				1,125,503	
								Total				Total	
								19,689,519				13,881,202	
As per Evaluation						As per Evaluation		As per Evaluation		As per Evaluation		As per Evaluation	
Total Amount of Part-A @5% Above					9,544,929	Part-A 22% Below	7,090,518	Part-A 11% Above	10,090,353	Part-A 12% Below	7,999,559	Part-A @17% Below	7,545,039
Total Amount of Part-B @5% Above					2,386,264	Part-B 22% Below	1,772,653	Part-A 11% Above	2,522,622	Part-B 25% Below	1,704,474	Part-B @17% Below	1,886,284
Total Amount of Part-C @5% Above					7,053,194	Part-C 22% Below	5,239,516	Part-A 11% Above	7,456,234	Part-A 16% Below	5,642,556	Part-C @17% Below	5,575,382
Total Amount					18,984,387	Total Amount	14,102,687	Total Amount	20,069,209	Total Amount	15,346,589	Total Amount	15,006,705
								Special Rebate @1.0% on Quoted Amount				Special Rebate @7.50% on Quoted Amount	
								200,692				1,125,503	
								Total				Total	
								19,868,517				13,881,202	

Recommendations: -

Considering the Reasonability of Rates the Committee recommended M/s Pak Electric Works, quoted rates / bid to be awarded.

  
GHOUS BUX ABBASI  
Executive Engineer (RMU) W&S Deptt. GOS.  
Member

  
IQBAL PARVEZ  
Director (Graveyard), MS, KMC Member

  
SYED MUHAMMAD SHAKAIB  
Director (CM) Chairman,  
Municipal Services, KMC





# KARACHI METROPOLITAN CORPORATION

OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)

## MUNICIPAL SERVICES DEPARTMENT

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi  
Phone No.021-99215795

### ATTENDANCE SHEET

Subject: - 1 IMPROVEMENT AND DEVELOPMENT OF DIFFERENT GRAVE YARDS

3 REHABILITATION REPAIR / MAINTENANCE OF DETERIORATED MACHINERY POOL OFFICE BUILDING MEWA SHAH KARACHI.

2 STRENGTHENING OF DRAWING AND PLANNING SECTION LAND DEPARTMENT, KMC

Venue: In the Committee Room of the Director (CM)  
(Municipal Services), KMC.

Dated: 11-12-2017

Time: 2:30 PM.

SN	NAME OF OFFICER	DESIGNATION / CONTECT NO.	INITIAL
01	Iqbal Pervaz	Director Graveyard KMC 0211-8970171	
02	S. M. Shukri	Dir. CM, MS	
03	Ghous Bux Abbasi	XEN W&S.	
04	Musheer Ahmed	Dir MPD	
05	Najam-Uz-Zama	Director Land KMC	

*[Signature]*  
11/12/17





**KARACHI METROPOLITAN CORPORATION**  
**OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)**  
**MUNICIPAL SERVICES DEPARTMENT**

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi  
Phone No.021-99215795

**ATTENDANCE SHEET**

Subject: - 1 IMPROVEMENT AND  
DEVELOPMENT OF  
DIFFERENT GRAVE YARDS

3 REHABILITATION REPAIR /  
MAINTENANCE OF  
DETERIORATED MACHINERY  
POOL OFFICE BUILDING  
MEWA SHAH KARACHI.

2 STRENGTHENING OF DRAWING  
AND PLANNING SECTION LAND  
DEPARTMENT, KMC

Venue: In the Committee Room of the Director (CM)  
(Municipal Services), KMC.

Dated: 11-12-2017

Time: 2:30 PM.

SN	NAME OF FIRM	DESIGNATION / CONTACT NO.	INITIAL
1.	Pak Electric works	0313-2682748	
2-	Ghar Construction	0301-2919344	
B	GR Engineering	0345 2578727	
4-	AL-Malika Sons	0333-2294742	
5.	M/S Zaveer Khan	0321 2299566	
6	M/S MAA Construction Co	0336 2101067	
7	A. Khan Sherani	0333 3201630	
8,	Mehar Ansh	0314 2311122	

[illegible]



# KARACHI METROPOLITAN CORPORATION

OFFICE OF THE CE / DIRECTOR (CONTRACT MANAGEMENT)

## MUNICIPAL SERVICES DEPARTMENT

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi  
Phone No.021-99215795

No.Dir/CM/MS/KMC/ 72/2018

Dated:-31-01-2018

✓ Assistant Director (Assessment)  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Karachi.


**SUBJECT: NIT NO.DIR/CM/MS/KMC/561/2017 DATED 13-11-2017 (Sr. No.35261).**

With reference to your letter No.A.D(A)8/SPPRA/(35261-CM-MS KMC)/2017-18/3008 dated 01-01-2018, received in this office on 30-01-2018, please find enclosed herewith photocopies of advertisement clippings of The News (English), Daily Express (Urdu) & Hilal-e-Pakistan (Sindhi) Dated 15-11-2017, as desired in terms of Rule-17 (1A), read with Rule-17(2).

Necessary rectification in bill of quantities is being made against brand name.

Date and time is clearly reflected in NIT. However, next time it should also be mentioned in data sheet.

Length of relevant experience along with turnover of amount is mentioned in Minimum Qualification Criteria enclosed with Tender / Bidding Documents.

  
Director (CM)  
Municipal Services, KMC

C.C to:-

1. Staff Officer to MD, SPPRA.
2. Sr. Director (MS), KMC.
3. Office File.

*Daman 16*

SPPRA INWARD DIARY

NO : 2238

DATED : 31-01-18



15 NOV 2017

290



## KARACHI METROPOLITAN CORPORATION

### NOTICE INVITING TENDERS

(Single stage one envelope system of SPPRA)

Tender in sealed covers are invited for the following work from reputable firms, having experience of similar nature work and fulfill the eligibility & evaluation criteria as attached with the bidding documents.

Sr. No.	Tender Reference Number	Name of Scheme	Estimated Cost	Bid Security (in Rupee or Pay Order in favor of KMC)	Tender Cost (in Rupee or Pay Order in favor of KMC)	Eligibility Qualification Criteria
1.	KMC/MSM /1017-18	Improvement and Development of Officers Grave Yards.	20,000 Million	Rs. 4,00,000/-	Rs. 3000/-	As attached in Annexure 'D' in Tender Document
2.	KMC/MSM /1117-18	Strengthening of Drawing and Planning Section Land Department, KMC	Offer Rate	2% of Bid Amount	Rs. 3000/-	As attached in Annexure 'D' in Tender Document
3.	KMC/MSM /1217-18	Rehabilitation Repair Maintenance of Debonated Machinery Post Office Building Mewa Shah Karachi.	3.043 Million	Rs. 60,863/-	Rs. 3000/-	As attached in Annexure 'D' in Tender Document

#### TERMS & CONDITIONS:

1. Tender schedule shall be as follows:

SCHEDULE	DATE & TIME	VENUE
1.Receiving of Applications & Issuance of Tenders in addition to the facility of directly downloading of tender documents from SPPRA Website as mentioned below.	From 29-11-2017 To 08-12-2017 During Office Hours	Office of the Director (CM), Municipal Services situated at 2nd Floor Room No. 19, KMC Main Building, M.A. Jinnah Road, Karachi. Office of Director (Planning), F&A Department, situated at Ground Floor, KMC Main Building, M.A. Jinnah Road, Karachi. Office of Deputy Director (Accounts) Mayor Secretariat, situated at Ground Floor, KMC Main Building M.A. Jinnah Road, Karachi.
2.Dropping of Tenders	11-12-2017 at 02:00 pm	Office of the Director (CM), Municipal Services situated at 2nd Floor Room No. 19, KMC Main Building, M.A. Jinnah Road, Karachi.
3.Opening of Tenders	11-12-2017 at 02:30 pm	Office of the Director (CM), Municipal Services situated at 2nd Floor Room No. 19, KMC Main Building, M.A. Jinnah Road, Karachi.

- In case of any reason, if the tenders are not responded on the above dates the next date of dropping and opening will be 28-12-2017 and the tender documents will also be available for sale upto 28-12-2017.
- The tender documents will be issued to the firms on submission of application in their original letter head along with pay order from any scheduled bank in favour of KMC for tender cost as mentioned above. In other case the tender documents can be downloaded from SPPRA website & can be dropped on the given date & time place in this NIT along with a pay order of tender cost as mentioned above otherwise tender will be rejected.
- The tenders in sealed cover superscripted with the name of work should be dropped in the tender box kept in the office of Director (CM) MS, KMC.
- In case the date of sale, and / or dropping / opening is declared as a public holiday by the Government, or Non working day due to force Majeure the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
- Substantially Responsive Bid:-**  
Only those bids, which comply with the each eligibility & minimum qualification criteria attached with the bidding documents shall be declared substantially responsive bids and will be eligible for further evaluation, otherwise the same will be declared as non responsive / rejected.
- Bid Security of bid amount in the form of a pay order or Bank Guarantee from any scheduled bank should be enclosed with the tender which will be retained till finalization of the case.
- Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who report canvassing will be liable for rejection.
- KMC may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPP Rules 2010.

**Director (CM)**  
Municipal Services, KMC



(ہٹک مرحلو، ہٹک لغائی ہو طریقہ کار بمطابق ایس پی سی آر ای)

معروف فرمز کان جيڪي لاڳاپيل مڪرم جو تجربو رکندڙ هجن ۽ ٻولين جي دستاويزو لکيل اهلبيت ۽ جناح جي معيار تي پورو اهڃاڻ هجن کان هيٺ ٿيل مڪرم جي ۽ لامهيندڙن لائق وڃن ٿيندڙ گهريل آهن

ردیف	نمرد پروانه	تاریخ صدور پروانه	تاریخ انقضای پروانه	مبلغ حق ثبت	نوع پروانه	نوع فعالیت	نوع سرمایه	نوع فعالیت	نوع سرمایه
1	KMC/MS/CM/07/17-18	2020	2020	20,000	تاریخ ثبت	تاریخ ثبت	تاریخ ثبت	تاریخ ثبت	تاریخ ثبت
2	KMC/MS/CM/07/17-18	2020	2020	20,000	تاریخ ثبت	تاریخ ثبت	تاریخ ثبت	تاریخ ثبت	تاریخ ثبت
3	KMC/MS/CM/07/17-18	2020	2020	20,000	تاریخ ثبت	تاریخ ثبت	تاریخ ثبت	تاریخ ثبت	تاریخ ثبت

شرط و ضابطہ:

1. تپشدر شهیدول هبث دُتل حی مطابق هوندو:

شماره	تاریخ و مکان	موضوع
1	20-11-1387 کازان	1. درخواستی در خصوص تغییر نام ایران در کان علاء هیئت ثلث ایس بی آر 2. ویس سلیت نام برای استانپور و میازاد بکتور اولادگی میسرولت
2	8-12-1387 آقسوی	2. تغییر فریب طریق می تاریخ
3	20-11-1387 کازان	3. تغییر کل می تاریخ

جڏهنڪن هڪٽر سبب جي مٿي چاڙهائيل تاريخ تي ظفر ٿيندو وڃي ته ان جو وزن 26-12-2017 تائين  
ظفر اٺڻ ۽ کلڻ جي اڳئين تاريخ 28-12-2017 هوندي ۽ ٿيندو 26-12-2017 تائين  
و ظفر جي لاءِ مناسب هوند.

تشیو د مسلمانو د فرمې کې اصل لیتو هېڅ یې تحریرې دروغلست گڼه شې جاثایل شیندر جي  
 قیمت بدمرغي پکښه شیدول پنځه کال هاري کډولې پر اړیز حق کلي لږ سي جي غیوض  
 هاري کليکا ویندې پر صورت پر تشیو د مسلمانو د لیس یې پر اړی جي ویب ساینس دان د لاس  
 لوی کړی جاثایل تشیو د قیس یې پر اړیز سان گڼه نو توشیو پر درج تاریخ وخت په جوار  
 یې وړای کړی سکه گڼه نا د اړی کسانو د تشیو مسرتو کښویندو.

٢٠ شيندر هڪ مهرونه لفاقي پر جتن تي ظلم جو نالو درج هجي، تان بگشترا سي ايمر ايس  
ظلي ايمر سي جي آفيس پر ركيل شيندر باطلس پر دراب ڪيا وڃن.

جيڪڏهن ٽينڊر جي وڪري جي آخري تاريخ ۽ ٽينڊر ڪلڻ جي تاريخ جي حڪومت پاران عام موڪل جو اعلان هجي، يا ڪنهن هنگامي صورتحال جي سبب جي ڪري ڪم وارو ڏينهن نه هجي، ته اڳئين ڏع جي ڏينهن ٽينڊر جي وڪري جو آخري ۽ ٽينڊر جمع ٽنڀرائڻ ۽ ڪلڻ جو ڏينهن تصور ٿيندا. جڏهن ته وقت ساڳيو رهندا.

6. مئاسب پوپي:  
اهي پوپون جيئن ته اهلبيت ۽ تيندر دستار وٽ سان لڳل اچانج جي معيار جي گهٽ ۽ گهٽ اهلبيت جي مطابق آهن. تنهن کي مئاسب پوپن قرار ڏنو ويندو ۽ واپسڪاڻ جي لاءِ اهڙو تصور پيش ڪيو ويندو. هي صورت ۾ پوپن اهي مئاسب ۽ مستدر قرار ڏنن ٿا. پوپن وٽيندڙ مئاسب قابلن جي مطابق ۽ سڪيورٽي بيشڪل ڪنهن شيدول بيشڪل کان حاصل ڪيل بي آرڊر ۽ بيشڪل کان ئي تيندر سان گڏ لڳل هئڻ گهرجي. جيڪي تيندر جي فائيل ٿيڻ تائين تڪميل ۾ رهي وڃن.

[illegible]

دائنریکٹر (سی ایم)

میونسپل سروسز کی ایم سی



# KARACHI METROPOLITAN CORPORATION

OFFICE OF THE CE / DIRECTOR (CONTRACT MANAGEMENT)  
MUNICIPAL SERVICES DEPARTMENT

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi  
Phone No.021-99215795

No.Dir/CM/MS/KMC/ 72/2018

Dated:-31-01-2018

Assistant Director (Assessment)  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Karachi.


**SUBJECT: NIT NO.DIR/CM/MS/KMC/561/2017 DATED 13-11-2017 (Sr. No.35261).**

With reference to your letter No.A.D(A)8/SPPRA/(35261-CM-MS KMC)/2017-18/3008 dated 01-01-2018, received in this office on 30-01-2018, please find enclosed herewith photocopies of advertisement clippings of The News (English), Daily Express (Urdu) & Hilal-e-Pakistan (Sindhi) Dated 15-11-2017, as desired in terms of Rule-17 (1A), read with Rule-17(2).

Necessary rectification in bill of quantities is being made against brand name.

Date and time is clearly reflected in NIT. However, next time it should also be mentioned in data sheet.

Length of relevant experience along with turnover of amount is mentioned in Minimum Qualification Criteria enclosed with Tender / Bidding Documents.

  
Director (CM)  
Municipal Services, KMC

C.C to:-

- ✓ 1. Staff Officer to MD, SPPRA.
2. Sr. Director (MS), KMC.
3. Office File.



# KARACHI METROPOLITAN CORPORATION

OFFICE OF DIRECTOR (CONTRACT MANAGEMENT)

MUNICIPAL SERVICES DEPARTMENT

Room No.18, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi

Phone No.021-99215795

No. Dir/(CM)/MS/KMC/ 106 /18.

Dated: 12-02-2018

✓ Director (CB),

Sindh Public Procurement Regulatory Authority,

Government of Sindh,

Karachi.

Subject: - NIT No. Dir/CM/MS/KMC/561/2017 dated 13-11-2017.  
STRENGTHENING OF DRAWING AND PLANNING SECTION LAND DEPARTMENT, KMC.

Tender Reference No.KMC/MS/CM/11/17-18.

Enclosed please find herewith the Bid Evaluation Report, duly filled in for uploading at  
SPPRA's Website.

Director (CM)  
MS, KMC

C.C to:-

1. The Sr. Director (MS) KMC.
2. Office File.


SPPRA INWARD DIARY  
No : 5690  
DATED : 12-02-18


## **Bid Evaluation Report**


1. Name of Procuring Agency: Municipal Services, Karachi Metropolitan Corporation.
2. Tender Reference No: KMC/MS/CM/11/17-18
3. Tender Description/Name of work/item: **STRENGTHENING OF DRAWING AND PLANNING SECTION LAND DEPARTMENT, KMC.**
4. Method of Procurement: Single Stage One Envelope
5. Tender Published: Through Press, SPPRA Sr.# 35261 published on Daily The News (English), Daily Express (Urdu) & Hilal-e-Pakistan (Sindhi) Dated 15-11-2017)  
Print & Electronic Media (SPPRA ID No. & News papers names with dates)
6. Total Bid documents Sold; (05) Five. (in addition to availability of Bidding Documents on SPPRA Website)
7. Total Bids Received: (02) Two Nos.
8. Technical Bid Opening date: (if applicable) Not Applicable (Provide details in separate form)
9. No. of Bid technically qualified (if applicable): (01) One No.
10. Bid(s) Rejected: 01 (One)
11. Financial Bid Opening date: 11-12-2017

### **12. Bid Evaluation Report:**

<i>Sr. #</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the Bidder &amp; Evaluated by the Evaluation Committee</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance/ rejection</i>	<i>Remarks</i>
1	2	3	4	5	6	7
1.	M/s Pak Electric Works	Rs.98,45,240/- Rebate@8.50% Rs.90,08,395/-	1 <sup>st</sup> Lowest	Offer Rate Basis	Qualified as per Eligibility Criteria	Responsive Recommended for Award of Work
2.	M/s Malik & Sons J/v PEL Enterprises	Rs.97,86,650/-	2 <sup>nd</sup> Lowest	Offer Rate Basis	Not Qualified as per Eligibility Criteria	Not Responsive

  
**GHOUS BUX ABBASI**  
Executive Engineer (RMU) W&S Deptt.  
GOS. Member

  
**NAJAM-UZ-ZAMAN**  
Director (Land), KMC Member

  
**SYED MUHAMMAD SHAKAIB**  
Director (CM) Chairman,  
Municipal Services, KMC



# KARACHI METROPOLITAN CORPORATION

OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)

## MUNICIPAL SERVICES DEPARTMENT

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi

Phone No.021-99215795

N.I.T No: NIT No. Dir/CM/MS/KMC/561/2017 dated 13-11-2017.

Tender Reference No: KMC/MS/CM/11/17-18

Method of Procurement: SINGLE STAGE ONE ENVELOPE

### MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 11-12-2017 for opening the bids received in respect of subject NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders (Attendance sheet is enclosed).

The following bidders submitted their bids till the deadline of submission: -

1. M/s Malik & Sons J/v PEL Enterprises
2. M/s Pak Electric Works


The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the member of Procurement Committee signed each and every page of financial proposal / bid. The bids do not contain any over-writing or cutting. Following is the details of bid announced:


S.N	Name of Firm or Bidder	Offered price	Amount of Bid Security	Pay order No. / Date
0	1	2	3	4
1.	M/s Malik & Sons J/v PEL Enterprises	Rs.97,85,900/-	Rs.2,00,000/-	P.O.No.15751274 dated 11-12-17 from H.B.L. (KMC Head Office Branch)
2	M/s Pak Electric Works	Rs.98,45,240/- Rebate@8.50% Rs.90,08,395/-	Rs.2,00,000/-	P.O.No.15751281 dated 11-12-17 from HBL KMC Head Office Branch

The committee shall examine all the bids as per Qualification / eligibility Criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the vote of thanks to and from the chair.

  
GHOUS BUX ABBASI  
Executive Engineer (RMU) W&S Deptt. GOS.  
Member

  
NA'AM-UL-ZAMAN  
Director (Land), KMC Member

  
SYED MUHAMMAD SHAKAIB  
Director (CM) Chairman,  
Municipal Services, KMC





**KARACHI METROPOLITAN CORPORATION**  
**OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)**  
**MUNICIPAL SERVICES DEPARTMENT**

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi  
Phone No.021-99215795

**ATTENDANCE SHEET**

- Subject: - 1 IMPROVEMENT AND DEVELOPMENT OF DIFFERENT GRAVE YARDS 3 REHABILITATION REPAIR / MAINTENANCE OF DETERIORATED MACHINERY POOL OFFICE BUILDING MEWA SHAH KARACHI.
- 2 STRENGTHENING OF DRAWING AND PLANNING SECTION LAND DEPARTMENT, KMC

Venue: In the Committee Room of the Director (CM)

Dated: 11-12-2017

(Municipal Services), KMC.

Time: 2:30 PM.

SN	NAME OF OFFICER	DESIGNATION / CONTACT NO.	INITIAL
01	Iqbal Pervaz	Director Gravyard KMC 0311-8470171	
02	S. M. Shaukat	Dir. CM, MJ	
03	Ghous Bux Abbasi	XEN W&S.	
04	Musheer Ahmed	Dir MPD	
05	Najam-Uz-Zaman	Director Land KMC	

*[Signature]*  
11/12/17



**KARACHI METROPOLITAN CORPORATION**  
**OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)**  
**MUNICIPAL SERVICES DEPARTMENT**

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi  
Phone No.021-99215795

**ATTENDANCE SHEET**

Subject: - 1 IMPROVEMENT AND  
DEVELOPMENT OF  
DIFFERENT GRAVE YARDS

3 REHABILITATION REPAIR /  
MAINTENANCE OF  
DETERIORATED MACHINERY  
POOL OFFICE BUILDING  
MEWA SHAH KARACHI.

2 STRENGTHENING OF DRAWING  
AND PLANNING SECTION LAND  
DEPARTMENT, KMC

Venue: In the Committee Room of the Director (CM)  
(Municipal Services), KMC.

Dated: 11-12-2017

Time: 2:30 PM.

SN	NAME OF FIRM	DESIGNATION / CONTACT NO.	INITIAL
1.	Pak Electric works	0313-2482748	
2-	Shah Construction Co	0301-2919344	
3	GR Engineering	0345 2578727	
4-	AL-Malika Sons	0333-2294742	
5.	M/S Zaveer Khan	0321 2299566	
6	M/S MAA Construction Co	0336 2101067	
7	A. Khan Shereen	0333 3201630	
8,	Mehar Shah	0314 2311122	

SN	NAME OF FIRM	DESIGNATION / CONTACT NO.	INITIAL
9,	Nasrullah Khan	0345-2578727	[Signature]
FO	S.A. BABAR.	0314-2016642	[Signature]

[Large diagonal signature across rows 3-7]

[Handwritten Signature]  
 Accd 11/12/12  
 Encl MS.



**KARACHI METROPOLITAN CORPORATION**  
**OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)**  
**MUNICIPAL SERVICES DEPARTMENT**

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi  
Phone No.021-99215795

**TENDER FOR: - STRENGTHENING OF DRAWING AND PLANNING SECTION LAND DEPARTMENT, KMC.**

Date of Opening : - 11-12-2017,  
Time 2:30 P.M

Venue: - Office of Director (CM) MS, KMC, situated at Room No.19, 2nd Floor, KMC Head Office  
Jinnah Road Karachi Phone No.021-99215795

Date of procurement committee meeting on 13-12-2017.

ELIGIBILITY: (AT THE TIME OF OPENING OF TENDER)


S#	Condition	Al-Malik & Sons J/v PEL Enterprises		M/s Pak Electric Works	
		Compliance	Non Compliance	Compliance	Non Compliance
1.	Valid PEC in C-6 and above category in relevant field of specialization	—	✓	✓	—
2.	NTN Certificate	✓	—	✓	—
3.	Valid Professional TAX.	✓	—	✓	—
4.	Valid Sales Tax Registration / Valid SBR Certificate (Whichever is applicable).	✓	—	✓	—
5.	JV Agreement must be attached in case of Joint Venture.	—	✓	N/A	


S#	Condition	Al-Malik & Sons J/v PEL Enterprises		M/s Pak Electric Works	
		Compliance	Non Compliance	Compliance	Non Compliance
	<b><u>Minimum Qualification Criteria: (During Scrutiny &amp; evaluation)</u></b>				
1.	Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.	✓	—	✓	—
2.	Specific construction experience (Public / Government building works) and having successfully / substantially completed Two (02) similar projects having cost of each at least 10.00 Million in the last three years. (Attach Work Orders, Completion Reports of completed projects)	—	✓	✓	—
3.	Third party verification of all imported goods before supply by Cotecna / SGS / etc whichever is applicable	N/A	—	N/A	—
4	Income Tax return of last 5 consecutive years	—	✓	✓	—
5.	Bidder business experience is similar nature supply more than the bid amount in last 5 years as an aggregate	—	✓	✓	—
6.	Undertaking of latest and new product quoted in the bid from manufacture with countersigned and stamped by the bidder.	—	✓	✓	—
7.	Meeting the minimum specification of each quoted item as enclosed in the bidding documents.	—	✓	✓	—
8.	All rates quoted including the total amount of the bid shall be in figures & words (both).	—	✓	✓	—
9.	All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.	✓	—	✓	—
10	The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm.	✓	—	✓	—




S#	Condition	Al-Malik & Sons J/v PEL Enterprises		M/s Pak Electric Works	
		Compliance	Non Compliance	Compliance	Non Compliance
11.	The bidder shall not be blacklisted by Government / Semi Government / Autonomous / Private organization (Affidavit on Stamp Paper of Rs.100/-to be provided).	—	✓	✓	—

Recommendation:- The bids of M/s Pak Electric Works are qualify as per Minimum Qualification Criteria mentioned in the NIT and included in Tender documents, is "Responsive" and declared as "Accepted" for further Evaluation.

  
**GHOUS BUX ABBASI**  
 Executive Engineer (RMU) W&S Deptt.  
 GOS.  
 Member

  
**NAQAM-UZ-ZAMAN**  
 Director (Land), MS, KMC Member

  
**SYED MUHAMMAD SHAKAIB**  
 Director (CM) Chairman,  
 Municipal Services, KMC

1. M/s Al-Malik & Sons J/v PEL Enterprises
2. M/s Pak Electric Works.




C.C. to: -

1. The Senior Director, Municipal Services, KMC.
2. Office file.

**STRENGTHENING OF DRAWING AND PLANNING SECTION LAND DEPARTMENT, KMC**

**DETAILED COMPARATIVE STATEMENT ITEM WISE**

Sr.#	Description	M/s Pak Electric Works				M/s Malik & Sons J/v PEL Enterprises	
		Quantity	Unit	Rate	Amount	Rate	Amount
1	2	3	4	5	6		
	<b>PART-A. Equipments</b>						
1	Maps / Sheets Horizontal Base Iron Rack (Steel) Size 46x36x32)	4	Each	70000	280,000	50000	200,000
2	Maps / LOP Vertical Base Iron Rack (Steel)	4	Each	50000	200,000	35000	140,000
3	Map LOP Role Rack (Wooden)	2	Each	40000	80,000	35000	70,000
4	File Racks (Steel)	6	Each	14000	84,000	16000	96,000
5	Steel Almirah Size 6x4	12	Each	14000	168,000	18000	216,000
6	Steel and Glass Shelve for Files	6	Each	36000	216,000	25000	150,000
7	Technical Drawing Tables with Stool size 6x3x4	2	Each	55000	110,000	50000	100,000
8	Technical Board With-T 4x3	2	Each	7000	14,000	8000	16,000
9	Map LOP Tracing Table	1	Each	70000	70,000	50000	50,000
10	Office Workstation Wooden	6	Each	75000	450,000	68000	408,000
11	Office Table	2	Each	16000	32,000	38000	76,000
12	Computers Chairs	10	Each	6000	60,000	9500	95,000
13	Photostate Machine (A-3 Size) Toshiba	1	Each	690000	690,000	600000	600,000
14	Main Server with Networking	1	Each	650000	650,000	440000	440,000
15	06Work Station (Core-i-7) with software (Win-7)	5	Each	160000	800,000	160000	800,000
16	UPS	1	Each	95000	95,000	1000000	1,000,000
17	Toner Cartages for Colur Laser Printer HP CP 1025	3	Each	35000	105,000	40000	120,000
18	Toner Cartages for Laser Printer HP (M125-A)	6	Each	9000	54,000	9500	57,000
19	Laptop Core i5 Latest HP Brand	2	Each	95000	190,000	150000	300,000
20	Software Development	1	Each	480000	480,000	500000	500,000
21	Laser Color Printer Heavy Duty	1	Each	85000	85,000	70000	70,000
22	Laser Black & White Printer with Wifi System	1	Each	33000	33,000	35000	35,000
23	Scanner A Knot Size	1	Each	950000	950,000	500000	500,000
24	Plotter A Knot Size	1	Each	950000	950,000	400000	400,000
25	Air Conditioner Unit Standing	3	Each	350000	1,050,000	400000	1,200,000
<b>Total Amount of Part-A Equipments</b>					<b>7,896,000</b>	<b>Total-A</b>	<b>7,639,000</b>







Sr.#	Description	M/s Pak Electric Works				M/s Malik & Sons J/v PEL Enterprises	
		Quantity	Unit	Rate	Amount	Rate	Amount
1	2	3	4	5	6		
	<b>Part-B Technical Supporting Item</b>						
1	Tracing Role Butter Paper	8	Each	3300	26,400	4000	32,000
2	Tracing Role Cloth	6	Each	6200	37,200	7000	42,000
3	Plastic Role for Field Books	6	Each	2000	12,000	2500	15,000
4	Card Board Sheets for Map / Lop (Size 24x36)	320	Each	160	51,200	175	56,000
5	File Book Plastic Sheets Covers Size 8.5x14	50	Each	1100	55,000	130	6,500
6	Site Plan Keeping Boxes Size 12x20	50	Each	280	14,000	750	37,500
7	Technical Articals Pointer, Survey Scale, Square Set, Curve Set, Parker Set.	1	Each	69000	69,000	95000	95,000
8	Old Map / LOP reparing Tape 3M	25	Rool	4000	100,000	7500	187,500
9	Title Sticker Sheet	50	Each	2000	100,000	4000	200,000
<b>Total Amount of Part-B Technical Supporting Items</b>					<b>464,800</b>	<b>Total-B</b>	<b>671,500</b>
	<b>Part-C Civil Work</b>						
1	Applying Furnish or Sprit Polishing (Antique) Two Coats of approved make and Shade on wood work also scrapping the surface, polishing with synthetic clear varnish by spray machine complete as per direction of Engineer In charge.	545	/Sft	180	98,100	250	136,250
2	Providing & Fixing false ceiling of wooden frames in panels required. Design and size including frame work of aluminum & salon hang age with hail wire complete	568	/Sft	500	284,000	400	227,200
3	Providing & Fixing wall paper of superior quality of any colour and shade as per direction of engineer in charge including scrapping the surface and making the base complete with all respect	1056	/Sft	290	306,240	150	158,400
4	Providing & Fixing best quality gazzed tiles size 24"x24" and app design base of cement concrete with cement scullery washing out cleaning complete as per instruction of Engineer In-Charge	568	/Sft	450	255,600	300	170,400
5	Making Almerah with best quality wood including shelf of required size i/c depth up to 17 to 18 with best quality veneer ply including moveleth glue, stainless steel nails locking arrangements complete	300	/Sft	850	255,000	500	150,000
6	Providing and Fixing imported truanted papers un glasses including cutting fixing complete with all respect	180	/Sft	150	27,000	500	90,000


Sr.#	Description	M/s Pak Electric Works				M/s Malik & Sons J/v PEL Enterprises	
		Quantity	Unit	Rate	Amount	Rate	Amount
1	2	3	4	5	6		
7	Providing and Fixing best quality wooden chicks complete with beading required steel nails complete	154	/Sft	250	38,500	350	53,900
	<b>Total Amount of Part-C Civil Work</b>				<b>1,264,440</b>	<b>Total-C</b>	<b>986,150</b>
	<b>Part-D Electric Work</b>						
1	Providing / Fixing best quality cables of different gauges	L/S	Each	80000	80,000	230000	230,000
2	Providing / Fixing Electric Switches	L/S	Each	20000	20,000	10000	10,000
3	Providing / Fixing Electric Demers	L/S	Each	20000	20,000	3000	3,000
4	Providing / Fixing Bracket fan	L/S	Each	40000	40,000	160000	160,000
5	Providing / Fixing Best Quality Holders	L/S	Each	10000	10,000	3000	3,000
6	Providing / Fixing Best Quality LED Bulbs of different walts all the wires are completely fixing in PVC Pipe	L/S	Each	30000	30,000	80000	80,000
7	Providing / Fixing Switch Board	L/S	Each	20000	20,000	4000	4,000
	<b>Total Amount of Part-D Electrical Work</b>				<b>220,000</b>	<b>Total-D</b>	<b>490,000</b>
	<b>Total Amount of Part-A, B,C &amp; D As per Contractor</b>				<b>9,845,240</b>	<b>Total</b>	<b>9,785,900</b>
	<b>As per Evaluation</b>					<b>As per Evaluaiton</b>	
	<b>Total Amount of Part-A, B,C &amp; D As per Evaluation</b>				<b>9,845,240</b>		<b>9,786,650</b>
	<b>Special Rebate 8.50%</b>				<b>836,845</b>		
	<b>Total</b>				<b>9,008,395</b>		<b>9,786,650</b>

Recommendations: -

Considering the Reasonability of Rates the Committee recommended M/s Pak Electric Works, quoted rates / bid to be awarded.

  
**GHOUS BUX ABBASI**  
 Executive Engineer (RMU) W&S Deptt. GOS.  
 Member

  
**Najam-Uz-Zaman**  
 Director (Land), KMC Member

  
**SYED MUHAMMAD SHAKAIB**  
 Director (CM) Chairman,  
 Municipal Services, KMC



# KARACHI METROPOLITAN CORPORATION

OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)

MUNICIPAL SERVICES DEPARTMENT

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi

Phone No.021-99215795

No.Dir/CM/MS/KMC/ 123/2018

Dated: - 19-02-2018

✓ Assistant Director (Assessment)  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Karachi.

**SUBJECT: NIT NO.DIR/CM/MS/KMC/561/2017 DATED 13-11-2017 (Sr. No.35261).**

With reference to your letter No.A.D(A)8/SPPRA/(35261-CM-MS KMC)/2017-18/11138 dated 15-02-2018, on subject noted above, it is to state that response to your earlier letter dated 01-01-2017, as referred therein, which was in context with Work No.02 of the said NIT, has already been furnished along with copies of Newspapers Clippings, vide this office letter No.Dir/CM/MS/KMC/72/2018 dated 31-01-2018. (Photocopy of the said letter having receiving stamp of your office, is enclosed herewith for reference). However, Photocopies of the newspapers clipping, are again submitted herewith as desired.

As far as the matter regarding Clause-11.3.4 in respect of Work No.01 is concerned, it is stated that the bid in question is slightly below than 30% i.e about 31% below. However, it will be in the best interest of the public / KMC to get the work carried out within the offered bid instead of rejecting / re-calling the NIT.

In view of the above narrated explanation, it is requested that Bid Evaluation Report (BER), may please be hoisted on authority's website at the earliest.

Director (CM)  
Municipal Services, KMC

C.C to:-

1. Managing Director, SPPRA.
2. Sr. Director (MS), KMC.
3. Office File.

*Qamar sb*

SPPRA INWARD DIARY

NO : 2928

DATED : 20-02-18



# KARACHI METROPOLITAN CORPORATION

OFFICE OF THE CE / DIRECTOR (CONTRACT MANAGEMENT)

MUNICIPAL SERVICES DEPARTMENT

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi  
Phone No.021-99215795


No.Dir/CM/MS/KMC/ 72/2018

Dated:-31-01-2018

Assistant Director (Assessment)  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Karachi.

SUBJECT: NIT NO.DIR/CM/MS/KMC/561/2017 DATED 13-11-2017 (Sr. No.35261).

With reference to your letter No.A.D(A)8/SPPRA/(35261-CM-MS KMC)/2017-18/3008 dated 01-01-2018, received in this office on 30-01-2018, please find enclosed herewith photocopies of advertisement clippings of The News (English), Daily Express (Urdu) & Hilal-e-Pakistan (Sindhi) Dated 15-11-2017, as desired in terms of Rule-17 (1A), read with Rule-17(2).



Necessary rectification in bill of quantities is being made against brand name.


Date and time is clearly reflected in NIT. However, next time it should also be mentioned in data sheet.

Length of relevant experience along with turnover of amount is mentioned in Minimum Qualification Criteria enclosed with Tender / Bidding Documents.

Director (CM)  
Municipal Services, KMC

C.C. 101-

1. Staff Officer to MD, SPPRA.
2. Sr. Director (MS), KMC.
3. Office File.







# THE NEWS

15 NOV 2017

290

## KARACHI METROPOLITAN CORPORATION

### NOTICE INVITING TENDERS

(Single stage one envelope system of SPPRA)

Tender in sealed covers are invited for the following work from reputable firms, having experience of similar nature work and fulfill the eligibility & evaluation criteria as attached with the bidding documents

Sr. No.	Tender Reference Number	Name of Scheme	Estimated Cost	Bid Security in form of Pay Order or Bank Guarantee	Tender Cost & Mode of Payment	Eligibility / Qualification Criteria
1.	KMCA/MSCM /10/17-18	Improvement and Development of Offshoot Grave Yards.	20,000 M/Ron	Rs. 4,00,000/-	Rs. 3000/-	As attached in Annexure 'D' in Tender Document
2.	KMCA/MSCM /11/17-18	Strengthening of Draining and Planning Section Land Department, KMC	Offer Rate	2% of Bid Amount	Rs. 3000/-	As attached in Annexure 'D' in Tender Document
3.	KMCA/MSCM /12/17-18	Rehabilitation Repair / Maintenance of Defunct Machinery Pool Office Building Mewa Shah Karachi	3.043 M/Ron	Rs. 60,863/-	Rs. 3300/-	As attached in Annexure 'D' in Tender Document

#### TERMS & CONDITIONS:

1. Tender schedule shall be as follows:

SCHEDULE	DATE & TIME	VENUE
1. Receiving of Applications & Issuance of Tenders in addition to the facility of directly downloading of tender documents from SPPRA Website as mentioned below.	From 20-11-2017 To 08-12-2017 During Office Hours	Office of the Director (CM), Municipal Services situated at 2nd Floor Room No. 19, KMC Main Building, M.A. Jinnah Road, Karachi. Office of Director (Planning), F&A Department, situated at Ground Floor, KMC Main Building, M.A. Jinnah Road, Karachi. Office of Deputy Director (Accounts) Mayor Secretariat, situated at Ground Floor, KMC Main Building M.A. Jinnah Road, Karachi.
2. Dropping of Tenders	11-12-2017 at 02:00 pm	Office of the Director (CM), Municipal Services situated at 2nd Floor Room No. 19, KMC Main Building, M.A. Jinnah Road, Karachi.
3. Opening of Tenders	11-12-2017 at 02:30 pm	Office of the Director (CM), Municipal Services situated at 2nd Floor Room No. 19, KMC Main Building, M.A. Jinnah Road, Karachi.

- In case of any reason, if the tenders are not responded on the above dates the next date of dropping and opening will be 28-12-2017 and the tender documents will also be available for sale upto 26-12-2017.
- The tender documents will be issued to the firms on submission of application in their original letter head along with pay order from any scheduled bank in favour of KMC for tender cost as mentioned above. In other case the tender documents can be downloaded from SPPRA website & can be dropped on the given date & time place in this NIT along with a pay order of tender cost as mentioned above otherwise tender will be rejected.
- The tenders in sealed cover superscripted with the name of work should be dropped in the tender box kept in the office of Director (CM) MS, KMC.
- In case the date of sale, and / or dropping / opening is declared as a public holiday by the Government, or Non working day due to force majeure the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
- Substantially Responsive Bid:-**  
Only those bids, which comply with the each eligibility & minimum qualification criteria attached with the bidding documents shall be declared substantially responsive bids and will be eligible for further evaluation, otherwise the same will be returned as non responsive / rejected.
- Bid Security of bid amount in the form of a pay order or Bank Guarantee from any scheduled bank should be enclosed with the tender which will be retained till finalization of the case.
- Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who report canvassing will be liable for rejection.
- KMC may reject all or any bid or proposal at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPP Rules 2010.

Director (CM)  
Municipal Services, KMC

KMCA/MSCM/290/17

(هڪ مرحلو، هڪ لغافي جو طريقو ڪار بمطابق ايس پي پي آراي)

تعداد صفحات	تعداد صفحات	تعداد صفحات	تعداد صفحات
-------------	-------------	-------------	-------------

**شرط و ضابطہ:**

- [illegible]

**میونسپل سروسز کی ایم سی**



# KARACHI METROPOLITAN CORPORATION

OFFICE OF THE DIRECTOR (CONTRACT MANAGEMENT)

MUNICIPAL SERVICES DEPARTMENT

Room No.19, 2nd Floor, KMC Head Office M.A. Jinnah Road Karachi

Phone No.021-99215795

No.Dir/CM/MS/KMC/ 123/2018

Dated: - 19-02-2018

Assistant Director (Assessment)  
Sindh Public Procurement Regulatory Authority,  
Government of Sindh,  
Karachi.

**SUBJECT: NIT NO.DIR/CM/MS/KMC/561/2017 DATED 13-11-2017 (Sr. No.35261).**

With reference to your letter No.A.D(A)8/SPPRA/(35261-CM-MS KMC)/2017-18/11138 dated 15-02-2018, on subject noted above, it is to state that response to your earlier letter dated 01-01-2017, as referred therein, which was in context with Work No.02 of the said NIT, has already been furnished along with copies of Newspapers Clippings, vide this office letter No.Dir/CM/MS/KMC/72/2018 dated 31-01-2018. (Photocopy of the said letter having receiving stamp of your office, is enclosed herewith for reference). However, Photocopies of the newspapers clipping, are again submitted herewith as desired.

As far as the matter regarding Clause-11.3.4 in respect of Work No.01 is concerned, it is stated that the bid in question is slightly below than 30% i.e about 31% below. However, it will be in the best interest of the public / KMC to get the work carried out within the offered bid instead of rejecting / re-calling the NIT.

In view of the above narrated explanation, it is requested that Bid Evaluation Report (BER), may please be hoisted on authority's website at the earliest.

Director (CM)  
Municipal Services, KMC

C.C to:-

- ✓ 1. Managing Director, SPPRA.
- 2. Sr. Director (MS), KMC.
- 3. Office File.