



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT

Refer


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.19361 I.D No. /2014
3	Tender Description/Name of Work/Item	REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Two
11	Financial Bid Opening Date	3/4/2014


S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. A.S Builders	0.2% Below (Rs. 459,726/-)	1st Lowest	@ 0.20% Below	Substantially Responsive	P.O # DRA/604414/546469 Dt: 24/02/2014 Rs 2,000/- P.O # DRA/604413/546468 Dt: 24/02/2014 Rs. 2,000/- Bank Islami Pak Rashid Minhas Rd Br P.O # 8100077 Dt: 26/03/2014 Rs. 5,500/- UBL Gulshan-e-Iqbal Br
2	M/s. Aimen Builders	0.4% Above (Rs. 462,490/-)	2nd Lowest	@ 0.4% Above	Un Responsive due to 2% P.O are Short	P.O # DRA/604415/546471 Dt: 24/02/2014 Rs 2,000/- Bank Islami Pak Rashid Minhas Rd Br P.O # 8100076 Dt: 26/03/2014 Rs 5,000/- UBL Gulshan-e-Iqbal Br
2	M/s. P.M Zayan Construction Co.	5% Above (Rs. 483,680/-)		@ 5.0% Above	Un Responsive due to P O Not Attached	P O Not Attached


The all concerned bidder are being informed accordingly.
The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. A.S Builders declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member




(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

S.No	Description of Work	Engineer's Estimate				M/s. A.S Builders		M/s. Aimen Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road mantling	892.5 Cft	605.00	% Cft	5,399.63	605.00	5,399.63	605.00	5,399.63
2	Excavation for pipe line in trenches & pits in all kind of soil of muram i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to on chain (30.5m)	4300 Cft	4,650.00	% 0 Cft	19,995.00	4,650.00	19,995.00	4,650.00	19,995.00
3	Excavation for pipe line in trenches & pits in wet soil clay or mud i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag, and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to on chain (30.5m)	1352.31 Cft	5,400.00	% 0 Cft	7,302.47	5,400.00	7,302.47	5,400.00	7,302.47
4	Providing Laying & fixing in trench i/c fitting jointing & testing etc complete in all respect the light (HDPE-100) for W/S confirming ISO-4427 Di 8074/8075 B.S 3580 & psi 3051 (PN-10)	350 Rft 200 Rft	268.00 530.00	P/Rft P/Rft	93,800.00 106,000.00	268.00 530.00	93,800.00 106,000.00	268.00 530.00	93,800.00 106,000.00
	110mm P.E Pipe 160mm P.E Pipe								

MP/47/2011



NAME OF WORK: REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

S.No	Description of Work	Engineer's Estimate			M/s. A.S Builders			M/s. Aimen Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at various depth form trenches i/c cost of erection and dismantling after completion of the job (i) Hire charges of pumping set of upto 10 H P pumping out water for 10 feet deep trench	15 Day	1,500.00	P/Day	22,500.00	1,500.00	22500	1,500.00	22,500.00
6	Providing of C.I. Sluice Valve heavy pattern (test pressure 21.0 kg/sq cm or 300 lbs /sq inch (Imported).....10" dia	1 Nos	27,690.00	Each	27,690.00	27,690.00	27,690.00	27,690.00	27,690.00
7	Fixing of Sluice valve with 2 cost iron tail piece one end of flanged And other with socket i/c cost of nut bolts packing and etc complete	1 Nos	3,319.00	Each	3,319.00	3,319.00	3,319.00	3,319.00	3,319.00
8	Manufacturing of S.steel spindle and gun metel nut bolt rubber and gutka etc complete. 18" Dia 10" Dia	1 No 1 No	23,820.00 7,843.00	Each Each	23,820.00 7,843.00	23,820.00 7,843.00	23,820.00 7,843.00	23,820.00 7,843.00	23,820.00 7,843.00
9	Repair of leaking joints (External vatta) on PRCC pipe i/c cost of excavation, labour, sealing material, dewatering and refilling of the excavated stuff	6 Nos 5 Nos	9,716.00 13,841.00	Each Each	58,296.00 69,205.00	9,716.00 13,841.00	58296 69205	9,716.00 13,841.00	58,296.00 69,205.00


M. K. Jha


M/s. A.S Builders


M/s. Aimen Builders


NAME OF WORK: REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.


S.No	Description of Work	Engineer's Estimate			M/s. A.S Builders			M/s. Aimen Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
10	Refilling the excavated stuff in trenches 6" th i/c layer including watering ramming to full compaction etc. complete	5607.65 Cft	2,760.00	% 0 Cft	15,477.11	2,760.00	15,477.11	2,760.00	15,477.11
	Say				460,647.21		460,647.21		460,647.21
					460,647	Below 0.2%	921	Above 0.4%	1,843
					460,647		459,726		462,490


 (Muhammad Nawaz Khan)
 Accounts Officer (South)
 Member/Secretary



 (Muhammad Arif)
 Chief Engineer (South)
 Member


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Abdul Raheem Khattai)
 Chief Engineer (IPD), (Convener)


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member

4082



Stamp Vendor

Shop No.58, Opp, Site Market
Office, S.I.T.E. Kalan

10 MAY 2014

WITNESS WHEREOF, the parties hereto have set their respective hands and seals the day and year first above written.

ADDRESS: 90882
PH ADDRESS: 90882

Stamp and Delivered by the.

(ATTACHED) For and on behalf of
EMPLOYER'S SIGNATURE

For and on behalf of
CONTRACTOR

is not valid for Divorce and Free Will

[Signature]
MUHAMMAD ARIF
CHIEF ENGINEER (SOUTH)
KW&SB.

Muddasir
MUDDASIR LATEEF
MANAGING PARTNER
M/S. A. S. BUILDERS.

WITNESS OF EMPLOYER

[Signature]
WITNESS OF CONTRACTOR


[Signature]
AFTAB ALAM
SUPERINTENDING ENGINEER
JAMSHED TOWN, DISTRICT SOUTH
K.W.&S.B

m/s - Sabeer Entpr
PROJECT COORDINATOR

[Signature]
MASOOD KAZMI
EXECUTIVE ENGINEER (WATER)
JAMSHED TOWN, DISTRICT SOUTH
K.W.&S.B.

240296

196 500/2



AKHTAR Stamp Vendor
No.129, Shop No 16, Block-11,
Plaza, Gulshan-e-Iqbal, Karachi

20 MAY 2014

101916

FO WITH ADDRESS...
H WITH ADDRESS...
USE
E BS
ENDOR'S SIGNATURE

2014-05-20 Agreement witnesses as follows:-

Zaid Mehmood
Advocate


1. The words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.

2. The following documents which for the purpose of identification have been signed by **MR. MUDDASIR LATEEF** on behalf of the contractor and by **MR. MUHAMMAD ARIF, DISTRICT SOUTH, KW&SB**, on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.

- a). This Form of Agreement.
- b). Employer letter of Acceptance No.CE/DE/W&S/LOA/KW&SB/2014/ 78 dated: 26-05- -2014.
- c). The Tender.
- d). The conditions of the Particular Application - Part-II-A & II-B.
- e). The General Conditions - Part-I.
- f). The Drawings.
- g). The specifications and
- h). The Priced Bill of Quantities.

3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.

4. THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



CONTRACT AGREEMENT

ZAHID MEHMOOD

96

This ~~CONTRACT AGREEMENT~~ ^{Agreement No. 19361} made the 26th day of May 2014, between the **Karachi Water & Sewerage Board (KW&SB)**, Government of Sindh, Represented by its Chief Engineer, District South, KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party **M/S. A. S. BUILDERS**, having their office at **F-10, Junaid Plaza Block-6, Main Rashid Minhas Road, Gulshan-e-Iqbal, Karachi**, Represented by the **MR. MUDDASIR LATEEF** hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work By **"REPLACEMENT OF 6" DIA & 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN "E" MARKET & SHAHRAH-E-FAISAL BLOCK-6, PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN"** Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for **Rs.4,59,726/= (RUPEES FOUR LACS FIFTY NINE THOUSAND SEVEN HUNDRED TWENTY SIX ONLY)** for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through **Authority's Website of SPPRA Rule-2010 under Serial NO.19361.**

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to **Rs.9,500/=** vide Pay Order No. **DRA/604414/546469**, dated: **24-02-2014, (Rs.2,000)**, P.O No.**DRA/604413/546468** dated: **24-02-2014 (Rs.2,000/=)** Bank Islami Pak, Rashid Minhas Raod branch and P.O No.**8100077** dated: **26-03-2014(Rs.5,500/=)** UBL Gulshan-e-iqbal Branch, Karachi, deposited by the contractor and remaining amount **Rs.36,473/=** will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure (SOP).



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN
K.M.C MARKET S.M.C.H SOCIETY, BLOCK-B, KARACHI.

No. E.E/JT/WD/KW&SB/2014/1128.

Dated: 27/5/14.

M/s. A.S Builders,
F-10, Junaid Plaza Block-6,
Main Rashid Minhas Road, Gulshan-e-iqbal,
Karachi.

WORK ORDER

SUBJECT:- **REPLACEMENT OF 6" DIA & 4" DIA A.C PIPE LINE BY 160 MM & 110 MM POLYETHYLENE PIPE LINE IN "E" MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR THE IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.**

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 15 Days, in case of any unjustified delay the penalty will be imposed Rs.500/= Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.


EXECUTIVE ENGINEER (W/D)
JAMSHED TOWN DISTRICT SOUTH
(KW&SB)

Copy to:-

1. Chief Engineer District South.
2. Superintending Engineer District South.
3. Budget Office, KW&SB.
4. Office Copy.

RECEIVED THE LETTER

Signature _____

Name: A.S Builders. Muddasir

Proprietor: _____

Dated: _____



KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (W/D)
(JAMSHED TOWN SOUTH)

SUBJECT: - REPLACEMENT OF 6" DIA & 4" DIA A.C. PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAHE-E-FAISAL BLOCK-6 PECHS AND DARUL-AMAN SOCIETY AND P/F 10" DIA SLUCE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

M/S. A.S. Builders
 Issued to M/s.
 Receipt No. 40 Dated: 26-03-2014
 Amount of Rs. 500/- Time limit 15 days.
 Sig. of Issuing Authority.

[Signature]
 TENDR OFFICER
 Finance Department
 K. W. & S.B.

Estimate Cost. Rs. 4,60,647/=
 Tender Cost. Rs. 500/=
 Time Limit. 15 days.
 Penalty. Rs. 500/=


S.NO	DESCRIPTION	QUANTITY	RATE	PER	AMOUNT
1.	Dismantling and removing road matting.	892.50 Cft	605.00	%Cft	5,399.62
2.	Excavation for pipe line in trenches and pits in all kind of soils of murum including trimming and dressing site of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineering Incharge. Providing fence, lights flags and temporary crossing for non non-vehicular traffic wherever required lift up to 5 ft (1.52m) lead up to one chain (30.5m).	4390 Cft	4650.00	%Cft	19,995.00
3.	Excavation for pipe line in trenches and pits in wet silt soils clay or mud including trimming and dressing site of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineering Incharge. Providing fence, lights flags and temporary crossing for non non-vehicular traffic wherever required lift up to 5 ft (1.52m) lead up to one chain (30.5m).	1352.51 Cft	5400.00	%Cft	7,302.47
4.	P/L & fixing in trench i/c fitting jointing & testing its complete in all respect the high Density poly ethylene P.E. pipe (HDPE-100) for S/S confirming ISO-4427 Din-8074-8075 B.S.3580 & PSI 3051 (PN-10).....110 MM P.E. pipe.....160 MM P.E. pipe.	350 Rft 200 Rft	268.00 530.00	p Rft p Rft	93,800.00 1,06,000.00
5.	Full hire charges of the pumping set per day inclusive of wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set out water from 10 HP deep trenches.	15 days	1500.00	p/day	22,500.00
6.	P/C-I Sluice valve heavy pattern (test pressure 21.0 Kg/Sq.eom or 300 Ib/Sq.Inch) (Imported).....10" dia.	01 No	27690.00	Each	27,690.00
7.	Fixing of sluice valves with 2cast iron tail pieces one end flanged and other with socked including the cost of nuts bolts and rubber packing, labour etc complete.....10" dia	01 No	3319.00	Each	3,319.00

[Handwritten signatures and notes]

8.	Manufacturing of S.steel spindle and gun metal, nut bolt rubber and gutka etc complete.....18"dia.	01 No	23820.00	Each	23,820.00
10"dia	01 No	7843.00	Each	7,843.00
9.	Repair of leaking joints (External vatta) on PRCC pipe of various diameter it be the cost of excavation, labor, sealing material gunny bags de-watering and refilling of the excavated stuff etc complete.....12"dia.	06 Nos	9716.00	Each	58,296.00
18"dia.	05 Nos	13841.00	Each	69,205.00
10.	Refilling the excavated stuff in trenches 6" thick layer including watering ramming to full compaction etc. complete.	5607.65 CB	2760.00	%0Ct	15,477.11
					Total= Rs.4,60,647.21
					Say= Rs.4,60,647.00

I/ We hereby quoted the rated @ 0.2% % above/below the Schedule of Rates.

Signature of Contractor. Muradas M
 Address. Nipa Chowkay Cadsman
 E-Mail Address. _____
 Telephone No. _____


 EXECUTIVE ENGINEER (W/D)
 JAMSHED TOWN, K.W.&S.B.

1. Tender RECEIVED IN SEALED COVER/ UNSEALED COVER
 2. Rate Quoted @ Rs 0.2% Below
 3. Cutting or over Writing is not Found / Found
 4. Pay Order Attached / Not Attached
- ① P.O. No. 810077 DT: 26-03-14 Rs 5,500/- LIBL. Gulistan-e-Jahid Town
 AD (S.A) AD.D/A S.E.(KMC) C.E.(S.H) C.E.(IP&D)
 (KMC)
- ② 0604413 dt: 24-02-14 Rs 2000/- Bank Islami Pakistan
 ③ 0604414 dt: 24-02-14 Rs 2000/- Bank Islami Pakistan

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. KW&SB.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER LOCAL GOVERNMENT
- 3) TITLE OF CONTRACT REPLCEMENT OF 6" DIA & 4" DIA A.C PIPE LINE
- 4) TENDER NUMBER SR.19361.
- 5) BRIEF DESCRIPTION OF CONTRACT Improvement of Water Supply System.
- 6) FORUM THAT APPROVED THE SCHEME M.D KW&SB.
- 7) TENDER ESTIMATED VALUE Rs.4,60,647/=
- 8) ENGINEER'S ESTIMATE Rs.4,99,689/=
(For civil works only)
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 15 Days.
- 10) TENDER OPENED ON (DATE & TIME) 03/04/2014.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT Copy Enclosed.
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. A.S Builders.
- 16) CONTRACT AWARD PRICE Rs.4,59,726/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT 1st Lowest
(i.e. 1st, 2nd, 3rd EVALUATION BID).
By _____

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE Domestic Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE
- c) TWO STAGE BIDDING PROCEDURE
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D KW&SB.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


MASOOD KAZMI
Executive Engineer (W&L)
Jamshed Town, KW & SB

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.19361 I.D No. /2014
3	Tender Description/Name of Work/Item	REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Two
11	Financial Bid Opening Date	3/4/2014

12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. A.S Builders	0.2% Below (Rs. 459,726/-)	1st Lowest	@ 0.20% Below	Substantially Responsive	P.O # DRA/604414/546469 Dt: 24/02/2014 Rs. 2,000/- P.O # DRA/604413/546468 Dt: 24/02/2014 Rs. 2,000/- Bank Islami Pak Rashid Minhas Rd Br P.O # 8100077 Dt: 26/03/2014 Rs. 5,500/- UBL Gulshan-e-Iqbal Br
2	M/s. Aimen Builders	0.4% Above (Rs. 462,490/-)	2nd Lowest	@ 0.4% Above	Un Responsive due to 2% P.O are Short	P.O # DRA/604415/546471 Dt: 24/02/2014 Rs. 2,000/- Bank Islami Pak Rashid Minhas Rd Br P.O # 8100076 Dt: 26/03/2014 Rs. 5,000/- UBL Gulshan-e-Iqbal Br
2	M/s. P.M Zayan Construction Co	5% Above (Rs. 483,680/-)		@ 5.0% Above	Un Responsive due to P.O Not Attached	P.O Not Attached

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. A.S Builders declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
103 (Convener)

NIT Sr. No. 19361

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 03-04-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

2. Three bidders submitted their bids till the deadline of submission.

- i. M/s. A.S Builders
- ii. M/s. Aimen Builders
- iii. M/s. P.M Zayan Construction Co.


3. The bids were opened at 02:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. A.S Builders	0.2% Below (Rs. 459,726/-)	Rs.2,000/- Rs.2,000/- Rs.5,500/-	P.O # DRA/604414/546469 Dt: 24/02/2014 P.O # DRA/604413/546468 Dt: 24/02/2014 Bank Islami Pak Rashid Minhas Rd Br P.O # 8100077 Dt: 26/03/2014 UBL Gulshan-e-Iqbal Br
02	M/s. Aimen Builders	0.4% Above (Rs. 462,490/-)	Rs.2,000/- Rs.5,000/-	P.O # DRA/604415/546471 Dt: 24/02/2014 Bank Islami Pak Rashid Minhas Rd Br P.O # 8100076 Dt: 26/03/2014 UBL Gulshan-e-Iqbal Br
03	M/s. P.M Zayan Construction Co.	5% Above (Rs. 483,680/-)		P.O Not Attached


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the Vote of thanks to and from the chair.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdu Azeem Khatti)
Chief Engineer (IPD)
Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date: 03-04-2014

Name of Work: REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

Name of Bidder **M/s. A.S Builders**


S.No	Eligibility	Yes	No
1	Relevant experience	Yes	
2	Turnover Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales Tax where applicable.		No


Name of Bidder **M/s. Aimen Builders.**


S.No	Eligibility	Yes	No
1	Relevant experience		No
2	Turnover Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales Tax where applicable.		No


Name of Bidder **M/s. P.M Zayan Construction Co.**


S.No	Eligibility	Yes	No
1	Relevant experience		No
2	Turnover Statement		No
3	Registration with Income Tax		No
4	Registration with Sales Tax where applicable.		No


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Muhammad Arif)
Chief Engineer (South)
Member


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

KARACHI WATER & SEWERAGE BOARD

ATTENDANCE SHEET OF CONTRACTORS

NAME OF WORK : REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAIKRAH-E-FAISAL BLOCK -6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUCE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHIED TOWN.

2. DATE OF OPENING & TIME: 03-04-2014 AT 2.30 P.M.

3. ESTIMATED COST: RS.4,60,647/=

4. SPPRA'S SERIAL NO: SERIAL NO. 19361

S.NO	NAME OF FIRM	NAME OF REPRESENTATIVES & DESIGNATION	SIGNATURE
1	A.S Builders	Muddasir	Muddasir
2	Aimen Builders	Ateeq/Ahmed	Ateeq/Ahmed
3	P. M. Zayyan Const. CO	Muhammad Ali	MA
4			
5			
6			
7			
8			
9			
10			

COMPARATIVE STATEMENT

NAME OF WORK: REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

S.No	Description of Work	Engineer's Estimate			M/s. A.S Builders			M/s. Aimen Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road mantling	892.5 Cft	605.00	% Cft	5,399.63	605.00	5,399.63	605.00	5,399.63
2	Excavation for pipe line in trenches & pits in all kind of soil of muram i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag; and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to on chain (30.5m)	4300 Cft	4,650.00	% 0 Cft	19,995.00	4,650.00	19,995.00	4,650.00	19,995.00
3	Excavation for pipe line in trenches & pits in wet soil clay or mud i/c trimming and dressing sides to the true alignment & shape leveling of beds of trenches to correct level and grade cutting joints holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge providing fence guard light flag; and temporary crossing for non-vehicle traffic where ever required lift up to 5ft (1.52m) and lead up to on chain (30.5m)	1352.31 Cft	5,400.00	% 0 Cft	7,302.47	5,400.00	7,302.47	5,400.00	7,302.47
4	Providing Laying & fixing in trench i/c fitting jointing & testing etc complete in all respect the light (HDPE-100) for W/S confirming ISO-4427 Di 8074/8075 B.S 3580 & psi 3051 (PN-10)	350 Rft 110mm P.E Pipe	268.00	P/Rft	93,800.00	268.00	93,800.00	268.00	93,800.00
		200 Rft 160mm P.E Pipe	530.00	P/Rft	106,000.00	530.00	106,000.00	530.00	106,000.00


 Engineer
 JMS

NAME OF WORK: REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.


S.No	Description of Work	Engineer's Estimate				M/s. A.S Builders		M/s. Aimen Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	Full hire charges of pumping set i/c wages of driver and Assistant fuel or electric energy plate form required for placing or at lower depths with suction and delivery pipes for pumping and water found at carious depth form trenches i/c cost of erection and dismantling after completion of the job. (i) Hire charges of pumping set of upto 10 H.P pumping out water for 10 feet deep trench	15 Day	1,500.00	P/Day	22,500.00	1,500.00	22500	1,500.00	22,500.00
6	Providing of C.I. Sluice Valve heavy pattern (test pressure 21.0 kg/sq cm or 300 lbs /sq inch (Imported)..... 10" dia	1 Nos	27,690.00	Each	27,690.00	27,690.00	27,690.00	27,690.00	27,690.00
7	Fixing of Sluice valve with 2 cost iron tail piece one end of flanged And other with socket i/c cost of nut bolts packing and etc complete 10" dia	1 Nos	3,319.00	Each	3,319.00	3,319.00	3,319.00	3,319.00	3,319.00
8	Manufacturing of S. steel spindle and gun metel nut bolt rubber and gutka etc complete. 18" Dia 10" Dia	1 No 1 No	23,820.00 7,843.00	Each Each	23,820.00 7,843.00	23,820.00 7,843.00	23,820.00 7,843.00	23,820.00 7,843.00	23,820.00 7,843.00
9	Repair of leaking joints (External vatta) on PRCC pipe i/c cost of excavation, labour, sealing material, dewatering and refilling of the excavated stuff 12" Dia 18" Dia	6 Nos 5 Nos	9,716.00 13,841.00	Each Each	58,296.00 69,205.00	9,716.00 13,841.00	58296 69205	9,716.00 13,841.00	58,296.00 69,205.00


Handwritten signature and initials

Handwritten signature and initials

NAME OF WORK: REPLACEMENT OF 6" DIA AND 4" DIA A.C PIPE LINE BY 160 MM & 110 MM P.E PIPE LINE IN 'E' MARKET & SHAHRAH-E-FAISAL BLOCK-6 PECHS AND DARULAMAN SOCIETY AND P/F 10" DIA SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY IN JAMSHED TOWN.

S.No	Description of Work	Engineer's Estimate			M/s. A.S Builders		M/s. Aimen Builders		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
10	Refilling the excavated stuff in trenches 6" th i/c layer including watering ramming to full compaction etc. complete	5607.65 Cft	2,760.00	% 0 Cft	15,477.11	2,760.00	15,477.11	2,760.00	15,477.11
	Say				460,647.21		460,647.21		460,647.21
					460,647	Below 0.2%	921	Above 0.4%	1,843
					460,647		459,726		462,490


 (Muhammad Nawaz Khan)
 Accounts Officer (South)
 Member/Secretary


 (Muhammad Arif)
 Chief Engineer (South)
 Member


 (Saif-ul-Haque)
 Additional Director Internal
 Audit - KMC Member


 (Abdul Rehman Khattak)
 Chief Engineer (IPB), (Convener)


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member