


G779190

CP/0236
10/6/2016

35930/

PAKISTAN GOVERNMENT OF SINDH



8037
09.6.16 M/S Zawar & A.S Construction Engineering Company.

Ch

FORM OF CONTRACT AGREEMENT

This contract agreement (hereinafter called the "Agreement") made on the 09-06-2016, between Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh-CIDA Government of Sindh Education & Literacy Department (hereinafter called the "Procuring Agency") of the one part M/S Zawar & A.S Construction Engineering Co.(hereinafter called the "Contractor") of the other part.

WHEREAS the Procuring Agency is desirous that certain works, Viz Repair, Renovation & Rehabilitation, Govt Elementary College Moro, and Amount Rs.10263967/= (Rupees One Cror Two Laes Sixty Three Thousand Nine Hundred Sixty Seven). Should be executed by the Contractor and has accepted a Bid by the contractor for the execution and completion of such work and the remedying of the defects therein.

NOW This Agreement Witnesses as Follows:-

1. In the Agreement works and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to:-
2. The Following documents after incorporating addenda, if any except those parts relation to instructions to Bidders, shall be deemed to from and be read and construed as part of this Agreement, viz.
 - (a) The Letter of Acceptance.
 - (b) The Complete form of Bid along with schedules to Bid.
 - (c) Conditions of Contract & Contract Data.
 - (d) The Period Schedule of Prices/ Bill of quantities (BoQ).
 - (e) The Specification; and
 - (f) The Drawing.

Cont.....P/02

ZAWAR & A.S
CONSTRUCTION ENGINEERING COMPANY
PRIVATE LIMITED

3. In Consideration of the payment to be made by the procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenens with the procuring Agency to execute and complete the Work and remedy defect therein in conformity and in all respects within the provisions of the contract.
4. That Procuring Agency hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of the contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.


IN WITNESS WHEREOF, the Parties hereto have caused this Contract Agreement to be executed on the day month and year first before written in accordance with their respective laws.

Signature of the Contractor



M/S Zawar & A.S Construction & Engg; Com

Signature of the Procuring Agency



MANAGER (ADMIN & ACC)
City Building of Youth
Training
Education and Training
Sector

ZAWAR & A.S.
CONSTRUCTION ENGG. COMPANY
PROPRIETOR

Signed, Sealed and Delivered in the Presence of



1. Witnesses

2. Witness

Proprietor





NO.PMU/SETTP/CIDA(CW)/2016
PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT

Karachi dated: 10th June 2016

To,

M/S Zawar & A.S. Construction Company,
Karachi

**SUBJECT: WORK ORDER FOR REHABILITATION, REPAIR & RENOVATION
OF GECE(W) Moro (Main Building & Adm. Block)**

Reference: Your Bid submitted on 31st May 2016.

I am directed to inform you that the rates amounting to Rs, **10.263967**million (Rupees Ten Million Two hundred Sixty Three thousand Nine Hundred and Sixty Seven only) quoted by you for the subject works as mentioned below against each component are approved by the Procurement Committee of this project:

S.#	Description	%age above/ below/ par	Non-Schedule
1.	Main Building & Adm. Block	12% above	2091912

You are accordingly informed to start the aforesaid work within 7 days from the date of issue of this work order under the supervision of the Assistant Project Engineer/ Project Engineer of this project and note that the work is to be completed within a period of **03 Months**.

You are advised to please execute the whole and every part of the work exactly, fully and faithfully in accordance with the specifications, design, drawings and instructions in writing relating to the work. You are entitled to have access to the same for the purpose of Inspection during office hours. If required to make or cause to be made copies of the same specifications and all such Design, Drawings and instructions as aforesaid, you can do so at your own expenses.

Photostat copy duly attested by the undersigned in respect of Schedule-B relating to the above-subject work is also enclosed herewith for your information and guidance.

You should give in writing the name of your authorized agent who would receive instructions at site of work during the course of its execution. In the meantime you are bound with the terms & conditions as laid down in the Agreement.

This is for your information and compliance.

D.A /As above

C.C.

1. The P.S. to Project Director, CIDA.
2. The Project Engineer, CIDA.
3. The Assistant Project Engineer, CIDA.

(SYED MASOOM ALI SHAH)
Manager (Admn & Accounts)

Manager (Admn & Accounts)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh-CIDA
- 2) PROVINCIAL / LOCAL GOVT./ OTHER PSDP
- 3) TITLE OF CONTRACT Repair, Renovation & Rehabilitation of TTIs
- 4) TENDER NUMBER NO.PMU-CIDA/NIT/2016
- 5) BRIEF DESCRIPTION OF CONTRACT Repair, Ren.& Rehab of GECE (W) Moro(Main Bul. Adm. Block)
- 6) FORUM THAT APPROVED THE SCHEME CDWP
- 7) TENDER ESTIMATED VALUE Rs.11.078 million
- 8) ENGINEER'S ESTIMATE (For civil works only) Rs.10.459 million
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 03 months
- 10) TENDER OPENED ON (DATE & TIME) 31-05-2016 at 4:00 p.m.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03
- 14) BID EVALUATION REPORT Copy enclosed
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s Zawar & A.S. Construction Company
- 16) CONTRACT AWARD PRICE Rs.10.263967million
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT (i.e. 1st, 2nd, 3rd EVALUATION BID). 1st

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic/ Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	16-05-2016 S.NO 28481
No	

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	Kawish(14-05-2016), Dawn (14-05-2016), Jang (14-05-2016)
No	

22) NATURE OF CONTRACT

Domestic Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
-------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	No

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	no

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	no

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	no

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input type="checkbox"/>
-----	--------------------------	----	--------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	no

39) Date of Award of Contract: 09-06-2016

Signature & Official Stamp of
Authorized Officer

MANAGER (ADMIN & ACCOUNTS)
Capacity Building of Teachers
Training Institutions of IEC
Education and Training of University
School Teachers in Sindh



FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset

SUMMARY OF COST


NAME OF WORK: REPAIR / RE-HABILITATION & RENOVATION OF GOVERNMENT ELEMENTARY
COLLEGE OF EDUCATION (WOMEN) MORO -
MAIN BUILDING (ADMIN BLOCK) TALUKA MORO DISTRICT
NAUSHAHRO FEROZE.

S:#	Description of Items				Amount
	<u>CIVIL WORK</u>				
	<u>SCHEDULE ITEM AT</u>				
1	Cost of Schedule Item			Rs.	7296478
2	Premium 12% on schedule Item. ABOVE			Rs.	875577/2
3	Cost of Non Schedule Item			Rs.	2091912/2
				G.TOTAL	10263967/2
	Rs ONE Crore Two lac Sixty three thousand				
	Nine hundred Sixty seven only . SAY IN MILLION				

CONTRACTOR SIGNATURE

Dehan

W. J. (M)
2-10-17



5037
08-6-2016 M/S Zawar & A.S Construction Engineering Company.

Duration of Contract
STAMP FOR
Kawabsar, (SEA)

**DECLARATION OF FEES, COMMISSIONS AND BROKERAGE ETC
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS
(IN CONTRACTS WORTH RS. 10,000 MILLION OR ABOVE)**

Contract No
Contract Value Rs.10263967

Contract Title Repair, Renovation & Rehabilitation Govt: Elementary College for Women Moro,
District Naushero Feroze

M/S Zawar & A.S Co. Hereby declares its intention not to obtain or induce the procurement of any contract, right interest, privilege or other obligation or benefit from Government of Sindh or any ministrative sub division or agency thereof or any other entity owned or controlled by it (Government of Sindh) through any corruption business practice).

Without limiting the generality of the foregoing M/S Zawar & A.S Co, presents and warrants that it has fully declared the brokerage, commissions, fees etc, paid or payable to anyone and not given or agreed to give and shall not give or agree to give to any one within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultants, director, promoter, Shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest privilege or other obligation or benefit in whatsoever form from Government of Sindh, except that which has been expressly declared pursuant hereto.

M/S Zawar & A.S Co. Certifies that it has made and will make full disclosure of all agreements and arrangements with all person in respect of or related to the transaction with Government of Sindh and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S Zawar & A.S Co, accept full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to Government Of Sindh under any law, contract or other instrument, be avoidable at the option of Government of Sindh.

Cont.....P/02



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH

MINUTES OF THE MEETING OF PROCUREMENT COMMITTEE HELD ON 31-05-2016, UNDER THE CHAIRMANSHIP OF ADDITIONAL SECRETARY(GA)/ PROJECT DIRECTOR CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS & TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH - CIDA, EDUCATION& LITERACY DEPARTMENT

A meeting of Procurement Committee of Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA Education & Literacy Department, Government of Sindh was held on 31-05-2016 under the chairmanship of Project Director Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA in the committee room to evaluate the bids for Repair, Renovation & Rehabilitation of GECE (W) Moro (Main Building & Adm. Block)

The Secretary of the Procurement Committee informed the participants that the N.I.T. was called on 12-05-2016. (03) Tender Documents were issued accordingly (03) firms participated on the date of opening of tenders. Tenders were opened by the Procurement Committee on 31-05-2016 in presence of the bidders/ representatives of the firms. There after the bids were technically evaluated (Annex 'A') in the light of the criteria mentioned in the tender documents.

The Procurement Committee unanimously recommended that the lowest evaluated bid of M/S Zawar & A.S. Construction Company may be approved for award of work for Repair, Renovation & Rehabilitation of GECE (W) Moro (Main Building & Adm. Block)

Financial evaluation& Comparative statement of bids at (annexure-B)


(Haji Parpi Sahito)

Project Engineer, CIDA
Member/ Secretary


(Asadullah Shaikh)

Executive Engineer, Provincial Buildings
Division #III, Karachi, Work & Service Department
(Member)



(Rehan Iqbal Baloch)
Additional Secretary (G)/ Project Director, SETTP-CIDA
Chairman



PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
EDUCATION & LITERACY DEPARTMENT
GOVERNMENT OF SINDH


Bid Evaluation Report

- Name Of Procurement Agency:** *Capacity Building of Teacher Training Institutions & Training of Elementary School Teachers in Sindh -CIDA, Government of Sindh, Education & Literacy Department*
- Tender Reference No:** *PMU-CIDA/NIT/2016*
- Tender description/Name of work/items:** *Repair, Renovation & Rehabilitation of GECE (W) Moro (Main Building & Adm. Block)*
- Method of Procurement:** *Single stage one envelop procedure*
- Tender Published:** *SPPRA Sr# 28481 (16-05-2016) Dawn (14-05-2016), Jang (14-05-2016) Kawish (14-05-2016)*
- Total Bid documents Sold:** (03)
- Total Bids Received:** (03)
- Technical Bid Opening date:** 31/05/2016
- No. of Bid technically qualified:** (03)
- Bid(s) Rejected:** 00
- Financial Bid Opening date:** 031/05/2016
- Bid Evaluation Report**

S.No	Name of Firm/Bidder	Cost offered by the Bidder	Ranking in term of cost	Comparison with Estimated Cost	Reason for acceptance/rejection	Remarks
1	M/S Zawar & A.S. Construction Company	Rs, 10,263,967 /=	1 st Lowest	Within Estimated Cost	Technically Qualified	Recommended for award of work
2	M/S Bashir Ahmed Khoso	Rs,10,639,511 /=	2 nd lowest	_____	Technically Qualified	
3	M/S Indus Valley Construction	Rs,10,900,248/=	3 rd lowest	_____	Technically Qualified	


(Haji Parpio Sahito)
Project Engineer, CIDA
Member/ Secretary


(Asadullah Shaikh)
XEN, Provincial Buildings #3,
Karachi, Work & Service Department
(Member)


(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director,
Chairman



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Comparative Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Moro (Main Building & Adm. Block)"**

J.I.T. NO PMU-CIDA/NIT/2016

DATE & TIME OF ISSUE OF TENDERS UPTO 30/5/2016 5.00pm

DATE & TIME OF BIDS/TENDERS SUBMISSION. 31/5/2016 3:30PM

DATE & TIME OF OPENING OF BIDS. 31/5/2016 4.00pm

Amount of Estimate. (TS) 10,459 M

S. No:-	Items	Cost of Schedule Items (Rs)	Rate Quoted by Contractor M/S Zawar & A.S.				Rate Quoted by Contractor M/S Bashir Ahmed Khoso				Rate Quoted by Contractor M/S Indus Valley Construction									
			schedule Items(Above/below)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below)	Amount of Premium. (RS)	Non Schedule Items	Total	schedule Items(Above/below)	Amount of Premium. (RS)	Non Schedule Items	Total						
1	Main Building & Adm. Block																			
	Civil Work	7,296,478	12.00%	875,577	2,091,912	10,263,967	14.00%	1,021,507	2,321,526	10,639,511	16.00%	1,167,436	2,436,334	10,900,248						
		contractor bid rates																		
		Corrected Total Bid Amount.																		
		Remarks. lowest																		
		10,263,967																		
		10,639,511																		
		10,900,248																		
		10,900,248																		
		2nd Highest																		

Mr. Asadullah Shaikh
XEN, Provincial Buildings #3
Work & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member



**Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Moro (Main Building & Adm. Block)"**

N.I.T. NO. PMU-CIDA/NIT/2016
 DATE & TIME OF ISSUE OF TENDERS UPTO 30/5/2016 5.00pm
 DATE & TIME OF OPENNING OF BIDS. 31/5/2016 4.00pm
 DATE & TIME OF BIDS/TENDERS SUBMISSION. 31/5/2016 3:30PM

Amount of Estimate. (TS) 10.459 M

S. No:-	Items	Engineer's Estimate				Rate Quoted by Contractor M/S Zawar & A.S. Construction Company				
		Schedule B Cost	Non-Schedule cost	Carriage Cost	Total Cost	Schedule B Cost	schedule Items(Above/below/at par)	Amount of Premium. (RS)	Non Schedule Items	Total
1	Main Building & Adm. Block	1	2	3	4=1+2+3					
	Civil Work	7,623,540	2122996	711923	10458459	7,296,478	12.00%	875,577	2,091,912	10,263,967
	Total				10458459					10,263,967

The amount Quoted by bidder is within Technical Sanction

Mr. Asadullah Shaikh
 XEN, Provincial Buildings #3
 Work & Services Department
 Member

(Rehan Iqbal Baloch)
 Additional Secretary (PDF)/ Project Director, CIDA
 (Chairman)

(Haji Parpio Sahito)
 Project Engineer, CIDA
 Member



Capacity Building of Teachers Training Institutions & Training of Elementary Schools Teachers in Sindh
Education & Literacy Department, Government of Sindh
Financial Evaluation Report of Repair, Renovation & Rehabilitation "GECE(W) Moro (Main Building & Adm. Block)"

S#	Description	M/S Zawar & A.S. Construction Company	M/S Bashir Ahmed Khoso	M/S Indus Valley Construction
1	Registration with Pakistan Engineering Council in category C-5 or above, under construction and operation of Engineering works Bye-laws 1987, having valid license in	Yes	Yes	yes
2	Registration with Sindh Revenue Board.	Yes	Yes	yes
3	Bio Data of Engineers and Technical staff working with the firm.	Yes	Yes	yes
4	Documentary evidence of similar works executed/ works in progress and certificate of satisfactory completion of works by the employees. Particularly same nature of works.	Yes	Yes	yes
5	List of work in progress indicating cost of each work and copy and letter of award of work.	Yes	Yes	yes
6	Turnover of at least last three years to the extent of 20.00 million	Yes	Yes	yes
7	List of Machinery and equipments available with documentary evidence of its ownership. Certificate of Bank showing credit worthiness alongwith bank statement.	Yes	Yes	yes
8	Registration with Income Tax Department (NTN Certificates) and copy of CNIC.	Yes	Yes	yes
9	Undertaking on Affidavit that firm is not involved in any litigation or abandoned any work in the department	Yes	Yes	yes
10	Affidavit to the effect that the firm contractor have not been black listed previously by any executing agency.	Yes	Yes	yes
11	Affidavit to the effect that all documents/ particulars/ information furnished, are true & correct	Yes	Yes	yes

Mr. Asadullah Shaikh
XEN, Provincial Buildings #3
Work & Services Department
Member

(Rehan Iqbal Baloch)
Additional Secretary (PDF)/ Project Director, CIDA
(Chairman)

(Haji Parpio Sahito)
Project Engineer, CIDA
Member



**PROJECT MANAGEMENT UNIT
CAPACITY BUILDING OF TEACHER TRAINING INSTITUTIONS
& TRAINING OF ELEMENTARY SCHOOL TEACHERS IN SINDH
GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT**

NO: PMU-CIDA/NIT/2016

Karachi Dated: 12th May 2016

NOTICE INVITING TENDERS

Sealed tenders are invited as per SPPRA Rules 2010 from the interested contractors / companies / firms on Standard Bidding Documents (SBD) for procurement of the following works:

S. #	Name of Work	Estimated Cost (in million)	Earnest Money (in million)	Tender Fee	Completion Period
1.	Govt. Elementary College of Education (Women), Moro (Main Building & Admin Block)	11.078	0.221560	3000	04 Months

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

S. #	Particulars	1st Attempt	In case of un-responded work 2nd Attempt
1.	Date of Issue	13-05-2016	08-06-2016
2.	Date of Opening	31-05-2016	24-06-2016

TERMS & CONDITIONS OF THE TENDERS

- A complete set of bidding documents may be purchased with effect from 13-05-2016 upto 30-05-2016 (1st Attempt) & from 08-06-2016 upto 23-06-2016 (in case of un-responded / 2nd attempt) by interested bidders on submission of written application to the undersigned.
- No conditional tenders will be entertained.
- Sealed bids accompanied with the earnest money as mentioned against each, in shape of Pay Order must be submitted in the office of undersigned on or before 31-05-2016 upto 3:30 p.m (1st Attempt) & on 24.06.2016 upto 3:30 p.m. (in case of un-responded / 2nd attempt).
- Bids will be opened by the Procurement Committee of "Capacity Building of Teachers Training Institutions & Training of Elementary School Teachers in Sindh — CIDA" in the presence of bidders' / representatives of bidders on 31-05-2016 at 4:00 p.m. (1st Attempt) & 24-06-2016 at 4.00 p.m. (in case of un-responded / 2nd attempt) in the **Committee Room of Education & Literacy Department, 3rd Floor, Old KDA Building, Sindh Secretariat No. 3, Karachi.**
- The competent authority reserves the right to reject all or any bid subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- In case of holiday the tenders / bids would be submitted and opened on the next working day and time.
- Eligibility conditions of intending participants are as under:
 - Registration with Pakistan Engineering Council in Category C-6 or above having valid license.
 - Registration with Sindh Revenue Board.
 - Bio-Data of Engineers and Technical staff working with the firm.
 - Documentary evidence of similar works executed / works in progress and certificate of satisfactory completion of works by the employees, particularly same nature of works.
 - List of work in progress indicating cost of each work and copy and letter of award of work
 - List of Machinery and equipments available with documentary evidence of its ownership, Certificate of Bank showing creditworthiness along with bank statement.
- Registration with Income Tax Department (NTN Certificates) and copy of CNIC.
- Undertaking on stamp paper that firm is not involved in any litigation or abandoned any work in the department.
- Affidavit to the effect that the firms / contractors have not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars / information furnished are true & correct.
- In case of firm, list of Partners / Partnership Deed, giving full particulars Proprietors or others connected along with Power of Attorney. In case of being sole Proprietors, such undertaking on stamp paper be furnished.

محمد شہزاد کی طرف سے تحریر ہے۔

Say No to Corruption

INF-KRY No. 2111/16

PROJECT DIRECTOR
Capacity Building of Teacher Training Institutions &
Training of Elementary School Teachers in Sindh — CIDA
Education & Literacy Department, Govt. of Sindh, Karachi.

NO: PMU-CIDA/NIT/2016

کراچی، مورخہ: 12-05-2016



پروجیکٹ مینجمنٹ یونٹ

کپیسٹی بلڈنگ آف ٹیچر ٹریننگ انسٹیٹیوٹس اینڈ ٹریننگ..... آف ایلیمنٹری اسکول ٹیچر زان سندھ
حکومت سندھ... ایجوکیشن اینڈ لٹریسی ڈپارٹمنٹ

نوٹس طلبی ٹینڈرز

درج ذیل کاموں کی پروکویرنٹ کیلئے اسٹیٹرز بڈنگ دستاویزات (SBD) پر خواہشمند ٹھیکیداران/کمپنیوں/فرومنوں سے SPPRA روز 2010 کے تحت سربمہر ٹینڈرز مطلوب ہیں:

نمبر شمار	کام کا نام	قیمتی لاگت (ملین)	زریعہ (ملین)	ٹینڈر فیس	مدت تک
1-	گورنمنٹ ایلیمنٹری کالج آف ایجوکیشن (ویمن)، مورو (مین) بلڈنگ اینڈ ایڈمن بلاک	11.078	0.221560	3000/-	04 ماہ

گورنمنٹ ایلیمنٹری کالج کی مرمت، تجدید اور بحالی

ٹینڈرز کے اجرا/وصولی اور کھلنے کا پروگرام

نمبر شمار	تفصیل	پہلی کوشش	کاموں کے عدم جواب کی صورت میں دوسری کوشش
-01	تاریخ اجراء	13-05-2016	08-06-2016
-02	کھلنے کی تاریخ	31-05-2016	24-06-2016

ٹینڈرز کی شرائط و ضوابط:

- (1) بڈنگ دستاویزات کا ایک عملی سٹ 13-05-2016 سے 30-05-2016 (پہلی کوشش) تک اور 08-06-2016 سے 23-06-2016 (عدم جواب کی صورت میں دوسری کوشش) تک خواہشمند پیشکش دہندگان زبردستی کو ایک تحریری درخواست دے کر خرید سکتے ہیں۔
- (2) کسی شرط ٹینڈرز پر غور نہیں ہوگا۔
- (3) سربمہر پیشکشیں ہر ایک کے مقابل درج زر بیعانہ پیشکش ہے آرڈر دفتر زیر دستخطی میں مورخہ: 31-05-2016 کو یا قبل سہ پہر 03:30 بجے تک (پہلی کوشش) اور مورخہ 24-06-2016 کو سہ پہر 03:30 بجے تک (عدم جواب کی صورت میں دوسری کوشش) لازماً جمع کرادی جائیں۔
- (4) پیشکشیں پروکویرنٹ کھلی بایدہ کپیسٹی بلڈنگ آف ٹیچر ٹریننگ انسٹیٹیوٹس اینڈ ٹریننگ آف ایلیمنٹری اسکول ٹیچر زان سندھ CIDA کی جانب سے پیشکش دہندگان/نمائندگان بایدہ پیشکش دہندگان کی موجودگی میں مورخہ 31-05-2016 کو شام 04:00 بجے (پہلی کوشش) اور 24-06-2016 شام 04:00 بجے (عدم جواب کی صورت میں دوسری کوشش) کھلی روم آف ایجوکیشن اینڈ لٹریسی ڈپارٹمنٹ، تیسری منزل اولڈ KDA بلڈنگ سندھ سیکریٹریٹ نمبر 3، کراچی میں کھولی جائیں گی۔
- (5) مجاز حکام کا یہ حق محفوظ ہے کہ سندھ پبلک پروکویرنٹ روز کے 2010 متعلقہ مندرجات سے شرط کی یا جملہ پیشکشوں کو مسترد کر دے۔
- (6) تعطیل کی صورت میں ٹینڈرز/پیشکشیں کام کے آئندہ روز اور وقت پر جمع کرائی اور کھولی جائیں گی۔
- (7) دلچسپی کے حامل شرکت کنندگان کے لئے اہلیت کی شرائط درج ذیل ہیں:
- (اے) پاکستان ٹھیکرز ٹیک کونسل کے پاس کیٹگری C-6 یا اعلیٰ رجسٹریشن کا کارآمد لائسنس۔
- (بی) سندھ ریونیو بورڈ کے پاس رجسٹریشن۔
- (سی) فرم کے پاس کام کرنے والے انجینئرز اور انجینئریل اسٹاف کے کوائف۔
- (ڈی) اسی نوعیت کے کاموں کی انجام دہی/زیر تکمیل کاموں کا دستاویزی ثبوت اور آجری طرف سے کاموں کی اطمینان بخش تکمیل کا سرٹیفکیٹ (بالخصوص اسی نوعیت کے کام کا)
- (ای) زیر تکمیل کاموں کی فہرست مع ہر کام کی لاگت اور کام کی تفویض کے لیڈر کی کاپی۔
- (ایف) دستیاب شدہ پورٹ فولیو کی فہرست مع اس کی ملکیت کا دستاویزی ثبوت، مالی استحکام کا مظہر بینک کا سرٹیفکیٹ مع بینک کا گوشوارہ۔
- (8) آگمنٹس ڈپارٹمنٹ کے پاس رجسٹریشن (NTN سرٹیفکیٹ) اور CNIC کی نقل۔
- (9) ایف بی ڈی پورٹ پر بیان حلفی کہ فرم کسی قسم کی مقدمہ بازی میں ملوث نہیں رہی یا محکمہ نے اس کا کوئی کام ترک قرار نہیں دیا۔
- (10) اس امر کا حلف نامہ کہ کسی انجینئر/ٹیک انجینیئر نے ہاشی میں فرم ٹھیکیدار کو بلیک لسٹ قرار نہیں دیا۔
- (11) حلف نامہ کہ فرم ہر کردہ جملہ دستاویزات/کوائف/معلومات سچی اور درست ہیں۔
- (12) فرم کی صورت میں، یا زمر کی فہرست/یا زمر شپ ڈیز، پرو پرائیٹز یا دیگر متعلقین کی پوری معلومات مع پاور آف اٹارنی، سول پرو پرائیٹز ہونے کی صورت میں ایف بی ڈی پورٹ پر اس کا حلف نامہ پیش کریں۔


پروجیکٹ ڈائریکٹر (وسمٹا).....

کپیسٹی بلڈنگ آف ٹیچر ٹریننگ انسٹیٹیوٹس اینڈ ٹریننگ آف ایلیمنٹری اسکول

(INF/KRY-2111/16)

ٹیچر زان سندھ - CIDA، ایجوکیشن اینڈ لٹریسی ڈپارٹمنٹ، حکومت سندھ، کراچی

SAY NO TO CORRUPTION



سندھ میں تیسری بجری کے لئے، مئی 14 تا 15 بجے تک 8398





پروجیکٹ مئینجمنٹ یونٹ
 ڪئپسٽي بلڊنگ آف ٽيچرز ٽريننگ انسٽيٽيوشنز
 اينڊ ٽريننگ آف ايليمينٽري اسڪول ٽيچرز ان سنڌ
 گورنمينٽ آف سنڌ
 ايجوڪيشن اينڊ لٽريسي ڊپارٽمينٽ
 No.PMU-CIDA/NIT/2016 Dated: 12 May, 2016

ٽينڊرن گھراڻي جو نوٽيس

دلچسپي رکندڙ ٽيڪيڊارن/ڪمپنين/فرمن کان هيٺين ڪمن جي پروڪيورمينٽ لاءِ اسٽينڊرڊ بلڊنگ ڊاڪيومينٽس (SBD) تي ايس بي بي آر اي رولز 2010 موجب مھربند ٽينڊر گھراڻي جا.

نمبر شمار	ڪم جو نالو	ڪيٽل لاڳت ملين ۾	سوٽي رقم ملين ۾	ٽينڊر ڦي جو ملو	تڪميل
	گورنمينٽ ايليمينٽري ڪاليجن جي مرمت، رينويشن ۽ ٻيهر بحالي				
1.	گورنمينٽ ايليمينٽري ڪاليج آف ايجوڪيشن (وومين) مورو (مين بلڊنگ) ۽ انڊس بلاڪ.	11.078	0.221560	3000	04 مھينا

ٽينڊرن جي اجراءِ/وصولي ۽ ڪولٽ لاءِ پروگرام

نمبر شمار	تفصيل	ٻيرون پيرو	ڪمن کي موٽ نه ملڻ جي صورت ۾ ٻيون پيرو
1.	اجراءِ جي تاريخ:	13-05-2016	08-06-2016
2.	ڪولٽ جي تاريخ:	31-05-2016	24-06-2016

ٽينڊرن جا شرط ۽ ضابطا

1. واک دستاويزن جو هڪ مڪمل سيٽ تاريخ 13-05-2016 کان 30-05-2016 تائين (ٻيرون پيرو) ۽ 08-06-2016 کان 23-06-2016 تائين (موٽ نه ملڻ جي صورت ۾/ٻيون پيرو) خواهشمند واک ڏيندڙن پاران هيٺ صحيح ڪندڙ وٽ لکت ۾ درخواست جمع ڪرائڻ تي خريد ڪري سگهجي ٿو.
2. ڪوبه شرطيه ٽينڊر غور حاصل نه ڪندو.
3. مھربند واک هر هڪ جي سامھون جائيل سوٽي رقم پي آرڊر جي صورت ۾ هيٺ صحيح ڪندڙ جي آفيس ۾ 31-05-2016 تي يا ان کان اڳ ٽيھري 3:30 وڳي تائين (ٻيرون پيرو) ۽ 24-06-2016 تي ٽيھري 3:30 وڳي (موٽ نه ملڻ جي صورت ۾/ٻيون پيرو) لازمي امانت گھرجن.
4. واک ”سنڌ ۾ ايليمينٽري اسڪول ٽيچرز جي ڪئپسٽي بلڊنگ آف ٽيچرز ٽريننگ انسٽيٽيوشنز اينڊ ٽريننگ-CIDA“ جي پروڪيورمينٽ ڪميٽي پاران واک ڏيندڙن/واک ڏيندڙن جي نمائندن جي موجودگي ۾ 31-05-2016 تي شام 4:00 وڳي (ٻيرون پيرو) ۽ 24-06-2016 شام 4:00 وڳي (موٽ نه ملڻ جي صورت ۾/ٻيون پيرو) ايجوڪيشن اينڊ لٽريسي ڊپارٽمينٽ جي ڪميٽي روم، ٿرڊ فلور اولڊ ڪي ڊي اي بلڊنگ، سنڌ سيڪريٽريٽ نمبر 3، ڪراچي ۽ ۾ ڪوليا ويندا.
5. مجاز اختياري سنڌ پبلڪ پروڪيورمينٽ رولز 2010 جي لاڳاپيل تشريحات جي شرط سان ڪنهن به ڀاڱي سمورن واکن کي رد ڪرڻ جو حق محفوظ رکي ٿي.
6. عام موڪل جي صورت ۾ ٽينڊر واک ورنديءَ ڪم ڪار واري ڏينهن تي جمع ڪرايا ۽ ڪوليا ويندا.
7. خواهشمند شريڪت ڪراچي ۽ ۾ ڪوليا ويندا.

Daily
KAWISHI
ڪاوشيشي
 روزانه
 14 مئي 2016ع
 هڪ ئي وقت ڪراچي، حيدرآباد ۽ سکر مان شايع ٿيندڙ پھرين روزانه



INFORMATIONAL CONTENT AND CONTACT DETAILS

INF/KRY/No.2082/2016

PK:URL
 ڪراچي-2، 0-47

1. ٽينڊر گھراڻي جو نوٽيس
 2. ٽينڊر گھراڻي جو نوٽيس
 3. ٽينڊر گھراڻي جو نوٽيس
 4. ٽينڊر گھراڻي جو نوٽيس
 5. ٽينڊر گھراڻي جو نوٽيس

GOVERNMENT OF SINDH, KARACHI
 EDUCATION & LITERACY DEPARTMENT

Attendance sheet of meeting on regarding Rehabilitation & Renovation of Government
 Elementary College of Education (Women) Moro.

S #	Name of Work	Name Of Contractor	Contact #	Signature
1	College Moro	M/S Dawood S.A.S Co	0300 2315783	
2	G.E Moro	Indus valley	03013493 & 03013493	
3	GEC Moro	Bashir Ahmed Khoso	0333-7319988	
4				
5				
6				
7				
8				
9				
10				