CONSTRUCTION OF MATTALED ROAD FROM MAIN SHIKARPUR ROAD TO VILLAGE SOOMAR GOTH, SUKKUR
DATE OF RECEPT TENDER.                     10-03-2017
DATE OF OPENING TENDER.                  13-03-2017
	DESCRIPTION.
	ESTIMATE COST
	M/S. FAROOQUE AHMED MALIK
RATE                                     AMOUNT
	M/S. UR ENGINEERING WORKS
RATE                                               AMOUNT
	M/S. NIPPON BUILDER
RATE                             AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                         6
	    7                                       8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	8845487
	
	8845487
	
	8845487
	
	         8845487

	PREMIUM
	
	2.85% Above
	(+) 9099736
	3.01% Above
	9111235
	3.21% Above
	(+)9128040

	TOTAL PART A:
	
	
	9099736.0
	
	9111235
	
	     9128040

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. FAROOQUE AHMED MALIK @ ROAD : 2.85% ABOVE                                                  statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.



	              (ABDUL SHAKOOR MAHAR)				             ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN










CONSTRUCTION OF MATTALED ROAD FROM MAIN SHIKARPUR ROAD TO VILLAGE SOOMAR GOTH, SUKKUR
DATE OF RECEPT TENDER. 	10-03-2017
DATE OF OPENING TENDER.	 13-03-2017
	DESCRIPTION.
	ESTIMATE COST
	M/S. BASHIR MAHAR
RATE                                     AMOUNT
	M/S. GHULAM ALI
RATE                                       AMOUNT
	M/S. K.K  CONSTRUCTION CO.
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	8845487
	
	8845487
	
	          8845487
	
	         8845487

	PREMIUM
	
	3.75% Above
	(+)9176688
	4.01% Above
	(+)     9199685
	4.80% Above
	(+)9269560

	TOTAL PART A:
	
	
	     9176688
	
	          9199685
	
	     9269560

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. FAROOQUE AHMED MALIK @ ROAD : 2.85% ABOVE                                                 statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.        



	              (ABDUL SHAKOOR MAHAR)				          ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN










CONSTRUCTION OF MATTALED ROAD FROM MAIN SHIKARPUR ROAD TO VILLAGE SOOMAR GOTH, SUKKUR
DATE OF RECEPT TENDER. 	10-03-2017
DATE OF OPENING TENDER.	 13-03-2017
	DESCRIPTION.
	ESTIMATE COST
	M/S. MANZOOR AHMED & BROTHERS
RATE                                     AMOUNT
	M/S.  AL QADIR CONSTRUCTION
RATE                                       AMOUNT
	M/S. SOOMAR KHAN
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	8845487
	
	8845487
	
	       8845487
	
	8845487

	PREMIUM
	
	4.85% Above
	(+)9273983
	4.95% Above
	(+)    9283826
	5.01% Above
	 9288135

	TOTAL PART A:
	
	
	      9273983
	
	       9283826
	
	9288135

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. FAROOQUE AHMED MALIK @ ROAD : 2.85% ABOVE                                                 statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.



	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN










CONSTRUCTION OF MATTALED ROAD FROM MAIN SHIKARPUR ROAD TO VILLAGE SOOMAR GOTH, SUKKUR
DATE OF OPENING TENDER. 10-03-2017
DATE OF OPENING TENDER. 13-03-2017
	DESCRIPTION.
	ESTIMATE COST
	M/S Z.A. QURESHI
RATE                                     AMOUNT
	M/S. BILAL & CO
RATE                                       AMOUNT
	M/S. 
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	8845487
	
	8845487
	
	8845487
	
	

	PREMIUM
	
	5.25% Above
	(+)9309363
	5.67% Above
	9346512
	
	

	TOTAL PART A:
	
	
	9309363
	
	9346512
	
	

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. FAROOQUE AHMED MALIK @ ROAD : 2.85% ABOVE                                                statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.



	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN










CONSTRUCTION OF MATTALED ROAD FROM VILLAGE HAJI ARBAB GHANGHERO TO PANI MINOR ANBEH JHALO ROHRI.
DATE OF RECEPT TENDER. 	10-03-2017
DATE OF OPENING TENDER. 	13-03-2017
	DESCRIPTION.
	ESTIMATE COST
	M/S. HASSAN & SONS.
RATE                                     AMOUNT
	M/S. AZHER ALI MAHAR
RATE                                       AMOUNT
	M/S. ROHRI ENTERPRISES
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	5984239
	
	5984239
	
	5984239
	
	5984239

	PREMIUM
	
	3.85% Above
	(+)230393
	4.01% Above
	239968
	4.70% Above
	281259  

	TOTAL PART A:
	5984239
	
	6214632
	
	6224207
	
	6265498  

	
	
	
	
	
	
	
	

	PAR B: CULVERT.
	
	
	
	
	
	
	

	SCHEDULE 
	347836
	
	347836
	
	347836
	
	347836

	PREMIUM
	
	19.0% Above
	(+)66089
	(+) 20.0% Above
	69567
	20.25% Above
	70437

	CARTAGE
	70992
	
	
	
	
	
	

	TOTAL  PART B:
	418828
	
	413925
	
	417403
	
	418273

	GRANT TOTAL
	6403067
	
	6628557
	
	6641610
	
	6683771


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s.HASSAN & SONS @ Part A: 3.85%  & 19.0% Above                                          statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.



	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN


CONSTRUCTION OF MATTALED ROAD FROM HAJI ARBAB GHANGHERO TO PANI MINOR ANBEH JHALO ROHRI 
DATE OF RECEPT TENDER. 	10-03-2017
DATE OF OPENING TENDER. 	13-03-2017
	DESCRIPTION.
	ESTIMATE COST
	M/S BUKHARI ENGINEERING
RATE                                     AMOUNT
	M/S. MANZOOR AHMED & BROTHERS
RATE                                       AMOUNT
	M/S. AKHTAR ALI ABRO
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	5984239
	
	5984239
	
	5984239
	
	5984239

	PREMIUM
	
	4.81% Above
	(+) 287842   
	4.89% Above
	292629
	4.95% Above
	296220

	TOTAL PART A:
	5984239
	
	 6272081
	
	6276868
	
	6280459

	
	
	
	
	
	
	
	

	PART: B. CULVERT
	
	
	
	
	
	
	

	SCHEDULE ITEM
	347836.0
	
	347836.0
	
	347836.0
	
	347836.0

	PREMIUM
	
	20.33% Above
	70715
	20.40% Above
	70959
	20.60% Above
	71654

	CARTAGE
	70992
	
	
	
	
	
	

	TOTAL PART- B
	418828
	
	418551
	
	418795
	
	419490

	GRANT  TOTAL
	6403067
	
	6690632
	
	6695663
	
	6699949


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. HASSAN & SONS @ Part A: 3.85%  & 19.0% Above                                          statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.



	              (ABDUL SHAKOOR MAHAR)				             ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN


CONSTRUCTION OF MATTALED ROAD FROM HAJI ARBAB GHANGHERO TO PANI MINOR ANBEH JHALO ROHRI
DATE OF RECEPT TENDER. 	10-03-2017
DATE OF OPENING TENDER. 	13-03-2017
	DESCRIPTION.
	ESTIMATE COST
	M/S.  H.W.B & CO
RATE                                     AMOUNT
	M/S. AL NOOR
RATE                                       AMOUNT
	M/S. R.M. ASSSOCIATE
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	5984239
	
	5984239
	
	5984239
	
	5984239

	PREMIUM
	
	5.05% Above
	(+)302204
	5.25% Above
	314173
	5.25%
	314173

	TOTAL PART A:
	
	
	6286443
	
	6298412
	
	6298412

	
	
	
	
	
	
	
	

	PART B- CULVERT
	
	
	
	
	
	
	

	SCHEDULE  ITEM
	347836.0
	
	347836.0
	
	347836.0
	
	347836.0

	PREMIUM
	
	20.65% Above
	71828
	20.70% Above
	72002
	20.70%
	72002

	CARTAGE
	70992
	
	
	
	
	
	

	TOTAL PART B:
	418828
	
	419664.0
	
	419838
	
	419838

	GRANT TOTAL:
	6403067
	
	6706107
	
	6718250
	
	6718250


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. HASSAN & SONS @ Part A: 3.85%  & 19.0% Above                                          statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.



	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN

CONSTRUCTION OF MATTALED ROAD FROM HAJI ARBAB GHANGHERO TO PANI MINOR ANBEH JHALO ROHRI
DATE OF RECEPT TENDER. 	10-03-2017
DATE OF OPENING TENDER. 	13-03-2017
	DESCRIPTION.
	ESTIMATE COST
	M/S.  HAJI SIKANDER ALI KATO AL NOOR
RATE                                     AMOUNT
	M/S.
RATE                                       AMOUNT
	M/S. 
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	5984239
	
	5984239
	
	
	
	

	PREMIUM
	
	5.25%
	314173
	
	
	
	

	TOTAL PART A:
	
	
	6298412
	
	
	
	

	
	
	
	
	
	
	
	

	PART B- CULVERT
	
	
	
	
	
	
	

	SCHEDULE  ITEM
	347836.0
	
	347836.0
	
	
	
	

	PREMIUM
	
	20.70%
	72002
	
	
	
	

	CARTAGE
	70992
	
	
	
	
	
	

	TOTAL PART B:
	418828
	
	419838
	
	
	
	

	GRANT TOTAL:
	6403067
	
	6718250
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. HASSAN & SONS @ Part A: 3.85%  & 19.0% Above                                          statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.



	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN

CONSTRUCTION OF MATTALED ROAD FROM 150 CHANNEL, GH: HYDER, VILLAGE HYDER BUX & VILLAGE A. MAJEED KALEJO, SALEH PAT. 

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017
	DESCRIPTION.
	ESTIMATE COST
	M/S. NASEEM SHAH
RATE                                     AMOUNT
	M/S. NEW A.A.A. & CO
RATE                                       AMOUNT
	M/S. SOOMAR KHAN
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	28942433
	
	28942433
	
	28942433
	
	28942433

	PREMIUM
	
	2.80%Above
	(+)810388
	  3.10% Above
	897215
	3.35%Above
	969572

	TOTAL PART A:
	28942433
	
	29752821
	
	29839648
	
	29912005

	
	
	
	
	
	
	
	

	PART B CULVERT:
	
	
	
	
	
	
	

	SCHEDULE  ITEM
	347836.0
	
	347836
	
	347836
	
	347836

	PREMIUM
	
	15.0%Above
	(+)52175
	16.95%Above
	58958
	16.95% Above
	58958

	CARTAGE
	70992.0
	
	
	
	
	
	

	TOTAL PART  B
	419517.0
	
	400011
	
	406794
	
	406794

	PART- C : RCC CROSS
	
	
	
	
	
	
	

	SCHEDULE   ITEM
	37180.0
	
	37180
	
	37180
	
	37180

	PREMIUM
	
	5.0%Above
	1859
	5.25%Above
	1952
	5.30%Above
	1971

	CARTAGE
	3527.0
	
	
	
	
	
	

	TOTAL PART-C
	40707.0
	
	39039
	
	39132
	
	39151

	GRANT     TOTAL
	29402657
	
	30191871
	
	30285574
	
	30357950


Certified that the entries have been correctly incorporated in the comparative 	                   The Lowest Rate is quoted by M/s. NASEEM AHMED SHAH. @ Part A:2.80, Part B- 15 & Part C 5.0% Above                     statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.

	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN
CONSTRUCTION OF MATTALED ROAD FROM RAZA MOHAMMAD SHABHANI ROAD TO DHANAN CHACHAR UC- PANHWARI, ROHRI.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S LUTUFULLAH BHAMBHERO
RATE                                     AMOUNT
	M/S. HAJI QURBAN ALI
RATE                                       AMOUNT
	M/S. SOOMAR KHAN
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	26102326
	
	26102326
	
	26102326
	
	26102326

	PREMIUM
	
	2.0% Above
	(+)522047
	2.25% Above
	587302
	2.35% Above
	613405

	TOTAL PART A:
	26102326
	
	26624373
	
	26689628
	
	26715731

	
	
	
	
	
	
	
	

	PART B CULVERT:
	
	
	
	
	
	
	

	SCHEDULE  ITEM
	347836.0
	
	347836.0
	
	347836.0
	
	347836.0

	PREMIUM
	
	15.50%Above
	53915
	16.0%Above
	55654
	16.95% Above
	58958

	CARTAGE
	70992.0
	
	
	
	
	
	

	TOTAL PART  B
	418828
	
	401751
	
	403490
	
	406794

	GRANT     TOTAL
	26521154
	
	27026124
	
	27093118
	
	27122525


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s LUTUFULLAH BHAMBHERO @ Part A:2.0 % & Part-B 15.50%  Above                 statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				         ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN




CONSTRUCTION OF MATTALED ROAD FROM SALEH PAT ROAD TO DHANAN MAGSI, 

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-01-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S. AGHA GUL HASSAN PATHAN
RATE                                     AMOUNT
	M/S.  . KASHIF CONSTRUCTION
RATE                                       AMOUNT
	M/S. AM & MJ BUILDERS
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	20309232
	
	20309232
	
	20309232
	
	20309232

	PREMIUM
	
	2.0% Above
	(+)406185
	2.25% Above
	456958
	2.35% Above
	477267

	TOTAL PART A:
	20309232
	
	20715417
	
	20766190
	
	20786499

	
	
	
	
	
	
	
	

	PART B CULVERT:
	
	
	
	
	
	
	

	SCHEDULE  ITEM
	347836.0
	
	347836.0
	
	347836.0
	
	347836.0

	PREMIUM
	
	15.50%Above
	53915
	16.0%Above
	55654
	16.95% Above
	58958

	CARTAGE
	70992.0
	
	
	
	
	
	

	TOTAL PART  B
	418828
	
	401751
	
	403490
	
	406794

	GRANT     TOTAL
	20728060
	
	21117168
	
	21169680
	
	21193293


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s AGHA GUL HASSAN PATHAN @ Part A:2.0 % & Part-B 15.50%  Above                 statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				         ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN



CONSTRUCTION OF MATTALED ROAD FROM SALEH PAT ROAD TO DHANAN MAGSI,. 

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S. M. HAJI QURBAN ALI MAHAR
RATE                                     AMOUNT
	M/S.    
RATE                                       AMOUNT
	M/S. 
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	20309232
	
	20309232
	
	
	
	

	PREMIUM
	
	2.75% Above
	558504
	
	
	
	

	TOTAL PART A:
	20309232
	
	20867736
	
	
	
	

	
	
	
	
	
	
	
	

	PART B CULVERT:
	
	
	
	
	
	
	

	SCHEDULE  ITEM
	347836.0
	
	347836
	
	
	
	

	PREMIUM
	
	17%Above
	59132
	
	
	
	

	CARTAGE
	70992.0
	
	
	
	
	
	

	TOTAL PART  B
	418828
	
	406968
	
	
	
	

	GRANT     TOTAL
	20728060
	
	21274704
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. AGHA GUL HASSAN PATHAN @ Part A:2.0 % & Part-B 15.50%  Above                 statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN



CONSTRUCTION OF MATTALED ROAD FROM ALI GUL MAGSI TO KHAWAND BUX SHABHANI SALEH PAT. 

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S M. ZAFFAR MIRANI
RATE                                     AMOUNT
	M/S.    AL QADIR CONSTRUCTION
RATE                                       AMOUNT
	M/S. M. SIDIQUE & CO
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	8845487
	
	8845487
	
	8845487
	
	8845487

	PREMIUM
	
	2.55%Above
	225560
	2.75%Above
	243251
	3.01% Above
	266249

	TOTAL PART A:
	8845487
	
	9071047
	
	9088738
	
	9111736

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. M. ZAFFAR MIRANI  @ Part A: Road 2.55% Above                                                    statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM ALI GUL MAGSI TO KHAWAND BUX SHABHANI SALEH PAT. 

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S ZAWZR IBRAHIM BHAMBHERO
RATE                                     AMOUNT
	M/S. HAMMAD GLOBAL   
RATE                                       AMOUNT
	M/S.ASAD ALI THAHEEM
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	8845487
	
	8845487
	
	8845487
	
	8845487

	PREMIUM
	
	3.35% Above
	296324
	3.89% Above
	344089
	3.89% Above
	344089

	TOTAL PART A:
	8845487
	
	9141811
	
	9189576
	
	9189576

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. M. ZAFFAR MIRANI @ Part A: Road 2.55% Above                                                    statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM VILLAGE GIARHARO TO LINK ROAD THIKRATO

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S BAHADER ALI 
RATE                                     AMOUNT
	M/S. AL QADIR CONSTRUCTION
RATE                                       AMOUNT
	M/S. SOOMAR KHAN MAHAR
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	17407919.0
	
	17407919.0
	
	17407919.0
	
	17407919.0

	PREMIUM
	
	3.15% Above
	548349
	3.35% Above
	583165
	3.45% Above
	600573

	TOTAL PART A:
	17407919.0
	
	17956268
	
	17991084
	
	18008492

	
	
	
	
	
	
	
	

	PART B CULVERT:
	
	
	
	
	
	
	

	SCHEDULE  ITEM
	347836.0
	
	347836.0
	
	347836
	
	347836.0

	PREMIUM
	
	15.50%Above
	53915
	16.0%Above
	55654
	17.0% Above
	59132

	CARTAGE
	70992.0
	
	
	
	
	
	

	TOTAL PART  B
	418828
	
	401751
	
	403490
	
	406968

	GRANT     TOTAL
	17826747
	
	18358019
	
	18394574
	
	18415460


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s  BAHADER ALI  @ Part A: 3.15% & Part-B 15.50%Above                         statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				             ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN




CONSTRUCTION OF MATTALED ROAD FROM PERVEEZ SHAH TO VILLAGE MOTAN BHAMBHERO.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S. MOIZ ENTERPRISES
RATE                                     AMOUNT
	M/S.  AM & MJ BUILDER
RATE                                       AMOUNT
	M/S. MAJID GULZAR
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	11605279
	
	11605279
	
	11605279
	
	11605279

	PREMIUM
	
	2.56% Above
	(+)297095
	2.65% Above
	307540
	2.81% Above
	326108

	TOTAL PART A:
	11605279
	
	11902374
	
	11912819
	
	11931387

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. MOIZ ENTERPRISES  @ ROAD 2.56% Above                                             statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				          ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM KHAKI PIR TO VILLAGE GHOUSE BUX MAHAR, KHAN GARH, DISTRICT GHOTKI.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S    GHULAM ALI SOOMRO
RATE                                     AMOUNT
	M/S. A. KHALIQUE ENTERPRISES
RATE                                       AMOUNT
	M/S. SAIF ENTERPRISES
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	3398007.0
	
	3398007.0
	
	3398007.0
	
	3398007.0

	PREMIUM
	
	3.95%Above
	(+)134221
	4.0% Above
	135920
	4.15% Above
	141017

	TOTAL PART A:
	3398007.0
	
	3532228
	
	3533927
	
	3539024

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. GHULAM ALI SOOMRO.@ ROAD 3.95% Above                                                     statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM KHAKI PIR TO VILLAGE GHOUSE BUX MAHAR, KHAN GARH, DISTRICT GHOTKI..

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S W.S.K.B. & CO.
RATE                                     AMOUNT
	M/S. MUHIB ALI SADHAYO
RATE                                       AMOUNT
	M/S. ZAHEER & BROTHERS
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	3398007.0
	
	3398007.0
	
	3398007.0
	
	3398007.0

	PREMIUM
	
	4.25% Above
	144415
	4.35% Above
	147813
	4.50% Above
	152910

	TOTAL PART A:
	3398007.0
	
	3542422
	
	3545820
	
	3550917

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. GHULAM ALI SOOMRO.@ ROAD 3.95% Above                                                     statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				            ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM KHAKI PIR TO VILLAGE GHOUSE BUX MAHAR, KHAN GARH, DISTRICT GHOTKI.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S. SAMIULLAH GOVT: CONT: 
RATE                                     AMOUNT
	M/S. GHULAM MUSTAFA MALIK
RATE                                       AMOUNT
	M/S. S. JUMAN SHAH
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	3398007.0
	
	3398007.0
	
	3398007.0
	
	3398007.0

	PREMIUM
	
	4.70% Above
	159706
	5.0% Above
	169900
	5.10% Above
	173298

	TOTAL PART A:
	3398007.0
	
	3557713
	
	3567907
	
	3571305

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. GHULAM ALI SOOMRO.@ ROAD 3.95% Above                                                     statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM KHAKI PIR TO VILLAGE GHOUSE BUX MAHAR, KHAN GARH, DISTRICT GHOTKI.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S   SANAULLAH KHAN MAHAR
RATE                                     AMOUNT
	M/S. MANZOOR  & SONS
RATE                                       AMOUNT
	M/S. ROSHAN ALI
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	3398007.0
	
	3398007.0
	
	3398007.0
	
	3398007.0

	PREMIUM
	
	5.20% Above
	176696
	5.27% Above
	179075
	5.35% Above
	181793

	TOTAL PART A:
	3398007.0
	
	3574703
	
	3577082
	
	3579800

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. GHULAM ALI SOOMRO.@ ROAD 3.95% Above                                                     statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM KHAKI PIR TO VILLAGE GHOUSE BUX MAHAR, KHAN GARH, DISTRICT GHOTKI.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER.	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S. M. ANWER ALI JAMALI
RATE                                     AMOUNT
	M/S. JUNEJA & CO.
RATE                                       AMOUNT
	M/S. BABER HUSSAIN ABRO
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	3398007.0
	
	3398007.0
	
	3398007.0
	
	3398007.0

	PREMIUM
	
	5.42% Above
	184172
	5.50% Above
	186890
	5.55% Above
	188589

	TOTAL PART A:
	3398007.0
	
	3582179
	
	3584897
	
	3586596

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. GHULAM ALI SOOMRO.@ ROAD 3.95% Above                                                     statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				          ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM KHAKI PIR TO VILLAGE GHOUSE BUX MAHAR, KHAN GARH, DISTRICT GHOTKI.

DATE OF RECEPT TENDER.	10-3-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S.  QURBAN ALI SHAH
RATE                                     AMOUNT
	M/S. GHULAM MUSTAFA SAMEJO
RATE                                       AMOUNT
	M/S. 
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	3398007.0
	
	3398007.0
	
	3398007.0
	
	

	PREMIUM
	
	5.57% Above
	189269
	5.57% Above
	189269
	
	

	TOTAL PART A:
	3398007.0
	
	3587276
	
	3587276
	
	

	
	
	
	
	
	3398007.0
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. GHULAM ALI SOOMRO.@ ROAD 3.95% Above                                                     statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM KHAN GARH ROAD TO KHAN GARH MINOR, DISTRICT GHOTKI.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER.	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S. W.S.K.B. CO
RATE                                     AMOUNT
	M/S. HWB & CO
RATE                                       AMOUNT
	M/S. SAIF ENTERPRISES
                RATE                      AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	                  7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	11326687
	
	11326687
	
	11326687
	
	11326687

	PREMIUM
	
	3.85% Above
	(+)436077
	3.92% Above
	444006
	4.05% Above
	458731

	TOTAL PART A:
	11326687
	
	11762764
	
	11770693
	
	11785418

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. W.S.K.B. CO @ ROAD 3.85% Above                                                          statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM KHAN GARH TO KHAN GARH MINOR, DISTRICT GHOTKI.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S. ANEES AHMED & CO
RATE                                     AMOUNT
	M/S. HAMADULLAH ABBASSI
RATE                                       AMOUNT
	                RATE                      AMO NT

	                   1
	           2
	   3                                                4
	    5                                                6
	                  7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	11326687
	
	11326687
	
	11326687
	
	

	PREMIUM
	
	4.25% Above
	(+)481384
	4.45% Above
	504038
	
	

	TOTAL PART A:
	11326687
	
	11808071
	
	11830725
	
	

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. W.S.K.B. CO @ ROAF 3.85% Above                                                            statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				          ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD DAIM WAREE TO DERSERT MINIOR,  DISTRICT GHOTKI.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S AL-AMEER ENTERPRISES
RATE                                     AMOUNT
	M/S. SIKANDER ALI BAJKANI & CO
RATE                                       AMOUNT
	M/S. HAJI SIKANDER ALI KATO
                RATE                      AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	                  7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	14860613.0
	
	14860613.0
	
	14860613.0
	
	14860613.0

	PREMIUM
	
	3.01% Above
	(+)447304
	3.09%Above
	459193
	3.25% Above
	482970

	TOTAL PART A:
	14860613.0
	
	15307917
	
	15319806
	
	15343583

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. AL AMEER ENTERPRISES @  Road 3.01%  Above                                      statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				           ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD DAIM WAREE TO DERSERT MINIOR,  DISTRICT GHOTKI.

DATE OF RECEPT TENDER. 	10-03-2017	

DATE OF OPENING TENDER. 	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S. SAIF ENTERPRISES 
RATE                                     AMOUNT
	M/S. W.S.K.B & CO.
RATE                                       AMOUNT
	M/S. 
                RATE                      AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	                  7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	14860613.0
	
	14860613.0
	
	14860613.0
	
	

	PREMIUM
	
	3.85% Above
	(+)572134
	3.95% Above
	586994
	
	

	TOTAL PART A:
	14860613.0
	
	15432747
	
	15447607
	
	

	
	
	
	
	
	
	
	


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. AL AMEER ENTERPRISES @  Road 3.01%  Above             	     statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				             ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN











CONSTRUCTION OF MATTALED ROAD FROM PIR GARHO ROAD TO VILLAGE MOHAMMAD SALEH KHASKHELI VIA GHULAM NABI SUHAG TALUKA 
								KENGRI, DIST KHAIRPUR.
DATE OF RECEPT TENDER. 	10-03-2017 					             

DATE OF OPENING TENDER.	13-03-2017

	DESCRIPTION.
	ESTIMATE COST
	M/S. AMANULLAH
RATE                                     AMOUNT
	M/S.  A.A.A. & CO
RATE                                       AMOUNT
	M/S. AKHTAR ALI ABRO
RATE                              AMOUNT

	                   1
	           2
	   3                                                4
	    5                                                6
	    7                                        8


 
	PART A: ROAD
	
	
	
	
	
	
	

	SCHEDULE ITEM
	11605279.0
	
	11605279.0
	
	11605279.0
	
	11605279.0

	PREMIUM
	
	2.29% Above
	265761
	2.37% Above
	275045
	2.65% Above
	307540

	TOTAL PART A:
	11605279.0
	
	11871040
	
	11880324
	
	11912819

	
	
	
	
	
	
	
	

	PART B CULVERT:
	
	
	
	
	
	
	

	SCHEDULE  ITEM
	347836.0
	
	347836.0
	
	347836.0
	
	347836.0

	PREMIUM
	
	16.0%Above
	55654
	16.50%Above
	57393
	16.95% Above
	58958

	CARTAGE
	70992.0
	
	
	
	
	
	

	TOTAL PART  B
	418828
	
	403490
	
	405229
	
	406794

	GRANT     TOTAL
	
	
	12274530
	
	12285553
	
	12319613


Certified that the entries have been correctly incorporated in the comparative 		The Lowest Rate is quoted by M/s. AMANULLAH & CO @ Part A: 2.29% & Part-B- 16.% Above                  statement as per rates and amount quoted in the individual tender.			The estimate rates shown in the schedule B is here by recommended for approval.


	              (ABDUL SHAKOOR MAHAR)				             ( Qazi Khair Mohammad)		                    ( SHOUKAT ALI MEMON)
		EXECUTIVE ENGINEER					DIRECTOR (TECH:)				     ASSISTANT ENGINEER
                          RURAL DEVELOPMENT DEPARTMENT                              		  RURAL DEVELOPMENT DEPARTMENT		      PUBLIC HEALTH ENGINEERING SUB: DIV:
		 SUKKUR DIVISION						     SUKKUR			                        TANDO MOHD KHAN




