Work No.01
BID EVALUATION REPORT

1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/160 Dated.20-02-17
3.	Tender Description/Name of Work/ Item	Construction of matelled road from main Shikarpur road to             	 					village Soomar goth sukkur			
4.	Method of Procurement.			Single  Stage Single Envelope.
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			11Nos
7.	Total Bids Received.			11 Nos.
8.	Technical Bid Opening Date.		13-02-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-02-2017.
12	Estimated Cost.				8.845 Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost 
	Comparison with estimated cost Saving/Excess 
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. Farooque Ahmed Malik
	9099736
	1st Lowest
	2.85% Excess
	Accepted being Lowest
	

	2.
	M/S. UR Engineering Works
	9111235
	2ND  Lowest
	3.01% saving 
	Reject Being High
	

	3.
	M/S. Nippon Builder
	9128040
	3RD Lowest
	3.21% Excess
	Reject Being High
	

	4.
	M/S. Bashir Ahmed Mahar
	9176688
	4th Lowest
	3.75% Excess
	Reject Being High
	

	5.
	M/S Ghulam Ali Soomro
	9199685
	5TH Lowest
	4.01% Excess
	Reject Being High
	

	6.
	M/S K.K. Construction -
	9269560
	6th Lowest
	4.80% Excess
	Reject Being High
	

	7.
	M/S Manzoor Ahmed & Brothers
	9273983
	7th Lowest
	4.85% Excess
	Reject Being High
	

	8.
	M/S. Al Qadir Construction
	9283826
	8th Lowest
	4.95%
	Reject Being High
	

	9.
	M/S. Soomar Khan 
	9288135
	9th Lowest
	5.01%
	Reject Being High
	

	10.
	M/S. Z.A. Qureshi
	9309363
	10th Lowest
	5.25%
	Reject Being High
	

	11.
	M/S. Bilal & Co.
	9346512
	11th Lowest
	5.67%
	Reject Being High
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Work No.02
BID EVALUATION REPORT

1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/160 Dated.20-02-17.
3.	Tender Description/Name of Work/ Item	Construction of matalled road from Haji Arbab Ghanghero							to (patni minor) Anbeh jhalo Rohri
4.	Method of Procurement.			Single  Stage Single Envelope.
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			10 Nos
7.	Total Bids Received.			10 Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				6.428 Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. HASSAN & SONS
	Part A – 6214632 Part B-     413925
	1st Lowest
	3.85% Excess  19%     Excess
	Accepted being Lowest
	

	2.
	M/S. AZHER ALI MAHAR.
	Part A-   6224207 Part-B    417403
	2ND  Lowest
	 4.01% Excess   20.0% Excess                         
	Reject Being High
	

	3.
	M/S. ROHRI ENTERPRISES
	Part A-  6265498      Part-B – 418273
	3RD Lowest
	4.70% Excess 20.25%  Excess
	Reject Being High
	

	4.
	M/S. BUKHARI ENGINEERING
	Part A- 6272081   Part-B – 418551
	4th Lowest
	4.81% Excess 20.33%Excess 
	Reject Being High
	

	5.
	M/S. MANZOOR AHMED & BROTHERS
	Part A -6276868    Part-B – 418795
	5TH Lowest
	4.89% Excess 20.40 Excess
	Reject Being High
	

	6.
	M/S. AKHTAR ALI ABRO
	Part A – 6280459         Part B-     419490
	6th Lowest
	4.95% Excess 20.60% Excess
	Reject Being High
	

	7.
	H.W.B & CO
	Part A – 6286443         Part B-    419664 
	7th Lowest
	5.05% Excess 20.65% Excess
	Reject Being High
	

	8.
	AL NOOR
	Part A – 6298412         Part B-   419838  
	8th Lowest
	5.25% Excess 20.70% Excess
	Reject Being High
	

	9.
	R.M. ASSSOCIATE
	Part A – 6298412         Part B-    419838 
	9th Lowest
	5.25% Excess 20.7% Excess
	Reject Being High
	

	10.
	HAJI SIKANDER ALI KATO
	Part A – 6298412         Part B-    419838 
	10th Lowest
	5.25% Excess 20.7% Excess
	Reject Being High
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Work No. 03
BID EVALUATION REPORT

1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/160 Dated.20-2-17
3.	Tender Description/Name of Work/ Item	Construction of matalled road from 150 Channel, Ghulam
                                                                                                           Hyder village, Hyder Bux Village  & A. Majeed Kalejo, Saleh Pat.                                                                                        
 4.	Method of Procurement.			Single  Stage Single Envelope.
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			03  Nos
7.	Total Bids Received.			03  Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				29.542 Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. Naseem Ahmed Shah 
	Part A- 29752821 Part B- 400011
Part C- 39039
	1st Lowest
	2.80%Exces  15%  Excess 5%  Excess
	Accepted being Lowest
	

	2.
	M/S. New A.A.A & CO
	Part A-   29839648  Part B-    406794
PartC-    39132        
	2ND  Lowest
	3.10% Excess
16.95% Excess
5.25% Excess 
	Reject Being High
	

	3.
	M/S Soomar Khan Mahar
	Part- A-29912005  Part B-    406794  PartC-       39151        
	3RD Lowest
	3.35% Excess
16.95% Excess
5.30% Excess
	Reject Being High
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Work No.04
BID EVALUATION REPORT

1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/160 Dated.20-2-17
3.             Tender Description/Name of Work/ Item	Construction of matalled road from Raza Mohammad             Shabhani road to Dhanan Chachar uc- Panhwari Rohri.                                                                                        
 4.	Method of Procurement.			Single  Stage Single Envelope.
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			03 Nos
7.	Total Bids Received.			03 Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				26.505 Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S Lutufullah Bhambhero
	Part A-  26624373
Part B-       401751
	1st Lowest
	2.0% EXCESS  15.50% Excess
	Accepted being Lowest
	

	2.
	M/S.  HAJI QURBAN ALI MAHAR
	Part A-  26689628
Part B-       403490
	2ND  Lowest
	2.25% saving 16.0.% Excess
	Reject Being High
	

	3.
	M/S SOOMAR KHAN
	Part A-   26715731
Part B-       406794
	3RD Lowest
	2.35% EXCESS           16.95% Excess
	Reject Being High
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Work No.05

BID EVALUATION REPORT


1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/160 Dated.20-2-17.
3.             Tender Description/Name of Work/ Item	Construction of matalled road from Saleh pat Road to Dhanan Magsi.                                                                                        
 4.	Method of Procurement.			Single  Stage Single Envelope.
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			05 Nos
7.	Total Bids Received.			05 Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				20.712 Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. Agha Gul Hassan Pathan
	Part A- 20715417
Part B- 401751
	1st Lowest
	2.% Excess
15.5% Excess
	Accepted being Lowest
	

	2.
	M/S. Kashif Construction
	Part A- 20766190
Part B- 403490
	2ND  Lowest
	2.25% Excess
16% Excess
	Reject Being High
	

	3.
	M/S. AM & MJ Builders
	Part A-  20786499
Part B-  406794
	3RD Lowest
	2.35% Excess
16.95% Excess
	Reject Being High
	

	4.
	M/S M. Haji Qurban Ali Mahar
	Part A-   20867736
Part B-   406968
	4th Lowest
	2.75% Excess
17.0% Excess
	Reject Being High
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Work No. 06

BID EVALUATION REPORT


1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/160 Dated.20-2-17.
3.             Tender Description/Name of Work/ Item	Construction of matalled road from Ali Gul Magsi village Khawand Bux Shabhani saleh pat
 4.	Method of Procurement.			Single  Stage Single Envelope.	
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			06  Nos
7.	Total Bids Received.			06  Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				8.845   Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. M. Zaffar Mirani
	Part A- 9071047
	1st Lowest
	2.55%Excess
	Accepted being Lowest
	

	2.
	M/S Al Qadir Construction
	Part A- 9088738
	2ND  Lowest
	2.75% Excess
	Reject Being High
	

	3.
	M/S. M Sidique & Co.
	Part A- 9111736
	3RD Lowest
	3.01% Excess
	Reject Being High
	

	4.
	M/S Zawar Ibrahim Bhambhero
	Part A- 9141811
	4th Lowest
	3.35% Excess
	Reject Being High
	

	5.
	M/S. Hammad Global   
	Part A-9189576

	5th Lowest
	3.89% Excess
	Reject Being High
	

	6.
	Asad Ali Thaheem
	Part A-9189576

	6th Lowest
	3.89% Excess
	Reject Being High
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Work No. 07

BID EVALUATION REPORT


1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/160 Dated.20-2-17.
3.             Tender Description/Name of Work/ Item	Construction of matalled road from village  Gidarharo to link road Thikratho
 4.	Method of Procurement.			Single  Stage Single Envelope.	
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			03  Nos
7.	Total Bids Received.			03  Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				17.811   Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. Bahader Ali 
	Part A-  17956268
Part B-     401751
	1st Lowest
	3.15%  Excess
15.50% Excess
	Accepted being Lowest
	

	2.
	M/S. Al Qadir Construction
	Part A-   17991084
Part B-     403490
	2ND  Lowest
	3.35% Excess
16.0% Excess
	Reject Being High
	

	3.
	M/S.Soomar Khan Mahar
	Part A-   18008492
Part B-    406968
	3RD Lowest
	3.45% Excess
17.0% Excess
	Reject Being High
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Work No. 08

BID EVALUATION REPORT


1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/160 Dated.20-2-17.
3.             Tender Description/Name of Work/ Item	Construction of matalled road from village Pervez Shah to village Motan Bhambhero Taluka Saleh pat
 4.	Method of Procurement.			Single  Stage Single Envelope.	
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			03 Nos
7.	Total Bids Received.			03 Nos.
8.	Technical Bid Opening Date.		13-03-2017
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				11.605   Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. Moiz Enterprises
	Part A-11902374
	1st Lowest
	2.56% Excess
	Accepted being Lowest
	

	2.
	M/S. AM & MJ Builder
	Part A-11912819
	2ND  Lowest
	2.65% Excess
	Reject Being High
	

	3.
	M/S. Majid Gulzar
	Part A-11931387
	3RD Lowest
	2.81% Excess
	Reject Being High
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 Work No. 09
BID EVALUATION REPORT

1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/103 Dated.20-2-17.
3.             Tender Description/Name of Work/ Item	Construction of matalled road from Khaki Pir tp village Ghous Bux Mahar, Khan Grah Dist: Ghotki
 4.	Method of Procurement.			Single  Stage Single Envelope.	
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			16 Nos
7.	Total Bids Received.			16 Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				3.398    Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. Ghulam ALI Soomro
	Part A-3532228
	1st Lowest
	3.95%Excess
	Accepted being Lowest
	

	2.
	M/S. Al Khalique Enterprises
	Part A-3533927
	2ND  Lowest
	4.0% Exess
	Reject Being High
	

	3.
	M/S. Saif Enterprises
	Part A- 3539024
	3RD Lowest
	4.15% Exess
	Reject Being High
	

	4.
	M/S. W.S.K.B Co.
	Part A- 3542422
	4th Lowest
	4.25% Exess
	Reject Being High
	

	5.
	M/S. Muhib Ali Sadhayo
	Part A- 3545820
	5TH Lowest
	4.35% Exess
	Reject Being High
	

	6.
	M/S. Zaheer & Brothers
	Part A-3550917
	6th Lowest
	4.5% Exess
	Reject Being High
	

	7.
	M/S. Sami ullah Govt. Cont
	Part A-3557713
	7th Lowest
	4.70% Exess
	Reject Being High
	

	8.
	M/S. Ghulam Mustafa Malik
	Part A-3567907
	8th Lowest
	5.0% Exess
	Reject Being High
	

	9. 
	M/S. S. Juman Shah
	Part A-3571305
	9th Lowest
	5.10% Exess
	Reject Being High
	

	10. 
	M/S. Sanaullah Khan  Mahar
	Part A-3574703
	10th Lowest
	5.20% Exess
	Reject Being High
	

	11
	M/S. Manzoor & Sons
	Part A-3577082
	11th Lowest
	5.27% Exess
	Reject Being High
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	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	12

	M/S. Roshan Ali
	Part A-3579800
	12th Lowest
	5.35% Excess
	Reject Being High
	

	13

	M/S. M. Anwer Jamali
	Part A-3582179
	13th Lowest
	5.42% Excess
	Reject Being High
	

	14

	M/S. Juneja & Co.
	Part A-3584897
	14th Lowest
	5.50% Excess
	Reject Being High
	

	15

	M/S. Baber Hussain Abro
	Part A-3586596
	15th Lowest
	5.55% Excess
	Reject Being High
	

	16.
	M/S. Qurban Ali Shah
	PartA-3587276
	16th Lowest
	5.57% Excess
	Reject Being High
	

	17.
	Ghulam Mustafa Samejo
	PartA-3587276
	17th Lowest
	5.57% Excess
	Reject Being High
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Work No. 10

BID EVALUATION REPORT


1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/160 Dated.20-2-17.
3.             Tender Description/Name of Work/ Item	Construction of matalled road Khan Garh road to Khan Garh Minor.
4.	Method of Procurement.			Single  Stage Single Envelope.	
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			5 Nos
7.	Total Bids Received.			5 Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				11.326   Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. W.S.K.B. CO
	Part A-11762764 
	1st Lowest
	3.85% Excess
	Accepted being Lowest
	

	2.
	M/S. HWB &  Co.
	Part A- 11770693
	2ND  Lowest
	3.92% Excess
	Reject Being High
	

	3.
	M/S. Saif Enterprises
	Part A- 11785418
	3RD Lowest
	4.05% Excess
	Reject Being High
	

	4.
	M/S. Anees Ahmed & Co.
	Part A- 11808071
	4th Lowest
	4.25% Excess
	Reject Being High
	

	5.
	M/S. Hamadullah Abbassi
	Part A- 11830725
	5TH Lowest
	4.45% Excess
	Reject Being High
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Work No. 11

BID EVALUATION REPORT


1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/103 Dated.20-2-17.
3.             Tender Description/Name of Work/ Item	Construction of matalled road from Daim Waree to Desert Minor, District Ghotki
 4.	Method of Procurement.			Single  Stage Single Envelope.	
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			05 Nos
7.	Total Bids Received.			05 Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				14.860   Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. Al-Ameer Enterprises
	Part A- 15307917
	1st Lowest
	3.01%Excess
	Accepted being Lowest
	

	2.
	M/S. Sikander Ali Bajkani & Co
	Part A- 15319806
	2ND  Lowest
	3.09% Excess
	Reject Being High
	

	3.
	M/S  Haji Sikander Ali Kato
	Part A- 15343583
	3RD Lowest
	3.25%Excess
	Reject Being High
	

	4.
	M/S. SAIF ENTERPRISES
	Part A- 15432747
	4th Lowest
	3.85% Excess
	Reject Being High
	

	5.
	M/S. WSKB & Co.
	Part A- 15447607
	5TH Lowest
	3.95% Excess
	Reject Being High
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Work No. 12

BID EVALUATION REPORT


1.	Name of Procuring Agency:		Executive Engineer, R.D.D Division Sukkur.
2.	Tender Reference No.			N.I.T.NO.XEN/RDD/TENDER/ADP/2016-17/103 Dated.20-2-17.
3.             Tender Description/Name of Work/ Item	Construction of matalled road Pir Garho road to village Mohammad Saleh Khaskheli via Ghulam Nabi Suhag Taluka Kingri Dist Khairpur
 4.	Method of Procurement.			Single  Stage Single Envelope.	
5.	Tender Published.			NIT Published in News Papers & SPPRA Website.
6.	Total Bid Document Sold.			3. Nos
7.	Total Bids Received.			3. Nos.
8.	Technical Bid Opening Date.		13-03-2017.
9.	No. of Bid Technically Qualified.		03 Nos
10.	Bids rejected.				Nil
11	Financial Bid Opening Date. 		13-03-2017.
12	Estimated Cost.				12.008    Million Sanctioned by P&D Department
13.	Bid Evaluation Report.
	S#
	NAME  OF BIDDER
	cost offered by the bidder
	Ranking Terms of cost
	Comparison with estimated cost saving
	Reasons for Acceptance/Rejection
	Remarks

	1.
	M/S. Amanullah & Co.
	Part A-11871040
Part B- 403490
	1st Lowest
	2.29%Excess
16.0%  Excess
	Accepted being Lowest
	

	2.
	M/S. A.A.A. & CO.
	Part A-11880324
Part B- 405229
	2ND  Lowest
	2.37% Excess
16.50% Excess
	Reject Being High
	

	3.
	M/S. Akhtar Ali Abro
	Part A-11912819
Part B-   406794
	3RD Lowest
	2.65% Excess
16.95% Excess
	Reject Being High
	










            EXECUTIVE ENGINEER  	                    DIRECTOR (TECHNICAL)  		                  ASSISTANT ENGINEER                                                 RURAL DEVELOPMENT DEPARTMENT               RURAL DEVELOPMENT DEPARTMENT                 PUBLIC HEALTH ENGG: SUB DIVI:
	 SUKKUR DIVISION				SUKKUR				TANDO MOHD KHAN  
Page 8 of 13

