

ZAFAR CONTRACT

Alls CONTRACT "Consultancy Services for Study of E-Waste Management in Sindh Province, (herein after called "Contract") is made by 5th day of June, 2014, between, on the one hand, The Environment Department, Government of Sindh, having its principal place of business at Plot No ST-2/1, Sector 23, Korangi Industrial Area, Karachi, (hereinafter called the "PA/Client") and on other hand, The Green Nexus Consulting, having its principal business office located at 407/A, 4th Floor, Mashriq Centre, Gulshan-e-Iqbal, Block 14, Karachi

WHEREAS,

- (a) The Client has requested the consultant to provide certain consulting services as defined in this Contract (hereinafter called the "Services")
- (b) The Consultant, having represented to the Client it has the required professional skills and personnel and technical resources has agreed to provide the Services on the terms and conditions set forth in this Contract.

NOW THEREFORE THE PARTIES hereby agree as follows:

1. Services

- (i) The Consultant shall perform the services specified in Annex A, "Terms of Reference and Scope of Services," which is made an integral part of this Contract ("the Services").
- (ii) The Consultant shall provide the reports listed in Annex B, "Consultant's Reporting Obligations," within the time periods listed in such Annex, and the personnel listed in Annex C, "Cost Estimate of Services. List of Personnel and Schedule of Rates" to perform the Services.

2. Term

The Consultant shall perform the Services during the period commencing 2013-2014 and continuing through 2015-2016 or any other period as may be subsequently agreed by the parties in writing.

SECTION OFFICE Depth

Section Of Sindh

Government of Sindh

3. Payment

A. Ceiling

For Services rendered pursuant to Annex A, the PA shall pay the Consultant an amount not to exceed Rs.13.997 (Million). This amount has been established based on the understanding that it includes all of the Consultant's costs and profits as well as any tax obligation that may be imposed on the Consultant.

B. Payment Schedule

The Consultant will be paid as per the agreed payment schedule specified in attached Annex D, "Contract Payment Schedule".

C. Payment Conditions

Payment shall be made in Pakistan Rupees, no later than 30 days following submission by the Consultant of invoices in duplicate to the Coordinator designated in paragraph 4.

4. Economic Price Adjustment

In order to adjust the remuneration for inflation, a price adjustment provision has been included if the contract has duration of more than 18 months or if the inflation is expected to exceed 0% per annum.

Project Administration

A. Coordinator

The PA designates Mr. Suhail Kamal, Project Manager, Planning & Monitoring Cell as PA's Coordinator; the Coordinator shall be responsible for the coordination of activities under the Contract, for receiving and approving invoices for payment, and for acceptance of the deliverables by the PA.

B. Timesheets

During the course of their work under this Contract the Consultant's employees providing services under this Contract may be required to complete timesheets or any other document used to identify time spent, as instructed by the Coordinator.

C. Records and Accounts

The Consultant shall keep accurate and systematic records and accounts in respect of the Services, which will clearly identify all charges and expenses. The PA reserves the right to audit, or to nominate a reputable accounting firm to audit, the Consultant's records relating to amounts claimed under this Contract during its term and any extension, and for a period of three months thereafter.

6. Performance Standard

The Consultant undertakes to perform the Services with the highest standards of professional and ethical competence and integrity. The Consultant shall promptly replace any employees assigned under this Contract that the PA considers unsatisfactory.

7. Confidentiality

The Consultants shall not, during the term of this Contract and within two years after its expiration, disclose any proprietary or confidential information relating to the Services, this Contract or the PA's business or operations without the prior written consent of the PA.

8. Ownership of Material

Any studies, reports or other material, graphic, software or otherwise, prepared by the Consultant for the PA under the Contract shall belong to and remain the property of the PA. The Consultant may retain a copy of such documents and software

9. Consultant Not to be Engaged in Certain Activities

The Consultant agrees that, during the term of this Contract and after its termination, the Consultants and any entity affiliated with the Consultant, shall be disqualified from providing goods, works or services (other than the Services or any continuation thereof) for any project resulting from or closely related to the Services.

SECTICN OFFICER Deput

Section Covernment of Singh

10. Insurance

The Consultant will be responsible for taking out any appropriate insurance coverage for their personnel and equipments.

11. Assignment

The Consultant shall not assign this Contract or Subcontract any portion thereof it without the PA's prior written consent.

12. Law
Governing
Contract
and Language

The Contract shall be governed by the laws of Islamic Republic of Pakistan or the Provincial Government and the language of the Contract shall be English.

13. Dispute Resolution

Any dispute arising out of this Contract, which cannot be amicably settled between the parties, shall be referred to adjudication/arbitration in accordance with the Arbitration Act of 1940

FOR THE PA

FOR THE CONSULTANT

Signed by SECTION OF MCER

Environment & Attornation Strangy Depth
Coverement of Sindh

Title: 3.507087

CNIC# 42201-9834983-7

gard by

itle: C.F.O

CNIC# 42101-2197853-1

WITNESS SIGNATURE:-

1. Signed by The Control of the Cont

2. Signed by

ritle: Muzaamil

CNIC# 42201-03376/2-7

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number:	· · · · · · · · · · · · · · · · · · ·	Dated: <u>05-06-2014</u>

Contract Value: PKR 13.997 Million

Contract Title: Consultancy services for E-Waste Management in Sindh Province

Green Nexus (Consultant) hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, Consultant represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

The Consultant certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

The Consultant accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defcat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, The Consultant agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by Consultant as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

Environment Department

SECTION OFFICER

Environment to Marine of The Dopn

Government of The Company Dopn



SCOPE OF WORK AND TORS FOR ADP SCHEME NAMELY "STUDY OF E-WASTE IN SINDH PROVINCE"

- Conducting the Field Survey Study on Households and Repair & maintenance Sector; and
- Collecting information on Industrial & Commercial/Services sectors.
- Compiling the e-Waste Inventory of Sindh which include
 - Present status of E-Waste disposal
 - o Potential health and environmental hazards/impacts of improper E-Waste disposal.
 - o Details of major waste dumping sites of Sindh
 - o Identification of potential sources of E-Waste generation (Category Wsie) and quantities.
 - o Identification of channels of import of electronic equipments which could be a possible source of E-Waste generation.
- Propose suitable mechanism to control, reduce and safely dispose E-Waste in each administrative division of Sind with emphasis on re-cycling, incineration.
- Propose legislation to control E-Waste while specifying role of stake holders.
- Propose institutional setup within EPA, Sindh to deal with Hazardous, infectious and electronic waste in accordance with Section 13, 14 of PEP Act and Hospital Waste managèment Rules-2005

Government -

65

CONSULTANT'S REPORTING OBLIGATIONS For Consultancy Services for Study of E-Waste Management in Sindh Province

Step 1

 This activity is the beginning of the project and it commence with the contract signing and commencement meeting between Unilogiks Consultant Pakisian and Environment Department, Forest Environment & Wildlife Department, Govt. of Sindh (PA). This will be following with the actual start of the project home & field work. 				
	Co	sts		
Indicate Foreign Currency	Indicate Foreign Currency	Indicate Foreign Currency	Indicate Local Currency	
	<u></u>		PKR 4,620,000	
N/A				
PKR 4,				
	signing and co Environment I Sindh (PA). This will be fo	 This activity is the beginning of the signing and commencement meeting. Environment Department, Forest Env. Sindh (PA). This will be following with the actual. 	This activity is the beginning of the project and it commer signing and commencement meeting between Unilogiks Core Environment Department, Forest Environment & Wildlife I Sindh (PA). This will be following with the actual start of the project hon Costs Indicate Foreign Indicate Foreign Currency Currency	

Step 2

Group of Activities (Phase): INCEPTION REPORT	organization's information. Defining study	agreement, obligation boundaries and spotin inception report which	f regulatory document on and keenness to g beneficiaries and stak will contain comprehe	share the required		
	Costs '.					
Cost component	Indicate Foreign Currency	Indicate Foreign Currency	Indicate Foreign Currency	Indicate Local Currency		
Remuneration			,	PKF 4,620,000		
Reimbursable Expenses		N/A		• 1		
Subtotals			- I ak	PKR 4.5207,000		

EFETION CFECER Deput

5roup of Activities (Phase): Submit Final Protocols, SOPs, Guidelines, Manuals, etc.	Description: Data gathering framework, data collection and rectification through review of relevant documents, surveys and consultative meetings with various stakeholders. Collating the information, analysis, interpretation and presentation. Mandated protocols, SOPs, guidelines, manuals etc.					
	Costs					
Cost component	Indicate Foreign Currency	Indicate Foreign Currency	Indicate Foreign Currency	Indicate Local Currency		
Remuneration		<u> </u>		PKR 2,380,000		
Reimbursable Expenses	N/A					
				PKR 2,380,000		

Step 4

Group of Activities (Phase): SUBMISSION OF FINAL PROJECT REPORT and RELEVANT ANNEXES	> Prepare overal	l report and get feedba	ion of the study reports	
Cost component	Indicate Foreign Currency	Co Indicate Foreign Currency	sts Indicate Foreign Currency	Indicate Local Currency
Remuneration		<u></u>		PKR 2377001
Reimbursable Expenses		N/A	`.	
Subtotals				PKR 2377001

SECTION OFFICER
Environment & Absorber Environ Depart
Government of Sindh

9

COST ESTIMATE OF SERVICES, LIST OF PERSONNEL & SCHEDULE OF RATES FOR CONSULTANCY SERVICES FOR STUDY OF E-WASTE MANAGEMENT IN SINDH PROVINCE

	Group of Act	tivities (Phase):	PAYRULL OF	THE PROJECT F	IUMAN RESOU	KCE2					
S.No.	Name	Position	Staff-month Rate	Input (Staff- months)	Indicate Foreign Currency	Indicate Foreign Currency	Indicate Foreign Currency	Incicate Local Currence			
	Local Staff:										
	Dr. Faiza	Frojet		(Office)8				1200000			
1.	Siddiqu	Manager	150000	(Field)4				600000			
	Dr. Saleh	Dy. Project		(Office)6				750000			
2.	Aslam	Manager	125000	(Field)G				750000			
	Dr. Tehseen Arif	waste management		(Office)4				500000			
3.	ATI	officer	125000	(Field)B				1000000			
	Dr. Adnan	waste		(Office)	N/A	N/A	N/A				
4.	Khan	nanagement officer	115000	(Field)12				1380000			
	Aisha Rehman	Assistant Waste		(Office)4		i i		320000			
5.	NEMITICAL	management officer	80000	(Field)8				640000			
	Afaq Shah	Outreach coordinator		(Office)2		•		140000			
ь.			70.00	(Field)10				700000			

SECTION OFFICE Septiment of Sindia Government of Sindia

Gran Johan Sigor Block

S.No.	Group of Activ	Position	Staff-month Rate	Input (Staff- months)	Indicate Foreign Currency	Indicate Foreign Currency	Indicate Foreign Currency	Indicate Local Currency
	Local Staff:							1,5000
	Intizar	Statistician		(Office)12				456000
7.	Hussain		38000	(Field)				
	Zahid Ali	Data		(Office)12				480000
8.		processing officer	40000	(Field)		-	٠.	
 	Abdul-	Environmental		(Office)5			N/A	350000
9.	Ghafoor	engineer	70000	(Field)7	14/4	N/A		490000
	Rameez	I. T Officer,	\	(Office)12	N/A	N/A		480000
10.	Ahmed	Application Developer	40000	(Field)				216000
	Noman	Office		(Office)12				
11.	Alamgir	Assistant	18300	(Field)		·.	·	
	Nisar Rajput	Driver		(Office)				
12.		10	10.000	(Field)12	1			1.20000
		<u></u>		Total Cost				PKR 7,980,

SECTION OF SHAPE BEING



FORM FIN-4. BREAKDOWN OF REMUNERATION

5.No.	Name	Position	Staff-month Rate
		Project Manager	(Office)8
1.	Dr. Faiza Siddiqui	Project Manager	(Field)4
	Dr. Saleh Aslam	Dy. Project Manager	(Office)6
2.	DI. Salen Asiam		(Field)6
	Dr. Tehseen Arif	waste management	(Office)4
3.	5 17 2 17 217 217 217 217 217 217 217 217 217 2	officer	(Field)8
	Dr. Adnan Khan	waite management officer	(Office)
4.		anicer	(Field)12
	Aisha Rehman	Assistant waste	(Office)4
5.	, , , , , , , , , , , , , , , , , , ,	management officer	(Field)8
		Outreach coordinator	(Office)2
б.	Afaq Shah	Ontreach coordinator	(Field)10
	Intizar Hussain	Statistician	(Office)12
7.			(Field)
	Zahid Ali	Data processing officer	(Office)12
8.		bittee	(Field)
	Abdul-Ghafoor	Environmental engineer	(Office)5
9.		engineer	(Field)7
	Rameez Ahmed	I.T O ficer, Application Developer	(Office)12
10.		Developer	(Field)
	Noman Alamgir	Office Assistant	(Office)12
11.			(Field)
	Nicor Point	Driver	(Office)
12.	Nisar Rajput	5.172	(Field)12

SECTION CRAME THOUSE THE SECTION OF THE SECTION OF

G. Block.

Grou	p of Activities (Phase): PROJECT AID / LC	GISTIC OUT	LAY			· · · · · · · · · · · · · · · · · · ·		
No.	• - Description	Urit	Unit Cost	Quantity	Incicate Foreign Currency	Indicate Foreign Currency	Indicate Foreign Currency	Indicate Local Currency
1	GPS Devices	Cadget	60,000	16				960,900
2	Data Collection Devices	Gadget	55,000	30		``		1,650,000
3.	Computers (Desktop)	Machine	45,000	16				720,500
4.	Laptops	Machine	110,000	7				770,000
5	Application Server	Gadget	250,000	7				1,750,000
6	Voice Recorder	Tool	25,000	6				150,300
7	Video Recorder	Tool	175,000	4		`.		700,000
8	Vehicles-12 months	/month	120,000	4				430,000
9	POL	Liter	110	10000	11/A	N/A	N/A	1,100,000
10	Stay (Boarding & Lodging) 1/200ays	/day	18,000	45	:			810,900
11	Office Expenses-18 months	Camp Office	150,000	12				1,800,000
12	Other field expenses-12 months	/month	10,000	10				100,000
13	Event Expenses (Seminars)	Event	350,000	5				2,800,000
14	Communication Charges-18 months	/month	25,000	1				450,000
15	Miscellaneous	-	-	-				1,151,500
			To	tal Costs				PKR 4,900,0 0 0

SECTION OFFICE Spit Environment & Alternate Europe 1991

FORM FIN-5. BREAKDOWN OF REIMBURSABLE EXPENSES

No.	Description	Unit	Unit Cost
1	GPS Devices	Gadget	60,000
2	Data Collection Devices	Gadget	55,000
3	Computers (Desktop)	Machine	45,000
4	Laptops	Machine	110,000
s	Application Server	Gadget	250,000
6	Voice Recorder	Tool	25,000
7	Video Recorder	. Tool	175,000
8	Vehicles-12 months	/month	120,000
9	POL	Liter	110
10	Stay (Boarding & Lodging) 120 Days	/day	18,000
11	Office Expenses-18 months	Camp Office	150,000
12	Other field expenses-12 months	/month	10,900
13	Event Expenses (Seminars)	Event	350,000
14	Communication Charges-18 months	/month	25,000
15	Miscellaneous	-	

White the transport of Sunda

Wish to John Block, 1000

Contract Payments Schedule For Consultancy Services for Study of E-Waste Management in Sindh Province

S No:	Payment Details	Amount (PKR) In millions
1	55.9% of the contractual amount at the time of Contract Signing	7.8260
2	10% of the contractual amount at the submission of Inception Report	1.3997
3	10% of the contractual amount at the submission of Final Protocols, SOPS, Guidelines and Manuals	1.3997
4	24.1% of the contractual amount at the submission of Final Project Report and Relevant Annexes	3.3732
	TOTAL	13.998





FOREST, ENVIRONMENT, AND WILDLIFE DEPARTMENT

SUBJECT: MINUTES OF THE CONSULTANT SELECTION COMMITTEE (CSC)

MEETING "EVALUATION OF REQUEST FOR PROPOSAL (RFP) FOR CONSULTANCY OF ADP SCHEME NO. 321 NAMELY "STUDY FOR E-WASTE MANAGEMENT IN SINDH PROVINCE" IN ENVIRONMENT DEPARTMENT SINDH

- 1. A meeting of consultant Selection Committee (CSC) was held under the Chairmanship of Project Manager Planning & Monitoring Cell in Environment Department on 12 May, 2014 at 11:00 AM in the Project Manager Office of EPA complex to evaluate the Expression of Interest (EOIs) submitted by the firms for on-going following ADP Schemes.
- 2. The cut off time of RFP's submission was 10:00 AM on 12, May 2014. The RFPs were opened within one hour of the deadline in the presence of the representative of bidders.
- 3. M/s Green Nexus & M/s Urban Unit submitted the Technical and Financial Proposal within due time. As per Technical Proposal evaluation M/s Green Nexus has been scored 82 marks and qualified. Other details are mention bellow.

S.NO	Evaluation Criteria N	1.Score Green Nexus	Urban Unit
A	Specific Experience of consultant relevant to the Assignment	20	.05
	Total (A)	10	05
В	Adequacy of the proposed technical approach, methodology and work plan in responding to the Terms of Reference.	30	
a	Technical approach and methodology	14	5
b	Work Plan	5	4
С	Organization & Staffing	5	4
	Total (B)	24	13
C.C	Key professional staff qualifications and competence for the assignment:	50	
а	Staffing for the Assignment	48.0	47.0
	Total (C)	48.0	47.0
	Grand Total	82	65
	Remarks (Qualify/Disqualify)	Qualified	Disqualified

4. According to financial proposal, M/s Green Nexus offered PKR 13997865. The firms were scored on 80:20 ratios for technical and financial proposal. In the view of both technical and financial proposal bases, committee declared "Green Nexus" qualified and recommended to award contract.

S.No	Name of Member	Department	Designation	Signature
1	Mr. Suhail Kamal	Environment Department	Project Manager	W
2	Mr. Abdul Hamed Khaskhali	Finance Department	Section Officer	سعماسي
3	Mr. Ghulam Sarwar Memon	P&D Department	Planning Officer	- James
4	Mr. S.M Yahya	Environment Department	Director Lab.	amer
5	Mr. Jahangir Asad	Environment Department	Deputy Director	12

Bid Evaluation Report

1. Name of Procuring Agency: Environment Department

2. Tender Reference No: <u>INF-KRY: 926/2014</u>, <u>Dated 26-03-2014</u>

3. Tender Description/Name of work/item: Study for E-Waste Management in Sindh Province

4. Method of Procurement: Quality & Cost Based Selection

5. Tender Published: <u>Daily Nawa-i-Waqt, Karachi, Dated 26-03-2014</u>

Print & Electronic Media (SPPRA ID No. & News papers names with dates)

6. Total Bid documents Sold; Four

7. Total Bids Received: Two

8. Technical Bid Opening date: (if applicable) 12-05-2014 (Provide details in separate form)

9. No. of Bid technically qualified (if applicable): One

10. Bid(s) Rejected: One

11. Financial Bid Opening date: 12-05-2014

12. Bid Evaluation Report:

S No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/ rejection	Remarks
0	1	2	3	4	5	6
1.	Green Nexus	13,997,865	Low	With in .T.S	Qualified as per Evaluation Report	Recommended for award contract

Signatures of the Members of the Committee.

Abdul Hamed Khaskhali (Section Officer)

Finance Department

(Director Lab)

Environment Department

Suhail (Ramal (Project Manager)

Environment Department

Jahangeer Asad (Deputy Director)

Ghulam Sarwar Memon

(Planning Officer)

P&D Department

Environment Department

CONSULTANT COMPANIES/FIRMS ATTENDANCE SHEET

Regarding RFP opening of on-going ADP Schemes No.321, 322,323,324, Dated 12 May, 2014

•		13	12	11	10	٥	&	7	6	5	4	ω		\$ 1 m	S.No
														63 Engrycas ithans.	COMPANIES/FIRMS
	J. A.													63 Engressitent BAHOORN HASNAND	REPRESENTATIVE NAME
1/01/20/1														!	DESIGINATION
													/	Projutoral 0300 8378801	CONTACT NUMBER
(dulcala													N	Mr., V	SIGNATURE



Phone: 021-35070871 Fax: 021-35070872

FOREST, ENVIRONMENT, AND WILDLIFE DEPARTMENT GOVERNMENT OF SINDH

Karachi Dated: 3/4 2014

NOTIFICATION

NO. SO (E) II-04/14/CPC: A Procurement Committee comprising the following is hereby constituted for procurement of consultancy services for All ADP Schemes (Environment Department) Forest Environment & Wildlife Department Government of Sindh.

1. Project Manager Planning and Monitoring Cell

Chairman

2. Representative of P&D Department (Not below an officer in BPS-18)

Member

3. Representative of Finance Department (Not below an officer in BPS-18)

Member

4. Director Lab, EPA Sindh

Member

5. Deputy Director (E) Planning And Monitoring Cell

Technical Member/ Secretary

The Committee may Co-opt up to two members if required at any stage

Terms of References (TORs)

The Procurement Committee shall perform the following functions:

- 1. Preparing bidding documents.
- 2. Carrying out technical as well as financial evaluation of the bids;
- 3. Preparing evaluation report as provided in Rule 45;
- 4. Making recommendations for the award of contract to the competent authority: and
- 5. Perform any other function ancillary and incidental to the above.

(WASIM AHMED URSANI)
SECRETARY TO GOVT.OF SINDH

NO. SO (E) II-04/14/CPC:

Karachi Dated:

A copy is forwarded for information and necessary action to:

- 1. PS To Secretary, Finance Department, Government of Sindh
- 2. PS To Secretary, P&D Department, Government of Sindh
- 3. PS To Secretary Forrest, Environment And Wildlife Department
- 4. Project Manager PMC (Environment) Forrest, Environment And Wildlife Department
- 5. Deputy Director (Environment) Planning And Monitoring Cell (PMC)
- 6. Office Copy

SECTION OFFICER (G)
ENVIRONMENT DEPARTMENT

Corrigendum of Letter of Invitation

1 Townson

- M/S Reflect Global
- M/S Indus Development Consultants
- M/S Green Nexus
- 4. M/S G3 Engineering Consultants

Mr./Ms.:

The Project Manager, Planning & Monitoring Cell in (Environment Wing) Forest, Environment and Wildlife Department Government of Sindh now invites proposals to provide the following consulting services: "Study on Impacts of Climate Change in Sindh including Floods Rains 2010 & 2012".

- More details on the services are provided in the Terms of Reference.
- 3. This Request for Proposal (RFP) has been addressed to the following above shortlisted/pre-qualified/interested Consultants:

It is not permissible to transfer this invitation to any other firm.

- 4. A firm will be selected under Quality and Cost Based Selection Method and procedures described in this RFP, in accordance with the SPPR 2010.
- 5. The RFP includes the following documents:
 - Section 1 Letter of Invitation
 - Section 2 Instructions to Consultants (including Data Sheet)
 - Section 3 Technical Proposal Standard Forms
 - Section 4 Financial Proposal Standard Forms
 - Section 5 Terms of Reference
 - Section 6 Standard Forms of Contract
- 6. Please inform us in writing at the following address: Office of Project manager Forest, Environment and Wildlife Department (Environment wing) plot No ST-2/1, Sector 23, Korangi Industrial Area, Karachi
- The date of RFP has been extended as per SPPRA Rules 2010. (a) Now RFP will be submitted before at 10:00 am, 12/05/2014 and opened same day at 11:00 am to the above mention address.

Project Munager Planning & Monitoring Cell (Environment wing)

COPY KOK. INFORMATION DIRECTON SPPNA, GOS

nvironmen.

NE NE NE

FOREST, ENVIRONMENT, AND WIL DEPARTMENT COVERNMENT OF SINDII Harachi Dated: ______2014

021-35070871 021 35070672

NOTIFICATION

NO. SO (E) II-01/14/CRC//A Complant Redressal Commutee comprising of the following is hereby construence to grant right to the midders us a legal obligation to represent against the decisions of Amstalian selection communes for Planning & Monitoring Cell (Environment Wing) Forest Environment, and Wildlife Department, Government of Sindh;-

 $T = 8 \cos(2\pi m_{\rm p})$. For $c \in B$ in information, and W in the Department.

Chairman

2 Representative of vecountain General, Sindh toor he are an other to BPS-(s).

Member

An independent Protessional from relevant field

Manber

PORs of the community are as unde-

FOR youther was as the second conduction of the second to perform any other Turbellon to high a state hand, must be not about

> (BADAR JAMIL MENDIRO) SECRETARY TO GOVT OF SINDH

NO. SO (E) H-01/14/CRC

Karachi Dated: 10 - 0 - 2014

Copy for information and necessary action to:

- 1. The Additional Cities Secretary, P&D Department, Government of Smath 2. The Secretary, Finance Department, Government of Sindh
- 3. The Secretary, Potest Environment, and Wilalite Department 4. The Account General Sindh, Karadh.

DEPUTY SECRETARY (ENVIRONMENT)



Phone: 021-35070871 Fax: 021-35070872

FOREST, ENVIRONMENT, AND WILDLIFE DEPARTMENT

GOVERNMENT OF SINDH Karachi Dated: 3/4.

NOTIFICATION

NO. SO (E) II-04 14/CSC: A Consultant Selection Committee comprising the following is hereby constituted for procurement of consultancy services for All ADP Scheme (Linvironizent Department) Forest Layironment & Wildfile Department Government of Sinds

Project Manager Planning and Monitoring Cell

c bumman Member

2 Representative of P&D Department (Not below an officer in BPS 18)

3 Representative of Finance Department (Not below an officer in BPS-18).

Member

4. Director Lab, EPA Sindh

Member

5. Deputy Director (1) Planning And Mountoring Cell — Lechnical Member. Secretary

The Committee may Co-opt up to two members if required at any stage

Terms of References (TORs)

The Consultant Selection of annihities shall perform the following functions

1. Approval of REP (Request of Proposal before as fafice ...

2. Short listing of the consultant responding to the request for "Expression of Interest" where applicable in accordance with the criteria mentioned in Request for "Expression of Interest".

3. Evaluation of technical and financial proposals according to the selection method and evaluation criteria mentioned in the "Request for Proposal"

4. Finalization of recommendation based on evaluation.

(WASIM AHMED URS SECRETARY TO GOVILOF SINDH

NO, SO (E) H-04 14 CSC:

Karachi Dated.

A copy is forwarded for information and necessary action to:

- 2. PS Le Secretary: Lumière Department, Government of Smilli-
- 2. PS To Secretary, P&D. Department, Governa, ent et Sindl.
- 3 PS To Secretary Torrest, Unvironment And Wildlife Department
- 4. Project Manager PMC (Environment) Forrest, I five comment And Wildlife Department
- 5 Deputy Director (Environment) Planning And Monitoring Cell (PMC)
- 6. Office Copy

SECTION OFFICER (G) ENVIRONMENT DEPARTMENT

Attendance Sheet

- 1. Study for E-Waste Management in Sindh Province
- 2. Awareness & Preparation of Action Plan for Improving Hospital Waste Management in Public Sector hospitals.
- 3. Study on wetlands especially Ramsar sites in Sindh Province.
- 4. Study on Impacts of Climate Change in Sindh including Floods Rains 2010 & 2012.

Consultant Selection Committee Meeting held on 8-4-2014

S.No	Name	Department	Designation	Signature
1	Sultari Kamar	PM cell Enr. Chairman ese		
2	Chulam Swam Tema	POR DEPH. Gost 4 Shith.	Planning Officer (Environment)	74 108/4/14
3			(a HVI TOMMENT)	
	M. Yayoob	F-D.	$D_{+} \leq 1$	المحالية الم
4	Tahanges Hond	Environment P&M Cell	D.D (Em)	The state of the s
5	S.M. YAHA	DINETTON (L)	process (cm)	2/4/14
6				
7				



Phone: 021-35070871 Fax: 021-35070872 NO. SO(E) ADP/EO/2014 FOREST, ENVIRONMENT & WILDLIFE DEPARTMENT GOVERNMENT OF SINDH

Date: 08/04/2014

Subject: <u>Minutes of the Consultant Selection Committee (CSC) meeting "Evaluation of Expression of Interest (EOI) for consultancy of ADP Schemes in Environment department Sindh</u>

A meeting of consultant Selection Committee (CSC) was held under the Chairmanship of Project Manager Planning & Monitoring Cell in Environment Department on 8th April, 2014 at 3:30 PM in the Project Manager Office of EPA complex to evaluate the Expression of Interest (EOIs) submitted by the firms for ongoing following ADP Schemes.

- 2. The cut off time of EOI's submission was 2:30 PM on 8th April, 2014. The EOIs Were opened within one hour of the Deadline in the presence of the representative of bidders.
- 3. As per the evaluation criteria prepared under the SPPRA Rules 2010 and included in the EOIs form, the committee thoroughly reviewed the EOIs and shortlisted Consultant firms/ Individual / companies considering the passing score of 70. The list of shortlisted firm is as under.
 - 1. Study for E-Waste Management in Sindh Province

The Advertisement published in The Express Tribune, dated 23-3-2014. The total (07) firms/companies had submitted their EOIs. The committee thoroughly reviewed the EOIs and recommended a shortlist of Three (04) firms/ companies considering the passing score i.e. 70. The list of shortlisted firm is below.

S. #	Consultancy Firm Name	Score	Qualify / Disqualify
I	MM Pakistan (Pvt) Ltd	62.4	Disqualify
2	Reflect Global	81.1	Qualify
3	Indus Development Consultants	71.5	Qualify
4	ECSE Eng. Consultants	36.5	Disqualify
5	Urban Units	72.1	Qualify
6	S Trading	65	Disqualify
7	Green Nexus	71.9	Qualify

2. Awareness & Preparation of Action Plan for Improving Hospital Waste Management in Public Sector hospitals.

The Advertisement published in The Nation, dated 23-3-2014. The total (07) firms/ companies had submitted their EOIs. The committee thoroughly reviewed the EOIs and recommended a shortlist

M

Quan.

of Three (05) firms/ companies considering the passing score i.e. 70. The list of shortlisted firm is below.

S. #	Consultancy Firm Name	Score	Qualify / Disqualify
1	ECSE Eng. Consultants	36.5	Disqualify
2	Fariha	71.6	Qualify
3	G3 Eng. Consultants	76	Qualify
4	Indus Development Consultants	71.5	Qualify
5	Management Development Consultants	50.8	Disqualify
6	Reflect Global	81.1	Qualify
7	Urban Units	72.1	Qualify

3. Study on wetlands especially Ramsar sites in Sindh Province.

The Advertisement published in Dawn, dated 24-3-2014. The total (14) firms/ companies had submitted their EOIs. The committee thoroughly reviewed the EOIs and recommended a shortlist of Three (06) firms/ companies considering the passing score i.e. 70. The list of shortlisted firm is below.

Ą	
~	

S. #	Consultancy Firm Name	Score	Qualify / Disqualify
1	Hagler Bailly Pakistan Pvt Ltd	66.7	Disqualify
2	Management Development Consultants	50.8	Disqualify
3	Reflect Global	81.1	Qualify
4	Indus Development Consultants	71.5	Qualify
5	G3 Eng. Consultants	76	Qualify
6	ECSE Eng. Consultants	36.5	Disqualify
7	Unilogiks	73.6	Qualify
8	GEMS	62.6	Disqualify
9	MM Pakistan (Pvt) Ltd	62.4	Disqualify
10	Environment Management Consultants	73.1	Qualify
11	NES Pak	81	Qualify
12	SGS Pakistan (Pvt) Ltd	64.6	Disqualify
13	SUPARCO	66.1	Disqualify
14	Project Procurement International	44.6	Disqualify

4. Study on Impacts of Climate Change in Sindh including Floods Rains 2010 & 2012.

The Advertisement published in Daily Express, dated 23-3-2014. The total (08) firms/ companies had submitted their EOIs. The committee thoroughly reviewed the EOIs and recommended a shortlist

m

Q where

of Three (04) firms/ companies considering the passing score i.e. 70. The list of shortlisted firm

S. #	Consultancy Firm Name	Score	Qualify / D:
	Reflect Global	81.1	Qualify / Disquali
2	Indus Development Consultants	71.5	Qualify
3	G3 Eng. Consultants	76	Qualify
4	ECSE Eng. Consultants	36.5	Qualify
5	SGS Pakistan (Pvt) Ltd		Disqualify
6	SUPARCO	64.6	Disqualify
7	Indus AC	66.1	Disqualify
8		47.8	Disqualify
	Green Nexus	71.9	Qualify

The committee discussed the matter of Request for Proposal (RFP) document to invite technical and financial Proposals from the shortlisted firms. Keeping in the view the scope and term of reference of the services required for the assignment, the committee recommended adopting QCBS method. The committee also finalized the firms format of the RFP based on Full Technical Proposal (FTP) and Lump-sum contract, as per SPPRA Rules 2010

The chair desired that before issuance of RFP to the shortlisted firms, the Secretary Procurement committee may send a letter to SPPRA regarding the method of selection of consultant on QCBS method for the subject assignment and to send draft along with evaluation of the EOIs for their and record. The meeting ends

Deputy Secretary (D Finance Department

Government of Sindh

(Member)

Director (LAB) EPA, Sindh

Government of Sindh (Member)

Planning Officer

Planning & Development Department

Government of Sindh (Member)

Deputy Director (E)

Planning & Monitoring Cell (Env) Government of Sindh

(Member)


Pro)ect Ma Planning & Monitoring Cell Government of Sindh

(Chairman)

EVALUATION SHEET FOR EXPRESSIONS OF INTEREST

Project Title: Study for E-Waste Management in Sindh

Fig. D Million Fig. D	S.NO	Evaluation Criteria	M.Score	MMP	Reflect :) (*)	ECSE.	Urban Units	S Trading	Green Nexus
Visit Content of Content received) 15	- .	lechnical Standing of Firm	85				10 m)	
Committee of Personal Processory 20	ا ا	Project experience	1							
Victoria value of Conclusion (No. 1971) Victoria value of Concl	8	Experience in Pakistan (Similar nature of contracts executed)	30							
1,000.00 1,000.00		Minimum value of Consultancy Rs. 05 Million.								
1 10 10 10 10 10 10 10		Up to 5 Project	2	c						
Various transfer 19 Country		ti Up to 15 Project	25		36				10	
Projective of minor and producting \$ 10 10 10 10 10 10 10 10		III More than 15 Project	S					25		25
Use of Properties 1		Experience in International context (Similar nature of contracts executed)	5							
United Project Control 2 2 2 2 2 2 2 2 2	T	Milhon Minimum Value of Consultancy Rs. 10								
Procured topic receipt Procured topic rece		r Up to 2 Project	ſ		-					
Protection of Experiment Section		II Up to 4 Project	, ,		7				2	
Perceioned Experience (Technologia Perceioned Improvement 1988 10 10 10 10 10 10 10		III More than 4 Project	1 0	0						
Protection of the formation State Protection Prot			,	1.5	2			5	2	
Frequency Prepared Frequency Frequ		the permanent	Ş		/7	15		30	17	28
Min of personal declarate intering 5 5 5 5 5 5 5 5 5		(Au								
Ultrace Ultr		No of personal (Relevant Technical)	,							
1		Up to 5	η.							
Proceedings of Reference (Personal winther same) 5 5 5 5 5 5 5 5 5		Up to 10	-			1,				
Executation of detached between the formation of the following of the following of detached between the following of the fo			2					m		
Learn beard protection and the control of the con		Personal Responsibility of September 1	5	5	5	5			ď	
Control Processes Cont		For each wast freeding and a second with the right (s)	S							
The contribution of the		The state of the s	5.0	5	4.5	<u>د</u>		3,5	C	
Department of Stands Convertment of Stands Conve		and a state of the	25					C-7	x	4
1	Ī	to the region of the second (years x 0.5)	0.5	20	20	25		G.		
1 1 1 1 1 1 1 1 1 1		Austronach 1	15					707	15	2
1 1 1 1 1 1 1 1 1 1	Ì	tarit principsional with relevant Bachelors Oegree	0.7	7						
The processional with refrestional with refres	-	(Lactigue restional with relevant Postgraduate Orptoma	8.0	2.4			٦	4.1	10	2.8
Fearural Standing Vision 1	1	in that it professional with relivant Postgraduate Cagree	60		12.6	4.5	d	4 /		1.6
Sub Total to Sub	-	V) that i professional with relevant Doctorate Organia	_	S	7			2 .		
Properties and the femily 15 15 15 15 15 15 15 1	1			44.4	4.4	41.5		-1	2	
15 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 10	7		15			C:17	11.5	37.1	43	38.9
10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 15 10 10	`	second armual turnover (for this last three years duly certified	\ <u>-</u>							
10 15 15 15 15 15 15 15	-	Amusi turnover of up to Ru, 50 Million								
Sup least 15 10 15 15 10 15 10 15 15 10 15	-	Annual turnover of Rt. S1 to 100 multipe	٠ !						2	
Sub Local (A-Re-C) Sub Local (A-Re-C) Sub Local (A-Re-C) Sub-Local (A-Re-C) Sub-Lo		Armust turnover of more than Br. 100 milion	OI OI		10			101		
Total Construct	-		15			15				
Total (A.B.C.) 62.4 81.1 71.5 36.5 72.1 65	\dagger	Sub local	!	5	10	15	15	101	2	
Project Man Upaniment of Singh Chairman & Monitoring Cell Government of Singh Chairman) Chairman) Chairman)	İ	Total (A+B+C)	!	62.4	81.1	715	36.5	0,	<u>۸</u>	5
Project Man (Manual Cell Georgian) (Chairman)	1	Qualified / Disqualified	0	Γ			000	17.7	65	71.9
Project Man (M) Hannan & Mon Dring Cell Geovernment of Sindh (Chairman)]		1		1		alified
Project Man Ambring Cell Geovernment of Sindh (Chairman)									1	
Project Man Ambring Cell Hannanj & Montparing Cell Geovernment of Sindh (Chairman)		Deputy Secretary (Dev.		≺)=		
Project Man (M) Plannan & Mon Jorna Cell Geovernment of Sindh (Chairman)		Finance Oppositions						Pla Pla	nning Officer	
Project Man Monng Cell Government of Studh (Chau man)		The Department			•			Planning & Do	seO toemoeko	***************************************
Project Man Project Man Project Man Project Man Covernment of Sudh (Chairman)		Government of Sindh	(7				Š	veropinent Det	i di di c
Project Man (Manual) & MonUstring Cell Geovernment of Sindh (Chairman)		(Mombor)	/	-		0		Gover	nment of Sind	//
Project Man Cell Government of Snath (Chairman)		(lagricular)	4	- - -					Membersh	>-<
Planning & Mongbring Cell Geovernment of Sindh (Chairman)			a d	pject Man						
Gegernment of Sindh (Chairman)			Plannin		Coll				1	
(Chairman)		Director (1988)	200	> "						
(Chairman)		EPA. Sindh	5	THILLIAN OF SHE	=			Depu	ty Director (E)	
		Gowaramont of Good		(Chairman)				1 % Barranete	Monitoring Cel	(Env)
								60ven	nment of Sindh	
		(viernoer)							Advantage)	



BO ME RTN

· .

y

Pub

ffü

S F

_

.

**