

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI
OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR



BID EVALUATION REPORT

1	Name of Procuring Agency	Bin Qasim Zone (DMC) Malir Karachi
2	Tender Reference No	SPPRA Serial No.22467 I.D No. /2015
3	Tender Description/Name of Work/Item	PROVIDING / LAYING & FIXING RCC RING SLABS AND MANHOLES COVERS IN THE JURISDICTION OF UC-6 GULSHAN-E-HADEED
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website.
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	6/2/2015


12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Malhar Construction Company	Rs. 956,004/-	1st Lowest	@ 0.200% Below	Substantially Responsive	P.O # 01061433 Dt:06-02-2015 Rs. 20,000/- Soren Bank Gulistan-e-Jauhar Br.
2	M/s. Tariq & Co	Rs. 999,996/-	2nd Lowest	@ 0.200% Above	Substantially Responsive	P.O # 2288139 Dt:06-02-2015 Rs. 20,000/- NIB Johar Morr Br.
3	M/s. Al Syed & Jadsan Enterprises	Rs. 1,007,980/-	3rd Lowest	@ 1.00% Above	Substantially Responsive	P.O # 211219 Dt:06-02-2015 Rs. 20,000/- Singh Bank Muhammad Ali Society Br.

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Malhar Construction Company, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority


(Shakeel Ahmed Memon)
 Executive Engineer (B&R)
 Bin Qasim Zone DMC (Malir)
 Member/Secretary


(Amanullah Watio)
 Executive Engineer (B&R)
 DMC (South)
 Member


(Mashooq Ali Rajpar)
 Superintending Engineer
 DMC (Malir)
 Chairman

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING / LAYING & FIXING RCC RING SLABS AND MANHOLES COVERS IN THE JURISDICTION OF UC-6 GULSHAN-E-HADEED

S.No	Description of Work	Engineer's Estimate			M/s. Malhar Construction Company			M/s. Tariq & Co			M/s. Al Syed & Jadoon Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	Manufacturing and supplying R.C.C Ring slab 2'1" dia out side 7.5" width and 6" thick i/c 3/8" dia to steel bar to concentric ring with 3/8" dia 8 Nos cross link bars 1/c curing staking and transportation with in 10 Miles etc complete	260 Nos	1,906.60	Each	533,848.00	1,906.60	533,848.00	1,906.60	533,848.00	1,906.60	533,848.00		
2	Manufacturing and supplying R.C.C manhole covers cast in 1:2:4 concrete ratio 3" deep at center to center reinforcement with 3/8" dia for steel bars at 4" center to center welded to 1/8" thick 2.5" deep M.S. Plate 1/c curing staking and transportation with in 10 Miles etc complete 2'1" dia	508 Nos	913.63	Each	464,124.04	913.63	464,124.04	913.63	464,124.04	913.63	464,124.04		
	Total Schedule Item Cost				997,972.04		997,972.04		997,972.04		997,972.04		
	Add Above or Below					0.2% Below	1,996	0.2% Above	1,996	1.0% Above	9,980		
	Total Amount				998,000		996,004		998,996		1,007,980		


 (Shakeel Ahmed Memnon)
 Executive Engineer (B&R)
 Bin Qasim Zone DMC (Malir)
 Member/Secretary


 (Amanullah Wajid)
 Executive Engineer (B&R)
 DMC (South)
 Member


 (Masehoq Ali Rajpar)
 Superintending Engineer
 DMC (Malir)
 Chairman

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR


BID EVALUATION REPORT


1	Name of Procuring Agency	Bin Qasim Zone (DMC) Malir Karachi
2	Tender Reference No	SPPRA Serial No 22467 I D No. /2015
3	Tender Description/Name of Work/Item	REPAIR & MAINTENANCE OF SEWERAGE LINE IN VARIOUS PLACES OF UC-6 GULSHAN-E-HADEED
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	6/2/2015
12	Bid Evaluation Report	


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. SKS Enterprises	Rs. 995,392/-	1st Lowest	@ 0.300% Below	Substantially Responsive	P.O # 8932483 Dt 04-02-2015 Rs. 20,000/- UBL Landhi Br.
2	M/s. Shan Builders	Rs. 1,001,389/-	2nd Lowest	@ 0.200% Above	Substantially Responsive	P.O # 8346611 Dt 04-02-2015 Rs. 20,000/- Bank Al Habib Male City Br.
3	M/s. Ghulam Ullah & Brothers Construction Co	Rs. 1,009,384/-	3rd Lowest	@ 1.00% Above	Substantially Responsive	P.O # 8346561 Dt 22-01-2015 Rs. 20,000/- Bank Al Habib Male City Br.

The all concerned bidder are being informed accordingly

The E E Concerned for compliance of rule 45 of SPPRA 2010 M/s. SKS Enterprises. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Shakeel Ahmed Memon)
Executive Engineer (B&R)
Bin Qasim Zone DMC (Malir)
Member/Secretary


(Amanullah Watio)
Executive Engineer (B&R)
DMC (South)
Member


(Mashooq Ali Raipar)
Superintending Engineer
DMC (Malir)
Chairman


COMPARATIVE STATEMENT

NAME OF WORK: REPAIR & MAINTENANCE OF SEWERAGE LINE IN VARIOUS PLACES OF UC-6 GULSHAN-E-HADEED

S.No	Description of Work	Engineer's Estimate			M/s. SKS Enterprises		M/s. Shan Builders		M/s. Ghulam Ullah & Brothers Construction Co		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
1	Excavation for pipe line in trenches and pits in all kind of soil of murmur i/c trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth with in one chain as directed by Engineer in charge providing fence guards light flags and temporary crossing for non-vehicular traffic where ever required lift up to 5ft and lead up to one chain										
2	Providing R.C.C pipe of ASTM C-76-62 T/C 76-70 class II wall B and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure	11925	4,650.00	% O CH	55,451.25	4,650.00	55,451.25	4,650.00	55,451.25	4,650.00	55,451.25
3	Refilling the excavated stuff in trenches 6" thick layers i/c watering ramming to full compaction etc complete	1060	412.00	PIRft	436,720.00	412.00	436,720.00	412.00	436,720.00	412.00	436,720.00
4	Construction of manhole or inspection chamber for 4ft dia and 5ft in depth with circular sewer with wall c/c 1:2.4 width 9"thick including centering and fixing c.i manhole frame without R.C.C manhole cover etc complete as per specification	10732	2,760.00	% O CH	29,620.32	2,760.00	29,620.32	2,760.00	29,620.32	2,760.00	29,620.32
5	Manufacturing and supplying R.C.C. Ring slab 21" dia out side 7.5" width and 6" thick i/c 3/8" dia to steel bar to concentric ring with 3/8" dia 8 Nos cross link bars 1/c curing slaking and transportation with in 10 Miles etc complete	32	11,936.10	Each	381,955.20	11,936.10	381,955.20	11,936.10	381,955.20	11,936.10	381,955.20
		32 Nos	1,906.60	Each	61,011.20	1,906.60	61,011.20	1,906.60	61,011.20	1,906.60	61,011.20

S.No	Description of Work	Engineer's Estimate				M/s. SKS Enterprises		M/s. Shan Builders		M/s. Ghulam Ullah & Brothers Construction Co	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
6	Manufacturing and supplying R.C.C manhole covers cast in 1:2:4 concrete ratio 3" deep at center to center reinforcement with 3/8" dia for steel bars at 4" center to center welded to 1/8" thick 2.5" deep M.S. Plate 1/c curing staking and transportation with in 10 Miles etc complete. 21' dia	32 Nos	913.63	Each	29,236.16	913.63	29,236.16	913.63	29,236.16	913.63	29,236.16
7	Add or Deduct for depth of manhole above or beyond 4'(Sch RA)	2.6746 ft	2,018.00	PTH	5,397.14	2,018.00	5,397.14	2,018.00	5,397.14	2,018.00	5,397.14
	Total Schedule Item Cost				999,390.27		999,390.27		999,390.27		999,390.27
	Say				999,390		999,390		999,390		999,390
	Add Above or Below				0.3% Below	2,988	0.2% Above	1,999	1.0% Above	9,994	
	Total Amount					996,392		1,001,389		1,009,384	


 (Ahmed Momon)
 Executive Engineer (B&R)
 Bin Qasim Zone DMC (Malir)
 Member/Secretary


 (Amanullah Watto)
 Executive Engineer (B&R)
 DMC (South)
 Member


 (Makhooq Ali Rajpar)
 Superintending Engineer
 DMC (Malir)
 Chairman

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI
OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR

BID EVALUATION REPORT


1	Name of Procuring Agency	Bin Qasim Zone (DMC) Malir Karachi
2	Tender Reference No	SPPRA Serial No 22467 I D No /2015
3	Tender Description/Name of Work/Item	PATCH WORK OF METALLED ROAD VARIOUS PLACES OF UC-6 GULSHAN-E-HADEED
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	6/2/2015


12 Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Makkah Traders	Rs. 995,505/-	1st Lowest	@ 0.200% Below	Substantially Responsive	P.O # 8932484 Dt:04-02-2015 Rs. 20,000/- UBL Landhi Br.
2	M/s. Tanq & Co	Rs. 999,495/-	2nd Lowest	@ 0.200% Above	Substantially Responsive	P.O # 247788 Dt:04-02-2015 Rs. 20,000/- Sindh Bank Gulshan-e-Hadeed Br.
3	M/s. Al Syed & Jadoon Enterprises	Rs. 1,007,475/-	3rd Lowest	@ 1.00% Above	Substantially Responsive	P.O # 8932503 Dt: 20-01-2015 Rs. 20,000/- UBL Landhi Br.

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Makkah Traders, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Shakeel Ahmed Memon)
 Executive Engineer (B&R)
 Bin Qasim Zone DMC (Malir)
 Member/Secretary


(Amankulah Wajid)
 Executive Engineer (B&R)
 DMC (South)
 Member


(Mashooq Ali Raspar)
 Superintending Engineer
 DMC (Malir)
 Chairman

COMPARATIVE STATEMENT

NAME OF WORK: PATCH WORK OF METALLED ROAD VARIOUS PLACES OF UC-6 GULSHAN-E-HADEED

S.No	Description of Work	Engineer's Estimate			Mr. Makhn Traders			Mr. Tang & Co			Mr. Al Syed & Jadoon Enterprises		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	Making diagonal grooves of 1 1/2" x 1 1/2" at 2' II center to center in road surface	8928.8 CM	146.41	% CM	14,538.54	146.41	14,538.54	146.41	14,538.54	146.41	14,538.54		
2	Providing and laying aggregate base course in proper grade and camber having CSR 80% as per AASHTO standard specification in spreading and compacting by approved mechanical means (Motor grader, vibrator roller and smooth wheel roller etc watering to maintain the moisture content the compaction of each layer shall 100 percent to the mix dry density (Rate in all cost of material T&P and cartage upto)	4074 CM	5,542.24	% CM	22,6875.34	5,542.24	22,6875.34	5,542.24	22,6875.34	5,542.24	22,6875.34		
3	Providing surface dressing 1st coat on new or existing surface with 250g bitumen 2.7% Ct of base of required size in cleaning the road surface rolling etc complete (rate in all cost of material T&P cartage up to 3 chain)	10176 SQ	1,259.49	% SQ	128,165.70	1,259.49	128,165.70	1,259.49	128,165.70	1,259.49	128,165.70		
4	Providing 1:1/2" Thick (Consolidated) greenwood carpet in proper camber and grade in proper camber and grade including supplying 15 cm Base, 5 cm fill sand (of approved quality and grade) thickness of 80-100 Penetration including mixing in mechanical mixer in required proportion including heating materials and cleaning the road surface (Rate in all cost of material T&P and cartage up to 3 chains)	10176 SQ	5,072.33	% SQ	517,820.30	5,072.33	517,820.30	5,072.33	517,820.30	5,072.33	517,820.30		
	Total Schedule Item Cost				997,499.88		997,499.88		997,499.88		997,499.88		
	5% Add Above or Below				997,500	0.2% Below	1,995	0.2% Above	1,995	1.0% Above	9,975		
	Total Amount				995,505		995,505		999,495		1,007,475		

(Shakeel Akbar Memon)
Executive Engineer (B&R)
Bin Qasim Zone DMC (Maitir)
Member/Secretary

(Anwarul Haq Wario)
Executive Engineer (B&R)
DMC (South)
Member

(Mazhar Ali Rajpal)
Superintending Engineer
DMC (Maitir)
Chairman

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI
OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR


BID EVALUATION REPORT


1	Name of Procuring Agency	Bin Qasim Zone (DMC) Malir Karachi
2	Tender Reference No	SPPRA Serial No.22467 I D No. /2015
3	Tender Description/Name of Work/Item	PROVIDING AND LAYING SEWERAGE LINE AT NASHTRABAD NATIONAL HIGHWAY UC-6 GULSHAN-E-HADEED
4	Method of Procurement	Single Stage (One Envelope)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	6/2/2015
12	Bid Evaluation Report	


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. A W Enterprises	Rs. 993,508/-	1st Lowest	@ 0.15% Below	Substantially Responsive	P.O # 01067694 Dt: 03-02-2015 Rs. 20,000/- Soner: Bank Gulshan-e-Iqbal Br.
2	M/s. Hadees Builders	Rs. 996,990/-	2nd Lowest	@ 0.200% Above	Substantially Responsive	P.O # 221250 Dt:04-02-2015 Rs. 20,000/- Sinh Bank Memon Goth Br.
3	M/s. Uzma Associates	Rs. 1,004,950/-	3rd Lowest	@ 1.00% Above	Substantially Responsive	P.O # 8932483 Dt:04-02-2015 Rs. 20,000/- UBL Landhi Br.

The all concerned bidder are being informed accordingly.

The E E Concerned for compliance of rule 45 of SPPRA 2010 M/s. A W Enterprises, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Shakeel Ahmed Memon)
Executive Engineer (B&R)
Bin Qasim Zone DMC (Malir)
Member/Secretary


(Amanullah Watto)
Executive Engineer (B&R)
DMC (South)
Member


(Mashooq Ali Rajpar)
Superintending Engineer
DMC (Malir)
Chairman

COMPARATIVE STATEMENT


NAME OF WORK: PROVIDING AND LAYING SEWERAGE LINE AT NASHTRABAD NATIONAL HIGHWAY UC-6 GULSHAN-E-HADEED

S.No	Description of Work	Engineer's Estimate			Mrs. A.W Enterprises			Mrs. Hadees Builders			Mrs. Uzma Associates	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
1	Excavation for pipe line in trenches and pits in all kind of soil of murmur i/c forming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade cutting joint holes and disposal of surplus earth with in one chain as directed by Engineer in charge providing fence guards light flags and temporary crossing for non-vehicular traffic where ever required lift up to 5ft and lead up to one chain											
2	Providing R.C.C pipe of ASTM C-76-62 T/C 76-70 class II wall B and fixing in trenches i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure.	11925 CH	4,650.00	% O CH	55,451.25	4,650.00	55,451.25	4,650.00	55,451.25	4,650.00	55,451.25	
3	Refilling the excavated stuff in trenches 6" thick layers i/c watering ramming to full compaction etc complete.	1060 RH	412.00	PRH	436,720.00	412.00	436,720.00	412.00	436,720.00	412.00	436,720.00	
4	Construction of manhole or inspection chamber for 4ft dia and 5ft in depth with circular sewer with wall c.c 1:2:4 width 9"thick including centering and fixing c.i manhole frame without R.C.C manhole cover etc complete as per specification	10732 CH	2,760.00	% O CH	29,620.32	2,760.00	29,620.32	2,760.00	29,620.32	2,760.00	29,620.32	
5	Manufacturing and supplying R.C.C Ring slab 21" dia out side 7.5" width and 6" thick i/c 3/8" dia to steel bar to concentric ring with 3/8" dia 5 Nos cross link bars i/c curing staking and transportation with in 10 Miles etc complete	32 Nos	11,936.10	Each	381,955.20	11,936.10	381,955.20	11,936.10	381,955.20	11,936.10	381,955.20	
		32 Nos	1,906.60	Each	61,011.20	1,906.60	61,011.20	1,906.60	61,011.20	1,906.60	61,011.20	

S.No	Description of Work	Engineer's Estimate				M/s. A.W Enterprises		M/s. Hadees Builders		M/s. Uzma Associates	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount
7	Manufacturing and supplying R.C.C manhole covers cast in 1:2:4 concrete ratio 3' deep at center to center reinforcement with 3/8" dia for steel bars at 4" center to center welded to 1/8" thick 2.5" deep M.S. Plate 1/c curing staking and transportation with in 10 Miles etc complete 21" dia	37 Nos	513.63	Each	29,236.16	913.63	29,236.16	913.63	29,236.16	913.63	29,236.16
	Add or Deduct for depth of manhole above or beyond 4'(Sch. (A))	0.499 PH	2,018.00	PH/ft	1,006.98	2,018.00	1,006.98	2,018.00	1,006.98	2,018.00	
	Total Schedule Item Cost				995,000.11		995,000.11		995,000.11		995,000.11
	Say				995,000	0.15% Below	995,000		995,000		995,000
	Add Above or Below					1,453	0.2% Above	1,990		1,0% Above	9,950
	Total Amount					993,508		996,990		1,004,950	


 (Shakeel Ahmed Memon)
 Executive Engineer (B&R)
 Bin Qasim Zone DMC (Mairi)
 Member/Secretary


 (Amanullah Watio)
 Executive Engineer (B&R)
 DMC (South)
 Member


 (Mashood Ali Rajpar)
 Superintending Engineer
 DMC (Mairi)
 Chairman

DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

OFFICE OF THE SUPERINTENDING ENGINEER (DMC) MALIR

BID EVALUATION REPORT


1	Name of Procuring Agency	Bin Qasim Zone (DMC) Malir Karachi
2	Tender Reference No	SPPRA Serial No.22467 I.D No. /2015
3	Tender Description/Name of Work/Item	DE-SILTING & CLEANING OF SW DRAIN FROM ALLAH WALI CHOWRANGI TO END OF GULSHAN-E-HADEED UC-6 GULSHAN-E-HADEED
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Website
6	Total Bid Documents Sold	03 Nos
7	Total Bid Received	03 Nos
8	Technical Bid Opening Date (if applicable)	N/A.
9	No. of Bid Technically Qualified (if applicable)	N/A.
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	5/2/2015
12	Bid Evaluation Report	


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Dua Enterprises	Rs. 995,504/-	1st Lowest	@ 0.100% Below	Substantially Responsive	P.O # 01087695 Dt:03-02-2015 Rs. 20,000/- Soneri Bank Gulshan-e-Iqbal Br.
2	M/s. Tang & Brothers	Rs. 998,889/-	2nd Lowest	@ 0.29% Above	Substantially Responsive	P.O # 8932484 Dt:04-02-2015 Rs. 20,000/- UBL Landhi Br.
3	M/s. Hadees Builders	Rs. 1,015,940/-	3rd Lowest	@ 1.50% Above	Substantially Responsive	P.O # 01087698 Dt:03-02-2015 Rs. 20,000/- Soneri Bank Gulshan-e-Iqbal Br.

The all concerned bidder are being informed accordingly.

The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Dua Enterprises, declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Shakeel Ahmed Memon)
Executive Engineer (B&R)
Bin Qasim Zone DMC (Malir)
Member/Secretary


(Amanullah Watio)
Executive Engineer (B&R)
DMC (South)
Member


(Mashooq Ali Rajpar)
Superintending Engineer
DMC (Malir)
Chairman

COMPARATIVE STATEMENT

NAME OF WORK: DE-SILTING & CLEANING OF SW DRAIN FROM ALLAH WALL CHOWRANGI TO END OF GULSHAN-E-HADEED UC-8 GULSHAN-E-HADEED

S.No	Description of Work	Engineer's Estimate			Mrs. Dua Enterprises			Mrs. Tariq & Brothers			Mrs. Hadees Builders		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount	Rate	Amount		
1	<p>Cleaning inside sewerage line completely restoring original set free spacediameter of pipe line by labour and equipment (Mechanically/electrically driven) including accessories like pulleys steel rope, bucket and diggers siding from 6" to 18" dia then to end to pulling action (No. of pass shall be as many as required) would be taken in two phase (1st stream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in second phase from up stream to down stream of entire length ensuring no silt is observed in bucket (6" dia to 18" dia) except dry sewage water and trashy passing a steel ball of dia 12" lesser than the diameter of pipe but not exceeding 48" dia ball even for larger dia pipe to ensure perfect cleaning. The job includes all the hirecost of equipment and accessories of above winching machine / devices along withlongines with winching drum set having steel rope fully mounted over it, steel bucket for 6" to 18" dia hoses and other protection lines safety barriers, traffic signs, traffic cones ensuring no damage to pipe along with ensuring safety to labor and other public properties and removal of silt/solid during decending and clearance of site etc compile as per full satisfaction of site engineer</p>	5000 SQ. RM	80.00	PER RM	402,575.48	80.50	402,575.48	80.50	402,575.48	80.50	402,575.48		
		4000 RM	98.80	PER RM	395,400.00	96.00	386,400.00	96.00	386,400.00	96.00	386,400.00		
2	<p>Cleaning / De-silting of manhole or inspection chamber i/c. clearing and Roading of connected sewers (Average 50' per manhole removing sewerage and solid wastes and throwing out side KM/C limits</p>	416.00 Nos	474.83	Each	207,025.08	474.83	207,025.88	474.83	207,025.88	474.83	207,025.88		
	Total Schedule Item Cost				996,000.36		996,000.36		996,000.36		996,000.36		
	Say				996,000		996,000		996,000		996,000		
	Add Above or Below					0.15% Below	996,054	0.25% Above	998,889	1.5% Above	1,012,940		
	Total Amount												

(Shakeel Ahmed Memon)
Executive Engineer (B&R)
Bin Qasim Zone DMC (Mairi)
Member/Secretary

(Amrullah Farooq)
Executive Engineer (B&R)
DMC (South)
Member

(Mashood Ali Rajput)
Superintending Engineer
DMC (Mairi)
Chairman