

OFFICE OF THE DEPUTY COMMISSIONER / CHAIRMAN
PROCUREMENT COMMITTEE DISTRICT CENTRAL KARRACHI

No: DC (C)/G.B /Sppra/ 42 /2018

Dated 26.01.2018

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh
Karachi

Subject: **Revised BER / Comparative Statement**

With reference to your letter vide # Mng (Assest)/SPPRA/34863/16-17 6047 dated: 24-01-2018, the cogent reason has been incorporated in BER to replace the BER of the works mentioned bellow hoisted vide # 12754 69/2018 dated: 09-01-2018 on authority website.

Sr #	Work #	Name of Work
1	Work # 3	Construction Rehabilitation of RCC perforated of S.W drain from Karimabbbad to Gujarnallah between Moosa Colony and block # 4 F.C Area Ddistrict Central Karaachi
2.	Work # 7	Beautification and improvement of Zia uddin round about District Central Karachi

Therefore, requested to kindly hoisted corrected revised BER & revised CS.


Deputy Commissioner / Chairman (PC)
Distract Central Karachi

Copy to
Procurement committee (DC (C)

**ADDL. DEPUTY COMMISSIONER
KARACHI CENTRAL**

SPPRA INWARD DIARY
No: 5093
DATED 26-01-2018

REVISED BID EVALUATION REPORT

1. Name of Procuring Agency **Deputy Commissioner District Karachi Cental**
2. Tender Reference No. **DC (C)/01/2017 Dated 18-10-2017**
3. Tender Description Name of Work **Beautification and improvement of Zia uddin Round about District Central Karachi (Work # 7)**
4. Method of Procurement **Single Stage- One Envelop Procedure**
5. Tender Published: **SPPRA Website (S.No 34863) and New Papers**
6. Total Bids Documents Sold **61 Nos**
7. Total Bids Received: **16 Nos**
8. Technical Bid Oppening date (if applicable) **Not Applicable (provide details in separate form)**
9. No. of Bid technically qualified (if applicable) **Not Applicable**
10. Bid (s) Rejected **03 Nos**
11. Financial Bid Opening date **10-11-2017`**

12. Reason for revised BER **Due to inadvertently Calculation mistake was occurred & due to busy schedule and rush of work it was overlook**

13. Bid Evaluation Report:


Sr #	Name of Firm or Bidders	Cost offered by the Bidder & Cost as per Calculation	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s Tahir & Brothers	P-A 1,44,19,069/- Rs.1,24,46,720/- P-B 12,35,025/- Rs.12,35,025/-	1 th lowest	Aggregate % @29.11% below the Est. Cos	Qualified as per Evaluation Criteria	Recommended for award of work
2	M/s M.A Construction Company	P-A 1,60,47,345/- Rs.1,39,09,978/- P-B 1,11,152.25/- Rs.1,11,152/-	2 nd lowest	Aggregate % @27.35% below the estimate cost	Qualified as per Evaluation Criteria	Responsive


ADDL. DEPUTY COMMISSIONER
KARACHI CENTRAL



Deputy Commissioner
Karachi Central

3	M/s King Enterprises	<u>P-A 1,56,30,532/-</u> <u>Rs.1,35,48,680/-</u> <u>P- B 9,26,269/-</u> <u>Rs.9,26,269/-</u>	3 rd lowest	Aggregate % @24.97% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
4	M/s Sahara Tamirat	<u>P- A 1,60,47,346/-</u> <u>Rs.1,39,09,978/-</u> <u>P- B 9,75,669/-</u> <u>Rs.9,75,676/-</u>	4 th lowest	Aggregate % @22.87% below the Est. Cost	Rejected due to not fulfill the Evaluation Criteria	Un-responsive
5	M/s Muslim Construction Co	<u>P- A 1,97,98,673/-</u> <u>Rs.1,71,61,661/-</u> <u>Part B 12,35,025/-</u> <u>Rs.12,35,025/-</u>	5 th lowest	Aggregate % @4.68% below the Est. Cos	Qualified as per Evaluation Criteria	Responsive
6	M/s Haji Sangeen Khaan & Brothers	<u>P-A 1,29,21,239/-</u> <u>Rs.1,12,00,242/-</u> <u>P-B 8,02,766/-</u> <u>P-B 8,02,766/-</u>	6 th lowest	Aggregate % @45.71% below the Est. Cos	Qualified as per Evaluation Criteria	Responsive
7	M/s Haji Sirajuddin & Bros	<u>P-A 1,20,87,611/-</u> <u>Rs.1,04,77,645/-</u> Part B Not quoted	7 th lowest	Aggregate % @% below the Est. Cos	Qualified as per Evaluation Criteria	Responsive
8	M/s Kaim Khani & Brothers	<u>P- A 1,12,53,982/-</u> <u>Rs. 1,12,53,982/-</u> <u>P-B 08,16,314/-</u> <u>Rs.08,16,314/-</u>	8 th lowest	Aggregate % @44.71% below the Est. Cos	Qualified as per Evaluation Criteria	Responsive
9	M/s Niaz Muhammad Const Contractor	<u>P- A 1,08,37,169/-</u> <u>Rs.93,93,751/-</u> <u>P-B 09,88,020/-</u> <u>Rs.9,88,020/-</u>	9 th lowest	Aggregate % @46.21% below the Est. Cos	Rejected due to not fulfill the Evaluation Criteria	Un-responsive
10	M/s King Asif Rehman & Bros	<u>P-A 1,22,96,000/-</u> <u>Rs.1,06,58,295/-</u> <u>Part B 09,88,020/-</u> <u>Rs.9,88,020/-</u>	10 th lowest	Aggregate % @39.66% below the Est. Cos	Qualified as per Evaluation Criteria	Responsive
11	M/s J.M Khan & Brothers	<u>P-A 86,87,427.95/-</u> <u>Rs.86,87,427.95/-</u> <u>P- B 4,32,258.75/-</u> <u>Rs.4,32,258.75/-</u>	11 th lowest	Aggregate % @52.75% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
12	M/s kaim Khani Competition	<u>P- A 92,96,207/-</u> <u>Rs.92,96,201/-</u> <u>P- B 06,17,512/-</u> <u>Rs.6,17,513/-</u>	12 th lowest	Aggregate % @48.63% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
13	M/s S.A Baber & Co	<u>P- A 83,36,283/-</u> <u>Rs.72,25,962/-</u> <u>P- B 05,55,761.25</u> <u>Rs.5,55,761</u>	13 th lowest	Aggregate % @53.68% below the Est. Cost	Rejected due to not fulfill the Evaluation Criteria	Responsive

Member


Iqbal Ahmed Khan
S.E. DDMC/P.E Distt Central

Member


Zulfiqar Ali Khushk
Additional Dy. Commissioner
District Karachi Central

Chairman


Asif Jan Siddique
Deputy Commissioner
District Karachi Central

**ADDL: DEPUTY COMMISSIONER
KARACHI CENTRAL**

**Deputy Commissioner
Karachi Central**

OFFICE OF THE DEPUTY COMMISSIONER DISTRICT KARACHI CENTRAL
REVISED COMPARATIVE STATEMENT

Work # 7 SPPRA Sr # 34863 hoisted on 19-10-2017

Opened on 10-11-2017

Name of Work: Beautification and improvement of Zia uddin Round about District Central Karachi (Work # 7)

Serial #	Detail of Estimate Cost	Rate quoted by the bidders				Amount as per Calculation
		Sr #	Name of Fir/Bidders	Rate Quoted	Amount Quoted	
1	Estimate cost (P-A) Rs.1,80,64,906.00	1	M/s Tahir & Brothers	Part A 31.1% below	1,44,19,069.00	Rs.1,24,46,720.00
	Estimate cost (P-B) Rs.12,35,025.00			Part B at par	12,35,025.00	Rs.12,35,025.00
	Total Estimate Cost Rs.1,92,99,931.00			Total part A & B	1,56,54,094.00	Rs.1,36,81,745.00
		2	M/s M.A Construction	Part A 23% below	1,60,47,345.93	Rs.1,39,09,978.00
				Part B 91% below	1,11,152.25	Rs.1,11,152.00
				Total part A & B	1,61,58,498.18	Rs.1,40,21,130.00
		3	M/s King Enterprises	Part A 25% below	1,56,30,532.00	Rs.1,35,48,680.00
				Part B 25% below	9,26,269.00	Rs.9,26,269.00
				Total part A & B	1,65,56,801.00	Rs.1,44,74,949.00
		4	M/s Sahara Tamirat	Part A 23% below	1,60,47,346.00	Rs.1,39,09,978.00
				Part B 21% below	9,75,669.00	Rs.9,75,676.00
				Total Part A & B	1,70,23,015.00	Rs.1,48,85,654.00
		5	M/s Muslim Construction Co	Part A 5% below	1,97,98,673.00	Rs.1,71,61,661.00
				Part B at par	12,35,025.00	Rs.12,35,025.00
				Total part A & B	2,10,33,698.00	Rs.1,83,96,686.00
		6	M/s Haji Sangeen Khan & Bros	Part A 38% below	1,29,21,239.00	Rs.1,12,00,242.00
				Part B 35% below	8,02,766.00	Rs.8,02,766.00
				Total part A & B	1,37,24,005.00	Rs.1,20,03,008.00
		7	M/s Haji Sirajuddin & Bros	Part A 42% below	1,20,87,611.00	Rs.1,04,77,645.00
				not quoted		
				Total part A & B	1,20,87,611.00	Rs.1,04,77,645.00
		8	M/s Kaimkhani & Brothers	Part A 46% below	1,12,53,982.00	Rs.1,12,53,982.00
				Part B 42% below	7,16,314.00	Rs.7,16,314.00
				Total part A & B	1,19,70,296.00	Rs.1,19,70,296.00

*ADDL DEPUTY COMMISSIONER
KARACHI CENTRAL*

*Deputy Commissioner
Karachi Central*

9	M/s Niaz Muhammad Const Contractor	Part A 48% below	1,08,37,169.00	Rs.93,93,751.00
		Part B 20% below	9,88,020.00	Rs.9,88,020.00
		Total part A & B	1,18,25,189.00	Rs.1,03,81,771.00
10	M/s King Asif Rehman & Bros	Part A 41% below	1,22,96,000.00	Rs.1,06,58,295.00
		Part B 20% below	9,88,020.00	Rs.9,88,020.00
		Total part A & B	1,32,84,020.00	Rs.1,16,46,315.00
11	M/s J.M Khan & Brothers	not quoted	86,87,427.95	Rs.86,87,427.95
		not quoted	4,32,258.75	Rs.4,32,258.75
		Total part A & B	91,19,686.70	Rs.91,19,686.70
12	M/s Kaim Khani Competition	Part A 48.54% below	92,96,207.00	Rs.92,96,201.00
		Part B 50% below	6,17,512.00	Rs.6,17,513.00
		Total part A & B	99,13,719.00	Rs.99,13,714.00
13	M/s S.A Baber & Co	Part A 60% below	83,36,283.00	Rs.72,25,962.00
		Part B 55% below	5,55,761.25	Rs.5,55,761.00
		Total part A & B	88,92,044.25	Rs.77,81,723.00

Work # 7 SPPRA Sr # 34863 hoisted on 19-10-2017

Opened on 10-11-2017

Name of Work: Beautification and improvement of Zia uddin Round about District Central Karachi

Submitted that due to abnormal / imbalance competition in tender, the rate quoted by M/s M/s Tahir & Brothers @ 29.11% below (Aggregate %) the estimate cost and amount quoted as per Calculation Rs.1,36,81,745/- seems to be reasonable to maintain required quality and as per SPPRA Notification vide # DD(A&F)/SPPRA/17-18/22 dated 05-07-2017 clause # 11.3.4.

Member



Iqbal Ahmed Khan
S.E. DDMC/P.E District Central

Member



Zulfiqar Ali Khushk
Additional Dy.Commissioner
District Karachi Central
ADDL: DEPUTY COMMISSIONER
KARACHI CENTRAL

Chairman



Asif Jan Siddique
Deputy Commissioner
District Karachi Central
Deputy Commissioner
Karachi Central

REVISED BID EVALUATION REPORT

1. Name of Procuring Agency **Deputy Commissioner District Karachi Cental**
2. Tender Reference No. **DC (C)/01/2017 Dated 18-10-2017**
3. Tender Description Name of Work **Construction Rehabilitation of RCC perforated S.W Drain from Karimabad to Gujranallah between Moosa Colony and block # 4 F.B Area District Central Karachi (Work # 3)**
4. Method of Procurement **Single Stage- One Envelop Procedure**
5. Tender Published: **SPPRA Website (S.No 34863) and New Papers**
6. Total Bids Documents Sold **49 Nos**
7. Total Bids Received: **13 Nos**
8. Technical Bid Oppening date (if applicable) **Not Applicable** (provide details in separate form)
9. No. of Bid technically qualified (if applicable) **Not Applicable**
10. Bid (s) Rejected **04 Nos**
11. Financial Bid Opening date **10-11-2017**
12. Reason for revised BER **Due to inadvertently Calculation mistake was occurred & due to busy schedule and rush of work it was overlook**

13. Bid Evaluation Report:


S #	Name of Firm or Bidders	Cost offered by the Bidder & Cost as per calculation	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s King Enterprises	<u>2,72,21,356/-</u> <u>2,63,27,668/-</u>	1 st lowest	25.47% below	Qualified as per Evaluation Criteria	Recommended for award of work
2	M/s Shamsuddin Mandokhail	<u>3,03,19,543/-</u> <u>2,93,24,025/-</u>	2 nd lowest	16.98% below	Qualified as per Evaluation Criteria	Responsive


**ADDE: DEPUTY COMMISSIONER
KARACHI CENTRAL**



Deputy Commissioner
Karachi Central

3	M/s AMKM & Enterprises	<u>2,47,72,730/-</u> <u>2,39,59,522/-</u>	3 rd lowest	@32.17% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
4	M/s Eastern Construction Co	<u>2,88,90,871/-</u> <u>2,27,94,860/-</u>	4 th lowest	@35.47%% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
5	M/s Crystal Paramount Const	<u>2,35,62,283/-</u> <u>2,27,88,657/-</u>	5 th lowest	@35.49% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
	M/s Haji Sangeen Khan & Sons	<u>2,01,32,742/-</u> <u>1,94,73,061/-</u>	6 th lowest	@44.87% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
	M/s Insaf & Brothers	<u>1,92,83,228/-</u> <u>1,92,83,228/-</u>	7 th lowest	@45.41% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
4.	M/s Niaz Mohammad Const Contractor	<u>1,57,22,663/-</u> <u>1,52,06,912/-</u>	8 th lowest	@56.95% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
6.	M/s Mohammad Siddique & Brothers	<u>1,22,15,402.46</u> <u>1,22,15,402.46</u>	9 th lowest	@65.42% below	Qualified as per Evaluation Criteria	Responsive


Member


Iqbal Ahmed Khan
S.E. DDMC/P.E Distt Central

Member


Zulfiqar Ali Khushk
Additional Dy. Commissioner
District Karachi Central

Chairman


Asif Jan Siddique
Deputy Commissioner
District Karachi Central

ADDL: DEPUTY COMMISSIONER
KARACHI CENTRAL

Deputy Commissioner
Karachi Central.

OFFICE OF THE DEPUTY COMMISSIONER DISTRICT KARACHI CENTRAL
REVISED COMPARATIVE STATEMENT

Work # 3 SPPRA Sr # 34863 hoisted on 19-10-2017

Opened on 10-11-2017

Name of Work: Construction Rehabilitation of RCC perforated S.W.Drain from Karimabad to Gujrunallah between Moosa Colony and block-4 F.B.Area District Central Karachi

Serial #	Detail of Estimate Cost	Rate quoted by the bidders				Amount as per Calculation
		Sr #	Name of Fir/Bidders	Rate Quoted	Amt quoted	
1	Estimate cost (P-A) Rs.3,52,92,783.00	1	M/s King Enterprises	Part A 25.49% below	2,71,90,341.00	Rs.2,62,96,653.00
	Estimate cost (P-B) Rs. 31,015.00			Part B at par	31,015.00	Rs. 31,015.00
	Total Estimate Cost Rs.3,53,23,798.00			Total Part A & B	2,72,21,356.00	Rs.2,63,27,668.00
		2	M/s Shamsuddin Mandokhail	Part A 17% below	3,02,88,528.00	Rs.2,92,93,010.00
				Part B at par	31,015.00	Rs. 31,015.00
						Rs.2,93,24,025.00
		3	M/s AMKM & Enterprises	Part A 32.2% below	2,47,41,715.00	Rs.2,39,28,507.00
				Part B at par	31,015.00	Rs. 31,015.00
				Total part A & B	2,47,72,730.00	Rs.2,39,59,522.00
		4	M/s Eastern Construction Co	Part A 35.5% below	2,88,59,856.00	Rs.2,27,63,845.00
				Part B at par	31,015.00	Rs. 31,015.00
				Total part A & B	2,88,90,871.00	Rs.2,27,94,860.00
		5	M/s Crystal Paramount Const	Part A 35.5% below	2,35,37,471.00	Rs.2,27,63,845.00
				Part B 20% below	24,812.00	Rs. 24,812.00
				Total Part A & B	2,35,62,283.00	Rs.2,27,88,657.00
		6	M/s Haji Sangeen Khan & Bros	Part A 45% below	2,00,70,712.00	Rs.1,94,11,031.00
				Part B 100% above	62,030.00	Rs. 62,030.00
				Total part A & B	2,01,32,742.00	Rs.1,94,73,061.00
		7	M/s Insaf & Brothers	Part A 45.45% below	1,92,52,213.00	Rs.1,92,52,213.00
				Part B at par	31,015.00	Rs. 31,015.00
				Total part A & B	1,92,83,228.00	Rs.1,92,83,228.00
		8	M/s Niaz Mohammad Const Contractor	Part A 57% below	1,56,91,648.00	Rs.1,51,75,897.00
				Part B at par	31,015.00	Rs. 31,015.00
				Total part A & B	1,57,22,663.00	Rs.1,52,06,912.00

ADDL. DEPUTY COMMISSIONER
KARACHI CENTRAL

Deputy Commissioner
Karachi Central

9	M/s Mohammad Siddique & Brothers	Part A 95% below on item #7,8,10	1,21,84,387.00	Rs.1,21,84,387.00
		Part B at par	Rs31,015.00	Rs. 31,015.00
		Total part A & B	1,22,15,402.00	Rs.1,22,15,402.00

Work # 3 SPPRA Sr # 34863 hoisted on 19-10-2017

Opened on 10-11-2017

Name of Work: Construction Rehabilitation of RCC perforated S.W.Drain from Karimabad to Gujrunallah between Moosa Colony and block-4 F.B.Area District Central Karachi


Submitted that due to abnormal / imbalance competition in tender, the rate quoted by M/s King Enterprises @ 25.47% below (Aggregate % of part A&B)) the estimate cost and amount as per calculation Rs.2,63,27,668/- seems to reasonable to maintain required quality and as per SPPRA Notification vide # DD(A&F)/SPPRA/17-18/22 dated 05-07-2017 clause # 11.3.4.

Member



Iqbal Ahmed Khan
S.E. DDMC/P.E District Central

Member



Zulfiqar Ali Khushk
Additional Dy.Commissioner
District Karachi Central

ADDE. DEPUTY COMMISSIONER
KARACHI CENTRAL

Chairman



Asif Jan Siddique
Deputy Commissioner
District Karachi Central

Deputy Commissioner
Karachi Central

OFFICE OF THE DEPUTY COMMISSIONER
DISTRICT KARACHI CENTRAL

No: DC (C) G.B/ RBER/60 / 2018

Dated: 31-01-2018

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh
KARACHI

Subject: Revised BER / Comparative Statement

With reference to your letter vide # Mng (Assest)/SPPRA/ 34863/16-17/6047_dated: 24-01-2018,

It is to submit that all the tenders were evaluated on the criteria of 30% below as per clause # 11.3.4 and submitted BER to comply rule 45 but some calculation mistake was occurred inadvertently in work # 3 & work # 7, the revised BER submitted with incorporated the reason for hoisting, and the clarification is as under:

Work # 3: **Construction Rehabilitation of RCC perforated of S.W drain from Karimabad to Gujarnallah between Moosa Colony and blocks # 4 F.C area District Central Karachi Work # 3**

Reason: The rate quoted by **M/s AMKM & Enterprises** is @32.2% below and the aggregate percentage comes @32.17% below which is obvious that the percentage is beyond 30% below (copy of quoted rates is attached) and

M/s King Enterprises quoted 25.49% below and the aggregate percentage comes @25.47% below which comes within the 30% below criteria (copy of rate quoted attached)

Therefore, the revised BER submitted and recommended for awarded the work to **M/s King Enterprises** being under criteria.

SPPRA INWARD DIARY
NO : 2306
DATED : 01-02-18

AD

1/2

Malik sb

Work # 7

**Beautification and improvement of Zia uddin Round
about District Central Karachi**

Reason:

The rate quoted by **M/s Haji Sageen Khan & Sons** is @38% & 35% below of part A & part B and the aggregate percentage comes @37.80% below which is obvious that the percentage is beyond 30% below (copy of quoted rates is attached) and

M/s Tahir & Brothers quoted 31.1% below & at par of part A & Part B and the aggregate percentage comes @29.11% below which comes within the 30% below criteria (copy of rate quoted attached)

Therefore, the revised BER submitted and recommended for awarded the work to **M/s Tahir & Brothers** being under criteria.

Submitted for consideration and hoist please



For Deputy Commissioner
District Central Karachi

Copy to

Procurement committee

30
1
48

AME OF WORK:-

CONSTRUCTION/ REHABILITATION OF
PERFORATED SW.DRAIN FROM KARIMI
GUJARNALLAH BETWEEN MOSA COLONY
BLOCK # 4, FB.AREA DISTRICT CENTRAL KARACHI

Tender No.(03)/(2017-2018)

QUOTED BID SUMMERY

I/We hereby quoted as follows.

		In Figures	In Words
1.	PART-A (Item Based on S/R) amounting Rs. 36492204/- <u>25.49 %</u> Above/Below of the S/R	Rs. 2,71,90,341/-	Two Crore Seventy One Ninety Thousand Three Hundred and Forty One Rupees only -
2.	PART-B (Item Based on Non Schedule Item) amounting Rs. 31015/- <u>At Par</u> %Above/Below of the Non Schedule Item	Rs. = 31015/-	Thirty One Thousand fifteen Rupees only -
3.	GRAND TOTAL (A)+(B)	Rs. 2,72,21,356/-	Two Crore Seventy Two Thousand One Hundred and Sixty Six Rupees only -

NOTE:

- Tender must be quoted in figure & in work both otherwise liable to be cancelled.
- All over writing & correction if any must be initialed & stamped by the bidder.
- I / We read the Standard Bidding Documents available in SPPRA website (www.pprasinidh.gov.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

I/We have attached a Bid Security as per NIT in Shape of Pay Order No. 00408524

Dated: 10-11-2017 amounting Rs. 1862000/- issued from J-S Bank

Gulshan-e-Iqbal BR In favor of Deputy Commissioner Karachi (Central);

Signature of the Contractor
with Stamp

King Enterprises
Proprietor

Address: Suit No, A-2 W. Phase 2

King Enterprises
Proprietor

Block-15 Centre Gulshan-e-Iqbal Karachi

CONTRACTOR SIGNATURE

NAME OF WORK:- CONSTRUCTION/ REHABILITATION OF RCC PERFORATED SW.DRAIN FROM KARIMBAD TO GUJARNALLAH BETWEEN MOSA COLONY AND BLOCK # 4, FB.AREA DISTRICT CENTRAL KARACHI.

Tender No.(03)/(2017-2018)

QUOTED BID SUMMERY

I/We hereby quoted as follows.

		In Figures	In Words
1.	PART-A (Item Based on S/R) amounting Rs. 36492204/- <u>32.2</u> %Above/Below of the S/R	Rs. <u>24741715</u>	Two Crore Forty Seven Lac Forty one Thousand Seven hundred Fifteen
2.	PART-B (Item Based on Non Schedule Item) amounting Rs. 31015/- <u>—</u> %Above/Below of the Non Schedule Item	Rs. <u>24741715</u> <u>31015</u>	Two Crore Forty Seven Lac Forty one Thousand Seven hundred Fifteen
3.	GRAND TOTAL (A)+(B)	Rs. <u>24772730</u>	Two Crore Forty Seven Lac Seventy Two Thousand Seven hundred Thirty

NOTE:

- * Tender must be quoted in figure & in work both otherwise liable to be cancelled.
- * All over writing & correction if any must be initialed & stamped by the bidder.
- * I/ We read the Standard Bidding Documents available in SPPRA website (www.pprasinidh.govt.pk) and agreed to abide all of them and also provide all these documents with our signatures as & when directed.

I/We have attached a Bid Security as per NIT in Shape of Pay Order No. 23137259
Dated: 10/01/17 amounting Rs. 1865000 issued from Meerzan Bank Limited In favor of Deputy Commissioner Karachi (Central);

A. M. K. M. & ENTERPRISES

Signature of the Contractor
with Stamp

Proprietor

Address: P. 584, Block C/5

North Nazimabad
Karachi

CONTRACTOR SIGNATURE

A. M. K. M. & ENTERPRISES

Proprietor

OFFICE OF THE
DEPUTY COMMISSIONER
KARACHI CENTRAL

No.DC(C)G.B/RBER/ 70 /2018 Karachi, the 09th February, 2018

Near Sakhi Hasan, North Nazimabad Karachi Ph #021-99260042 FAX # 021-99260036

E-mail dccentralkarachi@gmail.com

The Additional Director
SSPRA, Govt. of Sindh
Karachi

SUBJECT: UPLOADING OF REVISED BER / CS OF WORK NO.3 AND 7.

Please refer to the subject noted above.

In continuation of letter No. DC(C)G.B/RBER/60/2018 dated: 31.01.2018, it is informed that the BER / CS vide letter No.DC(C)/Sppra/02/2018 dated: 07.01.2018 was submitted to your good office. In this BER / CS, the evaluation was made on the basis of corrected estimate which was Rs.3,53,23,798/- for work No.3 and Rs.1,92,99,931/- for work No.7. It is pertinent to mention here that in the estimates of the above said works, the calculation was erroneously made as Rs.3,65,23,219/- for work No.3 and Rs.2,20,75,734/- for work No.7. The previous BER / CS submitted to your office vide letter No. DC(C)GB/Sppra/02/2018 dated: 07.01.2018 was made on the corrected estimate.

Since the bidding document show estimate Rs.3,65,23,219/- for work No.3 and Rs.2,20,75,734/- for work No.7, the revised BER No. C(C)GB/Sppra/42/2018 dated: 26.01.2017 has been made on the estimate of bidding documents. (Copy enclosed).

You are therefore requested to display / upload the revised BER / CS so that further necessary action could be taken on the project.

(ASIF JAN SIDDIQUI)
DEPUTY COMMISSIONER
KARACHI CENTRAL

Copy to:

Members of the Procurement Committee.

(initials)


SPPRA INWARD DIARY
NO : 2628
DATED : 12-02-2018

OFFICE OF THE DEPUTY COMMISSIONER / CHAIRMAN
PROCUREMENT COMMITTEE DISTRICT CENTRAL KARRACHI

No: DC (C)/G.B /Sppra/ 42 /2018

Dated 26.01.2017

The Assistant Director (Assessment)
Sindh Public Procurement Regulatory Authority
Government of Sindh
Karachi



Subject: **Revised BER / Comparative Statement**

With reference to your letter vide # Mng (Assest)/SPPRA/34863/16-17 6047 dated: 24-01-2018, the cogent reason has been incorporated in BER to replace the BER of the works mentioned bellow hoisted vide # 12754 69/2018 dated: 09-01-2018 on authority website.

Sr #	Work #	Name of Work
1	Work # 3	Construction Rehabilitation of RCC perforated of S.W drain from Karimabbbad to Gujarnallah between Moosa Colony and block # 4 F.C Area Ddistrict Central Karaachi
2.	Work # 7	Beautification and improvement of Zia uddin round about District Central Karachi

Therefore, requested to kindly hoisted corrected revised BER & revised CS.

Deputy Commissioner / Chairman (PC)
Distract Central Karachi

Copy to
Procurement committee (DC (C)

REVISED BID EVALUATION REPORT

1. Name of Procuring Agency Deputy Commissioner District Karachi Cental
2. Tender Reference No. DC (C)/01/2017 Dated 18-10-2017
3. Tender Description Name of Work Beautification and improvement of Zia uddin Round about District Central Karachi (Work # 7)
4. Method of Procurement Single Stage- One Envelop Procedure
5. Tender Published: SPPRA Website (S.No 34863) and New Papers
6. Total Bids Documents Sold 61 Nos
7. Total Bids Received: 16 Nos
8. Technical Bid Oppening date (if applicable) Not Applicable (provide details in separate form)
9. No. of Bid technically qualified (if applicable) Not Applicable
10. Bid (s) Rejected 03 Nos
11. Financial Bid Opening date 10-11-2017`

12. Reason for revised BER

Due to inadvertently Calculation mistake was occurred & due to busy schedule and rush of work it was overlook

13. Bid Evaluation Report:


Sr #	Name of Firm or Bidders	Cost offered by the Bidder & Cost as per Calculation	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s Tahir & Brothers	P-A 1,44,19,069/- Rs.1,24,46,720/- P-B 12,35,025/- Rs.12,35,025/-	1 th lowest	Aggregate % @29.11% below the Est. Cos	Qualified as per Evaluation Criteria	Recommended for award of worm
2	M/s M.A Construction Company	P-A 1,60,47,345/ Rs.1,39,09,978/- P-B 1,11,152.25/ Rs.1,11,152/-	2 nd lowest	Aggregate % @27.35% below the estimate cost	Qualified as per Evaluation Criteria	Responsive

**ADDL DEPUTY COMMISSIONER
KARACHI CENTRAL**

**Deputy Commissioner
Karachi Central**

3	M/s King Enterprises	P-A 1,56,30,532/- Rs.1,35,48,680/- P-B 9,26,269/- Rs.9,26,269/-	3 rd lowest	Aggregate % @24.97% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
4	M/s Sahara Tamirat	P-A 1,60,47,346/- Rs.1,39,09,978/- P-B 9,75,669/- Rs.9,75,676/-	4 th lowest	Aggregate % @22.87% below the Est. Cost	Rejected due to not fulfill the Evaluation Criteria	Un-responsive
5	M/s Muslim Construction Co	P-A 1,97,98,673/- Rs.1,71,61,661/- Part B 12,35,025/- Rs.12,35,025/-	5 th lowest	Aggregate % @4.68% below the Est. Cos	Qualified as per Evaluation Criteria	Responsive
6	M/s Haji Sangeen Khaan & Brothers	P-A 1,29,21,239/- Rs.1,12,00,242/- P-B 8,02,766/- P-B 8,02,766/-	6 th lowest	Aggregate % @45.71% below the Est. Cos 37.14	Qualified as per Evaluation Criteria	Responsive
7	M/s Haji Sirajuddin & Bros	P-A 1,20,87,611/- Rs.1,04,77,645/- Part B Not quoted	7 th lowest	Aggregate % @% below the Est. Cos	Qualified as per Evaluation Criteria	Responsive
8	M/s Kaim Khani & Brothers	P-A 1,12,53,982/- Rs. 1,12,53,982/- P-B 08,16,314/- Rs.08,16,314/-	8 th lowest	Aggregate % @44.71% below the Est. Cos	Qualified as per Evaluation Criteria	Responsive
9	M/s Niaz Muhammad Const Contractor	P-A 1,08,37,169/- Rs.93,93,751/- P-B 09,88,020/- Rs.9,88,020/-	9 th lowest	Aggregate % @46.71% below the Est. Cos	Rejected due to not fulfill the Evaluation Criteria	Un-responsive
10	M/s King Asif Rehman & Bros	P-A 1,22,96,000/- Rs.1,06,58,295/- Part B 09,88,020/- Rs.9,88,020/-	10 th lowest	Aggregate % @39.66% below the Est. Cos	Qualified as per Evaluation Criteria	Responsive
11	M/s J.M Khan & Brothers	P-A 86,87,427.95/- Rs.86,87,427.95/- P-B 4,32,258.75/- Rs.4,32,258.75/-	11 th lowest	Aggregate % @52.75% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
12	M/s kaim Khani Competition	P-A 92,96,207/- Rs.92,96,201/- P-B 06,17,512/- Rs.6,17,513/-	12 th lowest	Aggregate % @48.63% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
13	M/s S.A Baber & Co	P-A 83,36,283/- Rs.72,25,962/- P-B 05,55,761.25 Rs.5,55,761	13 th lowest	Aggregate % @53.58% below the Est. Cost	Rejected due to not fulfill the Evaluation Criteria	Responsive

Member



Iqbal Ahmed Khan
S.E. DDMC/P.E Distt Central

Member


Zulfiqar Ali Khushk
Additional Dy. Commissioner
District Karachi Central

ADDL. DEPUTY COMMISSIONER
KARACHI CENTRAL

Chairman


Asif Jan Siddique
Deputy Commissioner
District Karachi Central

Deputy Commissioner
Karachi Central

OFFICE OF THE DEPUTY COMMISSIONER DISTRICT KARACHI CENTRAL
REVISED COMPARATIVE STATEMENT

Work # 7 SPPRA Sr # 34863 hoisted on 19-10-2017

Opened on 10-11-2017

Name of Work: Beautification and improvement of Zia uddin Round about District Central Karachi (Work # 7)

Serial #	Detail of Estimate Cost	Rate quoted by the bidders				Amount as per Calculation
		Sr #	Name of Fir/Bidders	Rate Quoted	Amount Quoted	
1	Estimate cost (P-A) Rs.1,80,64,906.00	1	M/s Tahir & Brothers	Part A 31.1% below	1,44,19,069.00	Rs.1,24,46,720.00
	Estimate cost (P-B) Rs.12,35,025.00			Part B at par	12,35,025.00	Rs.12,35,025.00
	Total Estimate Cost Rs.1,92,99,931.00			Total part A & B	1,56,54,094.00	Rs.1,36,81,745.00
		2	M/s M.A Construction	Part A 23% below	1,60,47,345.93	Rs.1,39,09,978.00
				Part B 91% below	1,11,152.25	Rs.1,11,152.00
				Total part A & B	1,61,58,498.18	Rs.1,40,21,130.00
		3	M/s King Enterprises	Part A 25% below	1,56,30,532.00	Rs.1,35,48,680.00
				Part B 25% below	9,26,269.00	Rs.9,26,269.00
				Total part A & B	1,65,56,801.00	Rs.1,44,74,949.00
		4	M/s Sahara Tamirat	Part A 23% below	1,60,47,346.00	Rs.1,39,09,978.00
				Part B 21% below	9,75,669.00	Rs.9,75,676.00
				Total Part A & B	1,70,23,015.00	Rs.1,48,85,654.00
		5	M/s Muslim Construction Co	Part A 5% below	1,97,98,673.00	Rs.1,71,61,661.00
				Part B at par	12,35,025.00	Rs.12,35,025.00
				Total part A & B	2,10,33,698.00	Rs.1,83,96,686.00
		6	M/s Haji Sangeen Khan & Bros	Part A 38% below	1,29,21,239.00	Rs.1,12,00,242.00
				Part B 35% below	8,02,766.00	Rs.8,02,766.00
				Total part A & B	1,37,24,005.00	Rs.1,20,03,008.00
		7	M/s Haji Sirajuddin & Bros	Part A 42% below	1,20,87,611.00	Rs.1,04,77,645.00
				not quoted		
				Total part A & B	1,20,87,611.00	Rs.1,04,77,645.00
		8	M/s Kaimkhani & Brothers	Part A 46% below	1,12,53,982.00	Rs.1,12,53,982.00
				Part B 42% below	7,16,314.00	Rs.7,16,314.00
				Total part A & B	1,19,70,296.00	Rs.1,19,70,296.00

Deputy Commissioner
Karachi Central

ADDL. DEPUTY COMMISSIONER
KARACHI CENTRAL

9	M/s Niaz Muhammad Const Contractor	Part A 48% below	1,08,37,169.00	Rs.93,93,751.00
		Part B 20% below	9,88,020.00	Rs.9,88,020.00
		Total part A & B	1,18,25,189.00	Rs.1,03,81,771.00
10	M/s King Asif Rehman & Bros	Part A 41% below	1,22,96,000.00	Rs.1,06,58,295.00
		Part B 20% below	9,88,020.00	Rs.9,88,020.00
		Total part A & B	1,32,84,020.00	Rs.1,16,46,315.00
11	M/s J.M Khari & Brothers	not quoted	86,87,427.95	Rs.86,87,427.95
		not quoted	4,32,258.75	Rs.4,32,258.75
		Total part A & B	91,19,686.70	Rs.91,19,686.70
12	M/s Kaim Khani Competition	Part A 48.54% below	92,96,207.00	Rs.92,96,201.00
		Part B 50% below	6,17,512.00	Rs.6,17,513.00
		Total part A & B	99,13,719.00	Rs.99,13,714.00
13	M/s S.A Baber & Co	Part A 60% below	83,36,283.00	Rs.72,25,962.00
		Part B 55% below	5,55,761.25	Rs.5,55,761.00
		Total part A & B	88,92,044.25	Rs.77,81,723.00

Work # 7 SPPRA Sr # 34863 hoisted on 19-10-2017

Opened on 10-11-2017

Name of Work: Beautification and improvement of Zia uddin Round about District Central Karachi


Submitted that due to abnormal / imbalance competition in tender, the rate quoted by M/s M/s Tahir & Brothers @ 29.11% below (Aggregate %) the estimate cost and amount quoted as per Calculation Rs.1,36,81,745/- seems to be reasonable to maintain required quality and as per SPPRA Notification vide # DD(A&F)/SPPRA/17-18/22 dated 05-07-2017 clause # 11.3.4.

Member



Iqbal Ahmed Khan
S.E. DDMC/P.E District Central


Member



Zulfiqar Ali Khushk
Additional Dy. Commissioner
District Karachi Central

ADDL. DEPUTY COMMISSIONER
KARACHI CENTRAL

Chairman



Asif Jan Siddique
Deputy Commissioner
District Karachi Central

Deputy Commissioner
Karachi Central

REVISED BID EVALUATION REPORT

1. Name of Procuring Agency Deputy Commissioner District Karachi Cental
2. Tender Reference No. DC (C)/01/2017 Dated 18-10-2017
3. Tender Description Name of Work Construction Rehabilitation of RCC perforated S.W Drain from Karimabad to Gujranallah between Moosa Colony and block # 4 F.B Area District Central Karachi (Work # 3)
4. Method of Procurement Single Stage- One Envelop Procedure
5. Tender Published: SPPRA Website (S.No 34863) and New Papers
6. Total Bids Documents Sold 49 Nos
7. Total Bids Received: 13 Nos
8. Technical Bid Opening date (if applicable) Not Applicable (provide details in separate form)
9. No. of Bid technically qualified (if applicable) Not Applicable
10. Bid (s) Rejected 04 Nos
11. Financial Bid Opening date 10-11-2017
12. Reason for revised BER Due to inadvertently Calculation mistake was occurred & due to busy schedule and rush of work it was overlook

13. Bid Evaluation Report:

S #	Name of Firm or Bidders	Cost offered by the Bidder & Cost as per calculation	Ranking in terms of cost	Comparison with Estimate Cost	Reason for acceptance / rejection	Remarks
1	2	3	4	5	6	7
1	M/s King Enterprises	<u>2,72,21,356/-</u> <u>2,63,27,668/-</u>	1 st lowest	25.47% below	Qualified as per Evaluation Criteria	Recommended for award of work
2	M/s Shamsuddin Mandokhail	<u>3,03,19,543/-</u> <u>2,93,24,025/-</u>	2 nd lowest	16.98% below	Qualified as per Evaluation Criteria	Responsive

**ADDL DEPUTY COMMISSIONER
KARACHI CENTRAL**

**Deputy Commissioner
Karachi Central**


3	M/s AMKM & Enterprises	<u>2,47,72,730/-</u> <u>2,39,59,522/-</u>	3 rd lowest	@32.17% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
4	M/s Eastern Construction Co	<u>2,88,90,871/-</u> <u>2,27,94,860/-</u>	4 th lowest	@35.47%% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
5	M/s Crystal Paramount Const	<u>2,35,62,283/-</u> <u>2,27,88,657/-</u>	5 th lowest	@35.49% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
	M/s Haji Sangeen Khan & Sons	<u>2,01,32,742/-</u> <u>1,94,73,061/-</u>	6 th lowest	@44.87% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
	M/s Insaf & Brothers	<u>1,92,83,228/-</u> <u>1,92,83,228/-</u>	7 th lowest	@45.41% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
4.	M/s Niaz Mohammad Const Contractor	<u>1,57,22,663/-</u> <u>1,52,06,912/-</u>	8 th lowest	@56.95% below the Est. Cost	Qualified as per Evaluation Criteria	Responsive
6.	M/s Mohammad Siddique & Brothers	<u>1,22,15,402.46</u> <u>1,22,15,402.46</u>	9 th lowest	@65.42% below	Qualified as per Evaluation Criteria	Responsive

Member



Iqbal Ahmed Khan
S.E. DDMC/P.E Distt Central

Member



Zulfiqar Ali Khushk
Additional Dy. Commissioner
District Karachi Central

**ADDL. DEPUTY COMMISSIONER
KARACHI CENTRAL**

Chairman



Asif Jan Siddique
Deputy Commissioner
District Karachi Central

**Deputy Commissioner
Karachi Central**

OFFICE OF THE DEPUTY COMMISSIONER DISTRICT KARACHI CENTRAL
REVISED COMPARATIVE STATEMENT

Work # 3 SPPRA Sr # 34863 hoisted on 19-10-2017

Opened on 10-11-2017

Name of Work: Construction Rehabilitation of RCC perforated S.W.Drain from Karimabad to Gujrunallah between Moosa Colony and block-4 F.B.Area District Central Karachi

Serial #	Detail of Estimate Cost	Rate quoted by the bidders				Amount as per Calculation
		Sr #	Name of Fir/Bidders	Rate Quoted	Amt quoted	
1	Estimate cost (P-A) Rs.3,52,92,783.00	1	M/s King Enterprises	Part A 25.49% below	2,71,90,341.00	Rs.2,62,96,653.00
	Estimate cost (P-B) Rs. 31,015.00			Part B at par	31,015.00	Rs. 31,015.00
	Total Estimate Cost Rs.3,53,23,798.00			Total Part A & B	2,72,21,356.00	Rs.2,63,27,668.00
		2	M/s Shamsuddin Mandokhail	Part A 17% below	3,02,88,528.00	Rs.2,92,93,010.00
				Part B at par	31,015.00	Rs. 31,015.00
						Rs.2,93,24,025.00
		3	M/s AMKM & Enterprises	Part A 32.2% below	2,47,41,715.00	Rs.2,39,28,507.00
				Part B at par	31,015.00	Rs. 31,015.00
				Total part A & B	2,47,72,730.00	Rs.2,39,59,522.00
		4	M/s Eastern Construction Co	Part A 35.5% below	2,88,59,856.00	Rs.2,27,63,845.00
				Part B at par	31,015.00	Rs. 31,015.00
				Total part A & B	2,88,90,871.00	Rs.2,27,94,860.00
		5	M/s Crystal Paramount Const	Part A 35.5% below	2,35,37,471.00	Rs.2,27,63,845.00
				Part B 20% below	24,812.00	Rs. 24,812.00
				Total Part A & B	2,35,62,283.00	Rs.2,27,88,657.00
		6	M/s Haji Sangeen Khan & Bros	Part A 45% below	2,00,70,712.00	Rs.1,94,11,031.00
				Part B 100% above	62,030.00	Rs. 62,030.00
				Total part A & B	2,01,32,742.00	Rs.1,94,73,061.00
		7	M/s Insaf & Brothers	Part A 45.45% below	1,92,52,213.00	Rs.1,92,52,213.00
				Part B at par	31,015.00	Rs. 31,015.00
				Total part A & B	1,92,83,228.00	Rs.1,92,83,228.00
		8	M/s Niaz Mohammad Const Contractor	Part A 57% below	1,56,91,648.00	Rs.1,51,75,897.00
				Part B at par	31,015.00	Rs. 31,015.00
				Total part A & B	1,57,22,663.00	Rs.1,52,06,912.00

**ADDL: DEPUTY COMMISSIONER
KARACHI CENTRAL**

Deputy Commissioner
Karachi Central

9	M/s Mohammad Siddique & Brothers	Part A 95% below on item #7,8,10	1,21,84,387.00	Rs.1,21,84,387.00
		Part B at par	Rs31,015.00	Rs. 31,015.00
		Total part A & B	1,22,15,402.00	Rs.1,22,15,402.00

Work # 3 SPPRA Sr # 34863 hoisted on 19-10-2017

Opened on 10-11-2017

Name of Work: Construction Rehabilitation of RCC perforated S.W.Drain from Karimabad to Gujrunallah between Moosa Colony and block-4 F.B.Area District Central Karachi

Submitted that due to abnormal / imbalance competition in tender, the rate quoted by M/s King Enterprises @ 25.47% below (Aggregate % of part A&B)) the estimate cost and amount as per calculation Rs.2,63,27,668/- seems to reasonable to maintain required quality and as per SPPRA Notification vide # DD(A&F)/SPPRA/17-18/22 dated 05-07-2017 clause # 11.3.4.

Member



Iqbal Ahmed Khan
S.E. DDMC/P.E District Central


Member



Zulfiqar Ali Khushk
Additional Dy.Commissioner
District Karachi Central

ADDL DEPUTY COMMISSIONER
KARACHI CENTRAL

Chairman



Asif Jan Siddique
Deputy Commissioner
District Karachi Central

Deputy Commissioner
K.