

NIT Sr. No: SPPRA Serial No.35778

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: EMERGENT RE-CONSTRUCTION OF DAMAGED MANHOLES & P/M, SUPPLYING & FIXING OF 21" DIA RCC RING SLAB AND MANHOLE COVER FOR DIFFERENT LOCATION OF PAK COLONY UC-05, OLD GOLIMAR UC-06, REXER HASSAN OLIYA VILLAGE UC-07 SITE TOWN

Date of Opening: 12-01-2018

**BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT**

Eligibility/ Qualification Criteria:


S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.A.Dawood Shah & Co.	M/s.Ali Mohammad & Sons
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes ✓	Yes ✓
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes ✓	Yes ✓
	<b>Qualification Criteria:</b>		
5.	Minimum three years' experience of relevant field.	Yes ✓	Yes ✓
6.	Turnover of at least last three years	Yes ✓	Yes ✓
7.	Required Bid Security is attached.	Yes	Yes ✓
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes ✓	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified

  
(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Owais Malik)  
S.E (District West-A)  
Member

  
(Saifuddin)  
Director (Design & Estimate)  
Convener

NIT Sr. No. SPPRA Serial No.35778

Method of Procurement: Single Stage Single Envelope.

Name of Work:

EMERGENT RE-CONSTRUCTION OF DAMAGED MANHOLES & P/M, SUPPLYING & FIXING OF 21" DIA RCC RING SLAB AND MANHOLE COVER FOR DIFFERENT LOCATION OF PAK COLONY UC-05, OLD GOLIMAR UC-06, REXER HASSAN OLIYA VILLAGE UC-07 SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 12-01-2018 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.

i. M/s. A.Dawood Shah & Co.

ii. M/s. Ali Mohammad & Sons


3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.A.Dawood Shah & Co.	Rs.9,34,329/-	Rs.20,000/-	P.O # 18286530 dt:26-12-2017 from HBL P.E.C.H.S.Comm. Area Branch Karachi
02	M/s.Ali Mohammad & Sons	Rs.9,34,660/-	Rs.20,000/-	P.O # 18286529 dt:26-12-2017 from HBL P.E.C.H.S.Comm. Area Branch Karachi

4. The bids do not contain any cutting or over-writing.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.

  
(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary

  
(Saif-ul-Maque)  
Additional Director Internal  
Audit – KMC Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Owais Malik)  
S.E (District West-A)  
Member

  
(Saifuddin)  
Director (Design & Estimate)  
Convener



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

### BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.35778 I.D No. _____
3	Tender Description/Name of Work/Item:	EMERGENT RE-CONSTRUCTION OF DAMAGED MANHOLES & P/M, SUPPLYING & FIXING OF 21" DIA RCC RING SLAB AND MANHOLE COVER FOR DIFFERENT LOCATION OF PAK COLONY UC-05, OLD GOLIMAR UC-06, REXER HASSAN OLIYA VILLAGE UC-07 SITE TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	12-01-2018

### 12 BID EVALUATION REPORT

S #	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.A.Dawood Shah & Co.	Rs.9,27,675/-	1 <sup>st</sup> Lowest	@0.717% Below	Pay Order and required documents are attached. P.O # 18286530 dt:26-12-2017 Rs.20,000/-from HBL P.E.C.H.S.Comm. Area Branch Karachi	Substantially Responsive
2	M/s.Ali Mohammad & Sons	Rs.9,28,005/-	2 <sup>nd</sup> Lowest	@0.681% Below	Pay Order and required documents are attached. P.O # 18286529 dt:26-12-2017 Rs.20,000/-from HBL P.E.C.H.S.Comm. Area Branch Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.A.Dawood Shah & Co.** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

  
(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary

  
(Saif-ul-Haque)  
Additional Director Internal  
Audit – KMC Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (KMC)  
Member

  
(Owais Malik)  
S.E (District West-A)  
Member

  
(Saifuddin)  
Director (Design & Estimate)  
Convener

## COMPARATIVE STATEMENT

**Name of Work: EMERGENT RE-CONSTRUCTION OF DAMAGED MANHOLES & P/M, SUPPLYING & FIXING OF 21" DIA RCC RING SLAB AND MANHOLE COVER FOR DIFFERENT LOCATION OF PAK COLONY UC-05, OLD GOLIMAR UC-06, REXER HASSAN OLIYA VILLAGE UC-07 SITE TOWN**


Item No	Description of Work	Estimated Cost				M/s.A.Dawood Shah & Co.		M/s.Ali Mohammad & Sons	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge providing fence guards, lights, flags sand temporary crossing for non-vehicular traffic wherever required lift upto 5 ft (1.52 m) and lead upto one chain (30.5m). Lift upto 0' - 5'	1421.91 Cft	4650.00	%0Cft	6,611.88	256.00	3,640.09	256.00	3,640.09
2	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench	24.00 Days	1500.00	P/Day	36,000.00	1500.00	36,000.00	1500.00	36,000.00
3	Cement concrete plain including placing compacting, fitting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. Ratio 1:2:4	1280.40 Cft	14429.25	%Cft	184,752.12	14429.00	184,748.92	14429.00	184,748.92
4	Hire charges of Steel shuttering both side for the construction of main hole (circular) at side i/c its erection in proper position and removal after concrete etc complete.	140.00 Ft	99.00	P/Ft	13,860.00	99.00	13,860.00	100.00	14,000.00
5	Providing and fixing C.I Frame including cost of material etc.	540.00 Kg	70.00	P/Kg	37,800.00	70.00	37,800.00	70.00	37,800.00
6	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	1421.91 Cft	2760.00	%0Cft	3,924.47	152.00	216.13	152.00	216.13






**Name of Work: EMERGENT RE-CONSTRUCTION OF DAMAGED MANHOLES & P/M, SUPPLYING & FIXING OF 21" DIA RCC RING SLAB AND MANHOLE COVER FOR DIFFERENT LOCATION OF PAK COLONY UC-05, OLD GOLIMAR UC-06, REXER HASSAN OLIYA VILLAGE UC-07 SITE TOWN**


Item No	Description of Work	Estimated Cost				M/s.A.Dawood Shah & Co.		M/s.Ali Mohammad & Sons		
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	
7	Manufacturing and supplying of RCC Ring Slab of 21" dia (inside) and 36" dia outside 7 1/2" width and 6" thick i/c 3/8" dia tor steel bars two concentric rings with 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks, casted in 1:1 1/2:3 concrete with embedded 15 Kg C.I Frame in perfect position i/c transportation charges for an average lead of 20 Km per trip from casting yard to town office. (A minimum of 25 slabs per trip will be transported.	150.00	Nos	1906.60	Each	285,990.00	1906.60	285,990.00	1907.00	286,050.00
8	Shifting to the site and fixing 36" dia ring slab in perfect position on damaged manhole i/c cutting of the position of damaged manhole in proper shape laying in layer of C.M in 2" thickness and disposal of the debris	150.00	Nos	563.09	Each	84,463.50	563.00	84,450.00	563.00	84,450.00
9	Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles.	250.00	Nos	913.63	Each	228,407.50	913.63	228,407.50	914.00	228,500.00
	21" dia Cover.	250.00	Nos	913.63	Each	228,407.50	913.63	228,407.50	914.00	228,500.00
	24" dia Cover	50.00	Nos	1051.25	Each	52,562.50	1051.25	52,562.50	1052.00	52,600.00
	TOTAL QUOTED / CORRECTED COST					934,372		927,675		928,005

  
(Muhammad Khalid Khan)  
Accounts Officer (Dist. West)  
Member / Secretary

  
(Saif-ul-Haque)  
Addl. Director Internal  
Audit KMC - Member

(Maqsood Ahmed Shaikh)  
Superintending Engineer (K.M.C)

  
(Owais Malik)  
S.E (District West-A)  
Member

  
(Saifuddin) 15.1.18  
Director (Design & Estimate)  
Convener



## ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: - EMERGENT RE-CONSTRUCTION OF DAMAGED MANHOLE & P/M,  
SUPPLYING & FIXING OF 21" DIA RCC RING SLAB AND MANHOLE COVER  
FOR DIFFERENT LOCATION OF PAK COLONY UC-05, OLD GOLIMAR UC-  
06, REXER HASSAN OLIYA VILLAGE UC-07 SITE TOWN

Date of Opening & Time : 12-1-2018 at 2.30 pm

Estimated Cost : Rs = 934372/-

S.NO	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
1	M/s. A. Dawood Shah & Co	A. Dawood Shah	A. Dawood Shah
2	M/s. علی محمد انور سر	علی محمد انور سر	علی محمد انور سر
3	M/s.		
4			
5			
6			
7			
8			
9			
10			